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      (A. Govt of India Enterprises) 

   (Civil Wing) 
    OFFICE OF THE 

SUB DIVISIONAL ENGINEER (C),  
BSNL,CIVIL SUB DIVISION -I,  SHIMLA (171202).  

(TELEPHONE NO-01783-253950). 

 
 

T E N D E R   D O C U M E N T 
 

FOR   
 

THE WORK OF 
 

 
 

“C/o block C&F of ABV Govt Institute of Engineering & Technology at 

PragtiNagar, Distt. Shimla (HP)(SH: Vertical Extension to 2nd & 3rd floor)(SH: 

Innauguration of C&F Block, Auditorium and Foundation stone of Polytechnic 

Building]” 

 

 
 

 
         
  

 
 

SUB-DIVISIONAL ENGINEER (C), 
BSNL, CIVIL SUB-DIVISION-I, 

 SHIMLA (HP). 
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      (A Govt. of India Enterprise) 

(CIVIL WING) 
O/o SUB DIVISIONAL ENGINEER (C),  

BSNL,CIVIL SUB DIVISION-I, SHIMLA (171202) 
 
NAME OF TENDERER :        ………………………………………. 
 
 
NAME  OF Work: C/o block C&F of ABV Govt Institute of Engineering & Technology at 
PragtiNagar, Distt. Shimla (HP)(SH: Vertical Extension to 2nd & 3rd floor)(SH: 
Innauguration of C&F Block, Auditorium and Foundation stone of Polytechnic Building].. 

I N D E X 
SL. 
NO. DETAILS 

PAGES 
FROM  TO 

1) Cover Page  1 1 

2) Index 2 2 

3) Important   instructions   to   all   tenderers  3 3 

4) Important instructions to all tenderers who have downloaded the tender 
document   from web   4 4 

5) Declaration (to be given by tenderers who have downloaded the tender 
document from web)  5 5 

6) BSNLW-6   (NOTICE INVITING TENDER) 6 12 

7) Application Form, declaration for near relative & EPF, ESIC, labour licence & 
EMD 13 15 

8) Eligibility document, checklist for enclosures (to be placed inside envelope 
No-1) 16 16 

9) BSNL W-8  (Abridged form) 17 18 

10) Proforma for Schedules A to F 19 23 

11) Amendments to clause 25 (Correction slip-4) and Correction slip No-6 to  
GCC civil work 2006 and Amendment to clause 37 & 38.  24 26 

12) Special Condition & List of preferred makes for civil & public Health works. 27 37 
13) Particular Specifications of Works 38 44 
14) Appendix-XV 45 45 

15) Performa of Agreement 46 47 

16) Form of Performance Security Bank Guarantee Bond 48 49 

17) Schedule of Quantity 50 51 

This N.I.T. / agreement contains  52(Fifty Two) only) pages marked as  1  to 51 
 

 
 

SUB-DIVISIONAL ENGINEER, 
BSNL CIVIL SUB-DIVISION-I,  SHIMLA (HP). 


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IMPORTANT   INSTRUCTIONS   TO   ALL TENDERERS 
 

 
 

All tenderer should read the following important instructions carefully before actually 
quoting rates:- 

 
 
1.      The tenderer should read carefully & understand Tender form BSNL W-8, Bharat 

Sanchar Nigam Limited “General Conditions of Contract for Civil Works (2006) with up 
to date correction slips no. 1 to 6 (available on website www.hp.bsnl.co.in/hpc), 
schedule of quantity etc. before quoting for the work. 

 
2.      The schedule of items, estimated cost etc in this contract are based on CPWD DSR 

2018 & Market Rates and CPWD specifications 2019, Volume I & II with up to date 
correction slips. 

 
3.     The tenderers who have downloaded  the tender document from the web should 

read the important instructions & declaration given  in  pages ‘3’, ‘4’ , ‘5’ & ‘14’  
carefully before submitting the tenders. 

 
4.     All the eligibility credentials submitted by the intending tenderers must  be duly self  

attested.  
 
 
 
 
 
 
 
 
 
  
    

 
 

 
 
 
 
 

 
 
 
 
 

 



  -------------------------------------------------------------------------------------------------------------- 
 Page 4  of    51 

 
IMPORTANT   INSTRUCTIONS  TO  TENDERERS WHO HAVE DOWNLOADED THE 

TENDER  DOCUMENT  FROM WEB  
 

The tenderers, who have down loaded the tenders from the web, should read the following 
important instructions carefully before actually quoting the rates & submitting the tender 
documents:- 

 
1. The tenderer  should  see carefully & ensure that the complete tender document including  

schedule of quantity  as per the index  given on page ‘2’  has been down loaded and there are 1  to 
51 pages only in  the tender document. 

 
2. The  printout of tender document should be taken on  12”  paper only & the printer settings etc are  

such that  document is printed as  appearing in the web &  there is no change in formatting,  
number of pages etc.    

 
3. The tenderer should ensure that no page in the down loaded tender document is missing. 
 
4. The tenderer should ensure  that all  pages  in the down loaded tender  document  are  legible & 

clear  and  are printed  on  a good quality paper.   
 
5. The tenderer should ensure that every page of the down loaded tender document is signed by 

tenderer with stamp (seal).   
 
6.       On page ‘2’ of  the  down loaded tender document,  the  name  of  the tenderer  should  be  filled  

by  the  tenderer.     
 
7. The tenderer should ensure that the down loaded tender document is properly bound and sealed 

before submitting the same.  
 
8. The loose / spiral bound tenders not properly sealed shall be rejected out-rightly.  
 
9. In case of any correction/addition/alteration/omission in the tender document, it shall be treated as 

non-responsive and shall be rejected.  
 
10. The tenderer shall furnish a declaration to this effect that no addition/ deletion/corrections have 

been made in the tender document submitted and it is identical to the tender document  appearing 
on Web-site.  

 
11. The tenderer should read carefully & sign the declaration given on the next page before submitting 

the tender.   
 
12. The cost of tender should be submitted along with the EMD as detailed in NIT. 
 
13. In case of any doubt in the down loaded tender, the same should be got clarified from the O/o    

The SUB-DIVISIONAL  ENGINEER (CIVIL), BSNL, CIVIL SUB-DIVISION-PRAGATI NAGAR, 
SHIMLA before submitting the tender. 
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D E C L A R A T I O N 
(TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER 

DOCUMENT FROM THE WEB) 
 
It is to certify that: 

 
1) I / We have submitted the tenders in the Performa as downloaded directly from the website & there 

is no change in formatting, number of pages etc. 
 
2) I/ We have submitted tender documents which is same / identical as available in the website.  
 
3) I / We have not made any modification / corrections / additions etc in the tender documents 

downloaded from web by me / us. 
 
4) I / We have checked that no page is missing and all pages as per the index are available & that all 

pages of tender document submitted by me / us are clear & legible.  
 
5) I / We have signed (with stamp) all the pages of the tender document before submitting the same.  
 
6) I / We have sealed the tender documents properly before submitting the same.  
 
7) I / We have submitted the cost of tender along with the EMD declaration as per Annexure IV. 
 
8) I have read carefully & understood the important instructions to the all tenderers & to tenderers 

who have down loaded the tenders from the web.  
 
9) In case at any stage later, it is found there is difference in our downloaded tender documents from 

the original, BSNL shall have the absolute right to take any action as deemed fit without any prior 
intimation to me / us.  

 
10) In case at any stage later, it is found there is difference in our downloaded tender documents from 

the original, the tender / work will be cancelled and Earnest Money / Security Deposit will be 
forfeited at any stage whenever it is so noticed. The department will not pay any damages to me / 
us on this account.    

 
11) In case at any stage later, it is found there is difference in our downloaded tender documents from 

the original, I / We may also be debarred for further participation in the tender in the concerned 
BSNL Civil Zone & would also render me / us liable to be removed from the approved list of 
contractors of the Department. 

 
 
Dated ……………………… 
 
 
 

     (CONTRACTOR) 
(SIGN WITH SEAL) 
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BSNL W-6 
BHARAT SANCHAR NIGAM LIMITED 

( A Government of India Enterprise) 
( CIVIL WING ) 

 
  NOTICE INVITING TENDER 

NIT No: SDE/BSNL/CSD-I/SHIMLA/Year 2023-24/04        
 

1.0 Item rate tenders are invited on behalf of the BHARAT SANCHAR NIGAM LIMITED (A Government of 
India Enterprise) from approved and eligible contractors of D.O.T./ B.S.N.L. (Civil Wing), DOP, MES, 
CPWD, Railways and State PWD (B&R) of appropriate class for the work of:- 

 
Name of work Estimated cost E.M.D. Period  of 

completion 

C/o block C&F of ABV Govt Institute of 
Engineering & Technology at PragtiNagar, 
Distt. Shimla (HP)(SH: Vertical Extension to 
2nd & 3rd floor)(SH: Innauguration of C&F 
Block, Auditorium and Foundation stone of 
Polytechnic Building]. 

Rs. 192707/= 3854.00 2 (Two) 
Days 

 
1.1 The work is estimated to Cost – Rs 192707/= (Rs. One lakh, Ninety Two thousand Seven Hundred and 

Seven Only). 
  

1.1 The contactor shall submit valid attested photocopies of Enlistment documents, valid Sales tax 
registration certificate issued by works contract cell of Sales Tax Department of Govt. of Himachal 
Pradesh, attested photocopy of Service Tax registration certificate issued by the Central Excise & 
Custom Department of Govt. of India, EMD in the wax / adhesive tape sealed envelope and the attested 
copies of certificates, testimonials of their satisfactory completion of works from the department 
concerned, obtained from an officer not below the  rank of  the Executive Engineer, in charge of  
the work while applying for participation in tender / issue  of tender forms for the works, He / they 
shall submit attested copies of  Goods Service tax registration Certificate issued by concerned 
department of Govt. of Himachal Pradesh / issued by the Central Excise Department Govt. of   
India or he / they may submit  the same before Ist RA bill. 

 
1.1.1 Criteria of eligibility for issue of tender documents for non-BSNL registered contractors Of Public 

Works Organizations like CPWD, State PWD (B&R), DOP, MES & Railways only. 
 
1.1.1.1 For works upto Rs. 7 lakhs – NIL 
 
1.1.1.2 For works above Rs 7 lakhs and upto Rs. 5 Crore. The applicant should have completed works as 

per details below during the last seven years ending last day of the month previous to the one in 
which the tenders are invited. 

 
a) Three similar completed works costing not less than the amount equal to 40% of estimated cost. 

Or 
b) Two similar completed works costing not less than the amount equal to 50% of estimated cost. 

Or 
c)    One similar completed works costing not less than the amount equal to 80% of estimated cost. 
        
Note:- For the purpose of this clause 'similar works' means the work of  R.C.C Bldg. or load 
bearing  Building works. 

 
2.0 Agreement shall be drawn with the successful Tenderer on prescribed Form No. BSNL W-8, which 

is available as a BSNL Publication /  BSNL Web site “www.hp.bsnl.co.in/hpc” Tenderer shall 
quote his rates as per various terms and conditions of the said form, (In case “Tender documents” 
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are downloaded form the BSNL Website in which rates are to be quoted should be properly bound 
and sealed) which will form part of the agreement. 

 
3.0 The time allowed for carrying out the work will be 2 (Two) days  from the 7th.  (Seven) day after 

the date of issue of letter of award of work , or,   from the first day of handing over of the site, which 
ever is later, in accordance with phasing, if any, indicated in the Tender Document. 

 
4.0  The site for the work shall be made available at the time execution.                      

  
5.0 The last date of receipt of application for issue of Tender forms (in prescribed format can also be 

downloaded from BSNL web site  “www.hp.bsnl.co.in/hpc ”  and date of issue of tender forms  will be 
as follows:  
  
i)   Last date of receipt of application – 22.11.2023  upto 12.00 Hours. 
 
ii)  Last date of issue of tender forms  22.11.2023  upto 17.30 Hours. 
 
6.0    Tender documents consisting of plans, specifications, the schedule of quantities of the 
various  classes of work to be done and set of terms and conditions of the contract to be complied 
with  by the  Contractor whose tender may be accepted and other necessary documents, can 
either be downloaded from the BSNL website “www.hp.bsnl.co.in/hpc” or be seen in the office of 
the SUB-DIVISIONAL ENGINEER, BSNL CIVIL SUB-DIVISION-I, SHIMLA between 1100 hours. & 
1600   hours  from 23/03/2023 to 29/03/2023 everyday except on  Sundays and Public  Holidays. 
Tender documents, excluding standard form, will be issued from his office, during the hours 
specified above on payment of following. 

 
i) Tender Cost Rs. 590/= i/c GST (Non Refundable) in cash or Demand Drafts of a 

scheduled bank issued in favour of  Accounts Officer (EF), O/o The CGMT, BSNL, HP 
Telecom Circle, Shimla (HP), payable at Shimla (HP). 
 

ii) Earnest Money of Rs 3854.00   as  Banker’s cheque /deposit at Call receipt of a 
scheduled bank/fixed deposit receipt of a scheduled bank /Demand draft of a scheduled 
bank issued in favour of Accounts Officer (EF), O/o The CGMT, BSNL, HP Telecom 
Circle, Shimla (HP), payable at Shimla (HP).  When amount of earnest money is more 
than Rs. 5 lakhs, part of the earnest money is acceptable in the form of bank guarantee 
also. In such case, minimum 50% of earnest money (but not less than 5 lakhs) or Rs. 25 
lakhs, whichever is less, will have to be deposited in the shape prescribed above. For 
balance amount of earnest money, bank guarantee will also be acceptable. 

 
7.0   Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 

below, will be received by the SUB-DIVISIONAL ENGINEER, BSNL CIVIL SUB-DIVISION-PRAGATI 
NAGAR, DISTT. SHIMLA up to 1500 Hrs. on   23/11/2023 and will be opened by him or his 
authorised representative in his office  on  the same day at 1530 Hrs. if the eligibility credentials of 
all tenderers in envelope-1 are found in order. If the eligibility credentials are required to be 
clarified / verified, then the envelope-2 of all tenderers containing the tender document will be 
opened on later date to be intimated at the time of opening of tender. After opening the main 
envelope-3, the envelope-1 containing the Earnest Money declaration as per Annexure IV, along 
with the cost of the tender as applicable and eligibility credentials shall be opened first. The 
envelope-2 containing tender shall be opened only for those tenderers whose Earnest  Money 
declaration as per Annexure-IV, Cost of tender and eligibility is found in order . The unopened 
tenders shall be returned  to the tenderers after the final decision on  the tender is reached. 

 
8.0 The description of the work is as follows: C/o block C&F of ABV Govt Institute of 

Engineering & Technology at PragtiNagar, Distt. Shimla (HP)(SH: Vertical Extension 
to 2nd & 3rd floor)(SH: Innauguration of C&F Block, Auditorium and Foundation 
stone of Polytechnic Building]. 

9.0 Submission of tender :  
 Tender shall be submitted in following manner: 

 
9.1 In case the tender document is down loaded form BSNL website. 
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9.1.1 “Earnest Money ( In the form as mentioned at Sr. No-6 (ii), Cost of Tender document (Rs. 590/= in 
form of Demand Draft from Scheduled Bank in favour of Accounts Officer (EF), O/o The CGMT, 
BSNL, HP Telecom Circle Shimla HP.), Application form, Declaration, Eligibility credentials as 
mentioned in Check List and Check List duly signed”  shall be placed in sealed envelope-1 marked 
“Earnest Money plus cost of Tender and eligibility credentials”. 

 
9.1.2 The “Tender” shall be placed in sealed envelope-2 and will be superscripted as “Tender” 
 
9.1.3 The sealed envelope No. 1 & 2 as above containing “Earnest Money declaration as per Annexure IV 

plus cost of Tender, Eligibility Credentials”, and the “Tender” shall be placed in another sealed 
envelope-3. 

 
9.1.4 All the three envelopes shall be superscripted with following data on it. 
 

(i) Name of work. 
(ii) Name of tenderer. 
(iii) Last date of receipt of tender. 

 
9.2 In case tender document is purchased form Sub Division office. 
 
9.2.1 Earnest money Deposit in required format or proof of payment of EMD and copies of documents 

showing eligibility credentials to be placed in sealed envelope No.-1. 
 
9.2.2 Envelope No.- 2 will be as per Para 9.1.2. 
 
9.2.3 The sealed envelopes 1& 2 shall be placed in another sealed (Wax sealed / Adhesive tape sealed) 

envelope No.-3. 
 

9.2.4 Same as 9.1.4. 
 
Note: In case the eligibility credentials are not found in order at any stage i.e. before award of work or 

during execution of the work or after completion of the work, the contractor will be debarred from 
tendering in BSNL for three years including any other action under the contract or existing law. 

 
9.3   The tender in which rates are to be quoted should be properly bound and sealed (Wax sealed / 

adhesive tape sealed) Loose / spiral bound submission (in case the tender is down loaded from 
website) shall be rejected out rightly. In case of any correction/ addition/ alteration/ omission in 
tender document vis-à-vis tender document available on website shall be treated as non-responsive 
and shall be summarily rejected. 

 
10.0 Copies of other drawings and documents pertaining to the work will be open for inspection by the 

tenderers at the office of the abovementioned officer. 
 
10.0.1 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to the nature of the ground and subsoil (so far as is practicable), 
the form and nature of the site, the means of access to the site, The accommodation they may 
require and in general, shall themselves obtain all Necessary information as to risks, contingencies 
and other circumstances which may influence or affect their tender. A tenderer shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charges consequent on any  
Misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and 
maintaining at his own cost all materials tools & plants, water, electricity, access facilities for workers 
and on all other services required for executing the work unless otherwise specifically provided for in 
the contract documents. Submission of  tender by a tenderer implies that he has read this notice and  
all other contract documents and has made himself aware of the scope and specifications of the 
work to be done and of conditions and rates at which stores, tools and plant, etc. will be issued to 
him by the BSNL and local conditions and other factors having a bearing on the execution of the 
work. 

11.0   The competent authority on behalf of Bharat BHARAT SANCHAR NIGAM LIMITED does not bind    
himself to accept the lowest or any other tender, and reserves to himself the authority to reject any or 
all of the tenders received without the assignment of a reason. All tenders, in which any of the 
prescribed conditions is not fulfilled or any condition including that of conditional rebate is put forth by 
the tenderer, shall be summarily rejected. 
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12.0   Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 
tenders submitted by the contractors who resort to canvassing will be liable to rejection. 
 

13.0  The competent authority on behalf of the BHARAT SANCHAR NIGAM LIMITED reserves with himself 
the right of accepting the whole or any part of the tender and the tenderer shall be bound to Perform 
the same at the rate quoted. 

14.0   The company or firm or any other person shall not be permitted to tender for works in BSNL Civil 
Zone in which his near relative (s) (directly recruited or on deputation in BSNL) is/are posted in Any 
capacity either non executive or executive employee. Near relative (s) for this purpose is/are defined 
as: 

 
(i) Member of Hindu Undivided family (UHF). 
 
(ii) They are Husband and Wife. 

 
(iii) The one is related to other in the manner as father, mother, son (s) & Son’s wife (Daughter-in-
law), Daughter (s), Daughter’s husband (son-in-law), brother (s), Brother’s wife, sister (s), sister’s 
husband (brother-in-law). 
The contractor shall also intimate the names of persons who are working with him in any capacity or 
are subsequently employed by him and who are near relative to any executive employee/gazetted 
officer in the BSNL or Department of Telecom or in the Ministry of Communications. 
 
All the intending tenderers will have to give a certificate that none of his / her such near relative 
________ (s) as defined above is/are working in the concerned BSNL Civil Zone where he is going 
to apply for tender/work. The format of the certificate is as under:- 

 
 “I,_______________ S/o Shri _________________ Resident of ________________________ 
hereby certify that none of my relative (s) as defined above is/are employed in concerned BSNL 
Civil Zone. In case at any stage, it is found that the information given by me is false/incorrect, 
BSNL shall have the absolute right to take any action as deemed fit without any prior intimation 
to me”. 

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm 
certificate shall be given by all partners and in case of Limited Company, by all Directors of the 
company. However, Government of India/Financial Institutions nominees and independent nonofficial 
part time Directors appointed by Govt. of India or the Governor of the State are excluded from the 
purview of submission of this certificate while submitting tenders by Limited Companies.  
 
Any breach of these conditions by the Company or Firm or any other person, the tender/work will be 
cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so 
noticed. BSNL will not pay any damages to the company or Firm or the concerned person but 
damages arising on account of such cancellation to be borne by the contractor. The Company or  
Firm or the person will also be debarred for further participation in the tender in the concerned BSNL  
Civil Zone. Further, any breach of this condition by the tenderer would also render him liable to be 
removed from the approved list of contractors or BSNL. If however the contractor is registered in any 
other Department he shall also be debarred from tendering in BSNL for any breach of this condition 

 
15.0 No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or administrative 

duties in an Engineering Department of the Government of India/State Government or PSU’s is 
allowed to work as a contractor for a period of two years after his retirement from Govt. service,  

 without previous permission of the Govt. of India or BSNL in writing. This contract is liable to be  
Cancelled if either the contractor or any of his employees is found any time to be such a person who 
had not obtained the permission of the Govt. of India/State Government or PSU’s as aforesaid 
before submission of the tender or engagement in the contractor’s service. 

 
16.0  The tender for the work shall remain open for acceptance for a period of 30 (Thirty) opening of the 

tenders. If, any tenderer withdraws his tender before the said period or issue of letter of acceptance / 
intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender 
which are not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or 
remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 

 
17.0  In case of works having estimated cost below Rs.15,00,000/, the successful tenderer shall be 

required to execute an agreement with the Engineer-in-charge in the performa annexed to the tender 
document, within 15 days of the issue of letter of award by the BSNL. In the event of failure on the 
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part of the successful tenderer to sign the agreement, the earnest money will be forfeited and tender 
cancelled. In case of works of estimated to cost Rs.15,00,000/ and above, the successful tenderer 
shall, upon issue of letter of acceptance of Tender, shall be required to furnish Performance 
Guarantee @ 5% of the tendered value in the form of irrevocable Bank Guarantee of requisite 
amount to the Engineer in charge in the Performa annexed to the tender document,  with in 15 days 
of the issue of letter of acceptance of Tender by the BSNL. In the event of failure on the part of the 
successful tenderer to furnish the Bank Guarantee within 15 days, the earnest money will be 
forfeited and tender cancelled. 

 
 
 
18.0   This Notice Inviting Tender (BSNL W6) shall form a part of the contract Document. In accordance 

with clause 1 of the contract, the letter of acceptance shall be issued first in favour of the successful 
Tenderer /  contractor. After submission of the performance guarantee, the letter of aware shall be 
issued.  The contract shall be deemed to have comes into effect on issue of letter of acceptance of 
the tender. On issue of letter of award, the successful Tenderer / Contractor shall, with in 15 days 
from such date, formally sign the agreement consisting of:- 

  
 a) The Notice Inviting Tender, all the documents including additional conditional conditions,    

 specifications and drawin`gs, if any, forming part of the tender, and, as issued at the time of 
 invitation of tender and acceptance thereof to gether with any correspondence leading thereto. 

 
 b) Standard BSNL W-8 as on website “www.hp.bsnl.co.in/hpc ”    
 
 c) Agreement signed on non judicial stamp paper as per Performa annexed to the tender document. 
  
19.0 Payment to the contractors shall be made through e-payment system like ECS & EFT as detailed  

  below:-  
 

(a) In cities/areas where ECS/EFT facility is provided by Banks, the tenderer must have Account in 
such ECS/EFT facility providing Banks and that Bank A/c No shall be quoted in the tender by the 
tenderer. 

 
(b) The cost of ECS/EFT will be borne by BSNL in all cases where the payment to contractor is 

made in a local Branch i.e. tenderer is having bank account in the same place from where the 
payment is made by BSNL unit. 

 
 (c) In case payment is made to outside branch i.e. tenderer is having back account not in the same 

place form where the payment is made by BSNL unit, the crediting cost will have to be borne by 
the tenderer only. 

 
(d) The payments to contractors will compulsorily be made through ECS/EFT in respect of all 

contracts where the value of the contract is more than Rs.10 lakhs. 
 
20.0  First running account bill shall be paid only after 
 

(a) Signing of the Agreement / Contract by both the parties, and 
 
(b) Progress chart has been prepared as required under Clause 5 and approved by the competent 

authority. 
 

21.0  If a contractor after purchasing the tender does not quote consecutively on three occasions, the 
contractor may be debarred for further purchase of tenders for a period of Six months. 

 
22.0 General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are available on 

website “www.hp.bsnl.co.in/hpc ” as well as in the Divisional Office. 
 
23.0    The tenderer shall furnish a declaration to this effect (In case of downloaded tender) that no addition 
 / deletion /correction have been made in the tender document submitted and it is identical to 
 the tender document appearing on website. Every page of down loaded tender shall be  signed 
 by  the tender with stamp (seal) of his firm / organization. 
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24.0 The tenderer to be note that the rates quoted should be inclusive of all taxes & levies including liability 
of GST on works contract upto extent mentioned in Schedule F under clause 37 (i) excluding EPF & 
ESI contribution paid to the contractor workers (Employer share), excise duty, labour cess and all 
other taxes of Central / HP State Government with loading unloading and transportation etc. The 
rates shall be firm and final. Nothing extra shall be paid on any account. 

 
25.0 Condition for EPF/ESI 
 

(a)   The bidder must comply with the Provisions of EPF & Misc. Provisions Act, 1952 and 
Employees Provident Fund Scheme 1952, in respect of labourers / employees engaged by the 
bidder for carrying out works and they have to obtain and produce EPF registration within one month 
of award of work. First payment shall be made to the contractor only when he submits his valid 
/ applicable EPF registration.  
 

   The claim bill of contractor must accompany the list showing the details of labourers/ employees 
engaged ,duration of their engagement, amount of wages paid to such labours/ employees , & 
authenticated documents  showing amount of EPF contributions (both employer’s & employees  

   Contribution), paid to the EPF Authorities.  Non compliance of above provision will be treated as 
breach of contract and necessary action against the bidder will be taken. 

 
b) The contractor shall be required to comply the provision of ESIC, payment of wages act, 

contractor labour regulation act, payment of bonus act, payment of gratuity act and service 
tax regulation.   Non compliance of above provision will be treated as breach of contract and 
necessary action against the bidder will be taken. 

 
26.0 The contractor shall have to fully abide by the relevant provision of Employee’s Provident 

Fund and Miscellaneous Provisions Act 1952,  amended from time to time and they have they 
have to obtain and produce EPF registrati on within one month of award of work. First 
payment shall be made to the contractor only when he submits his valid EPF registration. 

  
27.0 There is clause 46 for insurance which is to be complied by the contractor. 
 
28.0 If a contractor fails to start the work with in 7 days after stipulated date of start or after 

handing over of clear site which ever is later, then his EMD & PG shall liable to be forfeited 
and tender cancelled. 

     
29.0   If there happens to be holiday on any dates mentioned above then the transactions will be made on 

next working day.  
     
 

Signature:- 
        Name.     :-   
 
          

SUB-DIVISIONAL ENGINEER (C), 
BSNL CIVIL I, SHIMLA 

For & on behalf of the BSNL 
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No: SDE/BSNL/CSD/PRAGATI NAGAR/             Date:- 18.11.2023 
 
  

 1. Notice Board in Sub Division office, Pragati Nagare, Distt. Shimla (HP). 
 2.  The Chief General Manager (BSNL) HP, Telecom Circle , Block No-11, S.D.A complex  
  Kasumpti,  Shimla-9  

3-4.  The Chief Engineer (Civil) , BSNL , HP North / South  Zone , Phase -1, Sector –II , New 
Shimla,  Shimla-9 (HP).  

5-6. The Superintending Engineer (C), BSNL,  Civil Circle-I & II, Phase-1, Sector-II,  New 
Shimla, Shimla -9. 

7-8   The Chief Engineer (Civil), & S.E (Civil), BSNL, Telephone Exchange, Bhawan, IIIrd. Floor, 
Sector-17,  Chandigarh. 

9 The Chief Engineer (Civil) Haryana BSNL Civil Zone, 107 The Mall Ambala Cantt. 133001. 
10 The Chief Engineer (Civil) BSNL Civil Zone, Dehradun Uttarakhand (UK). 248001. 
11        The Superintending Engineer (C) ,  BSNL , Civil Circle Ludhiana, 83-H Bhai Randhir Singh 

Nagar, Ludhiana. 
12-16 The Executive Engineer (C), BSNL, Civil Division, Shimla/ Solan / Hamirpur / Dharamshala 

/ Sunder Nagar (HP). 
17-18 The CAO (IFA) O/o GMTD Sml /  D / Branch / Auditor, BSNL Civil Division, BCS, Shimla 

(HP). 
19. The Executive Engineer (C), BSNL, Civil Division-II, SCO-359 / 360, IInd. Floor, Sector-44-

D,  Chandigarh. 
20. The C.E ( Elect.) / S.E (Elect.), BSNL, Electrical Circle, Block No-5, Phase-III, Kangnadhar 

New Shimla. 
 21-27. The SDE (C), BSNL Civil Sub Divisions, Dharamshala, Chamba,  Hamirpur, Sunder  
  Nagar,  Kullu,  Bassi  and Mandi. 
 28. The General Manager  (TD), Block No-35, SDA Complex , Kasumpti  Shimla  (HP). 

29. The General Manager (Mobile) BSNL, T.E Bldg, Boundary Estate Chhota Shimla, (HP). 
 30  The General Manager  (TD) , BSNL, Saproon Solan (HP). 
     31       The  Executive Engineer (Elect.) , BSNL ,Electrical Division , Block No-35 SDA Complex,  
                        Kasumpti Shimla (HP). 

32. The E.E (C), Postal Civil Division, GPO Summer hill,  Shimla. 
 33-39 The SDE (C) BSNL , Civil Sub. Division – I , II & III, Shimla / Solan / Una & Bilaspur.. 
 40-41 The S.E ( C)  & Executive Engineer  (C) , CPWD , Civil Circle / Civil Division, Kenndy   
                       Cottage, Near Vidhan Sabha,  Shimla -4, (HP). 
 42        The Chief Engineer (C), (NZ-1) CPWD, Kendarya  Sadhan , Sector -9-A, Chandigarh. 
  43-44   The  E. E (C) HPPWD (B&R) & E.E ( C)  (N&H), Civil Division-I & III,  Winter  Field ,  
  Shimla   (HP). 
 45. The. E.E. (C), HPPWD (B&R)  Civil Division-II,  Chaura Madan, The Mall Shimla (HP)
 46-47.  The. S.E (C), Railway, Ambala & The  A.E (C ) , Railway Shimla  (HP). 
 48. The Chief Engineer (C), HPPWD (B&R) Shimla Zone, Nirman Bhawan, Nigam Vihar,       
                         Shimla (HP).  
 49-50. The S.E (C) & E.E ( C), CPWD,  Civil Division,  Chaura madan  Shimla (HP). 
 51.  The All India Radio, Chaura madan, The Mall Shimla (HP).  
 52.  The CEO cum Secretary , Him Huda, Nigam Vihar Shimla-II, (HP).  
  
 
 
 
          

SUB-DIVISIONAL ENGINEER (C), 
BSNL CIVIL I, SHIMLA, (HP). 
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      (A Govt. of India Enterprises) 

(Civil Wing) 
O/o SUB DIVISIONAL ENGINEER (C), BSNL, CIVIL SUB DIVISION- I 

SHIMLA (171202) 
 

 
To 
 

The Sub Divisional Engineer (C), 
BSNL, Civil Sub Division,  
Pragati Nagar, Distt. Shimla (HP). 
 
 

Subject: C/o block C&F of ABV Govt Institute of Engineering & Technology at 
PragtiNagar, Distt. Shimla (HP)(SH: Vertical Extension to 2nd & 3rd floor)(SH: 
Innauguration of C&F Block, Auditorium and Foundation stone of Polytechnic Building]. 
 
Ref:- Your NIT No:-SDE/BSNL/CSD-I/SHIMLAYear 2023-24/04    
 
Sir, 
 
       I/We am/are registered with the BSNL, DOP, CPWD, MES, Railways, HP State PWD (B&R) as 
Class ……  .. contractor and my Registration No. is ……… ………….. ………….. ……………. 
…………….… I am eligible to submit tenders for works costing up to Rs. ………………Lakhs. The proof of 
having completed the works of requisite magnitude as per NIT condition from appropriate authority is 
enclosed herewith.    
 
     I/We am/are submitting the application for and behalf of Central/State Govt. undertaking. The 
proof of having completed the works of requisite magnitude as per NIT condition from appropriate authority 
is enclosed herewith.    

 
 I/We am/are eligible to submit tenders as specialized agency. The proof of having completed the 
works of requisite magnitude as per NIT condition from appropriate authority is enclosed herewith.     
 
  I/We…………….………………………..…..s/o Sh…………………….…………. Resident of 
…………………..…………………………………hereby certify that none of my relative (s) as defined in 
para ‘14’ of BSNL W6 is/are employed in concerned BSNL Civil Zone. In case at any stage, it is 
found out that information given by me is false/incorrect, BSNL shall have the absolute right to take 
any action as deemed fit without any prior intimation to me. 
 

It is certified (confirmed) that this registration is valid as on date and I shall inform the department 
myself as soon as my registration expires or is cancelled/revoked.  

 
      It is requested that we may be allowed to take part in the tendering (Financial bid).  
 
 

Yours Faithfully, 
Date: ………………… 
Place: ………………...      
 

(Contractor) 
 
Name………………… 
Address..…………….. 
Contact Phone No.:. 

APPLICATION  FORM 
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ANNEXURE-I 
 

(To be submitted by the contractor regarding near relatives working in BSNL Civil Zone as per clause 16 of BSNL W-6) 
 
 
 
 

CERTIFICATE FOR NEAR RELATIVES 
 
 

“I…………………………………………………… S/o 

………………………..……………………………….Resident of ………..…………………………… 

…………….……………….………………………………………………. hereby certify that none of my 

relative(s) as defined in clause 14 of BSNL W-6  is / are employed in BSNL Civil H.P Zone. 

 In case, at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have the 

absolute right to take any action as deemed fit without any prior intimation to me”. 

 
 
 
SIGNATURE OF CONTRACTOR 
 

 
 
 
(Note: The certificate in case of Proprietorship Firm shall be given by the proprietor and for Partnership 

firm’s certificate shall be given by all Partners and in case of Limited Company by all Directors of the 

company. However, Government of India / Financial Institutions nominees and independent non-official 

part-time Directors appointed by Govt. of India or the Governor of the State are excluded from the purview 

of submission of this certificate while submitting tenders by Limited Companies.) 
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ANNEXURE-II 
 
                                  

DECLARATION REGARDING EPF , ESIC & Labour licence 
 
 
 

“I / We _________________________________________________ do hereby solemnly declare 
that I shall abide by all the rules / condition / provisions of ‘The Employees Provident Funds Act / 
Scheme 1961’  and ESIC Act . I/We shall obtain and submit applicable EPF, Labour licence & 
ESIC  within one month of award of work.  First payment shall be made to me/us  only after 
submission of applicable  EPF, ESIC  & labour  licence  by me/us.  In case of any default , the sole 
responsibility shall be mine / us  . I/We shall also be liable for any pecuniary liability arising on 
account of any violation by me/us of the provisions of the said Acts”. 
 
This declaration shall become part of the Agreement. 

 
 
 

SIGNATURE OF CONTRACTOR 
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      (A Govt. of India Enterprises) 

(civil wing) 
O/o Sub Divisional Engineer (Civil), BSNL, Civil   Sub Division, Pragati Nagar, 

Distt. Shimla (HP). 

Eligibility Credentials for enclosures ( To be placed in envelop No-1 ) 
 
Please check that the following documents have been enclosed along with the application:- 
 
Sr. 
No. Document Attached * No. of 

sheets 
1 Attested copy of the registration / enlistment with DOT/ BSNL and Non –

BSNL registered Contractors of Public works organizations like CPWD, 
State PWD (B&R), DOP, M.E.S. and Railways. 

Yes / No  

2 Attested copy of the Pan card. Yes / No  

3 Attested copy of the Goods Service tax registration certificate issued by 
concerned department of Govt. of Himachal Pradesh / issued by the Central 
Excise Department Govt. of   India 

Yes / No  

4 Attested copy of the Employee’s Provident Fund registration.  
 

Yes / No  

5 The proof of having completed the works of requisite magnitude as per NIT 
condition from appropriate authority.    

Yes / No  

6 Attested Copy   Attested Copy of Partnership deed in case of partnership firm & Article 
Memorandu M  Memorandum of Association and certificate of incorporation in case of  a 

company     Company. 

Yes / No /NA  

7 Attested copy of Power of Attorney of signatory of the Tender/ Attested 
copy of proof of authority to sign the tender. 

Yes / No  

8 Tender fee as detailed in the Notice Inviting Tender has been enclosed. 
 

Yes / No  

9 Earnest money as detailed in the Notice Inviting Tender has been enclosed. 
 

Yes / No  

10 Application for participations in tender along with declaration. Regarding 
relatives as per para  ‘14’ of BSNL-W 6.  (Annexure-I) 

Yes / No  

11 Application for participations in tender along with declaration-Regarding  
EPF , ESIC & Labour licence. (Annexure-II), Undertaking regarding 
submission of Physical Bid Documents.  (Annexure-III)  

Yes / No  

12 All the pages of application and enclosures have been duly numbered and 
signed by authorized signatory. 

Yes / No  

 
(*Strike out in applicable portion) 
 
Date: …………… 
Place………….. 
Phone No:-             /  Mobile No-     
Mail Id:- 
         Signature of Applicant 

        Name of Agency:-  
         Address:- 
 
 
       

CHECK  LIST 
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ABRIDGED   FORM    BSNL    W-8 
BHARAT SANCHAR NIGAM LIMITED 

(A Government of India Enterprise) 
 

STATE—HP  BSNL  CIVIL CIRCLE, SHIMLA (HP) 

  BSNL  CIVIL DIVISION, SHIMLA 

ZONE—HP  BSNL  CIVIL SUBDIVN - I, Shimla 

 Item Rate Tender & Contract for Works 
 
Tender for the work of :  C/o block C&F of ABV Govt Institute of Engineering & Technology at 
PragtiNagar, Distt. Shimla (HP)(SH: Vertical Extension to 2nd & 3rd floor)(SH: 
Innauguration of C&F Block, Auditorium and Foundation stone of Polytechnic Building]. 
 

To be submitted by 1500 hours on  23/11/2023  to THE SUB-DIVISIONAL ENGINEER, BSNL 
CIVIL SUB-DIVISION-I, SHIMLA (HP). 
 
(i) To be opened in presence of tenderers who may be present at 1530 hours  on  03/04/2023 in the 

office of THE SUB-DIVISIONAL ENGINEER, BSNL CIVIL SUB-DIVISION-I, SHIMLA [HP] 
 
 

 Issued to            :    …………………………………………………….. 
                                                                         (Contractor)   
  

Signature of officer issuing the documents :    ………………………….. 
 
Designation   :    …………………………………………….. …………. 

  
Date of Issue  :   …………………………………………………………. 

 

TENDER 
I / We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, 

Specifications applicable, Drawings & Design, General Rules and Directions, Conditions of Contract, 
Clauses of Contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
Conditions of Contract and all other contents in the tender document for the work. 

I / We hereby tender for the execution of the work specified for BHARAT SANCHAR NIGAM 
LIMITED within the time specified in schedule ‘F’, viz., schedule of quantities and in accordance in all 
respects with the specifications, designs, drawings and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the Conditions of the contract and with such materials as 
are provided for, by and in respect in accordance with, such conditions so far as applicable. 

 
I/ We agree to keep the tender open for 30 (Thirty) days from the due date of submission thereof and 

not to make any modifications in its terms and conditions. If I / We withdraw my / our tender before the said 
period or issue of letter of acceptance / intent, whichever is earlier, or, makes any modifications in the   
terms and conditions of the tender which are not acceptable to the BSNL, then the BSNL shall, without    
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 
. 

 
 If I/We fail to commence the work specified I/We agree that the said Bharat Sanchar Nigam 

Limited shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely otherwise the said earnest money shall be retained by competent authority on behalf of the 
Bharat Sanchar Nigam Limited towards Security Deposit to execute all the works referred to in the tender 
documents upon the terms and  conditions contained or referred to therein and carry out such deviations 
as may be ordered, upto maximum of the percentage mentioned in Schedule ‘F’ and those in excess of 
that limit at the rates to be  determined in accordance with the provision contained in Clause 12.2 and 12.3 
of the tender form. 
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 I/We agree that, in case of works of estimated cost exceeding Rs.15,00,000/,to deposit an amount 
equal to 5% of Tendered value of the work as performance guarantee in the form of bond of any 
Scheduled Bank of India in accordance with the proforma prescribed or in the form of Fixed Deposit 
Receipt etc., within 15 days of the  issue of letter of acceptance of Tender by the BSNL. I/We am/are 
aware that in the event of failure on my/our part to furnish the Bank Guarantee within 15 days, the earnest 
money will be forfeited and tender cancelled. 

  
I/We hereby intimate that for receiving payments I/we have an account in __________________ 

Bank with account No. ____________________ where the ECS/EFT facility of e-payment is available. 
 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate information derived 
there from to any person other than a person to whom I/We am/are authorised to communicate the same 
or use the information in any manner prejudicial to the safety of the State. 

 
I/We agree that should I/We fail to commence the work specified in the above memorandum, an 

amount equal to the amount of the earnest money mentioned in the form of invitation of tender shall be 
absolutely forfeited to the Bharat Sanchar Nigam Limited and the same may at the option of the competent 
authority on behalf of the Bharat Sanchar Nigam Limited be recovered without prejudice to any right or 
remedy available in law out of the deposit in so far as the same may extend in terms of the said bond and 
in the event of deficiency out of any other money due to me/us under this contract or otherwise.  

 
“I/ we agree that this contract is subject to jurisdiction of Court at SHIMLA only.” . 
 
 The information in respect of works in hand is as per Performa enclosed. 

 
Dated  :   ………………….                                                           

 
Witness :   …………………      (……………………….) 
 
Address :  …………...                  Signature of Contractor 
 
Occupation :    ……………………….   Postal Address :  ……………………. 
 
       …………………………………………. 
 
       ………………………………………….. 
 

A C C E P T A N C E 
 

The above tender (as modified by you (Contractor) and as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of BHARAT SANCHAR NIGAM LIMITED for a sum of    
Rs. ……………………./= (Rupees …………………………… ………………………………..………………… 
…………… ……….) 
    
The letters referred to below shall form part of this Contract Agreement:-  
 
(a) 

(b) 

For & on behalf of  BHARAT SANCHAR NIGAM LIMITED. 
 
 

                                                                   Signature : ……………………………………….... 
Dated :  ……………                                               Designation  :  ……………………………..                     
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 (A GOVERNMENT OF INDIA ENTERPRISE) 

 

 

 
 

 

PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each of the intending tenderer) 

SCHEDULE     “A” 

Schedule of Quantities (as per PWD – 3) :                                                       Enclosed 

SCHEDULE     “B” 

Schedule of Materials to be issued to the contractor: NIL. 

S. 
No. 

Description of 
Item 

Quantity Rates in figures & words at which 
the materials will be charged from 

the contractor 

Place of issue 

1 2 3 4 5 

………………………………………………..NIL…………………………………………………… 
 

SCHEDULE     “C” 
Tools and Plants to be hired to the contractor 

S. No. Description of Item Hire charges per day Place of issue 

1 2 3 4 
 

………………………………………………DELETED……………………………………………. 

SCHEDULE     “D” 
Extra schedule for specific requirements / documents for the work. If any. 

SCHEDULE     “E” 

Schedule of component of Materials, Labour etc for escalation 

CLAUSE 10 :    Clause 10  & 10 C,  will not be applicable in this work. 

CLAUSE 10 CA & 10 D:    -NA- 

Component of Materials expressed as percent 
of Total Value of Work 

“X” 75 % 

Component of Labour expressed as percent 
of Total Value of Work 

“Y” 25 % 

Component of POL expressed as percent of 
Total value of Work 

“Z” 0% 
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SCHEDULE “F” 
 
 

Reference to General Conditions of Contract  
 

Name of Work C/o block C&F of ABV Govt Institute of Engineering & 
Technology at PragtiNagar, Distt. Shimla (HP)(SH: 
Vertical Extension to 2nd & 3rd floor)(SH: Innauguration 
of C&F Block, Auditorium and Foundation stone of 
Polytechnic Building]. 

Estimated cost of Work 
 

Rs 192707/= (Rs. One lakh, Ninety Two thousand Seven 
Hundred and Seven Only). 

Earnest Money 
 

3854.00 (Rs. Three Thousand Eight Hundred and Fifty Four Only) 
 

Performance Guarantee        
(5 % of the tendered value in the 
form of Bank Guarantee from 
Scheduled Bank in respect of 
works with estimated cost put to 
tender exceeding Rs.15,00,000/-    
  ( Rs. Fifteen Lacs ) 

Rs. ------------------------ ( Rs. -----------------------------) only 

Security Deposit  
(10 % of the tendered value for 
works with estimated cost put to 
tender up to Rs. 15 Lakhs ) (5 % of 
the tendered value  in respect of 
works with estimated cost put to 
tender exceeding  Rs. 15,00,000/-    
( Rs. Fifteen  Lacs  ) 

Rs____________________(Rupees )._______________________ 
 
 
_____________________________________________________
_____ Only). 

 
GENERAL RULES AND DIRECTIONS 

 
Officers inviting tender 
 

SUB-DIVISIONAL ENGINEER (C), BSNL CIVIL SUB-
DIVISION-PRAGATI NAGAR, DISTT.  SHIMLA (HP). 

 
Maximum percentage for quantity of 
items of work to be executed beyond 
which rates  are to be determined in  
accordance with Clause 12.2 & 12.3 
 

 
 
50% ( Fifty Percent) 
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Definitions 
 

See below 
 
 

2(v) Engineer-in charge 
 

SUB-DIVISIONAL ENGINEER (C), BSNL CIVIL SUB-
DIVISION-I, SHIMLA (HP). 

2(viii) Accepting Authority 
 

SUB-DIVISIONAL ENGINEER (C), BSNL CIVIL SUB-
DIVISION-I, SHIMLA (HP). 

2(x) Percentage on cost of materials 
and Labour to cover all 
overheads and profit 

 
10% (Ten Percent). 

2(xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES- MARKET RATES  
PUBLISHED BY CPWD with upto date correction 
slips as on the date of opening of tenders. 

9(ii) Standard BSNL Contract Form BSNL W-8 form as modified and corrected upto the 
date opening of tenders.  

Clause 2 

Authority for fixing compensation 
under Clause 2 

Jt. C.E (C ) / SUPERINTENDING ENGINEER (C), 
BSNL CIVIL CIRCLE -I, SHIMLA (HP). 
 

Clause 2A 

Whether Clause 2 A shall be 
Applicable 

NO 
 

Clause 3A 
Whether clause 3A shall be applicable 

 
NO 

Clause 5 

i) Time allowed for execution of 
work. 
 

2 (Two) Days 

ii) Authority to give fair and 
reasonable extension of time for 
completion of work. 

SUB-DIVISIONAL ENGINEER (C), BSNL CIVIL SUB-
DIVISION-I, SHIMLA (HP). 

Clause 7 

 
Gross value of work to be done together 
with net payment / adjustment of 
advances for materials collected, if any, 
since the last such payment for being 
eligible to interim payment. 
 

 

Rs. 192707/-  
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Clause 10 
 
 
Reinforcement steel to be used in the work shall have to be procured as below:- 
 
(a)    CTD bars Manufactured by Primary Producers.   
 
(b)    TMT bars Manufactured by Primary Producers.   

Clause 11 
 
Specification to be followed for 
execution of work. 
 

Latest CPWD Specifications. 

Clause 12 
12.2 & 
12.3 

Limit for value of any item 
of any individual trade 
beyond which clauses  
12.2.& 12.3 shall apply. 

 
 
    50% (Fifty Percent). 

Clause 16 
 
Competent authority for deciding 
reduced rates. 
 

Superintending Engineer (Civil), BSNL Civil Circle-I 
(North),   Shimla (HP). 

 
Clause 36 (i) 
 
S.
No
. 

Minimum 
qualificati
on of 
Technical 
Represe
ntative 

Discipl
ine 

Designation(Pri
ncipal 
Technical 
representative) 

Minimu
m 
Experie
nce 

Numbe
r 

Rate at which recovery shall be 
made from the contractor in 
the event of not fulfilling 
provision of clause 36 (i) 
 

      In Figures In Words 

1. 
Graduate 
Engineer  

Civil 
Engin
eering 

Principal 
Technical 
Representative
. 

 -NA-  -NA- 

2. 
Graduate 
Engineer 
or 
Diploma 
Engineer 

Civil 
Engin
eering 

Principal 
Technical 
Representative
. 

Nil 
or 
5 years  

-NA-  -NA- 
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Clause 
No. 

Present Provision in the clause Modified provision in the clause 

Clause-
37 (i) 

Extent of Taxes payable by 
contractor for building and 
construction works. 
 

The Contractor shall quote his rates inclusive of all 
applicable taxes and liability of GST on works 
Contract at present. 

 
Clause 42 
i)   Schedule / statement for determining theoretical quantities of cement on the basis of 

Delhi Schedule of Rates 2016 Printed by CPWD with up to date correction slips as on 
the date of opening of tenders. 

ii) Variation permissible on theoretical quantities. 
 

 

a) Cement for works with estimated costs put to tender  

 i)  not more than Rs. 5 lakhs 
 

3 % minus 

 ii) more than Rs.  5 lakhs 
 
 

2 % minus 

b) Steel reinforcement and structural steel sections for each 
diameter, section and category. 

2 % minus 

Star prices to be considered for escalation & recoveries 
 

 

Sl. 
No 

Material Star Price 
(Rate in Figures and Words) 

1 (a) For Cement ( OPC  43 GRADE ).                      ___________ 

2(a) For Mild steel _____ 

2(b) For Reinforcement Steel conforming to BIS 
1786 ( Fe 415 Grade) 

______ 

2(c ) For Reinforcement Steel TMT bars  
(Primary Producer) 

                          ___________ 

2(d ) For Reinforcement Steel TMT bars  
(Secondary Producer) 

                          ___________ 

The rate for recovery under clause 42 shall be same as the star price.  
 
 
 

SUB-DIVISIONAL ENGINEER (C), 
BSNL CIVIL SUB-DIVISION-I, SHIMLA (HP). 
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Annexure –A 
 

Amendments in instructions for filling up 
“The Contract Conditions of Contract” 

 
Correction Slip No. 4 

(Amendment to Clause 25 etc.  of GCC for civil works -2006) 
 

Clause / para Existing Provisions Modifications proposed 

Clause 3 A of  
Schedule -F 

Does not exists  It shall be applicable to al BSNL Internal Works 
but for turn key/External Projects this clause will 
not be applicable to keep the contractor engaged 
and to safe guard the BSNL interest. Respective 
NIT approving authority shall provisioned this 
clause accordingly. 

Clause 6A of  
Schedule –F 

Does not exists  For operation of 6A regarding Computerized 
Measurement Books, the NIT approving authority 
shall initially implement this clause for all works 
costing more than Rs. 1.00 Crore (Rs. One 
Crore) and after six months with effect from issue 
of this Correction Slip (C.S. No.-4) the same may 
be reviewed for lesser value of works depending 
on the preparedness of the contractors and 
BSNL executives in that civil zone for all works 
as per Section 7.12 of CPWD Works Manual 
2012. 

Clause  
12.1.2 (ii) & 
12.1.2  
(iii) of 
Schedule-F 

Enter reference to 
schedule of rates 
& 
Enter % of above / 
below….. 

Deleted. 

Clause 25 of  
Schedule –F 

Enter the designation of 
Conciliatory authority  

 In respect of …. 
the adjoining 
zone. 

 In respect of …. 
the adjoining 
zone. 

 

Deleted. 

Clause 36 of 
Schedule-F 

(iii) Enter the number of 
years …. NIT issuing 
authority. 

To be filled up by NIT approving authority as per 
latest provision of Appendix-18 of CPWD Works 
Manual. 
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Correction Slip No.6 

 
(To GCC for civil works-2006) 

 
Clause 

No. 
Present Provision Proposed Provision 

Clause 7 No payment shall be made for work,   ------ 
rates as decided by Engineer-in-Charge. 
 
The amount admissible will as far as 
possible be paid by 10th working day after 
the day of presentation of the bill by the 
contractor to the Engineer-in-Charge or his 
Asstt. Engineer together with the account of 
the material issued by the BSNL or 
dismantled materials, if any. In the case of 
works outside the headquarter of the 
Engineer-in-Charge, the period of ten 
working days will be extended to fifteen 
working days. 
All such interim payment ..... detailed 
measurement thereof. 

No change. 
 
 
The amount admissible will as far as possible be 
paid by 30th working day after the day of 
presentation of the bill by the contractor to the 
Engineer-in-Charge or his Asstt. Engineer 
together with the account of the material issued 
by the BSNL or dismantled materials, if any. In 
the case of works outside the headquarter of the 
Engineer-in-Charge, the period of thirty working 
days will be extended to forty five working days. 
 
No change. 
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Amendments to Clause 37 & 38 of GCC 2006 

 

Sr. 
No. Existing Provision Modified Provision 

1 Page 12 of GCC (item 15 of General 
Rules & Directions) 
 
15. Sales tax, purchase tax, turnover tax or 
any other tax on material in respect of the 
contract shall be payable by the contractor 
and government will not entertain any claim 
whatsoever in respect of the same. 

Page 12 of GCC (item 15 of General Rules & 
Directions) 
 
15. GST [up to the extent mentioned in Schedule-F 
under Clause-37(i)], Sales Tax/VAT, purchase tax, 
turnover tax or any other tax on material in respect of 
the contract  shall be payable by the contractor and 
BSNL will not entertain any claim whatsoever in 
respect of the same. 
 
 

2 Clause 37 Clause 37 

Levy / Taxes payable by contractor 
(i) Sales Tax/VAT [including Service Tax 
up to the extent mentioned in Schedule-
F under Clause-37(i)], Building and other 
construction workers Welfare Cess or any 
other tax or cess in respect of this contract 
shall be payable by the contractor and 
BSNL shall not entertain any claim 
whatsoever in this respect. 

Levy / Taxes payable by contractor 
(i) Sales Tax/VAT [including GST up to the extent 
mentioned in Schedule-F under Clause-37(i)], 
Building and other construction workers Welfare Cess 
or any other tax or cess in respect of this contract shall 
be payable by the contractor and BSNL shall not 
entertain any claim whatsoever in this respect. 
  
 

3 Clause 38 Clause 38 

Conditions for reimbursement of 
levy/taxes if levied after receipt of 
tenders  
(i) All tendered rates shall be inclusive of 
all taxes and levies [including Service tax 
up to the extent mentioned in schedule-
F under Clause-37(i)] payable under 
respective statutes. However, if any further 
tax or levy or cess is imposed by statute, 
after the last stipulated date for the receipt 
of tender including extensions, if any, and 
the contractor thereupon necessarily and 
properly pays such taxes/levies, the 
contractor shall be reimbursed the amount 
so paid, provided such payments, if any, is 
not in the opinion of the Superintending 
Engineer (whose decision shall be final 
and binding on the contractor) attributable 
to delay in execution of work within the 
control of the contractor. 
 
 

Conditions for reimbursement of levy/taxes of 
levied after receipt of tenders 
(i) All tendered rates shall be inclusive of all taxes and 
levies [including GST up to the extent mentioned in 
schedule-F under Clause-37(i)] payable under 
respective statutes. However, if any further tax or levy 
or cess is imposed by statute, after the last stipulated 
date for the receipt of tender including extensions, if 
any, and the contractor thereupon necessarily and 
properly pays such taxes/levies, the contractor shall be 
reimbursed the amount so paid, provided such 
payments, if any, is not in the opinion of the 
Superintending Engineer (whose decision shall be final 
and binding on the contractor) attributable to delay in 
execution of work within the control of the contractor. 
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SPECIAL CONDITIONS 
1.0  General: 
 

1.1. The eligible tenderers of civil component will quote rates for various items of electrical 
components of work also. The lowest tender shall be decided after adding quotes for Civil work 
component (Part B) and Electrical component (Part C). The quoted rates for various items in the 
tender shall be inclusive of all terms and conditions such as additional conditions, special 
conditions, particular specifications etc.  and   for adherence   to   all  terms,  conditions  and    
specifications mentioned in the tender document . No extra payment shall be made to the 
contractor on account of this.  Any infringement and/or breach of these specification and 
condition(s) etc. shall render the contractor liable for action(s) under various clauses of the contract 
and such action stipulated in conditions therein. 

 
1.2 GST [up to the extent mentioned in Schedule F under clause 37(i)], Sales tax / VAT, 

purchase tax, turnover tax or any other tax on materials in respect  of  this  contract  shall  
be   payable  by  the Contractor   and BSNL will not entertain   any claim whatsoever in 
respect of the same.  

 
1.3. The Contractor shall make his own arrangements for electricity required for the execution of the 

work. Necessary payment shall be made by the Contractor directly to the department concerned. 
In case the statutory authority fails to sanction the electric connection or delays the sanction of 
electric connection, the Contractor shall make his own arrangements by providing diesel 
generators of adequate capacity at his own cost. No delay on this account shall be accepted. 
Nothing extra shall be paid on this account. 

 
1.4.  The Contractor shall make his own arrangement for backup power at his own cost. No interruption 

of work shall be accepted due to power failure. Nothing extra shall be paid on this account. 
 
1.5.  No walls or terraces shall be cut for making any opening after water proofing has been done 

without written approval of Engineer-in-Charge. When permitted cutting of water proofing work 
shall be  done very carefully so that other portion of water proofing is not damaged. On 
completion of work at such place the water proofing work shall be made good and ensured that the 
opening / cutting is made fully water proof as per contract specifications/ directions of Engineer-in-
Charge. Nothing extra shall be payable on this account. 

 
1.6.  No structural member shall be chased or cut without the written permission of the Engineer-in-
Charge. 

 
1.7.  The order or preference in case of any discrepancy as indicated in condition No.8.1 under 

“Conditions of Contract” given in the General Conditions of Contract for BSNL 2006 form may be 
read as the following: 
(i) Nomenclature of items as per schedule of quantities. 
(ii) Particular specifications, special and additional conditions etc., as stipulated in tender 
document. 
(iii) Contract clauses of Standard BSNL Contract form 2006 as corrected and modified up to 

last date of receipt of tenders. 
(iv) CPWD Specifications. 
(v) Architectural Drawings. 
(vi) Indian Standard Specifications.  
(vii) Sound Engineering Practice. 
(viii) Manufacture Specifications. 
(ix) Decision of Engineer-in-Charge shall be final and binding. 

 A references made to any Indian Standard Specifications in these documents, shall imply to the 
latest version of that standard, including such revisions / amendments as issued by the Bureau of 
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all 
such publications of relevant Indian Standard applicable to the work at site. 

1.8.  The Contractor shall be bound to follow the instructions and restrictions imposed by the Local 
Administration / Police authorities on the working and /or movement of labour, materials etc. and or 
due to less/ restricted working hours or any detours in movement of vehicles. Nothing extra shall 
be payable on this account. 
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1.9.  The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 

such as day and night boards, speed limit boards and flags, red lights and providing barriers, etc. 
He shall be responsible for all damages and accidents caused due to negligence on his part. No 
hindrance shall be caused to traffic during the execution of work. Nothing extra shall be payable on 
this account. 

 
1.10.  All material shall only be brought at site as per programme finalized with the respective Engineer-

 Charge. Any pre-delivery of the material, not required for immediate consumption shall not 
be accepted and thus not paid for. 

 
1.11.  Large scale details and manufacture‘s dimensions for material to be incorporated shall take 

precedence over small scale drawings. 
 
1.12.  No foreign exchange shall be made available by the BSNL for the purchase of equipments, plants, 

machinery, material of any kind or other items required to be carried out in execution of work. 
1.13.  Construction spoils, including bituminous material and other hazardous materials, must not be 

allowed to contaminate watercourses and the dump sites for such material must be secured so 
that they should not leach into the ground water. Nothing extra shall be payable on this account. 

 
1.14.  In accordance with requirements of the pollution control board, the DG sets installed during  

construction activity must be provided with necessary acoustic measures and exhaust pipe above 
the height of nearest tall building. The vehicles must possess necessary Pollution certificate. 
Nothing extra shall be payable on this account. 

 
1.15  In accordance with requirements of the pollution control board, the diesel generator sets to be used 

 during construction phase shall be low sulphur diesel type and shall conform to E(P) Rules 
prescribed for air and noise emission standards. Nothing extra shall be payable on this account. 

 
1.16.    In accordance with requirements of the pollution control board, the safety equipments like boots, 

 helmets, safety belts, gloves etc. must be provided for the workers and best and safe engineering 
practices must be adopted. Nothing extra shall be payable on this account. 

 
1.17  In accordance with requirements of the pollution control board, the stipulations under the provisions 

 of Water (Prevention and Control of Pollution) Act, 1974, the Air (Prevention and control of 
 Pollution) Act 1981, the Environment (Protection) Act, 1986, the Public Liability (Insurance) Act, 
1991 and EIA Notification, 2006 shall be ensured. Nothing extra shall be payable on this account. 

 
1.18.  If, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of 

violation of the above specified norms, the same shall be recovered from the contractor. 
 
1.19 Except for the items, for which Particular Specifications are given or where it is specifically 

mentioned otherwise in the description of the items in the schedule of quantities, the work shall 
generally be carried out in accordance with the “CPWD Specifications” (Refer Schedule F) and as 
per instructions of Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS 
Codes / Specifications shall be followed and the rates should be all inclusive.   

 
1.20 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that 

standard, including such revisions / amendments as issued by the Bureau of Indian Standards up 
to last date of receipt of tenders. The Contractor shall keep at his own cost all such 
publications including relevant Indian Standard applicable to the work at site. 

 
1.21 The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 
 
 1.22 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings 

and floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting 
machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should 
be fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper co-
ordination of various disciplines viz. sanitary & water supply, horticulture & electrical etc. 
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1.23 All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be 
properly tested before covering. 

 
 
 
1.24 Samples including brand / quality of materials and fittings to be used in the work shall be got 

approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved 
till the completion of the work.   

 
1.25 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away 

from the site when, in written opinion of Engineer-in-Charge, the same are no longer required at 
site of work. 

 
1.26 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to 

fire precautions prevailing in the area. 
  
1.27 Contractor(s) shall study the soil investigation report for the site, available in the office of the 

Engineer-in-Charge and satisfy himself about complete characteristics of soil and other parameters 
at site. However, no claim on the alleged inadequacy or incorrectness of the soil data supplied by 
the department shall be entertained. 

 
1.28 The tenderer shall see the approaches to the site. In case any approach from main road is 

required at site or existing approach is to be improved and maintained for cartage of materials by 
the contractor, the same shall be provided, improved and maintained by the contractor at his own 
cost.  

 
1.29 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. 
 
1.30 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 

day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 
responsible for all damages and accidents caused to work due to negligence on his part. No 
hindrances shall be caused to traffic, during the execution of the work. 

 
1.31 The contractor shall take instructions from the Engineer-in-Charge regarding collection and 

stacking of materials at any place. No excavated earth or building rubbish shall be stacked on 
areas where other buildings, roads, compound wall, services etc are to be constructed. 

 
1.32 The contractor shall provide at his own cost suitable weighing, surveying and levelling and 

measuring arrangements as may be necessary at site for checking. All such equipments shall be 
got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall 
be payable on this account. 

 
1.33 Contractor shall provide permanent bench marks, flag tops and other reference points for the 

proper execution of work and these shall be preserved till the end of work. All such reference 
points shall be in relation to the levels and locations, given in the Architectural and plumbing 
drawings. 

 
1.34 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   

conform to byelaws and municipal body / corporation where CPWD Specifications are not 
applicable. The contractor should get the materials (fixtures/fittings) tested by the Municipal Body / 
Corporation authorities wherever required at his own cost.  

 
1.35 The work shall be carried out in accordance with the Architectural drawings and Structural 

drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement of 
any item of work, the contractor shall correlate all the relevant architectural and structural drawings 
issued for the work, nomenclature of items, specifications etc. and satisfy himself that the 
information available there from is complete and unambiguous. The figures & the written 
dimensions of the drawing shall supersede the measurement by scale.  The discrepancy, if any, 
shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution of 
the work. The contractor alone shall be responsible for any loss or damage occurring by the 
commencement of work on the basis of any erroneous and/ or incomplete information and no 
claim, whatsoever shall be entertained on this account. 
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1.36 The Architectural drawings other than those indicated in nomenclature of items are only indicative 

of the nature of the work and materials/fittings involved unless and otherwise specifically 
mentioned. 

 
1.37 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-

in-Charge before actually commencing the execution of work under the item.  Nothing extra shall 
be payable on this account. 

 
1.38 Other agencies may also simultaneously execute and install the works and the contractor shall 

afford necessary facilities for the same. The contractor shall leave such recesses, holes, openings, 
trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, 
conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and 
the contractor shall fix the same at the time of casting of concrete, stone work and brick work, if 
required, and nothing extra shall be payable on this account. 

 
1.39 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and 
shall as far as possible arrange his work and shall place and dispose off the materials being used 
or removed so as not to interfere with the operations of other contractor or he shall arrange his 
work with that of the others in an acceptable and coordinated manner and shall perform it in proper 
sequence to the complete satisfaction of others. 

 
1.40     All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 

pre-delivery of the material not required for immediate consumption shall not be accepted and thus 
not paid for. 

 
1.41 The contractor shall procure the required materials in advance so that there is sufficient time for 

testing of the materials and approval of the same before use in the work.  
 
1.42 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 
contractor at his own expense. The contractor shall not store materials or otherwise occupy any 
part of the site in a manner likely to hinder the operation of such services.  In case temporary 
supporting/shifting of such services is required to facilitate the work, the same shall be done by the 
contractor at no extra cost. 

 In case the existing services are to be shifted permanently, then before dismantling the existing 
services, alternate/diversion of service lines has to be laid by the contractor so that there is no 
interruption in use of existing services.  The contractor has to plan the alternate suitable route for 
diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before 
starting shifting of services.  Nothing extra shall be paid except the payment of dismantling and 
laying of new service lines as per conditions of contract.   

 
1.43 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all 

fittings and fixtures including sanitary and water supply fittings and fixtures provided by him against 
pilferage and breakage during the period of installations and thereafter till the building is physically 
handed over to the department. No extra payment shall be made on this account. 

1.44 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to 
him even though the materials may be under double lock key system. 

 
1.45 For construction works which are likely to generate malba / rubbish to the tune of more than a 

tempo / truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and 
wastes at his own cost to the notified /specified dumping ground and under no circumstances 
these shall be stacked / dumped even temporarily, outside the construction premises. 

 
1.46 Surplus excavated earth which is beyond the requirement of the B.S.N.L./ Client Department  shall 

have to be disposed of the contractor at his own cost beyond the municipal limits or at places 
identified by the local bodies or as directed by the Engineer-in-Charge after obtaining written 
permission of the Engineer-in-Charge and no payment will be made by the Department for such 
disposal of this surplus excavated earth.  

 
1.47 With each Running Bill, the details of test carried out shall be submitted by the contractor as per 

perform given in the document. 
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1.48 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings 

to the Engineer-in-Charge. These drawings shall have the following information. 
 
 a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks. 
 b) Ground and invert level of all drainage pipes together with locations of all manholes and 

connections, up to out fall. 
 
             c) Run off of all water supply lines with diameters, location of control valves, access panels etc. 

In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date 
of completion, then the recovery @ Rs.10, 000/- each for such set of drawings shall be made from 
the contractor’s final bill. 
 

1.49 In the item of providing and fixing precast reinforced cement concrete in shelves the cost 
of cutting chases and making good the same shall be inclusive in the item and nothing extra shall 
be paid on this account. 

 
1.50 In the item of finishing walls with exterior paint, only the plain/flat area shall be measured for 

payment and nothing extra shall be paid on account of pointed wall surface.   
 

2.0     Rates:  
 
Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all 
inclusive and apply to the following: - 

  
(i) All lifts & all heights, floors including terrace, leads and depths.  

 
(ii)   All labour, material, tools and plants and other inputs involved in the execution of the item. 
 
(iii)  Any of the conditions and specifications mentioned in the tender documents. 

  
(iv)  Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason. 

 
(v)   Providing sunk flooring in bath-rooms, kitchen, etc.  

 
(vi)  Any legal or financial implications resulting out of disposal of earth, unserviceable building 

materials, debris, malba, if any. 
 

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and 
bajri etc. or any other material collected by him for the work direct to revenue authorities. 

 
(viii) Performance test of the entire installation(s) before the work is finally accepted.  

 
              (ix)   Any cement slurry added over base surface (or) for continuation of concreting for better bond 

is deemed to have been built in the items. 
 
  (x)   All incidental charges for cartage, storage and safe custody of materials brought to site. 
 
3.0 SECRECY 
3.1 The contractor shall take all steps necessary that all persons employed on any work in connection 
with the contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to 
apply even after the execution of such works under the contract. 
 
3.2 The contract in confidential and must be strictly confirmed to the contractor’s own use (except so 

far as confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of 
the contract. 

3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to 
the Engineer-in-Charge on the completion of the work / works or the earlier determination of the 
contract. 
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4.0 LABOUR AND SECURITY 
 
4.1 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 

contractor shall, on demand submit list of his agents, employees and work people concerned & 
shall satisfy as to the bonafides of such people. 

4.2 The contractor & his work people shall observe all relevant rules regarding security 
promulgated in which work is to be carried out by the Controlling Administrative Authority of 
the Client Department (hereinafter referred to as “Administrator”).  

 
4.3 The contractor, his representative, workman shall be allowed to enter through specified gates & 

timing as laid down by the controlling authority. They shall be issued an identity card or an 
individual pass in accordance with the standing rules & regulations & they should possess the 
same while working. The contractor shall be responsible for the conduct & actions of his workman, 
agents / representatives. 

 
4.4 Normally contractor shall be allowed to carry out work between 7 AM to 6 PM. However, he may 

also be allowed to carry out the work beyond 6 PM & up to 7 AM if the site conditions / 
circumstances so demand with prior written permission from the “Administrator”. However, if the 
work is carried out in more than one shift or at night, no claim on this account shall be entertained.  

 
5.0 OFFICE INFRASTRUCTURE:  
 
5.1      The agency shall setup quality assurance lab for testing of material at site office including 

engagement of necessary personnel and infrastructure for the same. For quality assurance lab 
necessary equipment  for testing of cubes, bricks , arrangement of silt test, bulkiness of sand, 
moisture content test , slump test on concrete.  Instruments like electronic weighing machine, 
vernier calliper, sieves sets, cement concrete moulds 15x15x15cm (Two set of  6 Nos.) slump test 
apparatus, depth gauge 20cm , rubber hammer , steel foot plate etc shall be available at lab. 

 
5.2  The agency, at his own cost, shall construct a site office for the field staff, inspecting officers and 

site lab having 2 rooms of size 3.0mx4.0m with toilet facility, furniture, cup boards, light, fan etc. at 
the place approved by the Engineer-In-Charge in the campus. The site office shall be temporary 
type structure in brick work with AC sheet roof, false ceiling, door and windows etc. complete. The 
same shall be got dismantled after completion of work with permission of Engineer-In- Charge. The 
site shall be made clean and free from debris, broken/ waste materials etc. Nothing extra shall be 
paid on this account. 

 
5.3  For quality control measures , measurements and monitoring the quality, the contractor 

shall provide adequate no. of supporting field staffs for the entire completion period of 15 
months . Nothing extra shall be paid on this account. If the agency fails to provide the 
same, the EE-in-Charge shall get it on their behalf and the amount shall be recovered from 
the agency.  

 
5.4 The rates quoted by the agency should include charges for above office infrastructure required and 

nothing extra shall be paid for this. 
 
6.0 PROGRAM CHART: - 
 
6.1 The Contractor shall prepare an integrated program chart for the execution of work, showing 

clearly all activities from the start of work to completion, with details of manpower, equipment and 
machinery required for the fulfillment of the program within the stipulated period or earlier and 
submit the same for approval of the Engineer-in-Charge within 15 days of the issue of letter of 
acceptance for the contract.  

 
6.2 The work has to be completed in stages as indicated in the Milestones under clause 5 and the 

program should be prepared in such a manner to achieve these Milestones as indicated therein or 
even earlier. 
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6.3 The program chart should include the following: - 
 
 a) Descriptive note explaining sequence of various activities. 

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, 
manpower and specialized equipment for every important stage. 

c) Program for procurement of materials by the contractor. 
d) Program of procurement of machinery / equipments having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 
contractor. 

 
6.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 

conform to the approved program referred above, the contractor shall produce a revised program 
showing the modifications to the approved program by additional inputs to ensure completion of 
the work within the stipulated time.   

 
6.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the 

furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities 
under the contract. This is without prejudice to the right of Engineer-in-Charge to take action against 
the contractor as per terms and conditions of the agreement. 

 
Notwithstanding the fact that the contractor will have to pay to the labourers and other staff 
engaged directly or indirectly on the work according to the provisions of the labour regulations and 
the agreement entered upon and/or extra amounts for any other reason. 

 
7.0 PROGRESS AND MONITORING OF WORK:  

 
Contractor shall give the Engineer-in-Charge on the 10th day of each month, progress report of the 
work done during the previous month.  Such progress report will include the project progress 
summary, work progress (planned v/s. actual), PERT chart, milestone status, financial progress 
status, manpower deployment status, important materials consumed, materials at site at the 
beginning of the month, materials consumed during the month and the balance quantities at the 
end of month and progress of the work stating the reasons for shortfall, if any including the steps 
and measures to be taken for making good the shortfall in the succeeding period. Non submission 
of aforesaid progress report shall make contractor liable for action under breach of contract 
conditions. 
 

8.0 SAMPLE OF MATERIALS:- 
 
8.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples 

approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a 
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall 
be used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of 
material is not specified in the item of work, the contractor shall submit the samples as per List of 
Preferred Makes stated in the document   for approval of Engineer-in-Charge. For all items, ISI 
Marked materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI 
Marked material / fittings are not available, the contractor shall submit samples of materials / 
fittings manufactured by firms of repute conforming to relevant Specifications or IS codes for the 
approval of Engineer-in-Charge. Equivalent means equal/equivalent in quality as well as 
cost/rate. 

 
8.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give 

timely orders for procurement. If any material, even though approved by Engineer-in-Charge is 
found defective or not conforming to specifications shall be replaced / removed by the contractor at 
his own risk & cost. 

 
8.3. BIS marked materials, except otherwise specified, shall also be subjected to quality test besides 

testing of other materials as per the specifications described for the item/material. Wherever BIS 
marked materials are brought to the site of work, the contractor shall, furnish manufacturer’s test 
certificate or test certificate from approved testing laboratory to establish that the material procured 
by the contractor for incorporation in the work satisfies the provisions of specifications relevant to 
the material and / or the work done.  
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BIS marked items (except cement & steel for which separate provisions have been made 

in para 10.0) required on the work  shall be got tested, for only important tests, which govern 
the quality of the product, as decided by the Engineer-in-Charge.   For mandatory test, 
frequency shall be as specified in CPWD Specifications.  

8.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, 
then tests shall be carried out as per decision of Engineer-in-Charge. 

 
9.0 CEMENT & STEEL REINFORCEMENT  
 
9.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel 

Reinforcement procured at site. 
 
9.2 CEMENT:- 
 
9.2.1 The contractor shall procure 43 Grade Ordinary Portland Cement required in the work from 

reputed manufacturers of   cement as per the approved make in 50 kg. bags bearing 
manufacturer’s name and ISI marking,  along with manufacturers test certificate for each lot.  

 
9.2.2 OPC bags shall be stored in godown to be constructed by the contractor at his own cost as per 

sketches given in C.P.W.D Specifications having weather-proof roofs and walls. The size of the 
cement godown is indicated in the sketches for guidance. The actual size of godown shall be as 
per site requirements and nothing extra shall be paid for the same.  

 
9.2.3 If the quantity of cement actually used in the work is found to be more than the theoretical quantity 

of cement including authorized variation, nothing extra shall be payable to the contractor on this 
account. In the event of it being discovered that after the completion of the work, the quantity of 
cement used is less than the quantity ascertained as herein before provided (allowing variation on 
the minus side as stipulated in Clause - 42), the cost of quantity of cement not so used shall be 
recovered from the contractor as specified in schedule. Decision of the Engineer-in-Charge in 
regard to theoretical quantity of cement which should have been actually used as per the schedule 
and recovered at the rate specified, shall be final and binding on the contractor. 
 
For non-scheduled items, the decision of the Superintending Engineer regarding theoretical 
quantity of the cement, which should have been actually used, shall be final and binding on the 
contractor. 

9.2.4 In case the contractor brings surplus quantity of cement the same shall be removed from the site 
after completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 

9.3     STEEL REINFORCEMENT: - 
 
9.3.1 The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement bars (of Fe 

415  
grade as per IS 1786 from  approved Primary producers by ministry of steel.  

 The contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the 
Engineer-in-Charge in respect of all the lots of steel brought by him from approved supplier to the 
site of work. The original vouchers and test certificates shall be kept on record in the site office by 
the Site staff. 

9.3.2 The steel reinforcement shall be brought in bulk supply of 20 tonnes or more or as decided by the 
Engineer-in-Charge along with manufacturer test certificate for each lot. 

9.3.3 The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm. 
above ground. A coat of cement wash shall be given to steel bars when stored at site for long 
duration so as to prevent corrosion. Nothing extra shall be paid on these accounts. Bars of 
different sizes and lengths shall be stored separately to facilitate easy counting and checking. 

9.3.4 In case the contractor bring surplus quantity of steel, the same after completion of the work will be 
removed from the site by the contractor at his own cost after approval of the Engineer-in- Charge. 
Nothing shall be paid on this account. 

9.3.5 Reinforcement including authorised spacer bars and lappages shall be measured in length of 
different diameters as actually (not more than as specified in the drawings) used in the work 
nearest to a centimetre. Wastage and unauthorized overlaps shall not be measured. 

 
10.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 
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10.1 The Contractor shall engage specialized agency unless otherwise approved by any Government 

Department having adequate technical capability and experience of having executed at least one 
work of similar items of 80% or more magnitude or two works of similar items of minimum 60% 
magnitude or three works of similar items of minimum 40% magnitude individually for executing the 
following items of the work and/or any other items of work where specialized firm is required to be 
engaged as per contract conditions. For determining the required magnitude, the value of the work 
executed may be suitably enhanced with the prevailing approved cost index.  

 
i) Water proofing treatment work of all types. 
ii) Fabrication and erection of Skylights with necessary fittings 
iii) Pile work 
iv) Stainless steel railing 
v) False ceiling and wall panelling 
vi) Glass partitions 

 
10.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well 

before actual commencement of the item of work. The contractor shall submit the list of 
Specialized agencies, proposed to be engaged by him along with necessary performance 
certificates, within 15 days from the date of issue of acceptance letter to substantiate technical 
capability and experience of the agency for prior approval of the Engineer-in-Charge.  

10.3 The conditions of approval of specialized agency shall be final and binding on the contractor and 
he shall comply with such conditions of approval. 

 
11.0      QUALITY ASSURANCE & QUALITY CONTROL  
 
11.1.   The work shall be subjected to a strict quality assurance and quality control as prescribed in the 

tender documents and as may be further required by the Engineer-in-charge. 
 
11.2.  The Contractor shall be required to carry out all mandatory tests as per the CPWD specifications 

and other tests prescribed in this tender document. In addition, the Engineer-in-charge may at his 
discretion, order carrying out additional tests, as may be felt necessary by him. 

 
11.3.  Tests shall be carried out from one of the following laboratories/test houses as shall be decided  by 

the Engineer in- charge. 
i. National Test House, Delhi 
ii. Shri Ram Institute for Industrial Research, New Delhi 
iii. CBRI, Roorkee 
iv. PEC, Chandigarh. 
v. Indian Institute of Technology, Mandi/Ropar 
vi. NABL accredited labs. 
vii. Any other labs approved by O/o CE (C), BSNL Shimla.WN  
BSNL 

11.4         The agency shall essentially deploy equipment & machinery (owned or hired) as per the list 
given the document, in addition to    

                 any other T & P required to achieve the Milestone(s) at his own cost. 
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List of Preferred Makes for Civil & Public Health Works 

SN Name of Materials Preferred Makes 
1 Ordinary Portland cement/ Pozzolona 

Cement (Grey) - 43 Grade 
ACC, Ultratech, Gujarat Ambuja, Vikram, Birla, JKCement, JP 
Rewa & Shree. 

2 RMC Ultratech, Lafarge, ACC  

3 White Cement                            Birla White / J. K. White 

4 Reinforcement Steel                       SAIL, TISCO, RINL,JSW LTD, JINDAL STEEL & POWER 
5 Mica/Laminates Greenply, Century, Merino ,GreenPanel 

7 UPVC windows/door hardware/ fittings PULSE,HOPPE,GU,ROTTO , Signia, KInlong 

8 UPVC sections material door/window Veka,  Fenesta, Aluplast,Rehau 
9 Pressed Steel Frames      KRISHNA STEEL FABRICATOR SIRSA, LAXMI STEEL WORKS 

BAHADURGARH, ASHISH INDUSTRIES GHAZIABAD, ASHWANI & 
SONS. 

10 Water Proofing Compound Fosroc, Cico, Pidilite. Impermo by M/s Snowcem & Sika. 

11 PVC Pipe & Fittings                   Supreme, Finolex & Prince. 

12 Acrylic Distemper / Plastic Paint / OBD   NEROLAC ACRYLIC DISTEMPER,  TRACTOR ACRYLIC 
DISTEMPER (ASIAN PAINTS) , MAXILITE ACRYLIC DISTEMPER 
(ICI), BISON ACRYLIC DISTEMPER (BERGER). 

13 Synthetic Enamel Paint DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM GLOSS (ASIAN), 
NEROLAC  HIGH GLOSS (NEROLAC), LUXOL HI-GLOSS (BERGER 

14 Steel /wood Primer ICI,  Nerolac , Berger  & Asian Paints 
15 STRUCTURAL, SUSPENDED 

GLAZING, CURTAIN WALL GLAZING, 
GLAZED SKYLIGHT FABRICATORS 

ALUPRO, SP FABRICATORS, GLAZE TECH, GREEN 
FAÇADE 

16 Mosaic Glass Tiles Coral, Mridul, Italia & Bisaza 
17 Dash / Anchoring Fasteners     HILTI / Fischer 
18 Nuts / Bolts & Screws GKW & Atul 
19 Stainless Steel Sink (Out of Salem Steel 

only) 
 DIAMOND, NIRALI, Neelkant & Jayna 

20 Float Valve Viking & Prayag. 
21 Admixtures Fosroc & Sika 
22 Vitreous China Sanitary Ware Parryware, Hindware,Jaquar  & Cera 
23 Plastic Seat Cover of W.C. (ISI Mark 

only) 
Commander,  Hindware, Admiral, Parryware & Cera 

24 CP Fittings / Mixer Pillar taps Washers  ESS ESS, Jaquar  continental series or equivalent 

25 CP Accessories ESS ESS, Jaquar  continental series or equivalent 

26 Centrifugally Cast (Spun) Iron Pipes  NECO, HIF, HEPCO, SKF 
27 Centrifugally Cast (Spun) Iron Pipes 

(Class LA) 
Electro Steel, Kesoram & Jindal. 

28 G.I. Pipes Jindal (Hissar) & TATA 
29 G.I. Fittings Unik & UU 

30 Gun metal Valves Leader, Zoloto & Sant 

31 Stone Ware Pipes & Gully Traps  Prefect, Hind, Crystal or ISI marked S.W.Pipes. 
32 Mirror Glass Atul, Modi Guard & Saint Gobain 

33 Grouting Compound Bal endura & Latticrete 

34 Aluminium Sections Hindalco, Jindal, Indalco 

35 Aluminium Fittings Ebco, Dorma, Ozone, Classic & Everite 
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36 Hydraulic Door Closer Dorset, Dorma, Ozone,  Everite, Godrej 

37 Floor Springs Ebco, Dorma, Ozone, Godrej 
38 Exterior Paint APEX ULTIMA (ASIAN), DULUX WEATHERSHEILD MAX (ICI), 

EXCEL (NEROLAC), WEATHERCOAT ALL GUARD (BERGER). 
39 Friction Hinges Zipco, AKS, Dorma & Earl Bihari 
40 Reflective Sun Control Film Garware 
41 Ply board / laminated board Greenply, Century, Merino ,Green Panel, Archid 

42 Telescopic Drawer Channel Earl Bihari & Hettich 
43 Ceramic Tiles (Rectified only) Nitco, Johnson, Orient bell, Asian & Kajaria 

44 Vitrified Tiles (Full body)  Restile, , RAK, Qutone 

45 AUTOCLAVED AERATED BLOCKS  BILTECH, ECO GREEN, FINECRETE, J.K. LAKSHMI CEMENT LTD. 

46 Glass including high performance 
thermal glass 

Saint Gobain, Modi Guard & AIS 

47 Brass Locks Dorset, Crust, Kich & Godrej 

48  Particle Board/block/ply 
board/laminated board 

Greenply, Century, Merino ,GreenPanel, 

49 POLYETHYLENE WATER STORAGE 
TANK 

SINTEX, VECTUS, FRONTIER, KAVARI,  

50 Patch fitting for frameless glass Dorma, Ozone, Dorset 

51 Acoustical Wall Paneling /CEILING 
TILES/fabric  

Armstrong / Anutone/ Ecotone/Hunter Doglus 

52 Silicon Sealant Dow Corning, GE & 3M 

53 Paver Blocks & Kerb stones  Unitile, NITCO, Dalal, Hindustan, Unistone, KK 

54 Stainless Steel Hand Rail System Kich , Dorset, Crust, Dorma, ICICH Industries, Essal 

55 FRP doors/Frame Fibre ways technology, Shiv Shakti Fibre udhyog, Jaindoor Pvt. 
Ltd., Jayna. 

56 Wall Putty  Birla Care & JK White 

57 Ceramic Wall Tiles for Dado Nitco, Johnson,  Orient bell, Asian & Kajaria 

58 W.C., EWC, Wash Basin, Urinal & 
Urinal Division Plates 

Hindware, Parryware , Cera & Jaguar 

59 Health Shower, Taps, Jet Spray Jaguar,  ESS-ESS  Moen & Marc 
60 Steel pre painted sheet TATA,JINDAL,CRIL, LLOYDS,BHUSAN 

61 Flush Door Shutters Century , Greenlam, Archid ,Merino and GreenPanel 

62 MILD STEEL DOOR, WINDOWS & 
VENTILATORS MANUFACTURERS 

FRIENDS MANUFACTURING COMPANY, KOTKAPURA, PD 
INDUSTRIES, SHAKTI INDUSTRIES, STEELMAN INDUSTRIES, SKS 
STEEL INDUSTRIES, SHIVAM 

63 M.S. TUBES/HOLLOW STEEL SECTION  TATA STEEL LTD, JINDAL INDUSTRIES HISSAR, BHUSHAN 
POWER STEEL, JSW STEEL LTD. 

64 Aluminium composite panel sheet  Alucobond, Alston, Aludecor, Alomax 

 
 

   It is certified that  I/We  have gone through  the above list of  preferred make of materials which  
will be used in the work and rates has been quoted accordingly by me/us. Unless otherwise specified, the 
makes mentioned in the nomenclature of concerned item will prevail over the list of makes specified above. 
 
 
 

  (Signature of Contractor) 
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PARTICULAR SPECIFICATIONS OF WORK 
 

1.0 R.C.C. WORK:- 
 
1.1 Construction Joint: 
 
1.1.1 Concreting shall be carried out continuously up to the construction joints, the position and details of 

which shall be as shown in structural drawing or as indicated in Fig. 26 of CPWD Specification or 
as directed by Engineer-in-charge. Number of such joints shall be kept to minimum. These shall be 
straight and shall be at right angles to the direction of main reinforcement. Construction joints 
should comply with IS : 11817. 

1.1.2 In case of columns the joints shall be horizontal and 10 to 15 cm below the bottom of the beam 
 running into the column head. The portion of the column between the stepping off level and the top 
of the slab shall be concreted with the beam. 

1.1.3 When stopping the concrete on a vertical plane in slabs and beams, an approved stop-board (see 
Fig. 26 C of CPWD Specification) shall be placed with necessary slots for reinforcement bars or 
any other obstruction to pass the bars freely without bending. The construction joints shall be 
keyed by providing a triangular or trapezoidal fillet nailed on the stop-board. Inclined or feather 
joints shall not be permitted. Any concrete flowing through the joints of stop-board shall be 
removed soon after the initial set. When concrete is stopped on a horizontal plane, the surface 
shall be roughened and cleaned after the initial set. 
 

1.1.4 When the concrete is to be resumed, the joint shall be thoroughly cleaned with wire brush and 
loose particles removed. A coat of neat cement slurry at the rate of 2.75 kg of cement per square 
meter shall then be applied on the roughened surface before fresh concrete is laid. 
 

1.2 Compaction: 
 
1.1.1 Concrete shall be thoroughly compacted and fully worked around embedded fixtures and into 

corners of the form work. Compaction shall be done by mechanical vibrator of appropriate type till 
a dense concrete is obtained. The Mechanical vibrators shall conform to IS 2505, IS:2506, 
IS:2514, and IS:4656.To prevent segregation, over vibration shall be avoided. 
 

1.1.2 Compaction shall be completed before the initial setting starts. For the items where mechanical 
vibrators are not possible to be used, the contractor shall take permission of the Engineer-in-
charge in writing before the start of the work. After compaction, the top surface shall be finished 
even and smooth with wooden trowel before the concrete begins to set. 
 

1.2.3 Concrete shall be compacted into dense mass immediately after placing by means of mechanical 
 vibrators designed for continuous operations. The Engineer-in-Charge may however relax this 
conditions at his discretion for certain items, depending on the thickness of the members and 
feasibility of vibrating the same and permit hand compaction instead. Hand compaction shall be 
done with the help of tamping rods so that concrete is thoroughly compacted and completely 
worked around the reinforcement, embedded fixtures, and into corners of the form. The layers of 
concrete shall be so placed that the bottom layer does not finally set before the top layer is placed. 
The vibrators shall maintain the whole of concrete under treatment in an adequate state of 
agitation, such that de-aeration and effective compaction is attained at a rate commensurate with 
the supply of concrete. The vibration shall continue during the whole period occupied by placing of 
concrete, the vibrators being adjusted so that the centre of vibrations approximates to the centre of 
the mass being compacted at the time of placing. 

 
1.2.2 Concrete shall be judged to be properly compacted, when the mortar fills the spaces between the 

coarse aggregate and begins to cream up to form an even surface. When this condition has been 
attained, the vibrator shall be stopped in case of vibrating tables and external vibrators. Needle 
vibrators / internal vibrators shall be withdrawn slowly so as to prevent formation of loose pockets. 
In case both internal and external vibrators are being used, the internal vibrator shall be first 
withdrawn slowly after which the external vibrators shall be stopped so that no loose pocket is left 
in the body of the concrete.  
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The specific Contractor instructions of the makers of the particular type of vibrator used shall be 
strictly complied with. Shaking of reinforcement for the purpose of compaction should be avoided. 
Compaction shall be completed before the initial setting starts or extended initial setting time in 
case where retarder is used. 

1.2 Curing: 
 

1.3.1 As soon as concrete is compacted and levelled, the exposed surface shall be covered with 
polythene sheet for initial two to three hours after laying of the concrete so that moisture loss from 
the concrete can be prevented. 

 
1.3.2  When the concrete begins to harden i.e. two to three hours after compaction, the exposed surfaces 

shall be kept damp with moist gunny bags, sand or any other material approved by the Engineer-
in-charge. 24 hours after compaction, the exposed surface shall be kept continuously in damp or 
wet conditions by ponding or by covering with a layer of sacking, canvass, Hessian or similar 
absorbent materials and kept constantly wet for at least 10 days from the date of placing of 
concrete. 

1.3.4  Approved curing compounds may be used in lieu of moist curing with the written permission of the 
Engineer-in-Charge. Such compounds shall be applied to all exposed surfaces of the concrete as 
soon as possible after the concrete has set. 

1.3.4  Freshly laid concrete shall be protected from rain by suitable covering. 
1.3.5  Over the foundation concrete, the masonry work may be started after 48 hours of its compaction 

but the curing of exposed surfaces of cement concrete shall be continued along with the masonry 
work for at least 10 days. And where cement concrete is used as base concrete for flooring, the 
flooring may be commenced before the curing period of base concrete is over but the curing of 
base concrete shall be continued along with top layer of flooring for a minimum, period of 10 days. 

 
1.4 Finishing: 
 
1.4.1 In case of roof slabs the top surface shall be finished even and smooth with  wooden trowel, before 

the concrete begins to set. 
 
1.4.2  Immediately on removal of forms, the RCC work shall be examined by the Engineer-in-Charge, 

before any honey combs / defects are made good.  
 
1.4.3 Surface defects of a minor nature may be accepted. On acceptance of such a work by the 

Engineer-in-Charge, the same shall be rectified as follows : 
a) Surface defects which require repair when forms are removed, usually consist of bulges due to 
 movement of forms, ridges at form joints, honey combed areas, damage resulting from the 
stripping  of forms and bolt holes, bulges and ridges are removed by careful chipping or 
tooling and the surface is then rubbed with a grinding stone. Honey-combed and other defective 
areas shall be chipped out, the edges being cut as straight as possible and perpendicular to the 
surface, or preferably slightly undercut to provide a key at the edge of the patch. patch.LAR 
SPECIFICATION BSNL 
b) Shallow patches shall first treated with a coat of thin grout composed of one part of cement and 
one part of fine sand and then filled with mortar similar to that used in the concrete. The mortar is 
placed in layers not more than 10 mm thick and each layer is given a scratch finish to secure bond 
with the succeeding layer. The last layer is finished to match the surrounding concrete by floating, 
rubbing or tooling on formed surfaces by pressing the form material against the patch while the 
mortar is still plastic. 
c) Large and deep patches require filling up with concrete held in place by forms. Such patches are 
reinforced and carefully dowelled to the hardened concrete. 
d) Holes left by bolts are filled with mortar carefully packed into places in small amounts. The 
mortar is mixed as dry as possible, with just enough water so that it will be tightly compacted when 
forced into place. 
e) Tiered holes extending right through the concrete may be filled with mortar with a pressure gun 
 similar to the gun used for greasing motor cars. 
f) Normally, patches appear darker than the surrounding concrete, possibly owing to the presence 
on their surface of less cement laitance. Where uniform surface colour is important, this defect 
shall be remedied by adding10 to 20 percent of white Portland cement to the patching mortar. The 
exact quantity being determined by trial. 
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g) The same amount of care to cure the material in the patches should be taken as with the whole 
 structure, Curing must be started as soon as possible, after the patch is finished to prevent 
early drying. Damp Hessian may be used but in some locations it may be difficult to hold it in place. 
A membrane curing compound in these cases will be most convenient. 

 
1.4.4 The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be 

properly roughened immediately after the shuttering is removed, taking care to remove the laitance 
completely without disturbing the concrete. The roughening shall be done by hacking. Before the 
surface is plastered, it shall be cleaned and wetted so as to give bond between concrete and 
plaster. RCC work shall be done carefully so that the thickness of plaster required for finishing the 
surface is not more than 6 mm. 

1.4.5 The surface of RCC slab on which the flooring with cement base is to be laid shall be roughened 
with brushes while the concrete is green. This shall be done without disturbing the concrete. 

1.5 FORM WORK: 
1.5.1 The work shall be done in general as per CPWD Specifications. 
 
1.5.2 Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall be used 

for all R.C.C. work to give an even finish of concrete surface.  
 
1.5.3 In order to keep the floor finish as per architectural drawings and to provide required thickness of 

the flooring as per specifications, the level of top surface of R.C.C. shall be accordingly adjusted at 
the time of its centring, shuttering and casting for which nothing extra shall be paid to the 
Contractor. 
As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 
20mm or as required, lower than general floors shuttering should be adjusted accordingly. Nothing 
extra is payable on this account. 

 
1.5.4 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum 

size of shuttering plates shall be 600mm x 900mm except for the case when closing pieces are 
required to complete the shuttering panels. Dented, broken, cracked, twisted or rusted shuttering 
plates shall not be allowed to be used on the work. The shuttering plates shall be cleaned properly 
with electrically driven sanders to remove any cement slurry or cement mortar or rust. Proper 
shuttering oil or de-bonding compound shall be applied on the surface of the shuttering plates in 
the requisite quantity before assembly of steel reinforcement. 

 
1.6 REINFORCEMENT: 
 
 The reinforcement shall be done as per CPWD Specifications. 
 
1.6.1 The rate of item of reinforcement of RCC work includes all operations including straightening, 

cutting, bending, welding, binding with annealed steel or welding and placing in position at all the 
floors with all leads and lift complete as per CPWD Specifications. 

 
1.6.2 The contractor shall provide approved type of support for maintaining the bars in position and 

ensuring required spacing and correct cover of concrete to reinforcement as called for in the 
drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used in order 
to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance 
with approved proprietary pre-packed free flowing mortars (Conbextra as manufactured by 
M/S Fosroc Chemicals India Ltd. or approved equivalent) of high early strength and same 
colour as surrounding concrete, Pre-cast cement mortar/concrete blocks/blocks of polymer shall 
not be used as spacer blocks unless specially approved by the Engineer-in-charge, rate of RCC 
items is inclusive of cost of such cover blocks. 

 
2.0 PRE-CAST RCC WORK 
 
2.1 The work shall be done in accordance with CPWD Specifications. 
2.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made in 

the mould to accommodate fixing devices such as hooks etc. and forming of notches and holes. 
Each unit shall be cast in one operation. A sample of the unit shall be got approved from Engineer-
in-charge before taking up the work. 
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2.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 
2.4 Pre-cast units shall be stored, transported and placed in position in such a manner that these are 

not damaged. 
2.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as approved 

by Engineer-in-charge. The rate quoted for the item shall include the element for framework and 
mechanical vibration. 

2.6 Rate for item includes cost of all materials. labour, and all operations involved. Cost of M.S. 
frames, lugs including their welding, lifting hooks is also included. 

 
3.0 BRICK WORK:- 
 
3.1 The brickwork shall be carried out with good quality well burnt FPS bricks of class designation 75 

as per CPWD Specifications or as specified in the item.  
3.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of cladding 

to come over brick work. 
3.3 Brick work provided around shaft or lift walls or around slab cut outs shall be measured in the brick 

for corresponding floor level. Nothing extra shall be paid on this account. 
 
4.0 WOOD WORK:- 

 
4.1 The wood work in general shall be carried out as per CPWD Specifications.  
4.2 The sample of timber to be used shall be deposited by the contractor with Engineer-in-charge 

before commencement of work. 
4.3 The shape and size of beading shall be as per drawings. The joints of beading shall be mitred. 
4.4 Timber shall be of specified species, good quality ,kiln seasoned and preservative treated. It shall 

have uniform colour, reasonably straight grains and shall be free from knots, cracks, shakes and 
sapwood. It shall be close grained. The contractor shall deposit the samples of species of timber to 
be used with the Engineer-in-Charge for testing before commencement of the work. 

4.5 Wood work shall not be painted, oiled or otherwise treated before it has been approved by the 
Engineer-in-charge. All portion of timber including architrave abutting against masonry, concrete, 
stone or embedded in ground shall be painted with approved wood preservative or with boiling 
coaltar. 

4.6 The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning 
Plants about the timber used on the work having been kiln seasoned and chemically treated by 
them, falling which it would not be so accepted as kiln seasoned and/or chemically treated. 

4.7 The shutters should be fabricated in factories & fabrication should conform to CPWD 
Specifications 2009.  

4.8 The contractor shall propose well in advance to Engineer-in-Charge, the names and address of the 
factory where from the contractor intends to get the shutters manufactured along with the 
credential of the firm. The contractor shall place the order for manufacturing of shutters only after 
obtaining approval of the Engineer in Charge whose decision in this case shall be final & binding. 
In case the firm is not found suitable he shall propose another factory. The factory may also be 
inspected by a group of officers before granting approval; shutters shall however he accepted only 
if these meet the specified test. 

4.9 Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-Charge 
or his authorized representative. The contractor will have no claim if the shutters brought at site in 
part or full lot are rejected by the Engineer-in-Charge due to bad workmanship / quality. Such 
defective shutters will not be measured and paid. The contractor shall remove the same from the 
site of work with in 7 days after the written instruction in this regard are issued by the Engineer-in-
Charge. 

 
5.0       STEEL WORK:- 
 
5.1 The work shall be carried out as per CPWD Specifications. 
5.2 Pressed Steel Frame / T Iron Frames: - The work shall be done as per CPWD Specifications 

2009 and IS 4351.The frames shall be fabricated in approved workshops as mentioned in the List 
of preferred makes.  

6.0 FLOORING: 
 
6.1 All work in general , shall be carried out as per CPWD Specifications. Only machine cut stone 

slabs of Marble, Granite, Kota, etc. shall be used for flooring work.  
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6.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of 
each pattern laid and approved by the Engineer-in-charge before final laying of such flooring. 
Nothing extra shall be payable on this account. 

 
6.3 Different stones / tiles used in pattern flooring shall be measured separately as defined in the 

nomenclature of the item and nothing extra for laying pattern flooring shall be paid over and above 
the quoted rate. No additional wastage, if any, shall be accounted for any extra payment. 

 
6.4 Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited well in advance with the 

Engineer-in-Charge for approval. Approved samples should be kept at site with the Engineer-in-
Charge and the same shall not be removed except with the written permission of Engineer-in-
Charge. No payment whatsoever shall be made for these samples. 

 
6.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing the 

quarry and its location. 
 
6.6  Whenever the Kota stone/marble stone flooring are to be provided in treads of staircase, it should 

be provided in one piece with pre finished nosing and pre polished exposed surfaces and edges. 
Kota stone flooring or granite stone flooring to be provided on top of cooking platform shall be pre 
polished with pre finished nosing.  

 
7.0         FINISHING: 
 
7.1  The work shall be done in accordance with CPWD Specifications. 
 
7.2 All painting material of approved brand and manufacturer shall be brought to the site of work in the 

original sealed containers. The material brought to the site of work shall be sufficient for at least 30 
days of work. The material shall be kept under the joint custody of contractor and representative of 
the Engineer-in-charge. The empty containers shall not be removed from the site till the completion 
of the work without permission of the Engineer-in-charge. 

 
8.0    SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 
 
8.1 The work in general shall be carried out as per CPWD Specifications. 
 
8.2 The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. wherever 

required and making good the same for which nothing extra shall be paid. 
 
8.3 The Centrifugally spun cast iron pipe IS: 3989-1984 ,wherever necessary,  shall be fixed to RCC 

columns, beams etc. with rawl plugs of approved quality and nothing extra shall be paid for on this 
account. In case the pipe is to be imbedded in the brick wall/RCC/CC, the same shall be got done 
as per direction of Engineer-in-charge and nothing extra shall be paid on account of this. 

 
9.0 Aluminium doors, windows, ventilators etc. glazing specifications  
 
9.1 The work shall be carried out through an approved specialized Agency, who shall furnish all 

material, labour, accessories, equipment, tool and plants and incidentals required for providing and 
installing Polyester powder coated aluminium doors, windows, claddings, louvers and other items 
as called for on the drawings. The drawings and specifications cover the major requirements only. 
The supplying of additional fastenings, accessories, fixtures and other items not mentioned 
specifically herein, but which are necessary to make a complete installation shall be a part of this 
contract. 

9.2 General: - Aluminium doors, windows etc. shall be of sizes, section details as shown on the 
Architectural drawings. The details shown on the drawings indicate generally the sizes of the 
component parts and general standards. These may be varied slightly to suit the standard adopted 
by the manufacturers. Before proceeding with any manufacturing, the contractor shall prepare and 
submit complete manufacturing and installation drawings for approval of the Engineer-in-Charge 
and no work shall be performed until the approval of these drawings is obtained. 

 
9.3 Shop Drawings: -The contractor shall submit the shop drawings of doors, windows, louvers, 

cladding and other aluminium work, based on the architectural drawings to the Engineer-in-Charge 
for his approval. The shop drawing shall show full size sections of doors, windows etc. thickness of 
metal (i.e. wall thickness) details of construction, sub frame/rough ground profile, anchoring details 
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hardware as well as connection of windows, doors and other metal work to adjacent work. 
Samples of all joints and methods of fastening and joining shall be submitted to the Engineer-in-
Charge for approval well in advance of commencing the work. 

 
9.4. Samples: -Samples of doors, windows louvers etc. shall be fabricated, assembled and submitted 

to Engineer-in-Charge for his approval. They shall be of sizes, types etc. as decided by Engineer-
in-Charge. All samples shall be provided at the cost of the contractor and nothing shall be paid on 
account of these. 

 
9.5. Sections: -Aluminium doors and windows shall be fabricated from approved sections of profiles as 

detailed on drawings. The sections shall be  approved by the Engineer-in-Charge. The aluminium  
sections shall conform to BIS designation IIE/IIV 9 WP alloy, with chemical composition technical 
properties, as per IS: 733 and IS: 1285. The permissible tolerance of the sections shall be such as 
not to impair the proper and smooth function/ operations and appearance of doors and windows. 

 
9.6 Fabrication: - Doors, windows etc. shall be fabricated to sizes at factory and shall be of section, 

sizes, combinations and details as shown on the drawings. All doors, windows etc. shall have 
mechanical joints. The joints shall be designed to withstand a wind load of 150 Kg. per sqm. The 
design shall also incur that the maximum deflection of any member shall not exceed 1/175 of the 
span of the member. All members shall be accurately machined and fitted to form hairline joints 
prior to assembly. The joints accessories such as cleats, brackets etc. shall be of such material as 
not to cause any bimetallic action. The design of the joints and accessories shall be such that the 
accessories are fully concealed. The fabrication of doors, windows, etc. shall be done in suitable 
sections to facilitate easy transportation, handling and installation. Adequate provision shall be 
made in the door and window members for anchoring to support and fixing of hardware and other 
fixture as approved by the Architect. 

 
9.7 Polythene tape protection shall be applied on the aluminium section before they are brought to 

site. All care shall be taken to ensure surface protection during transportation, storage at site and 
installation. The tape protection shall be removed on installation. The sample will be tested in the 
approved laboratory and cost of samples; cost of testing etc. shall be borne by the contractor. 

 
9.8  Protection of finish: - All aluminium members shall be wrapped with approved self-adhesive non-

staining. PVC tapes and nothing extra shall be paid on this account.  
 
9.9  Handing and Stacking: - 
 
9.9.1 Fabricated materials shall be carried in an approved manner to protect the material against any 

damage during transportation. The loading and unloading shall be carried out with utmost care. On 
receipt of material at site, it shall be carefully examined to detect any damaged pieces. 
Arrangements shall be made for expeditious replacement of damaged pieces/ parts. Materials 
found to be acceptable on inspections shall be repacked in crates and stored safely. 

 
9.9.2 In the case of composite windows and doors, the different units are to be assembled first. The 

assembled composite units should be checked for line, level and plumb before final fixing is done. 
Units may be serial numbered and identified as out how to be assembled in their final locations if 
situation so warrants. 

 
9.9.3 The contractor shall be responsible for assembling composite, bedding and filling the grove with 

polysulphide sealant inside and outside, at transoms and mullions placing the doors, windows etc. 
in their respective openings. After the doors/ windows have been fixed in their correct assigned 
position, the open hollow sections abutting masonry concrete shall be fitted with approved 
polysulphide sealant densely packed and finished neat. 

9.9.4 The contractor shall be responsible for doors, windows, etc. being set straight, plumb, level and for 
their satisfactory operation after fixing is complete. 

10.0 Installation: 
  
10.1  Just prior to installation the doors, windows, etc. shall be uncreated and stacked on edge on level 

bearers and supported evenly. The frame shall be fixed into position true to line and level using 
adequate number of expansion machine bolts, anchor fasteners, of approved size and 
manufacture and in an approved manner. The holes in concrete/masonry members for housing 
anchor bolts shall be drilled with an electric drill. 
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10.2  The door/ windows assembled as shown on drawings shall be placed in correct final position on 
the opening and marks made on concrete members at jambs, sills and heads against the holes 
provided in frames for anchoring. The frame shall then be removed from the opening and laid 
aside. Neat holes with parallel sides of appropriate size shall then be drilled in the concrete 
members with an electric drill at the marking to house the expansion blots. The expansion bolts 
shall then be inserted in the holes, struck with a light hammer till the nut is forced into the anchor 
shell. The frame shall then be placed in final position in the opening and anchored to the support 
thought cadmium plated machine screws of required size and anchored to the support through 
cadmium plated machine screws of required size threaded to expansion bolts. The frame shall be 
set in the opening by using wooden wedges at supports and be plumbed in position. The wedges 
shall invariably be placed at the meeting at points of glazing bars and frame. 

 
10.3  Neoprene gaskets: - The contractor shall provide and install  Neoprene gaskets of approved size 

and profile at all locations as shown and as called for to render the doors, windows etc. absolutely 
air tight and weather tight. The contractor shall produce samples of the gaskets for approval and 
shall procure the same only after approval of the product. 

 
10.4 The gaps between aluminium frames and adjacent RCC/Brick work/ Stone work etc. and also any 

gaps in the door and windows sections shall be raked out as directed and filled with approved 
sealant as per direction of Engineer-in-charge.  

 
10.5 Details of Test: - 

 
10.5.1   The various tests on aluminium sections shall be conducted in accordance with the relevant 

CPWD specifications/IS codes. The samples of major member of each unit of doors/ windows shall 
be selected at random by Engineer-in-Charge as such that all the aluminium section shall be got 
tested. 

 
10.5.2 Acceptance Criteria: - The aluminium work shall carry one year of guarantee after completion of 

work against unsound material, workmanship and defective coating as per guarantee bond. 
Guarantee in prescribed Performa given in the document , must be given by the specified firm, 
which shall be counter signed by the contractor, in token of his overall responsibility. If any defect 
is noticed during the guarantee period, the contractor should rectify it within seven days and if not 
attended to the same will be got done from another agency at the risk and cost of contractor and 
shall be recovered from Security deposit.  

10.5.3 Rates: - 
 

 The rates of the item shall include the cost of materials, labour etc.  including all incidental 
charges in all the above operations as specified in CPWD specifications. The rate also includes the 
cost of hinges/pivots.  
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APPENDIX-XV 
 

Notice for appointment of Arbitrator 
(Refer clause 25) 

To 
The Chief Engineer 
BSNL Civil Zone 
Shimla. 

 
Dear Sir, 

 
In item of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice 

to you to appoint an Arbitrator for settlement of disputes mentioned below. 
 
1. Name of applicant. 
2. Whether applicant is individual/Prop. Firm/Partnership Firm/Ltd Co. 
3. Full address of the applicant. 
4. Name of the work and contract number in which arbitration sought. 
5. Name of the division which entered into contract. 
6. Contract amount in the work. 
7. Date of contract. 
8. Date of contract date of initiation of work. 
9. Stipulated date of completion of work. 
10. Actual date of completion of work (if completed). 
11. Total number of claims made. 
12. Total amount claimed. 
13. Date of intimation of final bill(if work is completed) 
14. Date of  payment of final bill(if work is completed). 
15. Amount of final bill (if work is completed). 
16. Date of request made to SE for decision . 
17. Date of receipt of SE’s decision. 
18. Date of approval to you. 
19. Date of receipt of your decision. 

  
Specimen signatures of the applicant 

(only the person/authorithy who signed the contract should sign) 
 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 
 
1. Statement of claims with amount of claims. 
 

 
 

Yours faithfully. 
 

 
 

(Signatures) 
 
Copy in duplicate to: 
1. The Executive Engineer, 

BSNL Civil Division,  Shimla. 
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PROFORMA FOR AGREEMENT 
(ON NON-JUDITIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
CONTRACT AGREEMENT FOR THE WORK OF _________________________________________ 
DATED ______ Between M/s _______________(refer note) in the town of ___________ hereinafter 
called the contractor (which term shall unless excluded by or repugnant to be subject or context 
include its successors and permitted assigns) of the one part and the Bharat Sanchar Nigam 
Limited hereinafter called the BSNL (which term shall unless excluded by or repugnant to the 
subject or context include its successes and assigns) of the other part. 
 
WHEREAS 
 

a. The BSNL is desirous that the construction of _____________________________________ at 
_________ should be executed as mentioned, enumerated or referred to in the tender including 
Press Notice Inviting Tender, General Conditions of the Contract, Special Conditions of the 
Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of 
Quantities and Rates, Agreed Variations, other documents, has called for Tender. 

b. The contractor has inspected the site and surroundings of the work specified in the tender 
documents and has satisfied himself by carefully examination before submitting his tender as to 
the nature of the surface, strata, soil, subsoil and grounds, the form and nature of the site and local 
conditions the quantities, nature and magnitude of the work the availability of labour and materials 
necessary for the execution of work, the means of access to site, the supply of power and water 
thereto and the accommodation he may require and has made local and independent enquiries 
and obtained complete  information as to the matters and things referred to or implied in the tender 
documents or having any connection therewith, and has considered the nature and extent of all the 
probable and possible situations, delays, hindrances or interferences to or with the execution and 
completion of the work to be carried out under the contract, and has examined and considered all 
other matters, conditions and things and probable and possible contingencies, and generally all 
matters incidental thereto and ancillary thereof affecting the execution and completion of the work 
and which might have influenced him in making his tender. 
 

c. The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of 
contract, Special Conditions of Contract, Schedule of Quantities and rates, General obligations, 
Specifications, Drawings, plan, time schedule for completi0n of work. Letter of Acceptance of 
tender and any statement of agreed variations with its enclosures copies of which are hereto 
annexed form part of this contract though separately set out herein and are included in the 
expression Contract wherever herein used. 

 
AND WHEREAS 
 

The BSNL accepted the tender of M/s ___________________ (refer note_______) (Contractor) for the 
construction of ____________________________________________at _____________ and conveyed 
vide letter No. _____________________dated _________ at the rates stated in the Schedule of quantities 
for the work and accepted by the BSNL (hereinafter called the Schedule of Rates) upon the terms and 
subject to the conditions of the contract. 

 
NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS 

FOLLOWS. 
 

1. In consideration of the payment to be made to the contract for the work to be executed by him, the 
contractor hereby convenient with the BSNL that the contractor shall and will duly  

 provide, execute, complete and maintain the said work and shall do and perform all other acts  
 and things in the contract mentioned or described or which are to be implied and there-from or may 

be reasonably necessary for the completion of the said works and at the said times and in the 
manner and subject to the terms and conditions or stipulations mentioned in the contract, AND 

   
2. In consideration of the due provisions execution, completion and maintenance of the said work, the 

BSNL does hereby agree with the contractor that the BSNL will pay to contractor the respective 
amounts for the work actually done by him and approved by the BSNL at the Schedule or Rates 
and such other sum payable to the contractor under provision of the contract, such payment to be 
made at such time in such manner as prescribed for in the contract. 
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 It is specifically and distinctly understood and agreed between the BSNL and the contractor that the 
contractor shall have no right, title or interest in the site  made available by the BSNL for execution of the 
works or in the building, structures or works executed on the said site by the contractor or in the goods, 
articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor) and 
the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be 
entitled to assume or retain possession or control of the site or structures and the BSNL shall have an 
absolute and unfettered right to take full possession of site and to remove the contractor, their servants, 
agents and materials belonging to the contractor and lying on the site. 
 

3. “The contract is subject to the jurisdiction of Court at  SHIMLA only.” (Where the  NIT/Tender has 
been issued). 

 
In Witness whereof the parties hereto have hereinto set their respective hands and seals in the day and the 
year first above written. 

 
Signed and delivered for and on behalf of BSNL  Signature and delivered for and on behalf of the 

contractor 
 
(BHARAT SANCHAR NIGAM LIMITED)                  (Contractor)  
OFFICIAL ADDRESS 
 
Date        Date 
Place        Place 
 
IN PRESENCE OF TWO WITNESSES 
 

SIGNATURE       SIGNATURE 
NAME        NAME 
SIGNATURE       SIGNATURE 
NAME        NAME 
 
For Proprietory Concern 
 

Shri………………………s/o…………………………r/o…………………………..carrying on business 
under the name and style of……………….……at……………………. (hereinafter called the said Contractor 
which expression shall unless the context requires otherwise include his heirs, executors, administrators 
and legal representatives). 
 
 
For Partnership Concern 
 

M/s …………….………………………. a partnership firm having its registered office at 
……….………….. (hereinafter called the said Contractor which expression shall unless the context requires 
otherwise include his heirs, executors, administrators and legal representatives). The partners of the firms 
are: 

 
i)  Shri ………………………………….s/o…………………………., And 
 
ii) Shri ……………………………….....s/o……………………….…..etc.. 

 
For Companies 
 

M/s …………………………………a company duly incorporated under the Indian Companies Act, 
1956 and having its registered office at …………………………..in the state of 
………………………….(hereinafter called the said Contractor which expression shall unless the context 
requires otherwise include its successors and assign). 
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FORM OF PERFORMANCE SECURITY 
BANK GUARANTEE BOND 

(To be used by approved Scheduled Banks) 
1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having 

agreed under the terms and conditions of agreement No._________________________ Dated 
__________made between _______________ and __________________________ (hereinafter called 
“the said contractor(s)”) for the _______________________work (hereinafter called “the said 
agreement”) for compliance of his obligation in accordance with the terms and conditions in the said 
agreement.  
We _______________________________ (indicate the name of the Bank) (hereinafter referred to as 
“as Bank) hereby undertake to pay to the BSNL and amount not exceeding Rs.___________(Rupees 
___________________only) on demand by the BSNL. 

 
2. We________________________________________(Indicate the name of the Bank) do hereby 

undertake to pay the amount due and payable under this Guarantee without any demure, merely on a 
demand from the BSNL stating that the amount claimed is required to meet the recoveries due or likely to 
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding 
Rs._________________(Rupees___________________ only). 

 
3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes 

raised by the contractor (s) in any suit or proceeding pending before any court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal.  
The payment made by us under this bond shall be valid discharge of our liability for payment to there-
under and the contractor(s) shall have no claim against us making such payment. 

4. We ____________________________(Indicate the name of Bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of the 
BSNL under or by virtue of the said agreement have been fully paid and it is claims satisfied or 
discharged or till Engineer-in-charge on behalf of the BSNL certifies that the terms and conditions of the 
said Agreement have been fully and properly carried out be the said contractor(s) accordingly discharges 
this guarantee. 

 
5. We ___________________________(indicate the name of Bank) further agree with the BSNL that the 

BSNL shall have the fullest liberty without our consent and without affecting any manner our obligations 
hereunder to vary any of the terms and conditions of the said agreement or to extend time of 
performance by the said contractor(s) from time to time or to postpone for any time to time any of the 
powers exercisable by the BSNL against the said contractor(s) and to forebear or enforce any of the 
terms and conditions relating to the said agreement shall not be relieved from our liability by reasons of 
any such variation or extension being granted to the said contractor(s) or for any forbearance act of 
omission on that part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have effected or so relieving us. 

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

7. We ________________________________________(indicate the name of Bank) lastly undertake not 
to revoke this guarantee except with the previous consent of the BSNL in writing. 

 
 8. This guarantee shall be valid upto _______________ unless extended on demand by BSNL. 

Notwithstanding any  thing mentioned above our liability against this Guarantee is restricted to  
Rs.___________ (Rs. ___________ ________________only) and unless a claim in writing is lodged 
with us within six months of the date of expiry or the extended date of expiry of this guarantee, all our 
liabilities under the Guarantee shall stand discharged.  

Date the ________________ date of__________  
 
 

for            ________________________        
  (Indicate the name of Bank) 
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ANNEXURE – (i) 
AFFIDAVIT 

 

I/We have submitted a bank guarantee for the work______________________________ 

_____________________________ ( Name of Work), Agreement No. ____________________ 

Dated: _______________________ from ________________________________ (Name of the 

Division) with a view to seek exemption from payment of performance guarantee in cash. This 

Bank guarantee expires on ________________________________ 

 

 I/We undertake to keep the validity of the bank guarantee intact by getting it extended from time 

to time at my/our own initiative upto a period of _______________________________ months 

after the recorded date of completion of the work or as directed by the Engineer in charge. 

 

I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-

encashment of the bank guarantee if any. 

 

 

 

(Deponent) 

Signature of Contractor 

 

 

Note: The affidavit is to be given by the Executants before a first class Magistrate. 
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Schedule of Quantities 
 

Name of Work:-  C/o block C&F of ABV Govt Institute of Engineering & Technology at PragtiNagar, Distt. 
Shimla (HP)(SH: Vertical Extension to 2nd & 3rd floor)(SH: Innauguration of C&F Block, Auditorium and 
Foundation stone of Polytechnic Building].  

S. 
No. DESCRIPTION OF ITEM QTY.   RATE UNIT AMOUNT 

1 Levelling / cleaning of ground on the 
back side and front of the Engineering 
block of all debris and disposal to 
approved dumping ground. 

1.00 Job   Each Job   

2 Designing, making, providing and fixing  
inauguration/foundation plate on wall, 
golden laser engraved on 5mm thick 
black acrylic sheet of size 750X6000 
mm all complete as per the directions 
of Engineer-in-Charge. 

3.00 Job   Each Job   

3 Extra for providing ad fixing multi 
colour UV  printed inauguration/ 
foundation plate with photograph. 

3.00 Job   Each Job   

4 Providing and fixing curtains of size 
1.50m x 1.50m with rod of approved 
make, design and colour as per the 
direction of engineer in Charge. 

1.00 No.   Each Job   

5 Providing and fixing LED wall 20 feet x 
8 feet size [P3] in the auditorium for 
online display of function complete 
including loading, unloading and 
carriage etc. for two days. 

1.00 No.   Each Job   

6 Making arrangement for decoration of 
building, flower decoration of stage 
and passage, providing and fixing one 
shamiana   as per requirement, for 
Worthy Chief Minister of HP, 
Ministers, officers, guests), Welcome 
gate, Stage, putting mattresses, 
carpets, side curtains, Sofas, 50 
Cushioned chairs, Tables for serving 
tea, snacks etc.  

1.00 Job   Each Job   
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7 Making arrangements for, dry fruits, 
fruit juices/tea, drinking water, 
refreshments for VIPs for inauguration 
purposes complete as per the 
directions of the Engineer –in-charge. 

200.00 Persons   Each Job   

    
      TOTAL   

                                          
 
 

 
SUB-DIVISIONAL ENGINEER (C), 

BSNL CIVIL SUB-DIVISION-I, 
 SHIMLA-171202 


