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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS/ BIDDERS FOR E-TENDERING FORMING PART OF BID DOCUMENT

The Executive Engineer, BSNL Civil Division,DHARAMSHALA (HP), on behalf of the HP State Govt., invites online item
rate bids from approved and eligible contractors of BSNL and non — BSNL registered contractors registered with other public works
organizations like CPWD, HP State PWD (B&R), D.O.P., M.E.S. & Railways (in the appropriate class for tendering limit of equal to or
more than the estimated cost) for following work:

Period
Last Date & during
Estimated Period of Time of which Time & Date
S. NIT No. Name of Work & Cost put to Cost of Eamest Completi online EMD&Bid | of Opening
No. Location ; e-tender money - .
bid on submission | cost shall of bid
of bid be
submitted
1 2 3 4 5 6 7 8 9 10
Construction
of Additional Technical
Rooms in GHS et i ta
efore or
Ananehar (4 within open on
Rooms) and in 3days of | 06.09.2024
EE/BSNL/ | GSSS Ladda 08 18:00 Hrs bid at 15:30Hrs
1 | CDIDMA/2024 | (4 Rooms) in Rs.64,26,721/-| Rs.1180/- | Rs.128534/- ( Eight) on submissio and
25111 Block Gehra Months | 03.09.2024 | nend date Financial
- X 06.09.2024 bid at
Distt. Chamba by 12:00
] y 1z 11:00 Hrs
(HP) (SH: Hrs. On
Civil Works) 10.09.2024
1. The intending bidder must read terms and conditions of BSNL W6 carefully. He should only submit his bid if he considers himself
eligible and he is in possession of all the documents required.
2. Information and instructions for bidders posted on website “Www.etenders.gov.in” shall form part of bid document.
3. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be executed and the
set of terms and conditions of the contract to be complied with and other necessary documents can be seen and downloaded
from website www. etenders.gov.in/eprocure/app or www.hp.bsnl.co.in/hpc.
4. But the bid can only be submitted after uploading the mandatory scanned document such as Demand draft or Pay order or
Banker's cheque or Deposit at call Receipt or Fixed deposit Receipt and Bank guarantee of any scheduled Bank towards cost of
bid document, EMD and other documents as specified.
5. Those contractors not registered on the website mentioned above are required to get registered beforehand.
6. The intending bidder must have valid class Il digital signature to submit the bid.
7. On opening date the contractor can login and see the bid opening process.
8. Contractor can upload documents in the form of JPG format/ PDF format.
9. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the bidder, rate of such item
shall be treated as “0” Zero.
10. If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage above/below on the total
amount of the tender or any section/sub head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer
11. The agency intending to participate in tendering process shall have to register with https://www.etenders.gov.in/eprocure/app
required with registration particulars.
12. The tenderer should read carefully & understand the tender document, procedure for e- tendering etc. completely before

participating in the e-tender procedure. Participation in the e-tendering, presumes that the bidder (s) has/have gone through all
the terms &conditions of the bid document and are fully agreeable to it.


https://www.etenders.gov.in/eprocure/app

13.

14,

15.

16.

17.

List of Documents to be scanned and uploaded within the period of bid submission:

i) Enlistment Order of the contractor *.

i) Near relative certificate as stipulated under clause 14 of Notice Inviting Tender (Annexure 1)

i) Copy of EPF& ESIC registration OR an undertaking as per Annexure II.

iv) Demand Draft /Pay order or Banker’s Cheque /Deposit at Call Receipt/FDR of any Scheduled
Bank against EMD

OR

Bank transaction detail with UTR No for successful payment of EMD and Cost of Bid Document.

V) DemandDraft/PayorderorBanker'sChequeofanyScheduledBanktowardsCostof Bid Document

vi) Certificates of Work Experience (for non BSNL registered contractors)

vii) Copy of GST Registration issued by concerned Department of Govt. of HP / Govt. of India (can be
submitted after acceptance of tender along with PG).

viii) Undertaking regarding physical submission of bid documents as per Annexure-lIl.

*If the bidder is affirm inpartnership/LimitedcompanyorCorporation,thenthehardcopiesofForm“A”andpartnership
deed/memorandum of articles of association and power of attorney /certificate of incorporation /authorization to the
person who signs the tender incase of companies etc. shall also be uploaded/submitted alongwith other
documents.

Tender fee shall be paid in favour of “BTCL HQ COLLECTION ACCOUNT, CURRENT ACCOUNT NO. 60378272456,
IFSC CODE-MAHB0000343, Bank of Maharashtra, CONNAUGHT PLACE BRANCH, NEW DELHI”

EMD shall be paid as per para (iv) and through e payment mode also to the account/in favour of “BTCLHQ
COLLECTION ACCOUNT, CURRENT ACCOUNT NO. 60378272456, IFSC CODE-MAHB0000343, Bank of
Maharashtra, CONNAUGHT PLACE BRANCH, NEW DELHI”. In that case Bank transaction detail along with UTR
No for successful payment of EMD shall be uploaded as per Para 13.

Original financial payment instrument against EMD & TC (when payment is not made through online/e payment mode) shall
be submitted offline in O/o EE (Civil), DHARAMSHALA before prescribed date and time, failing which the tender bid shall
be treated as non-responsive and will not be opened.

During tender process BSNL's tender inviting authority may require bidder to produce original copy of any scanned/uploaded
document submitted in technical part, the bidder shall have to comply with.

If the contractor do no submit the offline documents e.g. EMD &Tender cost, after submission of online bids, action
shall be taken to withdraw his / their enlistment & debar him / them from tendering in BSNL for the period of 6(Six)
months. An undertaking in this regard is to be submitted along with the tender by the tenderers as per Annexure ll1.



ANNEXURE-|

(To be submitted by the contractor regarding near relatives working in BSNL CIVIL ZONE as per clause 14 of BSNL W-6)

CERTIFICATE FOR NEAR RELATIVES

B T IO Resident of

...................................................................................................................................... hereby certify that
none of my relative(s) as defined in clause 14 of BSNL W-6 is / are employed in BSNL HPCivilZone, Shimla

In case, at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have the absolute right to

take any action as deemed fit without any prior intimation to me”.

SIGNATURE OF CONTRACTOR

(Note: The certificate in case of Proprietorship Firm shall be given by the proprietor and for Partnership firm’s certificate shall
be given by all Partners and in case of Limited Company by all Directors of the company. However, Government of India /
Financial Institutions nominees and independent non-official part-time Directors appointed by Govt. of India or the Governor

of the State are excluded from the purview of submission of this certificate while submitting tenders by Limited Companies.)



Annexure-ll

DECLARATION REGARDING EPF.ESIC&Labour license

“l | We do hereby solemnly declare that |

shall abide by all the rules / condition / provisions of ‘The Employees Provident Funds Act / Scheme 1961’ and
ESIC Act. I/We shall obtain and submit applicable EPF, Labour license &ESIC within one month of award of work.
First payment shall be made to me/us only after submission of applicable EPF, ESIC &labour license by me/us. In case of
any default, the sole responsibility shall be mine / us. I/We shall also be liable for any pecuniary liability arising on

account of any violation by me/us of the provisions of the said Acts”.

This declaration shall become part of the Agreement.

SIGNATURE OF CONTRACTOR



Annexure-lll

UNDERTAKING REGARDING SUBMISSION OF PHYSICAL BID DOCUMENTS

“If 1/ We do not submit

the physical bid /offline documents e.g. EMD and Tender cost after submission of online bids

within the prescribed time, it shall be treated as breach of conditions and action shall be taken
to withdraw my / our enlistment and debar me / us from tendering in BSNL for 6 ( Six)

months”.

SIGNATURE OF CONTRACTOR



PART-A (CIVIL WORK)

BSNL- W-6
BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
Olo Executive Engineer (Civil), BSNL Civil Division, DHARAMSHALA
NOTICE INVITING e-TENDER
NIT No.- EE/BSNL/CD/DMA/2024-25/11 Dated :-.23.08.2024

Item rate e-tenders are invited by the Executive Engineer (C), BSNL Civil Division,Dharamshala(HP), on behalf of the “HP State
Govt.” from approved and eligible contractors of BSNL and non — BSNL registered contractors registered with other public works
organizations like CPWD, HP State PWD(B&R), D.O.P., M.E.S. & Railways (in the appropriate class for tendering limit of
equal to or more than the estimated cost) for the work of:

«Construction of Additional Rooms in GHS Ananehar (4 Rooms) and in GSSS

1.1

1.2

1.2.1
1.2.11

1222

123

1.3

Ladda (4 Rooms) in Block Gehra, Distt. Chamba (HP) (SH: Civil Works)”

The enlistment of the contractors should be valid on the last date of submission of bids. In case the last date of submission of bid

is extended, the enlistment of contractor should be valid on the original date of submission of bids.

The work is estimated to cost Rs.64,26,721-00

The intending Tenderers have to upload the self-attested scanned copy of their valid enlistment document with the appropriate
authority and copies of certificates, testimonials and satisfactory completion certificates of works, from the department
concerned, obtained from an officer not below the rank of Executive Engineer, in charge of work. He / they shall submit
attested copies of GST registration Certificate issued by concerned Department of Govt. of HP / Govt. of India, on
acceptance of tender along with Performance Guarantee. In the event of failure on the part of contractor (whose tender is
accepted) to furnish the documents pertaining to GST registration Certificate along with Performance Guarantee within
stipulated period, the earnest money will be forfeited and tender cancelled. The original financial payment instrument against
EMD & TC (when payment is not made through online/e payment mode) shall be submitted offline in O/o EE(Civil),
Dharamshala before 12.00Hrs on 06.09.2024, failing which the tender bid will not be opened and will be rejected.

Eligibilitycriteria regardingWork Experience:
For BSNL enlisted contractors for BUILDING WORKS in Appropriate class: - NIL.

They shall upload letter for experience certificate that these documents are not required to be submitted by them. Uploading of
this letter is mandatory otherwise system will not clear mandatory field.

Non — BSNL registered contractor in appropriate class (CPWD, State PWD(B&R), D.O.P., M.E.S. & Railways) ------
The applicant should have completed works as per details below during the last seven years ending last day of the month
previous to the one in which the tenders are invited.

a) Three similar completed works each costing not less than Rs.25,71,000

b)  Two similar completed works each costing not less than Rs.32,14,000

c)  One similar completed works each costing not less than Rs.51,42,000

Similar work means “Building work/Civil work”.

The value of executed works shall be brought to current costing level by enhancing the actual value of executed work at simple
rate of 7% per annum; calculated from the date of completion to last date of receipt of applications for tenders and shall be
rounded off to the nearest hundred rupees. . Above works should have been carried out in Central / State Government/ Central or
State Public sector Undertakings.

The experience certificate given by an officer not below the rank of Executive Engineer shall indicate clearly the nature of the
work, agreement no. and satisfactory completion of the work along with actual value of work done and actual date of completion
and shall be issued by authorized signatory/ authority and shall be in original / attested._The work experience certificate shall be
considered as invalid AND TENDER WILL BE REJECTED, if extension of time (EQOT) is granted with levy of compensation or not
decided/granted on the last date of submission of bids and is left blank/not mentioned in credentials of work submitted.

The contractor shall have to fully abide by the relevant provisions of the Employee’s Provident Fund Act 1952, ESIC (wherever
applicable) and Rules of The Employees provident Funds Act / Scheme 1961 (as applicable) framed therein from time to time and
they have to obtain and produce EPF registration within one month of award of work.

The agency should fulfill the criteria of clause 14 of BSNL form W-6 & should furnish a Certificate regarding near relatives as
per Annexure .



1.4 The agency/agencies, which are Blacklisted/Debarred/Ceased for Financial Transactions by BSNL and/or any Central/state Govt.
Department/PSU are not eligible for tendering.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. BSNL W8 and General Conditions of Contract with
up to date correction slips1 to 6 which are available as a BSNL Publication and also on BSNL website www.civil.bsnl.co.in.
&www.hp.bsnl.co.in/hpc. Bidders shall quote his rates as per various terms and conditions of the said form which will form part
of the agreement.

3. The time allowed for carrying out the work, will be 8 (Eight) Months from the15th day after the date of issue of letter of award
of work or from the first day of handing over of the site whichever is later, in accordance with phasing, if any, indicated in the

Tender Document.

4, The site for the work shall be made available at the time of execution.

5. The bid document consisting of plans, Specifications, the schedule of quantities of various types of items to be executed and the
set of terms and conditions of the contract to be complied with and other necessary documents including General Conditions of
Contract Form including correction slips can be seen from website

http://www.etenders.gov.in/eprocure/app&www.hp.bsnl.co.in/hpc.

(i) The last date of submission of bids online, will be 03.09.2024 by 18:00Hrs.
(i) The date of submission of offline documents i.e. EMD& tender fee, (After submission of online bid) will be before or within 3
days the period of bid submission end date 06.09.2024 by 12:00 Hrs..
(i) The date of opening of Technical e-tenders bid will be 06.09.2024 by 15:30 Hrs in the Olo Sr. CE (C), Shimla.

6. After submission of the bid the contractor can re-submit revised bid any number of times but before last time and date of
submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more items any numbers of times (he need not re-enter
rate of all the items) but before last date and time of submission of bid as notified.

7. Interested contractors who wish to participate in the tender had to make following payments and submission as under:

71 (i) Cost of Bid Document —
Non refundable in form of Demand Draft / pay orders amounting to Rs. 1,180-00 drawn in favour of ‘BTCL HQ

COLLECTION ACCOUNT, CURRENT ACCOUNT NO. 60378272456, IFSC CODE-
MAHB0000343, BANK OF MAHARASHTRA, CONNAUGHT PLACE BRANCH, NEW DELHI”

(i) Earnest Money of Rs1,28,534.00as Banker's cheque /deposit at Call receipt of a scheduled bank/fixed deposit receipt of a
scheduled bank /Demand draft of a scheduled bank issued in favour of “BTCL HQ COLLECTION ACCOUNT,
CURRENT ACCOUNT NO. 60378272456, IFSC CODE-MAHB0000343, BANK OF
MAHARASHTRA, CONNAUGHT PLACE BRANCH, NEW DELHI” .when amount of eamest money is more

than Rs. 5 lakhs, part of the earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% of earnest
money (but not less than 5 lakhs) or Rs. 25 lakhs, whichever is less, will have to be deposited in the shape prescribed above. For
balance amount of earnest money, bank guarantee will also be acceptable.

(i) EMD can also be paid through e payment mode to the account “BTCL HQ COLLECTION ACCOUNT,
CURRENT ACCOUNT NO. 60378272456, IFSC CODE-MAHB0000343, BANK OF

MAHARASHTRA, CONNAUGHT PLACE BRANCH, NEW DELHI”. In that case Bank transaction detail along
with UTR No for successful payment of EMD and Cost of Bid Document shall be uploaded.

(iv)e-tender Processing Fee- An amount of Rs. (An Amount of as Displayed online while submitting the e-tender)(Non
refundable) as processing fee shall be paid through e-payment mode only through the website
www.etenders.gov.in/eprocure/app.

Note: Money due to contractor in any other work or earnest money of the previous call of the same work shall not be adjusted

towards earnest money. The Cost of tender, EMD, Processing fee should be submitted through separate instruments.

The scanned copy of above documents (demand Draft/Pay order or Banker's cheque/FDR/deposit at call receipt or
bank guarantee) is to be uploaded to the e-Tendering web site within the period of online bid submission and within the period
mentioned in this NIT.

The intending bidder has to fill all the details such as Banker’s name, Demand draft/Fixed Deposit Receipt / Pay order/
Banker’s cheque/ Bank Guarantee number, amount and the date in the e-tendering website.


http://www.civil.bsnl.co.in/
http://www.hp.bsnl.co.in/hpc
http://www.etenders.gov.in/eprocure/app
http://www.hp.bsnl.co.in/hpc

7.2

Note:

8.

MODE OF SUBMISSION: -

a) The copy of Earnest money, cost of Tender & E-tendering processing fee receipt, Copy of Enlistment Order, copy of GST
registration, Near relative certificate (annexure 1), copy of EPF, ESIC OR an undertaking as per Annexure II, copy of undertaking
regarding submission of physical bid documents as per Annexure Ill, copy of work experience & Power of Attorney, if applicable
shall be scanned & uploaded to the e-tendering website within the period of tender submission.

b) Original financial payment instrument against EMD & TC (when payment is not made through online/e payment mode)
shall be submitted offline in Olo EE (Civil), Dharamshala before or within 3 days the period of bid submission end date
06.09.2024 by 12:00 Hrs. Failing which the tender bid (if already opened on the basis of scanned documents uploaded in 1st
electronic envelope/technical bid) shall be rejected. The envelope shall be superscripted with name of work, name of tenderer,
date and time of opening of bids.

The financial bid submitted shall be opened at 11:00 Hrs on 10.09.2024 in the O/o Sr. CE (C), Shimla.

The bid submitted shall become invalid and cost of bid & e-Tender processing fee shall not be refunded if:

i) The bidder is found ineligible.

ii) The bidder does not upload all the documents as stipulated in the bid document.

i) Ifany discrepancy is noticed between the details/ documents as uploaded at the time of submission of bid and hard copies
as submitted physically in the office of tender opening authority.

iv)  The bidder does not submit documents in physical form as specified in the bid document before specified date and time.

In casetheeligibilitycredentialsarenotfoundgenuineatanystagei.e.beforeawardof work or during execution of the work or after
completion of the work, the contractor will be debarred from tendering in BSNL for three years including any other action
under the contractor existing law.

The description of the work is as follows: -

“Construction of Additional Rooms in GHS Ananehar (4 Rooms) and in GSSS
Ladda (4 Rooms) in Block Gehra, Distt. Chamba (HP) (SH: Civil Works)”

10.

1.

12.

13.

14,

Copies of other drawings and documents pertaining to the work will be open for inspection by the tenderers at the office of the
Executive Engineer (Civil) BSNL Civil Division, DHARAMSHALA (HP).

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting their
tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access
to the site, the accommodation they may require and in general, shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. A tenderer shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall
be allowed. The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity, access, facilities for workers and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of tender by a tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work to be done and of conditions and
rates at which stores, tools and plant, etc. will be issued to him by the BSNL and local conditions and other factors having a
bearing on the execution of the work.

The competent authority on behalf of the BSNL does not bind itself to accept the lowest or any other bid and reserves to itself the
authority to reject any or all the bids received without assigning any reason. All bids in which any of the prescribed condition is
not fulfilled or any condition including that of conditional rebate is put forth by the bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and the bids submitted by the contractors
who resort to canvassing will be liable to rejection.

The competent authority on behalf of BSNL reserves to himself the right of accepting the whole or any part of the bid and the
bidder shall be bound to perform the same at the rate quoted.

The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone, in which his near
relative(s) (directly recruited or on deputation in BSNL is/are posted in any capacity either non-executive or executive employee.
Near relative (s) for this purpose is/are defined as:

i) Member of Hindu Undivided family (HUF).

i) They are Husband and Wife.

i) The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-law), Daughter(s),
Daughter's husband (son-in-law), brother(s), brother’s wife, sister(s), sister's husband (brother-in-law).

The contractor shall also intimate the names of persons who are working with him in any capacity or are

subsequently employed by him and who are near relative to any executive employee/gazetted officer in the BSNL or Department
of Telecom or in the Ministry of Communications.
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15.

16.

17.

18.

19.

20.

All the intending tenderers will have to give a certificate/ Declaration that none of his/her such near relative (s) as
defined above is/are working in the concerned BSNL Civil Zone where he is going to apply for tender/work. The format of the
certificate is as under:

“ S/oShri
Resident of hereby certify that none of my relative(s) as
defined above is/are employed in concerned BSNL Civil Zone. In case at any stage, it is found that the information given by me
is falsefincorrect, BSNL shall have the absolute right to take any action as deemed fit without any prior intimation to me.”

The certificate in case of Proprietorship Firm shall be given by the proprietor, for Partnership Firm certificate shall be given by all
partners and in case of Limited Company, by all Directors of the company. However, Government of India/ Financial Institutions
nominees and independent non-official part-time Directors appointed by Govt. of India or the Governor of the State are excluded
from the purview of submission of this certificate while submitting tenders by Limited Companies.

Any breach of these conditions by the Company or Firm or any other person, the tender/ work will be cancelled and Earnest
Money/ Security Deposit will be forfeited at any stage, whenever it is so noticed. BSNL will not pay any damages to the company
or Firm or the concerned person but damages arising on account of such cancellation to be borne by the contractor. The
Company or Firm or the person will also be debarred for further participation in the tender in the concerned BSNL Civil Zone.
Further, any breach of this condition by the tenderer would also render him liable to be removed from the approved list of
contractors of BSNL. If however the contractor is registered in any other Department he shall also be debarred from tendering in
BSNL for any breach of this condition.

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering
Department of the Government of India including State Government or PSU’s (including BSNL) is allowed to work as a contractor
for a period of two years after his retirement from Government service, without previous permission of the Government of India or
BSNL in writing. This contract is liable to be cancelled if either the contractor or any of his employees is found any time to be such
a person who had not obtained the permission of the Government of India /State Government or PSU’s as aforesaid before
submission of the tender or engagement in the contractor's service.

The bid for the works shall remain open for acceptance for a period of 60(Sixty)days from the date of opening of Bids. If any
bidder withdraws his bid before the said period or issue of letter of acceptance, whichever is earlier, or makes any modifications
in the terms and conditions of the bid which are not acceptable to the department, then BSNL shall, without prejudice to any other
right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidder shall not be allowed to
participate in the re-bidding process of the work.

In case of works having estimated cost below Rs.15,00,000/-, the successful tenderer shall be required to execute an agreement
with the Engineer-in-charge in the Proforma annexed to the tender document, within 15 days of the issue of lefter of award by the
BSNL. In the event of failure on the part of the successful tenderer to sign the agreement, the earnest money will be forfeited and
tender cancelled. In case of works of estimated to cost Rs.15, 00,000/- and above, the successful tenderer shall, upon issue of
letter of acceptance of Tender, shall be required to furnish performance guarantee at rate of 5% of the tendered value in the form
of irrevocable Bank Guarantee of requisite amount to the Engineer-in-charge in the Proforma annexed to the tender document,
within 15 days of the issue of letter of acceptance of Tender by the BSNL. In the event of failure on the part of the successful
tenderer to furnish the Bank Guarantee within 15 days, the earnest money will be forfeited and tender cancelled.

This Notice Inviting Tender (BSNL W-6) shall form a part of the contract document. In accordance with clause 1 of the contract,
the letter of acceptance shall be issued first in favor of the successful tenderer/ contractor. After submission of the performance
guarantee, the letter of award shall be issued. The contract shall be deemed to have come into effect on issue of letter of
acceptance of the tender. On issue of letter of award, the successful Tenderer/Contractor shall, within 30 days from such date,
formally sign the agreement consisting of :-

a)  The notice inviting tender, all the documents including additional conditions, specifications and drawings, if any, forming
part of the tender, and, as issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto

b)  Standard BSNL W8 as on Website www.hp.bsnl.co.in/hpc and www.civil.bsnl.co.in.

c)  Agreement signed on non-judicial stamp paper as per proforma annexed to the tender document.

Payment to the contractors shall be made through e-payment system like ECS/EFT/RTGS as detailed below: -

(@) In cities/areas where ECS/EFT/RTGS facility is provided by Banks, the tenderer must have Account in such ECS/EFT/RTGS
facility providing Banks and that Bank A/c Number shall be quoted in the tender by the tenderer.

(b) The cost of ECS/EFT/RTGS will be borne by BSNL in all cases where the payment to contractor is made in a local Branch
i.e. tenderer is having bank account in the same place from where the payment is made by BSNL unit.

(c) In case payment is made to outside branch i.e. tenderer is having bank account not in the same place form where the
payment is made by BSNL unit, the crediting cost will have to be borne by the tenderer only.

(d) The payments to contractors will compulsorily be made through ECS/EFT/RTGS in respect of all contracts where the value of
the contract is more than Rs. 10 lakhs.

First running account bill shall be paid only after

(a) Signing of the Agreement/Contract by both the parties, and
(b) Progress chart has been prepared as required under Clause 5 and approved by the competent authority.
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23.

24.

25.

26.

27.
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28.1.2

If a contractor after purchasing the tender does not quote consecutively on three occasions, the contractor may be debarred for
further purchase of tenders for a period of Six months.

General conditions of works in BHARAT SANCHAR NIGAM LTD and all correction slips are available on website
www.hp.bsnl.co.in/hpcas well as in the Divisional/ Sub divisional Office.

The Contractor will submit computerized measurement books and bill in duplicate for all running and final bills and nothing extra
shall be paid on this account.

Condition for EPF/ESI/GST

(a)The bidder must comply with the Provisions of EPF & Misc. Provisions Act, 1952 and Employees Provident Fund Scheme
1952, in respect of labourers/employees engaged by the bidder for carrying out works and they have to obtain and produce EPF
registration within one month of award of work. First payment shall be made to the contractor only when he submits his

valid/applicable EPF registration.

b) The claim bill of contractor must accompany the list showing the details of labourers/ employees engaged,duration of their
engagement, amount of wages paid to such labours/ employees, & authenticated documents showing amount of EPF
contributions (both employer’'s & employee’s contribution), paid to the EPF Authorities.Non-compliance of above provision will be
treated as breach of contract and necessary action against the bidder will be taken.

(c) The contractor shall be required to comply the provision of ESIC (wherever applicable), payment of wages act, contractor
labour regulation act, payment of bonus act, payment of gratuity act and GST regulations.  Non-compliance of above
provisions will be treated as breach of contract and necessary action against the bidder will be taken.

d) The rates shall be quoted inclusive o all taxes including GST to the extent mentioned in

schedule F under clause 37(i)and all other taxes of Central / HP State Government with loading,
unloading and transportation etc. The rates shall be firm and final. Nothing extra shall be paid on any account &
BSNL shall not entertain any claim in this respect. The invoices raised by the contractor shall indicate GST as a separate
component of the gross bill raised. The payment of GST by BSNL to the contractor shall be governed by the rule of the
government made in this regard and applicable to BSNL and further as per the rules framed by BSNL in this regard. BSNL
shall claim ITC credit for the GST as per rules of BSNL in vogue.
The contractor shall besolely responsiblefortimely paymentof GST to the concerned department. Any penalty
linterest forlate submission etc. arising thereupon and as demanded by the concerned
department shall be sole responsibility of the contractor and BSNL shall have absolutely no
liability whatsoever on this account.

Tenderers are advised to acquaint themselves regarding Office Infrastructure to be provided under section 5 of
“Special Conditions” and quote their rates accordingly. The rates quoted by agency should include charges for
Office Infrastructure mentioned therein and nothing extra shall be paid on this account.

If any terms and conditions under General Rules and Directions is in contravention to terms and conditions as above, the terms
and conditions as above shall prevail.

If there happens to be holiday on any dates mentioned above, then the transactions will be made on next working day.

For Composite Bids (If applicable in the present bid)

The Executive Engineer in charge of the major component will call bids for the composite work. The cost of Bid document and
earnest money will be fixed with respect to the combined estimated cost put to tender for the composite bid. The bid document
will includes following three components:

Part A: Information and instruction for bidders for e-Tendering, BSNLW-6, BSNLW -8 (Abridged version) & Standard General
Conditions of contract for BSNLW8 with upto date correction slips.

Part B: Proforma of schedule (including schedule A to F for Civil work), General instructions, Proforma for agreement, Form of
Performance security, Annexure “P” corrections to BSNLW, GCC - 2006 (Corrected upto CS — 1 to 4 & 6, List of preferred
make to be used for this work, specific conditions.

Part C: MOU, Proforma of schedule (including schedule A to F for electrical work, SE/EE in charge of major component shall
also be competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major components) Special
conditions for electrical work for composite tender, Additional conditions for electrical work, Additional specifications for the
work of (El & FANS), List of preferred make — BSNL Electrical Wing

The bidders must associate with himself, agencies of the appropriate class eligible to bid for each of the minor component
individually.

The eligible bidders shall quote rates for all items of major component as well as for all items of minor components of work.

12


http://www.hp.bsnl.co.in/hpc

28.1.3

2814

28.1.5

28.1.6

281.7

28.1.8

29.1.9.

29.1.10

28.1.11

After acceptance of the bid by competent authority, the EE in charge of major component of the work shall issue letter of award
on behalf of the Bharat Sanchar Nigam limited. After the work is awarded, the main contractor will have to enter into one
agreement with EE in charge of major component and has also to sign two or more copies of agreement depending upon
number of EE’s in charge of minor component. One such signed set of agreement shall be handed over to EE in charge of
minor component. EE of major component will operate Part A of the agreement. EE in charge of minor component (s) shall
operate Part B along with Part A of the agreement.

Entire work under the scope of composite bid including major and all minor components shall be executed under one
agreement.

Security Deposit will be worked out separately for each component corresponding to the tendered cost of the respective
component of works.

The main contractor has to associate agency(s) for minor component(s) conforming to eligibility criteria as defined in the bid
document and has to submit detail of such agency(s) to Engineer-in charge of minor component(s) within prescribed time.
Name of the agency(s) to be associated shall be approved by Engineer-in-charge of minor component(s).

In case the main contractor intends to change any of the above agency/agencies during the operation of the contract, he shall

obtain prior approval of Engineer-in- charge of minor component. The new agency/agencies shall also have to satisfy the laid
down eligibility criteria. In case Engineer-in-charge is not satisfied with the performance of any agency, he can direct the
contractor to change the agency executing such items of work and this shall be binding on the contractor.
The main contractor has to enter into agreement with the contractor(s) associated by him for execution of minor
components(s). Copy of such agreement shall be submitted to EE in charge of each minor component as well as to EE in
charge of major component. In case of change of associate contractor, the main contractor has to enter into agreement with
the new contractor associated by him.

Running payment for the major component shall be made by EE of major discipline to the main contractor. Running payment
for minor components shall be made by the Engineer-in-charge of the discipline of minor component directly to the main
contractor.

The composite work shall be treated as complete when all the components of the works are complete. The completion
certificate of the composite work shall be recorded by Engineer in charge of major component after record of completion
certificate of all other components

Final bill of whole work shall be finalized and paid by the EE of major component. Engineer(s) in charge of minor component(s)
will prepare and pass the final bill for their component of work and pass on the same to the EE of major component for

including in the final bill for composite contract

Signature: ___

Name: Satpal Singh

Executive Engineer (Civil)

BSNL Civil Division
DHARAMSHALA.

For & on behalf of HP State Govt.
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IMPORTANT INSTRUCTIONS TO ALL TENDERERS

All tenderers should read the following important instructions carefully before actually quoting
rates:-

1. The tenderer should read carefully & understand Tender form BSNL W-8, Bharat Sanchar
Nigam Limited “General Conditions of Contract for Civil Works (2006) with up-to-date
correction slips no. 1 to 6 (available on website www.hp.bsnl.co.in/hpc), schedule of
quantity etc. before quoting for the work.

2. The schedule of items, estimated cost etc in this contract are based on CPWD DSR 2021 and
CPWD specifications 2019, Volume | & I with up-to-date correction slips.

3. All the eligibility credentials submitted by the intending tenderers must be duly self-attested.

4.  Payment of RA bill to the contractor will be made within 45 working days of submission of
bill/invoice by the contractor. However, this period may further be extended by another 15 days
due to administrative reasons. No delay will be considered for grant of extension of time on
account of delay in payment. The intending tenderer shall have sufficient working capital to
continue the progress of work and complete it in the scheduled time as per milestone.

5. The contractor shall file the GST claim of bill/invoice in time so that the input credit is available
to BSNL while processing their bill in Central accounting unit. In case the same is not
available/reflected in GST portal then the GST amount in the bill will be retained and shall be
released only after input credit is allowed to BSNL.

6.  The contractor shall quote their rate/bid including all taxes and GST @ 18% as modified time to
time but applicable for Govt works as on last date of submission of tender.

7. E-tender will be uploaded and opened by EE (P & A) O/o Sr. CE (C) termed as Nodal Officer
(Tender).

7. Incase Tender cost submitted through any mode other than online mode, then such tender
cost instrument will be submitted in original in the office of Executive Engineer [Civil] before
the specified date and time, otherwise the bid shall be treated as non-responsive.

8 Executive Engineer [Civil] after receiving the tender cost shall issue a receipt of deposition of
original tender cost to the bidder in the prescribed format. He will also send the receipt to the
Nodal officer [Tender] through e-mail and telephonically. In addition, he may send the receipt
through any other suitable mode well in time.

9. In case EMD submitted through any mode other than online mode, then such EMD instrument
will be submitted in original in the office of Executive Engineer [Civil] before the specified date
and time, otherwise the bid shall be treated as non-responsive and will not be opened

10. Executive Engineer [Civil] / SDE receiving EMD in original form shall examine the EMD
deposited by the bidder. Executive Engineer [Civil] receiving the EMD shall issue a receipt of
deposition of original EMD instrument to the bidder in the prescribed format. He will also send the
receipt to the Nodal officer [Tender] through e-mail and telephonically. In addition, he may send
the receipt through any other suitable mode well in time.
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BSNL W-8

BHARAT SANCHAR NIGAM LIMITED
(A Govemment of india Enterprise)
STATE: Himachal Pradesh CIRCLE: BSNL Civil Circle ,Shimla

ZONE: H.P Civil Zone, Shimla DIVISION: BSNL Civil Division, Dharamshala
SUB DIVISION: BSNL Civil Sub Division, Chamba at Dharamshala

Item rate Bid for the work of: “Construction of Additional Rooms in GHS Ananehar (4 Rooms)
and in GSSS Ladda (4 Rooms) in Block Gehra, Distt. Chamba (HP) (SH: Civil Works)

(i) To be submitted online on the website “www.etenders.gov.in/eprocure/app” by 18:00 hours on 03.09.2024. Documents
which are to be submitted by the bidders to the Executive Engineer (Civil) BSNL Civil Division, Dharamshala (HP) before
or within 3 days the period of bid submission end date 06.09.2024 by 12:00 Hrs will be opened in the presence of bidder.

(ii) The financial bid shall be opened online at 11:00 hours on 10.09.2024 in the office of the Sr. Chief Engineer
[Civil], BSNL HP Civil Zone, Shimla by Nodal officer [Tender] i.e Executive Engineer (P &
A).
TENDER

I/We have read and examined Notice Inviting Tender, Schedules A, B, C, D, E & F, Specifications applicable, Drawings & Design, General
Rules and Directions, Conditions of Contract, Special conditions, Schedule of Rate & other document & Rules referred to in the Conditions
of contract and all other contents in the Tender Document for the work.

I / we hereby tender for the execution of work specified for the Bharat Sanchar Nigam Limited within the time specified in schedule ‘F’ viz.,
schedule of quantities and in accordance in all respects with the specifications, designs, drawings and instructions in writing referred to in
Rule-1 of General Rules and Directions (Civil and Electrical) and in Clause 11 of the Conditions of the contract and with such materials as
are provided for, by and in respect in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 60 (Sixty)days from the due date of submission thereof and not to make any modifications in its
terms and conditions. If I/we withdraw my/our tender before the said period or issue of letter of acceptance/intent, whichever is earlier, or,
makes any modifications in the terms and conditions of the tender which are not acceptable to the BSNL, then the BSNL shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.

A sum of Rs.1,28,534 (Rupees One Lakh Twenty Eight Thousand Five Hundred Thirty Four Only ) has been deposited in
prescribed manner as earnest money. If /We fail to commence the work specified I/We agree that the said Bharat Sanchar Nigam Limited
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said earnest
money shall be retained by competent authority on behalf of the Bharat Sanchar Nigam Limited towards Security Deposit to execute all
the works referred to in the tender documents upon the terms and conditions contained or referred to therein and carry out such deviations
as may be ordered, upto maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

I/We agree that, in case of works of estimated cost exceeding Rs.15,00,000/-, to deposit an amount equal to 5% of Tendered value of the
work as performance guarantee in the form of bond of any Scheduled Bank of India in accordance with the proforma prescribed or in the
form of Fixed Deposit Receipt etc., within 15 days of the issue of letter of acceptance of Tender by the BSNL. I/We am/are aware that in
the event of failure on my/our part to furnish the Bank Guarantee within 15 days, the earnest money will be forfeited and tender cancelled.
Further, | / We agree that in case of forfeiture of earnest money or both Earnest Money & Performance Guarantee as aforesaid, | / We
shall be debarred for participation in the rebidding process of the work.

“I/WE undertake and confirm that eligible similar work(s) has/have not been got executed through another contractor on back-to-back
basis. Further that, if such a violation comes to the notice of Department, then I/We shall be debarred for bidding in BSNL in future forever.
Also, if such a violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the
entire amount of Earnest Money Deposit/Performance Guarantee.”

I/we hereby intimate that for receiving payments l/we have an account in Bank with account No.
where the ECS/EFT/RTGS facility of e-payment is available.

I/'We hereby declare that I/we shall treat the tender documents, drawings and other records connected with the work as secret/
confidential documents and shall not communicate information derived there-from to any person other than a person to whom I/we am/are
authorized to communicate the same or use the information in any manner prejudicial to the safety of the State.
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| / We agree that should | / we fail to commence the work specified in the above memorandum, an amount equal to the amount of the
earnest money mentioned in the form of invitation of tender shall be absolutely forfeited to the Bharat Sanchar Nigam Limited and the
same may at the option of the competent authority on behalf of the Bharat Sanchar Nigam Limited be recovered without prejudice to any
right or remedy available in law out of the deposit in so far as the same may extend in terms of the said bond and in the event of
deficiency out of any other money due to me / us under this contract or otherwise.

The information in respect of works in hand is as per proforma enclosed.

IWeagreethatthiscontractissubjecttojurisdictionofcourtatDharamshala (HP)only.

Name of Work Name and Par.tlculgrs of Division Value of Work Position of Work in Remarks
where work is being executed progress
1 2 3 4 5
Dated......................
Witness:
Address: Signature of Contractor
Occupation:
Postal Address:
ACCEPTANCE

The above tender [as modified by you (Contractor) and as provided in the letters mentioned hereunder] is accepted by me for

and on behalf of the HP State Govt., for a sum of

(@)
(b)

For & on behalf of the HP State Govt.,
Dated .....cooovviveennn, Signature: ............. Xerrrreoinreeaiinnes

Name and Designation: ...... ) T
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PROFORMA OF SCHEDULES
(Operative Schedules to be supplied separately to each of the intending tenderer)

SCHEDULE - “A”

Schedule of Quantities (Civil Work): AS per Extra Excel Work Sheet

SCHEDULE - “B”

Schedule of Materials to be issued to the contractor

S. Description of Item Quantity Rates in figures & words at which the materials will Place of issue
No. be charged from the contractor
1 2 3 4 5
...................................... NIL o
SCHEDULE - “C”

Tools and Plants to be hired to the contractor

S. No. Description of Item Hire charges per day Place of issue
1 2 3 4
....................................... DELETED ......cooovvviieiieiiee e
SCHEDULE - “D”

Extra schedule for specific requirements/documents for the work.

(a) Performaof Agreement (b) Form of Performance Guarantee (c) Specifications and conditions including conditions for procurement of steel
reinforcement and cement (d) Additional conditions and additional specifications (e) Performa of Guarantee Bond (f) Special conditions (g)
Important instructions to all tenderers (h) Correction slips and Amendments (i) List of Preferred makes.

SCHEDULE - “E”

Schedule of component of Materials, Labour etc. for escalation.

CLAUSE 10:

Component of Materials expressed as percent of Total Value of Work G 75%
Component of Labour expressed as percent of Total Value of Work wyn 25%
Component of POL expressed as percent of Total value of Work wzn 0%
SCHEDULE - “F”

Reference to General Condition

Construction of Additional Rooms in GHS Ananehar (4 Rooms) and in GSSS

Name of Work Ladda (4 Rooms) in Block Gehra, Distt. Chamba (HP) (SH: Civil Works)
Estimated cost of Work Rs.64,26,721-00 (Rupees Sixty-Four Lakh Twenty Six Thousand Seven Hundred Twenty
oneonly )

Eamest Money Rs. 1,28,534-00 (Rupees One Lakh Twenty Eight Thousand Five Hundred Thirty Four Only)
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Performance Guarantee

(5% of the tendered value in the form of Bank Guarantee from Scheduled Bank | Rs. ............ ) SO (RUPEES ...
in respect of works with estimated cost put to tender exceeding Rs. 15.00Lakhs) | ....ooveriiiiiiiii e )
Security Deposit Rs. i ) PURRRRIN (RUPEES ..o

(5% of the tendered value for works with estimated cost put to tender exceeding
Rs. 15.00 Lakhs)

GENERAL RULES AND DIRECTIONS

Officer Inviting tender

Executive Engineer (C), BSNL Civil Division, Dharamshala
(HP)

Maximum percentage for quantity of items of work to be executed beyond which
rates are to be determined in accordance with Clause 12.2 & 12.3

50% (Fifty Percent)

Definitions:
Executive Engineer [P&A] O/o Chief Engineer
NODAL OFFICER (TENDER) [Civil] for uploading and opening of technical and
financial bids and holding pre-bid conference,
when required]
2(v) Engineer-in-charge Executive Engineer (C), BSNL Civil Division, Dharamshala
(HP)
2 (viii) Accepting Authority Superintending Engineer (C), BSNL Civil Circle, Shimla.
2 (x) Percentage on cost of materials and labour to cover all overheads | 10 %
and profit
2 (xi) Standard Schedule of Rates CPWD DSR-2021with up-to-date corrections as on the date
of opening of tenders with modification of 110/115.
9 (ii) Standard BSNL Contract Form Form BSNLW - 8 with up-to-date correction slips (1 to 6)as
on the date of opening of tenders
Clause 2
Authority for fixing compensation under Clause -2 Superintending Engineer (C), BSNL Civil Circle, Shimla.
Clause 2A
Whether Clause 2A shall be applicable No
Clause 3A
Whether Clause 3A shall be applicable No
Clause 5
i) Time allowed for execution of work 08 (Eight) Months
i) Authority to give fair and reasonable extension of time for | Superintending Engineer (C), BSNL Civil Circle,Shimla.
completion of work.
Clause 6A
Whether Clause 6A shall be applicable Yes
Clause 7
Gross value of work to be done together with net payment / | Rs. 8,00,000.00
adjustment of advances for materials collected, if any, since the
last such payment for being eligible to interim payment.
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Clause 10

Reinforcement steel to be used in the work shall have to be TMT bars to be procured from Primary/Secondary
procured as below: Producers only (SAIL/TATA/RINL/JSW (Neo Steel) /JINDAL
STEEL & POWER (Panther))KAMDHENU, RATHI AND
SHYAM
Clause 11
Specification to be followed for execution of work. CPWD Specifications 2019 Volume: | & I, with up-to-date
correction slips.
Clause 12
12.2 Limit for value of any item of any individual trade beyond which sub | 50%
&12.3 clauses (i) to (ii) shall not apply and clauses 12.2 and 12.3 shall
apply
Clause 16
Competent authority for deciding reduced rates Superintending Engineer (C), BSNL Civil Circle, Shimla
(HP)
Clause 36(i)
General guideline for fixing requirements of technical staff and rate of recovery in case of non-compliance for a work, shall be as per
the following.
Minimum Rate at which recovery shall be made
S | Qualification of | Discip Desianation Minimum |\ from contractor in event of non-
No Technical line g Experience deployment
representative Figures words
Graduate Engineer | Civil & Project Planning 2 Years .
1 or Electic |  /quality/ Billing or 141 Rs. 15,000/- | Rs. Fifteen thousand only
. . 7 per month per month
Diploma Engineer al Engineer 5 Years

Clause-37 (i)

Extent of GST (Goods and services Tax) payable by contractor
for building and construction works.

100% [Rates shall be inclusive of 100% GST. However, after issue
of detailed guidelines / rules, if a portion of GST is to be paid by
department (BSNL), the same shall be recovered from the bill of

the contractor]

Clause 42

i) (a) Schedule / statement for determining theoretical quantities of | DSR 21 printed by CPWD with up-to-date correction slips
cement. as on the date of opening of tenders

i) Variation permissible on theoretical quantities

a) Cement for works with estimated cost put to tender:

i) Not more than Rs. 5.00 Lakhs

3 % minus

i) More than Rs. 5.00 Lakhs

2 % minus
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b) Steel reinforcement and structural steel sections for each 2 % minus
diameter, section and category.

Star prices to be considered for Escalation and Recoveries:

S. No. Material Star Price
(Rate in Figures and Words)

1 For Cement (OPC 43 grade only) Rs. 7,600/= (Rs. Seven Thousand Six
Hundred Only) per Metric Tonne).

2 (a) For Mild steel Not Applicable

2(b) For Reinforcement Steel conforming to BIS 1786 ( Fe 415 Grade) | Not Applicable

2(c) For Reinforcement Steel TMT bars Rs. 60,100/= (Rs. Sixty Thousand One
Hundred Only) per Metric Tonne).

2(d) For Galvanized steel Not Applicable

*** The base rates of the material to be taken for MRJ is to be stipulated as star prices above under Clause-10CA.

Executive Engineer (Civil)
BSNL Civil Division
Dharamshala.
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Amendments to Clause 37 & 38 of GCC 2006

3:;' Existing Provision Modified Provision

1 Page 12 of GCC (item 15 of General Rules & Directions) Page 12 of GCC (item 15 of General Rules & Directions)
15.Sales tax, purchase tax, turnover tax or any other tax on material | 15.GST [up to the extent mentioned in Schedule-F under Clause-
in respect of the contract shall be payable by the contractor and | 37(i)], Sales Tax/VAT, purchase tax, tumover tax or any other tax on
government will not entertain any claim whatsoever in respect of the | material in respect of thecontract shall be payable by the contractor
same. and BSNL will not entertain any claim whatsoever in respect of the

same.

2 Clause 37 Clause 37
Levy / Taxes payable by contractor Levy / Taxes payable by contractor
() Sales Tax/VAT [including Service Tax up to the extent | (i) Sales Tax/VAT [including GST up to the extent mentioned in
mentioned in Schedule-F under Clause-37(i)], Building and other | Schedule-F under Clause-37(i)], Building and other construction
construction workers Welfare Cess or any other tax or cess in respect | workers Welfare Cess or any other tax or cess in respect of this
of this contract shall be payable by the contractor and BSNL shall not | contract shall be payable by the contractor and BSNL shall not
entertain any claim whatsoever in this respect. entertain any claim whatsoever in this respect.

3 Clause 38 Clause 38

Conditions for reimbursement of levy/taxes if levied after receipt
of tenders

(i) All tendered rates shall be inclusive of all taxes and levies
[including Service tax up to the extent mentioned in schedule-F
under Clause-37(i)] payable under respective statutes. However, if
any further tax or levy or cess is imposed by statute, after the last
stipulated date for the receipt of tender including extensions, if any,
and the contractor thereupon necessarily and properly pays such
taxes/levies, the contractor shall be reimbursed the amount so paid,
provided such payments, if any, is not in the opinion of the
Superintending Engineer (whose decision shall be final and binding
on the contractor) attributable to delay in execution of work within the
control of the contractor.

Conditions for reimbursement of levy/taxes of levied after receipt
of tenders

(i) All tendered rates shall be inclusive of all taxes and levies
[including GST up to the extent mentioned in schedule-F under
Clause-37(i)] payable under respective statutes. However, if any
further tax or levy or cess is imposed by statute, after the last
stipulated date for the receipt of tender including extensions, if any,
and the contractor thereupon necessarily and properly pays such
taxes/levies, the contractor shall be reimbursed the amount so paid,
provided such payments, if any, is not in the opinion of the
Superintending Engineer (whose decision shall be final and binding on
the contractor) attributable to delay in execution of work within the
control of the contractor.

21




1.0

1.2

1.3.

14.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

PART-A
SH: CIVIL WORK

SPECIAL CONDITIONS

General:

1.1. The eligible tenderers of civil component will quote rates for various items of electrical components of work also. The lowest tender shall
be decided after adding quotes for Civil work component (Part B) and Electrical component (Part C). The quoted rates for various items in the
tender shall be inclusive of all terms and conditions such as additional conditions, special conditions, particular specifications etc. and for
adherence to all terms,conditions and  specifications mentioned in the tender document . No extra payment shall be made to the
contractor on account of this. Any infringement and/or breach of these specification and condition(s) etc. shall render the contractor liable for
action(s) under various clauses of the contract and such action stipulated in conditions therein.

GST [up to the extent mentioned in Schedule F under clause 37(i)], Sales tax / VAT, purchase tax, turnover tax or any other tax on
materials in respect of this contract shall be payable by the Contractor and BSNL will not entertain any claim whatsoever in
respect of the same.

The Contractor shall make his own arrangements for electricity required for the execution of the work. Necessary payment shall be made by
the Contractor directly to the department concerned. In case the statutory authority fails to sanction the electric connection or delays the
sanction of electric connection, the Contractor shall make his own arrangements by providing diesel generators of adequate capacity at his
own cost. No delay on this account shall be accepted. Nothing extra shall be paid on this account.

The Contractor shall make his own arrangement for backup power at his own cost. No interruption of work shall be accepted due to power
failure. Nothing extra shall be paid on this account.

No walls or terraces shall be cut for making any opening after water proofing has been done without written approval of Engineer-in-Charge.
When permitted cutting of water proofing work shall be done very carefully so that other portion of water proofing is not damaged.
On completion of work at such place the water proofing work shall be made good and ensured that the opening / cutting is made fully water
proof as per contract specifications/ directions of Engineer-in-Charge. Nothing extra shall be payable on this account.

No structural member shall be chased or cut without the written permission of the Engineer-in-Charge.

The order or preference in case of any discrepancy as indicated in condition No.8.1 under “Conditions of Contract” given in the General
Conditions of Contract for BSNL 2006 form may be read as the following:

(i) Nomenclature of items as per schedule of quantities.

(i) Particular specifications, special and additional conditions etc., as stipulated in tender document.

(iii) Contract clauses of Standard BSNL Contract form 2006 as corrected and modified up to last date of receipt of tenders.
(iv) CPWD Specifications.

(v) Architectural Drawings.

(vi) Indian Standard Specifications.

(vii) Sound Engineering Practice.

(wiii) Manufacture Specifications.

(ix) Decision of Engineer-in-Charge shall be final and binding.

A reference made to any Indian Standard Specifications in these documents, shall imply to the latest version of that standard, including such
revisions / amendments as issued by the Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall keep at his
own cost all such publications of relevant Indian Standard applicable to the work at site.

The Contractor shall be bound to follow the instructions and restrictions imposed by the Local Administration / Police authorities on the
working and /or movement of labour, materials etc. and or due to less/ restricted working hours or any detours in movement of vehicles.
Nothing extra shall be payable on this account.

The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards such as day and night boards, speed limit
boards and flags, red lights and providing barriers, etc. He shall be responsible for all damages and accidents caused due to negligence on
his part. No hindrance shall be caused to traffic during the execution of work. Nothing extra shall be payable on this account.

All material shall only be brought at site as per programme finalized with the respective Engineer- Charge. Any pre-delivery of the material,
not required for immediate consumption shall not be accepted and thus not paid for.

Large scale details and manufacture ‘s dimensions for material to be incorporated shall take precedence over small scale drawings.

No foreign exchange shall be made available by the BSNL for the purchase of equipment’s, plants, machinery, material of any kind or other
items required to be carried out in execution of work.

Construction spoils, including bituminous material and other hazardous materials, must not be allowed to contaminate watercourses and the
dump sites for such material must be secured so that they should not leach into the ground water. Nothing extra shall be payable on this
account.

In accordance with requirements of the pollution control board, the DG sets installed during construction activity must be provided with

necessary acoustic measures and exhaust pipe above the height of nearest tall building. The vehicles must possess necessary Pollution
certificate. Nothing extra shall be payable on this account.
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In accordance with requirements of the pollution control board, the diesel generator sets to be used  during construction phase shall be low
sulphur diesel type and shall conform to E(P) Rules prescribed for air and noise emission standards. Nothing extra shall be payable on this
account.

In accordance with requirements of the pollution control board, the safety equipment's like boots,  helmets, safety belts, gloves etc. must be
provided for the workers and best and safe engineering practices must be adopted. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the stipulations under the provisions of Water (Prevention and Control of
Pollution) Act, 1974, the Air (Prevention and control of ~ Pollution) Act 1981, the Environment (Protection) Act, 1986, the Public Liability
(Insurance) Act, 1991 and EIA Notification, 2006 shall be ensured. Nothing extra shall be payable on this account.

If, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of violation of the above specified norms, the same
shall be recovered from the contractor.

Except for the items, for which Particular Specifications are given or where it is specifically mentioned otherwise in the description of the
items in the schedule of quantities, the work shall generally be carried out in accordance with the “CPWD Specifications” (Refer Schedule F)
and as per instructions of Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS Codes / Specifications shall be
followed and the rates should be all inclusive.

Any reference made to any Indian Standard Specifications, shall imply to the latest version of that standard, including such revisions /
amendments as issued by the Bureau of Indian Standards up to last date of receipt of tenders. The Contractor shall keep at his own cost
all such publications including relevant Indian Standard applicable to the work at site.

The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, drawings etc. (FPS units wherever
indicated are for guidelines only).

The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and floors is minimized. Wherever absolutely
essential, the chase shall be cut using chase cutting machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes
should be fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper co-ordination of various disciplines viz.
sanitary & water supply, horticulture & electrical etc.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested before covering.

Samples including brand / quality of materials and fittings to be used in the work shall be got approved from the Engineer-in-Charge, well in
advance of actual execution and shall be preserved till the completion of the work.

Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away from the site when, in written opinion of
Engineer-in-Charge, the same are no longer required at site of work.

The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire precautions prevailing in the area.

Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-Charge and satisfy himself about
complete characteristics of soil and other parameters at site. However, no claim on the alleged inadequacy or incorrectness of the soil data
supplied by the department shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is required at site or existing approach is to be
improved and maintained for cartage of materials by the contractor, the same shall be provided, improved and maintained by the contractor
at his own cost.

Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary arrangement shall be made at his
own cost.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and night, speed limit boards, red
flags, red lights and providing barriers. He shall be responsible for all damages and accidents caused to work due to negligence on his part.
No hindrances shall be caused to traffic, during the execution of the work.

The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of materials at any place. No excavated
earth or building rubbish shall be stacked on areas where other buildings, roads, compound wall, services etc are to be constructed.

The contractor shall provide at his own cost suitable weighing, surveying and levelling and measuring arrangements as may be necessary at
site for checking. All such equipment’s shall be got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra
shall be payable on this account.

Contractor shall provide permanent bench marks, flag tops and other reference points for the proper execution of work and these shall be

preserved fill the end of work. All such reference points shall be in relation to the levels and locations, given in the Architectural and plumbing
drawings.
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Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to byelaws and municipal body /
corporation where CPWD Specifications are not applicable. The contractor should get the materials (fixtures/fittings) tested by the Municipal
Body / Corporation authorities wherever required at his own cost.

The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to be issued from time to time, by the
Engineer-in-Charge. Before commencement of any item of work, the contractor shall correlate all the relevant architectural and structural
drawings issued for the work, nomenclature of items, specifications etc. and satisfy himself that the information available there from is
complete and unambiguous. The figures & the written dimensions of the drawing shall supersede the measurement by scale. The
discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution of the work. The
contractor alone shall be responsible for any loss or damage occurring by the commencement of work on the basis of any erroneous and/ or
incomplete information and no claim, whatsoever shall be entertained on this account.

The Architectural drawings other than those indicated in nomenclature of items are only indicative of the nature of the work and
materials/fittings involved unless and otherwise specifically mentioned.

The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-Charge before actually commencing the
execution of work under the item. Nothing extra shall be payable on this account.

Other agencies may also simultaneously execute and install the works and the contractor shall afford necessary facilities for the same. The
contractor shall leave such recesses, holes, openings, trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall fix the same at
the time of casting of concrete, stone work and brick work, if required, and nothing extra shall be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the work being performed by other
contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange his work and shall place and dispose off the materials being
used or removed so as not to interfere with the operations of other contractor or he shall arrange his work with that of the others in an
acceptable and coordinated manner and shall perform it in proper sequence to the complete satisfaction of others.

All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-delivery of the material not required
for immediate consumption shall not be accepted and thus not paid for.

The contractor shall procure the required materials in advance so that there is sufficient time for testing of the materials and approval of the
same before use in the work.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in the course of the execution of
work shall be protected against the damage by the contractor at his own expense. The contractor shall not store materials or otherwise
occupy any part of the site in a manner likely to hinder the operation of such services. In case temporary supporting/shifting of such services
is required to facilitate the work, the same shall be done by the contractor at no extra cost.

In case the existing services are to be shifted permanently, then before dismantling the existing services, alternate/diversion of service lines
has to be laid by the contractor so that there is no interruption in use of existing services. The contractor has to plan the alternate suitable
route for diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before starting shifting of services.
Nothing extra shall be paid except the payment of dismantling and laying of new service lines as per conditions of contract.

The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings and fixtures including sanitary and
water supply fittings and fixtures provided by him against pilferage and breakage during the period of installations and thereafter fill the
building is physically handed over to the department. No extra payment shall be made on this account.

The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him even though the materials may be
under double lock key system.

For construction works which are likely to generate malba / rubbish to the tune of more than a tempo / truck load, contractor shall dispose of
malba, rubbish & other unserviceable materials and wastes at his own cost to the notified /specified dumping ground and under no
circumstances these shall be stacked / dumped even temporarily, outside the construction premises.

Surplus excavated earth which is beyond the requirement of the B.S.N.L./ Client Department shall have to be disposed of the contractor at
his own cost beyond the municipal limits or at places identified by the local bodies or as directed by the Engineer-in-Charge after obtaining
written permission of the Engineer-in-Charge and no payment will be made by the Department for such disposal of this surplus excavated
earth.

With each Running Bill, the details of test carried out shall be submitted by the contractor as per perform given in the document.

On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to the Engineer-in-Charge. These
drawings shall have the following information.

a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks.
b) Ground and invert level of all drainage pipes together with locations of all manholes and connections, up to out fall.

c) Run off of all water supply lines with diameters, location of control valves, access panels etc.

In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of completion, then the recovery @ Rs.10, 000/-
each for such set of drawings shall be made from the contractor’s final bill.
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1.49 In the item of providing and fixing precast reinforced cement concrete in shelves the cost of cutting chases and making good the same shall
be inclusive in the item and nothing extra shall be paid on this account.

1.50 In the item of finishing walls with exterior paint, only the plain/flat area shall be measured for payment and nothing extra shall be paid on
account of pointed wall surface.

20 Rates:
Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all inclusive and apply to the following: -
(i)  All'lifts & all heights, floors including terrace, leads and depths.
(i) Al labour, material, tools and plants and other inputs involved in the execution of the item.
(iii) Any of the conditions and specifications mentioned in the tender documents.
(iv) Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason.
(v) Providing sunk flooring in bath-rooms, kitchen, etc.
(vi) Any legal or financial implications resulting out of disposal of earth, unserviceable building materials, debris, malba, if any.

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri etc. or any other material collected by
him for the work direct to revenue authorities.

(viii) Performance test of the entire installation(s) before the work is finally accepted.
(ix) Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed to have been built in the items.
(x) Allincidental charges for cartage, storage and safe custody of materials brought to site.
3.0 SECRECY

341 The contractor shall take all steps necessary that all persons employed on any work in connection with the contract have notice that the
Indian Official Secrets Act 1923 applies to them & will continue so to apply even after the execution of such works under the contract.

3.2 The contract in confidential and must be strictly confirmed to the contractor's own use (except so far as confidential disclosure to sub-
contractors or suppliers as necessary) and to the purpose of the contract.
3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the Engineer-in-Charge on the completion

of the work / works or the earlier determination of the contract.

4.0 LABOUR AND SECURITY

4.1 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The contractor shall, on demand submit list of
his agents, employees and work people concerned & shall satisfy as to the bonafides of such people.
4.2 The contractor & his work people shall observe all relevant rules regarding security promulgated in which work is to be carried out by

the Controlling Administrative Authority of the Client Department (hereinafter referred to as “Administrator”).

43 The contractor, his representative, workman shall be allowed to enter through specified gates & timing as laid down by the controlling
authority. They shall be issued an identity card or an individual pass in accordance with the standing rules & regulations & they should
possess the same while working. The contractor shall be responsible for the conduct & actions of his workman, agents / representatives.

44 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also be allowed to carryout the work beyond
6 PM & up to 7 AM if the site conditions / circumstances so demand with prior written permission from the “Administrator”. However, if the
work is carried out in more than one shift or at night, no claim on this account shall be entertained.

5.0 OFFICE INFRASTRUCTURE:

51 The agency shall setup quality assurance lab for testing of material at site office including engagement of necessary personnel and
infrastructure for the same. For quality assurance lab necessary equipment for testing of cubes, bricks, arrangement of silt test, bulkiness of
sand, moisture content test, slump test on concrete. Instruments like electronic weighing machine, vernier calliper, sieves sets, cement
concrete moulds 15x15x15¢cm (Two set of 6 Nos.) slump test apparatus, depth gauge 20cm, rubber hammer, steel foot plate etc shall be
available at lab.

5.2 The agency, at his own cost, shall construct a site office for the field staff, inspecting officers and site lab having 2 rooms of size 3.0mx4.0m
with toilet facility, furniture, cup boards, light, fan etc. at the place approved by the Engineer-In-Charge in the campus. The site office shall be
temporary type structure in brick work with AC sheet roof, false ceiling, door and windows etc. complete. The same shall be got dismantled
after completion of work with permission of Engineer-In- Charge. The site shall be made clean and free from debris, broken/ waste materials
etc. Nothing extra shall be paid on this account.
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For quality control measures, measurements and monitoring the quality, the contractor shall provide adequate no. of supporting
staffs for field work the entire completion period at site. Nothing extra shall be paid on this account...

The rates quoted by the agency should include charges for above office infrastructure required and nothing extra shall be paid for this.
PROGRAM CHART: -

The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all activities from the start of work to
completion, with details of manpower, equipment and machinery required for the fulfilment of the program within the stipulated period or

earlier and submit the same for approval of the Engineer-in-Charge within 15 days of the issue of letter of acceptance for the contract.

The work has to be completed in stages as indicated in the Milestones under clause 5 and the program should be prepared in such a manner
to achieve these Milestones as indicated therein or even earlier.

The program chart should include the following: -

a) Descriptive note explaining sequence of various activities.

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower and specialized equipment for
every important stage.

c) Program for procurement of materials by the contractor.

d) Program of procurement of machinery / equipment's having adequate capacity, commensurate with the quantum of work to be

done within the stipulated period, by the contractor.

If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to the approved program referred
above, the contractor shall produce a revised program showing the modifications to the approved program by additional inputs to ensure
completion of the work within the stipulated time.

The submission of revised program or approval by the Engineer-in-Charge of such program or the furnishing of such particulars shall not
relieve the contractor of any of his duties or responsibilities under the contract. This is without prejudice to the right of Engineer-in-Charge to
take action against the contractor as per terms and conditions of the agreement.

Notwithstanding the fact that the contractor will have to pay to the labour and other staff engaged directly or indirectly on the work according
to the provisions of the labour regulations and the agreement entered upon and/or extra amounts for any other reason.

PROGRESS AND MONITORING OF WORK:

Contractor shall give the Engineer-in-Charge on the 10t day of each month, progress report of the work done during the previous month.
Such progress report will include the project progress summary, work progress (planned v/s. actual), PERT chart, milestone status, financial
progress status, manpower deployment status, important materials consumed, materials at site at the beginning of the month, materials
consumed during the month and the balance quantities at the end of month and progress of the work stating the reasons for shortfall, if any
including the steps and measures to be taken for making good the shortfall in the succeeding period. Non submission of aforesaid progress
report shall make contractor liable for action under breach of contract conditions.

SAMPLE OF MATERIALS: -

All materials and fittings brought by the contractor to the site for use shall conform to the samples approved by the Engineer-in-Charge which
shall be preserved till the completion of the work. If a particular brand of material is specified in the item of work in Schedule of Quantity, the
same shall be used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material is not specified in the item
of work, the contractor shall submit the samples as per List of Preferred Makes stated in the document for approval of Engineer-in-
Charge. For all items, ISI Marked materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked material
| fittings are not available, the contractor shall submit samples of materials / fittings manufactured by firms of repute conforming to relevant
Specifications or IS codes for the approval of Engineer-in-Charge. Equivalent means equal/equivalent in quality as well as cost/rate.

To avoid delay, contractor should submit samples as stated above well in advance so as to give timely orders for procurement. If any
material, even though approved by Engineer-in-Charge is found defective or not conforming to specifications shall be replaced / removed by
the contractor at his own risk & cost.

BIS marked materials, except otherwise specified, shall also be subjected to quality test besides testing of other materials as per the
specifications described for the item/material. Wherever BIS marked materials are brought to the site of work, the contractor shall, furnish
manufacturer’s test certificate or test certificate from approved testing laboratory to establish that the material procured by the contractor for
incorporation in the work satisfies the provisions of specifications relevant to the material and / or the work done.

BIS marked items (except cement & steel for which separate provisions have been made in para 10.0) required on the work shall be

got tested, for only important tests, which govern the quality of the product, as decided by the Engineer-in-Charge. For mandatory test, frequency
shall be as specified in CPWD Specifications.

For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests shall be carried out as per decision
of Engineer-in-Charge.

CEMENT & STEEL REINFORCEMENT

Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement procured at site.
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9.2 CEMENT: -

9.2.1 The contractor shall procure 43 Grade Ordinary Portland Cement required in the work from reputed manufacturers of cement as per the
approved make in 50 kg. bags bearing manufacturer's name and ISI marking, along with manufacturers test certificate for each lot.

922 OPC bags shall be stored in godown to be constructed by the contractor at his own cost as per sketches given in C.P.W.D Specifications
having weather-proof roofs and walls. The size of the cement godown is indicated in the sketches for guidance. The actual size of godown
shall be as per site requirements and nothing extra shall be paid for the same.

9.2.3 If the quantity of cement actually used in the work is found to be more than the theoretical quantity of cement including authorized variation,
nothing extra shall be payable to the contractor on this account. In the event of it being discovered that after the completion of the work, the
quantity of cement used is less than the quantity ascertained as herein before provided (allowing variation on the minus side as stipulated in
Clause - 42), the cost of quantity of cement not so used shall be recovered from the contractor as specified in schedule. Decision of the
Engineer-in-Charge in regard to theoretical quantity of cement which should have been actually used as per the schedule and recovered at
the rate specified, shall be final and binding on the contractor.

For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of the cement, which should have been
actually used, shall be final and binding on the contractor.

9.24 In case the contractor brings surplus quantity of cement the same shall be removed from the site after completion of work by the contractor at
his own cost after approval of the Engineer-in-Charge.

9.3STEEL REINFORCEMENT: -

9.31 The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement bars (of Fe 415
grade as per IS 1786 from approved Primary /secondary producers by ministry of steel as per preferred make list.

The contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in respect of all the lots of
steel brought by him from approved supplier to the site of work. The original vouchers and test certificates shall be kept on record in the site
office by the Site staff.

9.3.2 The steel reinforcement shall be brought in bulk supply of 20 tonnes or more or as decided by the Engineer-in-Charge along with
manufacturer test certificate for each lot.

9.3.3 The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm. above ground. A coat of cement wash shall be
given to steel bars when stored at site for long duration so as to prevent corrosion. Nothing extra shall be paid on these accounts. Bars of
different sizes and lengths shall be stored separately to facilitate easy counting and checking.

9.34 In case the contractor bring surplus quantity of steel, the same after completion of the work will be removed from the site by the contractor at
his own cost after approval of the Engineer-in- Charge. Nothing shall be paid on this account.

9.3.5 Reinforcement including authorized spacer bars and lappages shall be measured in length of different diameters as actually (not more than
as specified in the drawings) used in the work nearest to a centimetre. Wastage and unauthorized overlaps shall not be measured.

10.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: -

10.1 The Contractor shall engage specialized agency unless otherwise approved by any Government Department having adequate technical
capability and experience of having executed at least one work of similar items of 80% or more magnitude or two works of similar items of
minimum 60% magnitude or three works of similar items of minimum 40% magnitude individually for executing the following items of the work
and/or any other items of work where specialized firm is required to be engaged as per contract conditions. For determining the required
magnitude, the value of the work executed may be suitably enhanced with the prevailing approved cost index.

i) Water proofing treatment work of all types.

ii) Fabrication and erection of Skylights with necessary fittings
i) Pile work

iv) Stainless steel railing

V) False ceiling and wall panelling

vi) Glass partitions

10.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before actual commencement of the item of
work. The contractor shall submit the list of Specialized agencies, proposed to be engaged by him along with necessary performance
certificates, within 15 days from the date of issue of acceptance letter to substantiate technical capability and experience of the agency for
prior approval of the Engineer-in-Charge.

10.3 The conditions of approval of specialized agency shall be final and binding on the contractor and he shall comply with such conditions of
approval.

11.0 QUALITY ASSURANCE & QUALITY CONTROL

11.1. The work shall be subjected to a strict quality assurance and quality control as prescribed in the tender documents and as may be further
required by the Engineer-in-charge.

11.2. The Contractor shall be required to carry out all mandatory tests as per the CPWD specifications and other tests prescribed in this tender
document. In addition, the Engineer-in-charge may at his discretion, order carrying out additional tests, as may be felt necessary by him.

11.3. Tests shall be carried out from one of the following laboratories/test houses as shall be decided by the Engineer in- charge.

i. National Test House, Delhi

ii. Shri Ram Institute for Industrial Research, New Delhi
iii. CBRI, Roorkee

iv. PEC, Chandigarh/NIT/Govt. Engg College.
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v. Indian Institute of Technology

vi. NABL accredited labs.

vii. Any other labs approved by O/o CE (C), BSNL Shimla. BSNL
11.4 The agency shall essentially deploy equipment & machinery (owned or hired) as per the list given the document, in addition to
any other T & P required to achieve the Milestone(s) at his own cost.
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List of Preferred Makes for Civil & Public Health Works for the work

SN | Name of Materials Preferred Makes
1 Ordinary Portland cement/ Pozzolona Cement ACC, Ultratech, Gujarat Ambuja, Vikram, Birla, JKCement, JP Rewa &
(Grey) - 43 Grade Shree.
2 RMC Ultratech, Lafarge, ACC
3 White Cement Birla White / J. K. White
4 Reinforcement Steel SAIL, TISCO, RINLJSW LTD, JINDAL STEEL &
POWER(Panther), KAMDHENU,RATHI AND SHYAM
5 Mica/Laminates Greenply, Century, Merino ,GreenPanel
7 UPVC windows/door hardware/ fittings PULSE,HOPPE,GU,ROTTO, Signia, Kinlong
8 UPVC sections material door/window Veka, Fenesta, Aluplast
9 Pressed Steel Frames KRISHNA STEEL FABRICATOR SIRSA, LAXMI STEEL WORKS
BAHADURGARH, ASHISH INDUSTRIES GHAZIABAD, ASHWANI &
SONS.
10 Water Proofing Compound Fosroc, Cico, Pidilite. Inpermo by M/s Snowcem& Sika.
1 PVC Pipe & Fittings Supreme, Finolex& Prince.
12 Acrylic Distemper / Plastic Paint / OBD NEROLAC ACRYLIC DISTEMPER, TRACTOR ACRYLIC DISTEMPER
(ASIAN PAINTS) , MAXILITE ACRYLIC DISTEMPER (ICl), BISON
ACRYLIC DISTEMPER (BERGER).
13 Synthetic Enamel Paint DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM GLOSS (ASIAN),
NEROLAC HIGH GLOSS (NEROLAC), LUXOL HI-GLOSS (BERGER
14 Steel /wood Primer ICl, Nerolac, Berger & Asian Paints
15 STRUCTURAL, SUSPENDED GLAZING, ALUPRO, SP FABRICATORS, GLAZE TECH, GREEN FACADE
CURTAIN WALL GLAZING, GLAZED SKYLIGHT
FABRICATORS
16 Mosaic Glass Tiles Coral, Mridul, ltalia &Bisaza
17 Dash / Anchoring Fasteners HILTI / Fischer
18 Nuts / Bolts & Screws GKW & Atul
19 Stainless Steel Sink (Out of Salem Steel only) DIAMOND, NIRALI, Neelkant & Jayna
20 Float Valve Viking & Prayag.
21 Admixtures Fosroc& Sika
22 Vitreous China Sanitary Ware Parryware, Hindware,Jaquar, RAK, Kohlar
23 Plastic Seat Cover of W.C. (ISI Mark only) Commander, Hindware, Admiral, Parryware&Kohlar
24 CP Fittings / Mixer Pillar taps Washers ESS ESS, Jaquar continental series or equivalent, RAK
25 CP Accessories ESS ESS, Jaquar continental series or equivalent, RAK
26 Centrifugally Cast (Spun) Iron Pipes NECO, HIF, HEPCO, SKF
27 Centrifugally Cast (Spun) Iron Pipes (Class LA) Electro Steel, Kesoram& Jindal.
28 G.l. Pipes Jindal (Hissar) & TATA
29 G.l. Fittings Unik & UU
30 Gun metal Valves Leader, Zoloto& Sant
31 Stone Ware Pipes & Gully Traps Prefect, Hind, Crystal or ISI marked S.W.Pipes.
32 Mirror Glass Atul, Modi Guard, Gold Plus& Saint Gobain
33 Grouting Compound Bal endura&Latticrete
34 Aluminium Sections Hindalco, Jindal, Indalco
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35 Aluminium Fittings Ebco, Dorma, Ozone, Classic &Everite

36 Hydraulic Door Closer Dorset, Dorma, Ozone, Everite, Godrej

37 Floor Springs Ebco, Dorma, Ozone, Godre;

38 Exterior Paint APEX ULTIMA (ASIAN), DULUX WEATHERSHEILD MAX (ICl), EXCEL
(NEROLAC), WEATHERCOAT ALL GUARD (BERGER).

39 Friction Hinges Zipco, AKS, Dorma & Earl Bihari

40 HPL Century, Merino, Timex, Green

41 Ply board / laminated board Greenply, Century, Merino ,Green Panel, Archid

42 Telescopic Drawer Channel Earl Bihari & Hettich

43 Ceramic Tiles (Rectified ) Nitco, Johnson, Orient bell, Sunhearrt, AGL, RAK &Kajaria

44 Vitrified Tiles (Full body/GVT/Double charged) Restile, NITCO, Qutone, AGL

45 AUTOCLAVED AERATED BLOCKS BILTECH, ECO GREEN, FINECRETE, J.K. LAKSHMI CEMENT LTD.

46 Glass including high performance thermal glass Saint Gobain, Modi Guard , Gold Plus, AIS

47 Brass Locks Dorset, Crust, Ozone, Kich & Godrej

48 Particle Board/block/ply board/laminated board Greenply, Century, Merino, GreenPanel,

49 POLYETHYLENE WATER STORAGE TANK SINTEX, VECTUS, FRONTIER, KAVARI,

50 Patch fitting for frameless glass Dorma, Ozone, Dorset

51 CEILING TILES/ Acoustical tiles and paneling Armstrong, Hunter Doglus, Gyptech

52 Silicon Sealant Dow Corning, GE & 3M

53 Paver Blocks &Kerb stones NTC, CECO, Super Tiles, ISI Marked only

54 Stainless Steel Hand Rail System Kich , Dorset, Crust,Dorma,ICICH Industries, Essal

55 FRP doors/Frame Fibre ways technology, Shiv Shakti Fibreudhyog, Jaindoor Pvt. Ltd.,
Jayna.

56 Wall Putty Birla Care & JK White

57 Ceramic/GVT Wall/ Dado Nitco, Johnson, Orient bell, Sunhearrt, AGL &Kajaria

58 W.C., EWC, Wash Basin, Urinal & Urinal Division | Hindware, Parryware , Kohlar & Jaguar

Plates

59 Health Shower, Taps, Jet Spray Jaguar, ESS-ESS Moen, CERA, Hindustan, Marc

60 Steel pre painted sheet TATA, JINDAL, CRIL, LLOYDS,BHUSAN

61 Flush Door Shutters Century ,Greenlam, Archid ,Merino ,GreenPanel , Samrat

62 MILD STEEL DOOR, WINDOWS & FRIENDS MANUFACTURING COMPANY, KOTKAPURA, PD

VENTILATORS MANUFACTURERS INDUSTRIES, SHAKTI INDUSTRIES, STEELMAN INDUSTRIES, SKS

STEEL INDUSTRIES, SHIVAM

63 M.S. TUBES/HOLLOW STEEL SECTION TATA STEEL LTD, JINDAL INDUSTRIES HISSAR, BHUSHAN POWER
STEEL, JSW STEEL LTD, APL(Apollo)

64 Aluminium composite panel sheet Alucobond, Alstone, Aludecor, TIMEX

It is certified that | have gone through the above list of preferredmakes of materials and the rates has been quoted accordingly.

(Signature of Contractor)
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PARTICULAR SPECIFICATIONS OF WORK

R.C.C. WORK:-
Construction Joint:

Concreting shall be carried out continuously upto the construction joints, the position and details of which shall be as shown in structural
drawing or as indicated in Fig. 26 of CPWD Specification or as directed by Engineer-in-charge. Number of such joints shall be kept to
minimum. These shall be straight and shall be at right angles to the direction of main reinforcement. Construction joints should comply with IS
:11817.

In case of columns the joints shall be horizontal and 10 to 15 cm below the bottom of the beam  running into the column head. The portion
of the column between the stepping off level and the top of the slab shall be concreted with the beam.

When stopping the concrete on a vertical plane in slabs and beams, an approved stop-board (see Fig. 26 C of CPWD Specification) shall be
placed with necessary slots for reinforcement bars or any other obstruction to pass the bars freely without bending. The construction joints
shall be keyed by providing a triangular or trapezoidal fillet nailed on the stop-board. Inclined or feather joints shall not be permitted. Any
concrete flowing through the joints of stop-board shall be removed soon after the initial set. When concrete is stopped on a horizontal plane,
the surface shall be roughened and cleaned after the initial set.

When the concrete is to be resumed, the joint shall be thoroughly cleaned with wire brush and loose particles removed. A coat of neat cement
slurry at the rate of 2.75 kg of cement per square meter shall then be applied on the roughened surface before fresh concrete is laid.

Compaction:

Concrete shall be thoroughly compacted and fully worked around embedded fixtures and into corners of the form work. Compaction shall be
done by mechanical vibrator of appropriate type till a dense concrete is obtained. The Mechanical vibrators shall conform to IS 2505, 1S:2506,
IS:2514, and 1S:4656.To prevent segregation, over vibration shall be avoided.

Compaction shall be completed before the initial setting starts. For the items where mechanical vibrators are not possible to be used, the
contractor shall take permission of the Engineer-in-charge in writing before the start of the work. After compaction, the top surface shall be
finished even and smooth with wooden trowel before the concrete begins to set.

Concrete shall be compacted into dense mass immediately after placing by means of mechanical vibrators ~ designed  for  continuous
operations. The Engineer-in-Charge may however relax this conditions at his discretion for certain items, depending on the thickness of the
members and feasibility of vibrating the same and permit hand compaction instead. Hand compaction shall be done with the help of tamping
rods so that concrete is thoroughly compacted and completely worked around the reinforcement, embedded fixtures, and into corners of the
form. The layers of concrete shall be so placed that the bottom layer does not finally set before the top layer is placed. The vibrators shall
maintain the whole of concrete under treatment in an adequate state of agitation, such that de-aeration and effective compaction is attained
at a rate commensurate with the supply of concrete. The vibration shall continue during the whole period occupied by placing of concrete, the
vibrators being adjusted so that the centre of vibrations approximates to the centre of the mass being compacted at the time of placing.

Concrete shall be judged to be properly compacted, when the mortar fills the spaces between the coarse aggregate and begins to cream up
to form an even surface. When this condition has been attained, the vibrator shall be stopped in case of vibrating tables and external
vibrators. Needle vibrators / internal vibrators shall be withdrawn slowly so as to prevent formation of loose pockets. In case both internal and
external vibrators are being used, the internal vibrator shall be first withdrawn slowly after which the external vibrators shall be stopped so
that no loose pocket is left in the body of the concrete. The specific Contractor instructions of the makers of the particular type of vibrator
used shall be strictly complied with. Shaking of reinforcement for the purpose of compaction should be avoided. Compaction shall be
completed before the initial setting starts or extended initial setting time in case where retarder is used.

Curing:

As soon as concrete is compacted and levelled, the exposed surface shall be covered with polythene sheet for initial two to three hours after
laying of the concrete so that moisture loss from the concrete can be prevented.

When the concrete begins to harden i.e. two to three hours after compaction, the exposed surfaces shall be kept damp with moist gunny
bags, sand or any other material approved by the Engineer-in-charge. 24 hours after compaction, the exposed surface shall be kept
continuously in damp or wet conditions by ponding or by covering with a layer of sacking, canvass, Hessian or similar absorbent materials
and kept constantly wet for atleast 10 days from the date of placing of concrete.

Approved curing compounds may be used in lieu of moist curing with the written permission of the Engineer-in-Charge. Such compounds
shall be applied to all exposed surfaces of the concrete as soon as possible after the concrete has set.

Freshly laid concrete shall be protected from rain by suitable covering.

Over the foundation concrete, the masonry work may be started after 48 hours of its compaction but the curing of exposed surfaces of
cement concrete shall be continued along with the masonry work for at least 10 days. And where cement concrete is used as base concrete
for flooring, the flooring may be commenced before the curing period of base concrete is over but the curing of base concrete shall be
continued along with top layer of flooring for a minimum, period of 10 days.

Finishing:
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In case of roof slabs the top surface shall be finished even and smooth with wooden trowel, before the concrete begins to set.

Immediately on removal of forms, the RCC work shall be examined by the Engineer-in-Charge, before any honey combs / defects are made
good.

Surface defects of a minor nature may be accepted. On acceptance of such a work by the Engineer-in-Charge, the same shall be rectified as
follows :

a) Surface defects which require repair when forms are removed, usually consist of bulges due to  movement of forms, ridges at form joints,
honey combed areas, damage resulting from the stripping of forms and bolt holes, bulges and ridges are removed by careful chipping
or tooling and the surface is then rubbed with a grinding stone. Honey-combed and other defective areas shall be chipped out, the edges
being cut as straight as possible and perpendicular to the surface, or preferably slightly undercut to provide a key at the edge of the patch.
patch.LAR SPECIFICATION BSNL

b) Shallow patches shall first treated with a coat of thin grout composed of one part of cement and one part of fine sand and then filled with
mortar similar to that used in the concrete. The mortar is placed in layers not more than 10 mm thick and each layer is given a scratch finish
to secure bond with the succeeding layer. The last layer is finished to match the surrounding concrete by floating, rubbing or tooling on
formed surfaces by pressing the form material against the patch while the mortar is still plastic.

c) Large and deep patches require filling up with concrete held in place by forms. Such patches are reinforced and carefully dowelled to the
hardened concrete.

d) Holes left by bolts are filled with mortar carefully packed into places in small amounts. The mortar is mixed as dry as possible, with just
enough water so that it will be tightly compacted when forced into place.

e) Tiered holes extending right through the concrete may be filled with mortar with a pressure gun  similar to the gun used for greasing motor
cars.

f) Normally, patches appear darker than the surrounding concrete, possibly owing to the presence on their surface of less cement laitance.
Where uniform surface colour is important, this defect shall be remedied by adding10 to 20 percent of white Portland cement to the patching
mortar. The exact quantity being determined by trial.

g) The same amount of care to cure the material in the patches should be taken as with the whole structure, Curing must be started as soon
as possible, after the patch is finished to prevent early drying. Damp Hessian may be used but in some locations it may be difficult to hold it in
place. A membrane curing compound in these cases will be most convenient.

The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be properly roughened immediately after the
shuttering is removed, taking care to remove the laitance completely without disturbing the concrete. The roughening shall be done by
hacking. Before the surface is plastered, it shall be cleaned and wetted so as to give bond between concrete and plaster. RCC work shall be
done carefully so that the thickness of plaster required for finishing the surface is not more than 6 mm.

The surface of RCC slab on which the flooring with cement base is to be laid shall be roughened with brushes while the concrete is green.
This shall be done without disturbing the concrete.

FORM WORK:
The work shall be done in general as per CPWD Specifications.

Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall be used for all R.C.C. work to give an even finish
of concrete surface.

In order to keep the floor finish as per architectural drawings and to provide required thickness of the flooring as per specifications, the level
of top surface of R.C.C. shall be accordingly adjusted at the time of its centring, shuttering and casting for which nothing extra shall be paid to
the Contractor.

As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or as required, lower than general
floors shuttering should be adjusted accordingly. Nothing extra is payable on this account.

Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum size of shuttering plates shall be 600mm x
900mm except for the case when closing pieces are required to complete the shuttering panels. Dented, broken, cracked, twisted or rusted
shuttering plates shall not be allowed to be used on the work. The shuttering plates shall be cleaned properly with electrically driven sanders
to remove any cement slurry or cement mortar or rust. Proper shuttering oil or de-bonding compound shall be applied on the surface of the
shuttering plates in the requisite quantity before assembly of steel reinforcement.

REINFORCEMENT:

The reinforcement shall be done as per CPWD Specifications.

The rate of item of reinforcement of RCC work includes all operations including straightening, cutting, bending, welding, binding with
annealed steel or welding and placing in position at all the floors with all leads and lift complete as per CPWD Specifications.

The contractor shall provide approved type of support for maintaining the bars in position and ensuring required spacing and correct cover of
concrete to reinforcement as called for in the drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used in
order to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance with approved proprietary pre-
packed free flowing mortars (Conbextra as manufactured by M/S Fosroc Chemicals India Ltd. or approved equivalent) of high early
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strength and same colour as surrounding concrete, Pre-cast cement mortar/concrete blocks/blocks of polymer shall not be used as spacer
blocks unless specially approved by the Engineer-in-charge, rate of RCC items is inclusive of cost of such cover blocks.

PRE-CAST RCC WORK
The work shall be done in accordance with CPWD Specifications.

Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made in the mould to accommodate fixing devices
such as hooks etc. and forming of notches and holes. Each unit shall be cast in one operation. A sample of the unit shall be got approved
from Engineer-in-charge before taking up the work.

Pre-cast units shall be clearly marked to indicate the top of member and its location.
Pre-cast units shall be stored, transported and placed in position in such a manner that these are not damaged.

The compaction of the concrete shall be done by vibrating, table or external vibrator, as approved by Engineer-in-charge. The rate quoted for
the item shall include the element for framework and mechanical vibration.

Rate for item includes cost of all materials. labour, and all operations involved. Cost of M.S. frames, lugs including their welding, lifting hooks
is also included.

BRICK WORK:-

The brickwork shall be carried out with good quality well burnt FPS bricks of class designation 75 as per CPWD Specifications or as specified
in the item.

The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of cladding to come over brick work.

Brick work provided around shaft or lift walls or around slab cut outs shall be measured in the brick for corresponding floor level. Nothing
extra shall be paid on this account.

WOOD WORK:-

The wood work in general shall be carried out as per CPWD Specifications.

The sample of timber to be used shall be deposited by the contractor with Engineer-in-charge before commencement of work.
The shape and size of beading shall be as per drawings. The joints of beading shall be mitred.

Timber shall be of specified species, good quality ,kiln seasoned and preservative treated. It shall have uniform colour, reasonably straight
grains and shall be free from knots, cracks, shakes and sapwood. It shall be close grained. The contractor shall deposit the samples of
species of timber to be used with the Engineer-in-Charge for testing before commencement of the work.

Wood work shall not be painted, oiled or otherwise treated before it has been approved by the Engineer-in-charge. All portion of timber
including architrave abutting against masonry, concrete, stone or embedded in ground shall be painted with approved wood preservative or
with boiling coaltar.

The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning Plants about the timber used on the work having
been kiln seasoned and chemically treated by them, falling which it would not be so accepted as kiln seasoned and/or chemically treated.

The shutters should be fabricated in factories & fabrication should conform to CPWD Specifications 2009.

The contractor shall propose well in advance to Engineer-in-Charge, the names and address of the factory where from the contractor intends
to get the shutters manufactured along with the credential of the firm. The contractor shall place the order for manufacturing of shutters only
after obtaining approval of the Engineer in Charge whose decision in this case shall be final & binding. In case the firm is not found suitable
he shall propose another factory. The factory may also be inspected by a group of officers before granting approval; shutters shall however
he accepted only if these meet the specified test.

Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-Charge or his authorized representative. The
contractor will have no claim if the shutters brought at site in part or full lot are rejected by the Engineer-in-Charge due to bad workmanship /
quality. Such defective shutters will not be measured and paid. The contractor shall remove the same from the site of work with in 7 days
after the written instruction in this regard are issued by the Engineer-in-Charge.

STEEL WORK:-

The work shall be carried out as per CPWD Specifications.

Pressed Steel Frame / T Iron Frames: - The work shall be done as per CPWD Specifications 2009 and IS 4351.The frames shall be
fabricated in approved workshops as mentioned in the List of preferred makes.
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FLOORING:

All work in general , shall be carried out as per CPWD Specifications. Only machine cut stone slabs of Marble, Granite, Kota, etc. shall be
used for flooring work.

Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of each pattern laid and approved by the
Engineer-in-charge before final laying of such flooring. Nothing extra shall be payable on this account.

Different stones / tiles used in pattern flooring shall be measured separately as defined in the nomenclature of the item and nothing extra for
laying pattern flooring shall be paid over and above the quoted rate. No additional wastage, if any, shall be accounted for any extra payment.

Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited well in advance with the Engineer-in-Charge for approval.
Approved samples should be kept at site with the Engineer-in-Charge and the same shall not be removed except with the written permission
of Engineer-in-Charge. No payment whatsoever shall be made for these samples.

The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing the quarry and its location.
Whenever the Kota stone/marble stone flooring are to be provided in treads of staircase, it should be provided in one piece with pre finished

nosing and pre polished exposed surfaces and edges. Kota stone flooring or granite stone flooring to be provided on top of cooking platform
shall be pre polished with pre finished nosing.

FINISHING:

The work shall be done in accordance with CPWD Specifications.

All painting material of approved brand and manufacturer shall be brought to the site of work in the original sealed containers. The material
brought to the site of work shall be sufficient for at least 30 days of work. The material shall be kept under the joint custody of contractor and
representative of the Engineer-in-charge. The empty containers shall not be removed from the site till the completion of the work without
permission of the Engineer-in-charge.

SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE: -

The work in general shall be carried out as per CPWD Specifications.

The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. wherever required and making good the same for
which nothing extra shall be paid.

The Centrifugally spun cast iron pipe IS: 3989-1984, whereverecessary, shall be fixed to RCC columns, beams etc. with rawl plugs of
approved quality and nothing extra shall be paid for on this account. In case the pipe is to be imbedded in the brick wal/RCC/CC, the same
shall be got done as per direction of Engineer-in-charge and nothing extra shall be paid on account of this.

Aluminium doors, windows, ventilators etc. glazing specifications

The work shall be carried out through an approved specialized Agency, who shall furnish all material, labour, accessories, equipment, tool
and plants and incidentals required for providing and installing Polyester powder coated aluminium doors, windows, claddings, louvers and
other items as called for on the drawings. The drawings and specifications cover the major requirements only. The supplying of additional
fastenings, accessories, fixtures and other items not mentioned specifically herein, but which are necessary to make a complete installation
shall be a part of this contract.

General: - Aluminium doors, windows etc. shall be of sizes, section details as shown on the Architectural drawings. The details shown on the
drawings indicate generally the sizes of the component parts and general standards. These may be varied slightly to suit the standard
adopted by the manufacturers. Before proceeding with any manufacturing, the contractor shall prepare and submit complete manufacturing
and installation drawings for approval of the Engineer-in-Charge and no work shall be performed until the approval of these drawings is
obtained.

Shop Drawings: -The contractor shall submit the shop drawings of doors, windows, louvers, cladding and other aluminium work, based on
the architectural drawings to the Engineer-in-Charge for his approval. The shop drawing shall show full size sections of doors, windows etc.
thickness of metal (i.e. wall thickness) details of construction, sub frame/rough ground profile, anchoring details hardware as well as
connection of windows, doors and other metal work to adjacent work. Samples of all joints and methods of fastening and joining shall be
submitted to the Engineer-in-Charge for approval well in advance of commencing the work.

Samples: -Samples of doors, windows louvers etc. shall be fabricated, assembled and submitted to Engineer-in-Charge for his approval.
They shall be of sizes, types etc. as decided by Engineer-in-Charge. All samples shall be provided at the cost of the contractor and nothing
shall be paid on account of these.

Sections: -Aluminium doors and windows shall be fabricated from approved sections of profiles as detailed on drawings. The sections shall
be approved by the Engineer-in-Charge. The aluminium sections shall conform to BIS designation IIE/IIV 9 WP alloy, with chemical
composition technical properties, as per IS: 733 and IS: 1285. The permissible tolerance of the sections shall be such as not to impair the
proper and smooth function/ operations and appearance of doors and windows.
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Fabrication: - Doors, windows etc. shall be fabricated to sizes at factory and shall be of section, sizes, combinations and details as
shown on the drawings. All doors, windows etc. shall have mechanical joints. The joints shall be designed to withstand a wind load of 150 Kg.
per sqm. The design shall also incur that the maximum deflection of any member shall not exceed 1/175 of the span of the member. Al
members shall be accurately machined and fitted to form hairline joints prior to assembly. The joints accessories such as cleats, brackets etc.
shall be of such material as not to cause any bimetallic action. The design of the joints and accessories shall be such that the accessories
are fully concealed. The fabrication of doors, windows, etc. shall be done in suitable sections to facilitate easy transportation, handling and
installation. Adequate provision shall be made in the door and window members for anchoring to support and fixing of hardware and other
fixture as approved by the Architect.

Polythene tape protection shall be applied on the aluminium section before they are brought to site. All care shall be taken to ensure surface
protection during transportation, storage at site and installation. The tape protection shall be removed on installation. The sample will be
tested in the approved laboratory and cost of samples; cost of testing etc. shall be borne by the contractor.

Protection of finish: - All aluminium members shall be wrapped with approved self-adhesive non-staining. PVC tapes and nothing extra
shall be paid on this account.

Handing and Stacking: -

Fabricated materials shall be carried in an approved manner to protect the material against any damage during transportation. The loading
and unloading shall be carried out with utmost care. On receipt of material at site, it shall be carefully examined to detect any damaged
pieces. Arrangements shall be made for expeditious replacement of damaged pieces/ parts. Materials found to be acceptable on inspections
shall be repacked in crates and stored safely.

In the case of composite windows and doors, the different units are to be assembled first. The assembled composite units should be checked
for line, level and plumb before final fixing is done. Units may be serial numbered and identified as out how to be assembled in their final
locations if situation so warrants.

The contractor shall be responsible for assembling composite, bedding and filling the grove with polysulphide sealant inside and outside, at
transoms and mullions placing the doors, windows etc. in their respective openings. After the doors/ windows have been fixed in their
correct assigned position, the open hollow sections abutting masonry concrete shall be fitted with approved polysulphide sealant densely
packed and finished neat.

The contractor shall be responsible for doors, windows, etc. being set straight, plumb, level and for their satisfactory operation after fixing is
complete.

Installation:

Just prior to installation the doors, windows, etc. shall be uncreated and stacked on edge on level bearers and supported evenly. The frame
shall be fixed into position true to line and level using adequate number of expansion machine bolts, anchor fasteners, of approved size and
manufacture and in an approved manner. The holes in concrete/masonry members for housing anchor bolts shall be drilled with an electric
drill.

The door/ windows assembled as shown on drawings shall be placed in correct final position on the opening and marks made on concrete
members at jambs, sills and heads against the holes provided in frames for anchoring. The frame shall then be removed from the opening
and laid aside. Neat holes with parallel sides of appropriate size shall then be drilled in the concrete members with an electric drill at the
marking to house the expansion blots. The expansion bolts shall then be inserted in the holes, struck with a light hammer till the nut is forced
into the anchor shell. The frame shall then be placed in final position in the opening and anchored to the support thought cadmium plated
machine screws of required size and anchored to the support through cadmium plated machine screws of required size threaded to
expansion bolts. The frame shall be set in the opening by using wooden wedges at supports and be plumbed in position. The wedges shall
invariably be placed at the meeting at points of glazing bars and frame.

Neoprene gaskets: - The contractor shall provide and install Neoprene gaskets of approved size and profile at all locations as shown and as
called for to render the doors, windows etc. absolutely air tight and weather tight. The contractor shall produce samples of the gaskets for
approval and shall procure the same only after approval of the product.

The gaps between aluminium frames and adjacent RCC/Brick work/ Stone work etc. and also any gaps in the door and windows sections
shall be raked out as directed and filled with approved sealant as per direction of Engineer-in-charge.

Details of Test: -

The various tests on aluminium sections shall be conducted in accordance with the relevant CPWD specifications/IS codes. The samples of
major member of each unit of doors/ windows shall be selected at random by Engineer-in-Charge as such that all the aluminium section shall
be got tested.

Acceptance Criteria: - The aluminium work shall carry one year of guarantee after completion of work against unsound material,
workmanship and defective coating as per guarantee bond. Guarantee in prescribed Performa given in the document, must be given by the
specified firm, which shall be counter signed by the contractor, in token of his overall responsibility. If any defect is noticed during the
guarantee period, the contractor should rectify it within seven days and if not attended to the same will be got done from another agency at
the risk and cost of contractor and shall be recovered from Security deposit.
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10.5.3 Rates: -

The rates of the item shall include the cost of materials, labour etc. including all incidental charges in all the above operations as specified in
CPWD specifications. The rate also includes the cost of hinges/pivots.
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Correction Slip No.6

(To GCC for civil works-2006)

Clause No.

Present Provision

Proposed Provision

Clause 7

No payment shall be made for work, ------ rates as decided by
Engineer-in-Charge.

The amount admissible will as far as possible be paid by 10th
working day after the day of presentation of the bill by the
contractor to the Engineer-in-Charge or his Asstt. Engineer
together with the account of the material issued by the BSNL
or dismantled materials, if any. In the case of works outside the
headquarter of the Engineer-in-Charge, the period of ten
working days will be extended to fifteen working days.

All such interim payment .... detailed measurement thereof.

No change.

The amount admissible will as far as possible be paid by 30th
working day after the day of presentation of the bill by the contractor
to the Engineer-in-Charge or his Asstt. Engineer together with the
account of the material issued by the BSNL or dismantled materials,
if any. In the case of works outside the headquarter of the Engineer-
in-Charge, the period of thirty working days will be extended to forty-
five working days.

No change.
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PROFORMA FOR AGREEMENT
(ON NONJUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

CONTRACT AGREEMENT FOR THE WORK OF DATED Between M/s

(refer note) in the town of hereinafter called the contractor (which term shall unless excluded by or repugnant
to be subject or context include its successors and permitted assigns) of the one part and the Bharat Sanchar Nigam Limited hereinafter
called the BSNL (which term shall unless excluded by or repugnant to the subject or context include its successes and assigns) of the other
part.

WHEREAS

a. The BSNL is desirous that the construction of at should be executed as
mentioned, enumerated or referred to in the tender including Press Notice Inviting Tender, General Conditions of the Contract, Special
Conditions of the Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Quantities and Rates, Agreed
Variations, other documents, has called for Tender.

b. The contractor has inspected the site and surroundings of the work specified in the tender documents and has satisfied himself by carefully
examination before submitting his tender as to the nature of the surface, strata, soil, subsoil and grounds, the form and nature of the site and
local conditions the quantities, nature and magnitude of the work the availability of labour and materials necessary for the execution of work,
the means of access to site, the supply of power and water thereto and the accommodation he may require and has made local and
independent enquiries and obtained complete information as to the matters and things referred to or implied in the tender documents or
having any connection therewith, and has considered the nature and extent of all the probable and possible situations, delays, hindrances or
interferences to or with the execution and completion of the work to be carried out under the contract, and has examined and considered all
other matters, conditions and things and probable and possible contingencies, and generally all matters incidental thereto and ancillary
thereof affecting the execution and completion of the work and which might have influenced him in making his tender.

c.  The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of contract, Special Conditions of Contract,
Schedule of Quantities and rates, General obligations, Specifications, Drawings, plan, time schedule for completiOn of work. Letter of
Acceptance of tender and any statement of agreed variations with its enclosures copies of which are hereto annexed form part of this
contract though separately set out herein and are included in the expression Contract wherever herein used.

AND WHEREAS

The BSNL accepted the tender of Mis (refer  note ) (Contractor) for the construction of

at and conveyed vide letter No. dated at
the rates stated in the Schedule of quantities for the work and accepted by the BSNL (hereinafter called the Schedule of Rates) upon the terms and
subject to the conditions of the contract.

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS.

1. In consideration of the payment to be made to the contract for the work to be executed by him, the contractor hereby convenient with the
BSNL that the contractor shall and will duly provide, execute, complete and maintain the said work and shall do and perform all other acts
and things in the contract mentioned or described or which are to be implied and there-from or may be reasonably necessary for the
completion of the said works and at the said times and in the manner and subject to the terms and conditions or stipulations mentioned in the
contract, AND

2. In consideration of the due provisions execution, completion and maintenance of the said work, the BSNL does hereby agree with the
contractor that the BSNL will pay to contractor the respective amounts for the work actually done by him and approved by the BSNL at the
Schedule or Rates and such other sum payable to the contractor under provision of the contract, such payment to be made at such time in
such manner as prescribed for in the contract.

It is specifically and distinctly understood and agreed between the BSNL and the contractor that the contractor shall have no right, title or
interest in the site made available by the BSNL for execution of the works or in the building, structures or works executed on the said site by
the contractor or in the goods, articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor) and the
contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be entitled to assume or retain possession or
control of the site or structures and the BSNL shall have an absolute and unfettered right to take full possession of site and to remove the
contractor, their servants, agents and materials belonging to the contractor and lying on the site.

3. “The contract is subject to the jurisdiction of Court at Dharamshala (HP) only.” (Where the e-NIT/Tender has been issued).

In Witness whereof the parties hereto have hereinto set their respective hands and seals in the day and the year first above written.

Signed and delivered for and on behalf of BSNL Signature and delivered for and on behalf of the contractor
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(BHARAT SANCHAR NIGAM LIMITED) (Contractor)
OFFICIAL ADDRESS

Date Date
Place Place

IN PRESENCE OF TWO WITNESSES

SIGNATURE SIGNATURE
NAME NAME
SIGNATURE SIGNATURE
NAME NAME

For Proprietary Concern

Shri. i SI0. it (Lo ORI carrying  on  business under the name and  style
(o) FURUPRRPRRN ali (here in after called the said Contractor which expression shall unless the context requires otherwise include his heirs,
executors, administrators and legal representatives).

For Partnership Concern
MIS ot a partnership firm having its registered office at ........................ (hereinafter called the said Contractor which

expression shall unless the context requires otherwise include his heirs, executors, administrators and legal representatives). The partners of the firms
are:

i) SHhIi Lo SI0. i ,And

i) SAF e SI0. i etc
For Companies
MIS e a company duly incorporated under the Indian Companies Act, 1956 and having its registered office at
................................ in the state of ...............................(hereinafter called the said Contractor which expression shall unless the context requires

otherwise include its successors and assign).
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1.

FORM OF PERFORMANCE SECURITY
BANK GUARANTEE BOND
(To be used by approved Scheduled Banks)

In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having agreed under the terms and conditions of
agreement  No. Dated made between and
(hereinafter called “the said contractor(s)”) for the work (hereinafter called “the said agreement”) for compliance of his
obligation in accordance with the terms and conditions in the said agreement.

We (indicate the name of the Bank) (hereinafter referred to as “as Bank) hereby undertake to pay to the BSNL
and amount not exceeding Rs. (Rupees only) on demand by the BSNL.
2. We (Indicate the name of the Bank) do hereby undertake to pay the amount due and payable under

5.

this Guarantee without any demure, merely on a demand from the BSNL stating that the amount claimed is required to meet the recoveries due or
likely to be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the
bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs. (Rupees only).

. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised by the contractor (s) in any suit or

proceeding pending before any court or Tribunal relating thereto our liability under this present being absolute and unequivocal.
The payment made by us under this bond shall be valid discharge of our liability for payment to there-under and the contractor(s) shall have no claim
against us making such payment.

. We (Indicate the name of Bank) further agree that the guarantee herein contained shall remain in full force and

effect during the period that would be taken for the performance of the said agreement and that it shall continue to be enforceable fill all the dues of
the BSNL under or by virtue of the said agreement have been fully paid and it is claims satisfied or discharged or till Engineer-in-charge on behalf of
the BSNL certifies that the terms and conditions of the said Agreement have been fully and properly carried out be the said contractor(s) accordingly
discharges this guarantee.

We (indicate the name of Bank) further agree with the BSNL that the BSNL shall have the fullest liberty without our
consent and without affecting any manner our obligations hereunder to vary any of the terms and conditions of the said agreement or to extend time
of performance by the said contractor(s) from time to time or to postpone for any time to time any of the powers exercisable by the BSNL against the
said contractor(s) and to forebear or enforce any of the terms and conditions relating to the said agreement shall not be relieved from our liability by
reasons of any such variation or extension being granted to the said contractor(s) or for any forbearance act of omission on that part of the BSNL or
any indulgence by the BSNL to the said contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for
this provision, have effected or so relieving us.

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s).

7. We (indicate the name of Bank) lastly undertake not to revoke this guarantee except with the
previous consent of the BSNL in writing.

8. This guarantee shall be valid upto unless extended on demand by BSNL. Notwithstanding any thing mentioned above our liability
against this Guarantee is restricted to Rs. (Rs. only) and unless a claim in writing is lodged with us
within six months of the date of expiry or the extended date of expiry of this guarantee, all our liabilities under the Guarantee shall stand discharged.

Date the date of
for

(Indicate the name of Bank)
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ANNEXURE - (i)

AFFIDAVIT
I/We have submitted a bank guarantee for the work ( Name of Work),
Agreement No.
Dated: from (Name of the Division) with a view to seek exemption from payment

of performance guarantee in cash. This Bank guarantee expires on

I/We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at my/our own initiative upto a period of
months after the recorded date of completion of the work or as directed by the Engineer in charge.

I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment of the bank guarantee if any.

(Deponent)
Signature of Contractor

Note: The affidavit is to be given by the Executants before a first class Magistrate.
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APPENDIX-XV

Notice for appointment of Arbitrator
(Refer clause 25)
To
The Chief Engineer,
BSNL H.P. Civil Zone
Shimla.

Dear Sir,

In item of clause 25 of the agreement, particulars of which are given below, l/we hereby give notice to you
to appoint an Arbitrator for settlement of disputes mentioned below.

Name of applicant.

Whether applicant is individual/Prop. Firm/Partnership Firm/Ltd Co.
Full address of the applicant.

Name of the work and contract number in which arbitration sought.
Name of the division which entered into contract.

Contract amount in the work.

Date of contract.

Date of contract date of initiation of work.

Stipulated date of completion of work.

10.  Actual date of completion of work (if completed).

11.  Total number of claims made.

12. Total amount claimed.

13. Date of intimation of final bill(if work is completed)

14. Date of payment of final bill(if work is completed).

15. Amount of final bill (if work is completed).

16. Date of request made to SE for decision .

17. Date of receipt of SE’s decision.

18. Date of approval to you.

19. Date of receipt of your decision.

©oONDOTE N =

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following documents.
1.Statement of claims with amount of claims.

Yours faithfully.

(Signatures)

Copy in duplicate to:

1. The Executive Engineer,
BSNL Civil Division
Dharamshala (HP)
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SCHEDULEOFQUANTITIES (Only For View)

NAME OF WORK:- Construction of Additional Rooms in GHS Ananehar (4 Rooms) and in GSSS Ladda (4 Rooms) in Block
Gehra, Distt. Chamba (HP) (SH: Civil Works)

Sr.

No.

Description of Item Quantity

Rate(Rs)

Unit

Amount

Sub-Head: Earth Work

Earth work in excavation by mechanical
means (Hydraulic excavator) /manual means
over areas (exceeding 30cm in depth, 1.5min
widthaswellas10sgmonplan)including
getting out and disposal of excavated earth,
lead upto 50m and lift upto1.5m,as directed
by Engineer-in-Charge.

a)

All kinds of soil 150.00 [Cum

One Cubic
Metre

Earth work in excavation by mechanical
means (Hydraulic excavator) /manual means
over areas (exceeding 30cm in depth, 1.5m
in width as well as 10sqm on plan) including
getting out and disposal of excavated earth,
lead upto 50m and lift up tol.5m, as
directed by Engineer-in-Charge.

a)

Ordinary rock 20.00{Cum

One Cubic
Metre

Earth work in excavation by mechanical
means( Hydraulic excavator)/manual means
in foundation trenches or drains (not
exceeding 1.5m in width or 10sqm on plan)
including dressing of sides and ramming of
bottoms ,lift upto 1.5m, including getting out
the excavated soil and disposal of surplus
excavated soil as directed, within a lead of
50m.

a)

All kinds of soil. 170.00 [Cum

One Cubic
Metre

Filling available excavated earth(excluding 140.00|Cum
rock) in trenches, plinth, sides of]
foundations etc.in layers not exceeding
20cmin depth, consolidating each deposited
layer by ramming and watering, lead upto
50m and lift upto 1.5m.

One Cubic
Metre

Supplying and filling in plinth with sand 18.00{Cum
under floors ,including watering, ramming
,consolidating and dressing complete.

One Cubic
Metre

Sub-Head: Concrete Work

Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering-All work
upto plinth level:
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Sr.
No.

Description of Item

Quantity

Rate(Rs)

Unit

Amount

a)

1:2:4 (1 cement : 2 coarse sand(zone-lll)
derived from natural sources : 4 graded
stone aggregate 20 mm nominal size derived
from natural sources)

1.00

Cum

One Cubic
Metre

b)

1:5:10 (1 cement : 5 coarse sand(zone-lll)
derived from natural sources : 10 graded
stone aggregate 40 mm nominal size derived
from natural sources)

30.00

Cum

One Cubic
Metre

Providing and laying cement concrete in
retaining walls, return walls, walls (any
thickness) including attached pilasters,
columns, piers, abutments, pillars, posts,
struts, buttresses, string or lacing courses,
parapets, coping, bed blocks, anchor blocks,
plain window sills, fillets, sunken floor, etc.,
up to floor five level, excluding the cost of
centering, shuttering and finishing :

a)

1:2:4 (1 Cement : 2 coarse sand derived from
natural sources : 4 graded stone aggregate
20 mm nominal size derived from natural
sources)

1.00

Cum

One Cubic
Metre

Sub-Head: Reinforced Cement Concrete

Providing and laying in position specified
grade of reinforced cement concrete,
excluding the cost of centering, shuttering,
finishing and reinforcement - All work up to
plinth level :

a)

1:1.5:3 (1 cement : 1.5 coarse sand (zone-lll)
derived from natural sources : 3 graded
stone aggregate 20 mm nominal size derived
from natural sources)

70.00

Cum

One Cubic
Metre

Reinforced cement concrete work in walls
(any thickness), including attached pilasters,
buttresses, plinth and string courses, fillets,
columns, pillars, piers, abutments, posts and
struts etc. above plinth level up to floor five
level, excluding cost of centering, shuttering,
finishing and reinforcement :

a)

1:1.5:3 (1 cement : 1.5 coarse sand(zone-
lll)derived from natural sources : 3 graded
stone aggregate 20 mm nominal sizederived
from natural sources)

24.00

Cum

One Cubic
Metre
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Sr.

No. Description of Item Quantity Rate(Rs) Unit Amount
3 Reinforced cement concrete work in 24.00|Cum One Cubic
beams, suspended floors, roofs having Metre
slope up to 15° landings, balconies, shelves,
chajjas, lintels, bands, plain window sills,
staircases and spiral stair cases above plinth
level up to floor five level, excluding the
cost of centering, shuttering, finishing and
reinforcement with 1:1.5:3 (1 cement : 1.5
coarse sand(zone-lll)derived from natural
sources : 3 graded stone aggregate 20 mm
nominal size derived from natural sources).
4 Centering and shuttering including
strutting, propping etc .and removal of
form for:
a) |Foundations, footings, bases of columns, 26.00|Sgm One Square
etc. form ass concrete Metre
b) |Suspended floors, roofs, landings, balconies 140.00 [Sgm One Square
and access platform Metre
c) Shelves(Cast in situ) 44.00/Sgm One Square
Metre
d) Lintels, beams, plinth beams, 72.00{Sgm One Square
girders, bressumers and Metre
cantilevers
e) Columns, Pillars, Piers, Abutments, Posts 230.00 |Sgm One quare
and Struts Metre
f) Stairs, (excluding landings) except spiral- 36.00|Sgm One Square
staircases Metre
g) Weather shade ,Chajjas, corbels etc., 26.00{Sgm One Square
including edges Metre
5 Steel reinforcement for R.C.C. work
including straightening, cutting, bending,
placing in position and binding all complete
upto all floor level.
a) Thermo- 14000.00 [Kg One Kilogram
MechanicallyTreatedbarsofgradeFe500Dor
more.
6 Smooth finishing of the exposed surface of 224.00 |Sgm One Square
R.C.C. work with 6 mm thick cement mortar Metre
1:3 (1 Cement : 3 fine sand).
Sub-Head: Masonry Work
1 Brick work with common burnt clay F.P.S.
(non modular) bricks of class designation
7.5 in superstructure above plinth level up
to floor V level in all shapes and sizes in :
a) Cement mortar 1:6 (1 cement : 6 coarse 2.00{Cum One Cubic
sand)) Metre
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Sr.
No.

Description of Item

Quantity

Rate(Rs)

Unit

Amount

Providing and laying Autoclaved Aerated Cement
(AAC) blocks masonry
with150mm/230mm/300mm thick with Grade-I
AAC blocks of density 551to650kg/cum
conforming to 15:2185 (part-3) in super structure
above plinth level upto floor V level with RCC
band at sill level and lintel level with approved
block laying polymer modified adhesive mortar all
complete as per direction of Engineer-in-
Charge.(The payment of RCC band and
reinforcement shall be made for separately).

110.00{Cum

One Cubic
Metre

Sub-Head: Wood and P.V.C. Work

Providing and fixing ISI marked flush door
shutters conforming to IS : 2202 (Part 1) non-
decorative type, core of block board
construction with frame of 1st class hard
wood and well matched commercial 3 ply
veneering with vertical grains or cross bands
and face veneers on both faces of shutters:

a)

35 mm thick including ISI marked Stainless
Steel butt hinges with necessary screws.

14.00(Sgm

One Square
Metre

Providing and fixing M.S. grills of required
pattern in frames of windows etc. with M.S.
flats, square or round bars etc. including
priming coat with approved steel primer all
complete..

a)

Fixed to steel windows by welding.

950.00|Kg

One Kilogram

Providing and fixing aluminium sliding door
bolts ISI marked anodised (anodic coating not
less than grade AC 10 as per IS : 1868)
transparent or dyed to required colour or
shade with nuts and screws etc. complete:

a)

250x16mm

8.00{Nos

Each

Providing and fixing ISI marked oxidised M.S.
tower bolt black finish, (Barrel type) with
necessary screws etc. complete :

a)

250x10mm

16.00|Nos

Each

Providing and fixing ISI marked oxidised M.S.
handles conforming to 1S:4992 with necessary
screws etc. complete :

a)

125mm

16.00|Nos

Each

Providing and fixing aluminium hanging floor
door stopper, ISI marked, anodised (anodic
coating not less than grade AC 10 as per IS :
1868) transparent or dyed to required colour
and shade, with necessary screws etc.
complete
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Sr.
No.

Description of Item

Quantity

Rate (Rs)

Unit

Amount

a)

Twin rubber stopper

8.00{Nos

Each

Sub-Head: Steel Work

Structural steel work riveted, bolted or
welded in builtup sections, trusses and
framed work, including cutting, hoisting,
fixing in position and applying a priming coat
of approved steel primer all complete.

6700.00 [Kg

One Kilogram

Providing and fixing factory made ISI marked
steel glazed doors, windows and ventilators,
side /top /centre hung, with beading and all
members such as F7D,F4B, K11 B and K12 B
etc. complete of standard rolled steel
sections, joints mitred and flash butt welded
and sash bars tenoned and riveted, including
providing and fixing of hinges, pivots,
including priming coat of approved steel
primer, but excluding the cost of other
fittings, complete all as per approved design,
(sectional weight of only steel members shall
be measured for payment).

a)

Fixing with 15x3 mm lugs 10 cm long
embedded in cement concrete block
15x10x10 cm of C.C. 1:3:6 (1 Cement : 3
coarse sand : 6 graded stone aggregate 20
mm nominal size)

800.00 [Kg

One Kilogram

Extra for providing and fixing steel beading
of sizel0x10x1.6mm (box type) ,approved
shape and section with screws instead of
glazing clips and metal sash putty, in steel
doors, windows, ventilators and composite
units.

130.00 |Mtrs

One Metre

Providing and fixing T-iron frames for doors,
windows and ventilators of mild steel Tee-
sections, joints mitred and welded, including
fixing of necessary butt hinges and screws
and applying a priming coat of approved
steel primer.

a)

Fixing with15x3mm lugs 10cm long
embedded in cement concrete block
15x10x10cm of C.C.1:3:6
(1Cement:3coarsesand:6graded stone
aggregate 20mm nominal size).

140.00 [Kg

One Kilogram

Providing & fixing glass panes in steel doors,
windows, clerestory windows all complete
with:

a)

4.0mm thick glass panes.

44.00[Sqgm

One Square
Metre
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Sr.
No.

Description of Item

Quantity

Rate(Rs)

Unit

Amount

Providing and fixing hand rail of approved size
by welding etc. to steel ladder railing, balcony
railing, staircase railing and similar works,
including applying priming coat of approved
steel primer.

a)

M.S. tube.

100.00

Kg

One Kilogram

Sub-Head: Flooring

Providing and laying GVT vitrified floor tiles of
approved in smooth finish Vitrified tiles in
different sizes (thickness to be specified by
the manufacturer) with water absorption less
than 0.08%and conforming to IS : 15622 , of
approved make, in all colours and shades, laid
on 20mm thick cement mortar 1:4 (1 cement :
4 coarse sand) jointing with grey cement slurry
@ 3.3kg/sqm including grouting the joints with
white cement and matching pigments etc.,
complete.

a)

Size of Tile 600x600 mm

416.00

Sgm

One Square
Metre

Providing and laying GVT vitrified floor tiles of
approved in smooth finish Vitrified tiles in
different sizes (thickness to be specified by
manufacturer) with water absorption less than
0.08 % and conforming to |S. 15622, of
approved make in all colours & shade in
skirting, riser of steps, over 12 mm thick bed of
cement mortar 1:3 (1cement: 3 coarse sand),
including grouting the joint with white cement
&matching pigments etc. complete.

a)

Size of Tile 600x600 mm

50.00

Sgm

One Square
Metre

Sub-Head: Roofing

Providing and fixing on wall face unplasticised
Rigid PVC rain water pipes conforming to IS :
13592 Type A, including jointing with seal ring
conforming to IS : 5382, leaving 10 mm gap for
thermal expansion,

(i)Single socketed pipes.

a)

110mm diameter

72.00

Mtrs

One
Running
Metre

Providing and fixing on wall face unplasticised
- PVC moulded fittings/ accessories for
unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A including
jointing with seal ring conforming to IS :5382
leaving 10 mm gap for thermal expansion.

a)

Coupler
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Sr.
No.

Description of Item

Quantity

Rate(Rs)

Unit

Amount

(i)

110mm

8.00{Nos

Each

b)

Bend87.5°

(i)

110mmbend

8.00{Nos

Each

Providing and fixing precoated profiled colour
coated Galvalume profile sheets of TATA
Durashine/ JINDAL Coloron / CRILL (size,
shape and pitch of corrugation as approved by
Engineer-in-charge) 0.5 mm (min. total coated
thickness ) tensile strength 550 mpa steel
grade, composition -55% Aluminium, 43.4%
ZInc & 1.6% Silicon , strength As per IS 1397 -
1993, base metal high tensile steel. Sheet
should have protective guard film of 25
microns minimum to avoid scratches during
transportation and should be supplied in single
length upto 12metre or as desired by
Engineer-in-charge. The sheet shall be fixed
using self drilling /self tapping screws of size
(5.5x 55mm) with EPDM seal, complete upto
any pitch in horizontal/ vertical or curved
surfaces excluding the cost of purlins, rafters
and trusses and including cutting to size and
shape wherever required..

226.00 [Sqm

One Square
Metre

Providing and fixing  precoatedplain
Galvalume profile sheets of TATA Durashine
/JIINDAL Coloron /CRILL as approved by
Engineer-in-charge 0.470 mm (min. total
coated thickness ) tensile strength 550 mpa
steel grade, composition -55% Aluminium,
43.4% ZInc & 1.6% Silicon , strength as per IS
1397 - 1993, base metal high tensile steel
sheet 600 mm wide plain precoated sheet
for ridges / valleys / flashings / gutters or
200 mm to 600 mm wide E-Board / E Board
bottom with nominal 40 mum zinc coated or
nominal 25 mum zinc-tin alloy coated,
hexhead, self-drilling screws as per AS 3566-
2002 class 3 fasteners woth EPDM / Cyclonic
washer all complete as per the direction of
the Engineer -in-charge.

60.00{Sgm

One Square
Metre

Providing and fixing plain multipurpose
cement board (High pressure steam cured)
with suitable screws for cement particle board
in ceiling etc. complete (frame work to be paid
separately).

6 mm thick Cement fiber board as per 15:14862

174.00|Sgm

One Square
Metre

Sub-Head: Finishing
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Sr. No.
Description of Iltem Quantity Rate(Rs) Unit Amount

1 12 mm cement plaster of mix :

a) 1:6 (1 cement: 6 fine sand) 718.00 |Sgm One Square

Metre

2 15 mm cement plaster on the rough side of
single or half brick wall of mix :

a) 1:6 (1 cement: 6 fine sand) 96.00 |Sgm One Square

Metre

3 Distempering with oil bound washable
distemper of approved brand and manufacture
to give an even shade.

a) New work (two or more coats) over and 890.00 [Sgm One Square
including water thinnable priming coat with Metre
cement primer.

4 Finishing walls with Acrylic Smooth exterior
paint of required shade :

a) New work (Two or more coat applied @ 1.67 638.00 |Sgm One Square
Itr/10 sgm over and including priming coat of Metre
exterior primer applied @ 2.20 kg/10 sqm).

5 Painting with synthetic enamel paint of
approved brand and manufacture to give an
even shade :

a) Two or more coats on new work. 296.00 [Sgm One Square

Metre

6 Providing and applying white cement based 638.00 [Sgm One Square
putty of average thickness 1mm, of approved Metre
brand and manufacture, over the plastered
wall surface to prepare the surface even and
smooth all complete.

7 Providing and fixing 22-gaugechicken wire 20.00 |Sgm One Square
mesh in required size and shapel50mm wide Metre
and fixed with Bombay nails on vertical and
horizontal junctions of RCC and AAC block
masonary i/c scaffolding, all leads and lifts etc.

Before plastering of surface all complete as per
direction of E-In-Charge.
Total
EXECUTIVE ENGINEER (C),
BSNL CIVIL DIVISION,
DHARAMSHLA.
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