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IMPORTANT INSTRUCTIONS TO ALL TENDERERS

All tenderer should read the following important instructions carefully before actually quoting rates:-

1. The tenderer should read carefully & understand Tender form BSNL W-8, Bharat Sanchar Nigam Limited “General
Conditions of Contract for Civil Works (2006) with up to date correction slips no. 1 to 6 (available on website
www.hp.bsnl.co.in/hpc), schedule of quantity etc. before quoting for the work.

2. The schedule of items, estimated cost etc in this contract are based on CPWD DSR 2021 & Market Rates and
CPWD specifications 2019, Volume | & Il with up to date correction slips.

3. The tenderers who have downloaded the tender document from the web should read the important instructions
& declaration given in pages ‘3’, ‘4’, ‘5’ & ‘14’ carefully before submitting the tenders.

4. All the eligibility credentials submitted by the intending tenderers must be duly self-attested.
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http://www.hp.bsnl.co.in/

IMPORTANT INSTRUCTIONS TO TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT FROM

WEB

10.

11.

12.

13.

The tenderers, who have down loaded the tenders from the web, should read the following important
instructions carefully before actually quoting the rates & submitting the tender documents: -

The tenderer should see carefully & ensure that the complete tender document including schedule of
quantity as per the index given on page ‘2’ has been down loaded and there are 1_to 45 pages only in
the tender document.

The printout of tender document should be taken on 12" paper only & the printer settings etc are such
that document is printed as appearing in the web & there is no change in formatting, number of pages
etc.

The tenderer should ensure that no page in the down loaded tender document is missing.

The tenderer should ensure that all pages in the down loaded tender document are legible & clear and
are printed on a good quality paper.

The tenderer should ensure that every page of the down loaded tender document is signed by tenderer with
stamp (seal).

On page 2’ of the down loaded tender document, the name of the tenderer should be filled by the
tenderer.

The tenderer should ensure that the down loaded tender document is properly bound and sealed before
submitting the same.

The loose / spiral bound tenders not properly sealed shall be rejected out-rightly.

In case of any correction/addition/alteration/omission in the tender document, it shall be treated as non-
responsive and shall be rejected.

The tenderer shall furnish a declaration to this effect that no addition/ deletion/corrections have been made
in the tender document submitted and it is identical to the tender document appearing on Web-site.

The tenderer should read carefully & sign the declaration given on the next page before submitting the
tender.

The cost of tender should be submitted along with the EMD as detailed in NIT.

In case of any doubt in the down loaded tender, the same should be got clarified from the O/o The
EXECUTIVE ENGINEER (CIVIL), BSNL, CIVIL Division Solan before submitting the tender.
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DECLARATION
(TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT FROM THE WEB)

It is to certify that:

1) I / We have submitted the tenders in the Performa as downloaded directly from the website & there is no change in
formatting, number of pages etc.

2) I/ We have submitted tender documents which is same / identical as available in the website.

3) I / We have not made any modification / corrections / additions etc in the tender documents downloaded from web
by me / us.

4) I / We have checked that no page is missing and all pages as per the index are available & that all pages of tender

document submitted by me / us are clear & legible.

5) | / We have signed (with stamp) all the pages of the tender document before submitting the same.

6) I / We have sealed the tender documents properly before submitting the same.

7) I / We have submitted the cost of tender along with the EMD.

8) | have read carefully & understood the important instructions to the all tenderers & to tenderers who have down

loaded the tenders from the web.

9) In case at any stage later, it is found there is difference in our downloaded tender documents from the original, BSNL
shall have the absolute right to take any action as deemed fit without any prior intimation to me / us.

10) In case at any stage later, it is found there is difference in our downloaded tender documents from the original, the
tender / work will be cancelled and Earnest Money / Security Deposit will be forfeited at any stage whenever it is so
noticed. The department will not pay any damages to me / us on this account.

11) In case at any stage later, it is found there is difference in our downloaded tender documents from the original, | /
We may also be debarred for further participation in the tender in the concerned BSNL Civil Zone & would also
render me / us liable to be removed from the approved list of contractors of the Department.

(CONTRACTOR)
(SIGN WITH SEAL)
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BSNL-W-6
BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
Olo Executive Engineer (Civil), BSNL Civil Division, Solan

NOTICE INVITING TENDER

NIT No: 36/EE/BSNL/CD/ SOL /2024-2025 Dated-7.10.2024

1.0 Item rate tenders are invited by Executive Engineer [C], BSNL Civil Division, Solan on behalf of the BHARAT SANCHAR
NIGAM LIMITED (A Government of India Enterprise) from approved and eligible contractors of B.S.N.L. (Civil Wing), DOP, MES,
CPWD, Railways and State PWD (B&R) of appropriate class for the work of:-

Name of work Estimated cost | Tender Cost E.M.D. Period of
completion
Re-Construction of Damaged | Rs. 1,26,403/- | Rs.590/- 2529.00 | 15(Fifteen
retaining wall back side of T.E/Sqtrs ) days
Compound at Subathu in Solan
BA.(2" Call)
1.1 The work is estimated to Cost — RS 1,26,403/- ( Rs One Lakh Twenty Six Thousand Four Hundred Three
only).
1.1 The contactor shall submit valid attested photocopies of Enlistment documents, attested copies of GST registration

Certificate issued by concerned Department of Govt. of HP / Govt. of India, EPF / ESI registration certificates, EMD /
Tender Cost in the wax / adhesive tape sealed envelope and the attested copies of certificates, testimonials of
their satisfactory completion of works from the department concerned, obtained from an officer not below the
rank of the Executive Engineer, in charge of the work while applying for participation in tender / issue of tender
forms for the works, He / they shall submit attested copies of Goods Service tax registration Certificate issued by
concerned department of Govt. of Himachal Pradesh / issued by the Central Excise Department Govt. of India or
he / they may submit the same before Ist RA bill.

111 Criteria of eligibility for issue of tender documents for non-BSNL registered contractors Of Public Works
Organizations like CPWD, HP State PWD (B&R), DOP, MES & Railways only.

1.1.1.1 For works upto Rs. 7 lakhs — NIL

1.1.1.2  For works above Rs 7 lakhs and upto Rs. 5 Crore. The applicant should have completed works as per details below
during the last seven years ending last day of the month previous to the one in which the tenders are invited.

a) Three similar completed works costing not less than the amount equal to 40% of estimated cost.
Or

b) Two similar completed works costing not less than the amount equal to 50% of estimated cost.
Or

c) One similar completed works costing not less than the amount equal to 80% of estimated cost.

Note:- For the purpose of this clause 'similar works' means the work of R.C.C. Bldg. or load bearing Building works.

2.0 Agreement shall be drawn with the successful Tenderer on prescribed Form No. BSNL W-8, which is available as a
BSNL Publication / BSNL Web site “www.hp.bsnl.co.in/hpc” Tenderer shall quote his rates as per various terms and
conditions of the said form, (In case “Tender documents” are downloaded form the BSNL Website in which rates are
to be quoted should be properly bound and sealed) which will form part of the agreement.

3.0 The time allowed for carrying out the work will be 01 (One) months from the 7th. (Seven) day after the date of
issue of letter of award of work, or, from the first day of handing over of the site, whichever is later, in accordance
with phasing, if any, indicated in the Tender Document.

4.0 The site for the work shall be made available at the time execution.

5.0 The last date of receipt of application for issue of Tender forms (in prescribed format can also be downloaded from
BSNL web site “www.hp.bsnl.co.in/hpc ” and date of issue of tender forms will be as follows:

i) Last date of receipt of application —14.10.2024 upto 16.00 Hours.

ii) Last date of issue of tender forms 16.10.2024 .upto 16.00 Hours
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6.0 Tender documents consisting of plans, specifications, the schedule of quantities of the various classes of work
to be done and set of terms and conditions of the contract to be complied with by the Contractor whose tender may
be accepted and other necessary documents, can either be downloaded from the BSNL website
“www.hp.bsnl.co.in/hpc” or be seen in the office of the EXECUTIVE ENGINEER, BSNL CIVIL DIVISION, Solan between
1100 hours & 1600 hours from 07.10.2024 to 17.10.2024 every day except on Sundays and Public Holidays.
Tender documents, excluding standard form, will be issued from his office, during the hours specified above on
payment of following.

i) Tender Cost Rs.590 /= i/c GST (Non Refundable) in cash or Demand Drafts of a scheduled bank issued in favour
of Accounts Officer (Cash), O/o The GMTD, BSNL, Solan (HP), payable at Solan (HP)

ii)  Earnest Money of Rs 2529/- as Banker’s cheque /deposit at Call receipt of a scheduled bank/fixed deposit
receipt of a scheduled bank /Demand draft of a scheduled bank issued in favour of Accounts Officer (Cash),
0/o The GMTD, BSNL, Solan (HP), payable at Solan (HP). When amount of earnest money is more than Rs. 5
lakhs, part of the earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50%
of earnest money (but not less than 5 lakhs) or Rs. 25 lakhs, whichever is less, will have to be deposited in the
shape prescribed above. For balance amount of earnest money, bank guarantee will also be acceptable.

7.0 Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 below, will be received
by Executive Engineer [C], BSNL Civil Division, Solan up to 1500 Hrs. on 18.10.2024 and will be opened by him or his
authorised representative in his office on the same day at 1530 Hrs. if the eligibility credentials of all tenderers in
envelope-1 are found in order. If the eligibility credentials are required to be clarified / verified, then the envelope-2
of all tenderers containing the tender document will be opened on later date to be intimated at the time of opening
of tender. After opening the main envelope-3, the envelope-1 containing the Earnest Money, along with the cost of
the tender as applicable and eligibility credentials, Application form, Declaration annexure | and annexure I, as
mentioned in Check List and Check List duly signed , shall be opened first. The envelope-2 containing tender shall be
opened only for those tenderers whose Earnest Money, Cost of tender and eligibility is found in order . The unopened
tenders shall be returned to the tenderers after the final decision on the tender is reached.

8.0  The description of the work is as follows: Re-Construction of damaged retaining wall of T.E/Staff

Quarter Compound at Subathu in solan BA.(2™ Call)
9.0 Submission of tender :
Tender shall be submitted in following manner:

9.1 In case the tender document is down loaded form BSNL website.

9.1.1 “Earnest Money ( In the form as mentioned at Sr. No-6 (ii), Cost of Tender document (Rs. 590/= in form of Demand
Draft from Scheduled Bank in favour of Accounts Officer (Cash), O/o GMTD, BSNL, SOLAN (HP),
payable at Solan (HP). Application form, Declaration, Eligibility credentials as mentioned in Check List and Check
List duly signed” shall be placed in sealed envelope-1 marked “Earnest Money plus cost of Tender and eligibility
credentials”.

9.1.2 The “Tender” shall be placed in sealed envelope-2 and will be superscripted as “Tender”

9.1.3 The sealed envelope No. 1 & 2 as above containing “Earnest Money plus cost of Tender, Eligibility Credentials”, and the
“Tender” shall be placed in another sealed envelope-3.

9.1.4 All the three envelopes shall be superscripted with following data on it.

(i) Name of work.
(ii) Name of tenderer.
(iii) Last date of receipt of tender.
9.2 In case tender document is purchased form Division office.

9.2.1 Earnest money Deposit in required format or proof of payment of EMD and copies of documents showing eligibility
credentials to be placed in sealed envelope No.-1.

9.2.2 Envelope No.- 2 will be as per Para 9.1.2.
9.2.3 The sealed envelopes 1& 2 shall be placed in another sealed (Wax sealed / Adhesive tape sealed) envelope No.-3.

9.2.4 Sameas9.1.4.
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Note: In case the eligibility credentials are not found in order at any stage i.e. before award of work or during execution of the
work or after completion of the work, the contractor will be debarred from tendering in BSNL for three years including
any other action under the contract or existing law.

9.3 The tender in which rates are to be quoted should be properly bound and sealed (Wax sealed / adhesive tape sealed)
Loose / spiral bound submission (in case the tender is down loaded from website) shall be rejected out rightly. In case
of any correction/ addition/ alteration/ omission in tender document vis-a-vis tender document available on website
shall be treated as non-responsive and shall be summarily rejected.

10.0 Copies of other drawings and documents pertaining to the work will be open for inspection by the tenderers at the
office of the abovementioned officer.

10.0.1 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting
their tenders as to the nature of the ground and subsoil (so far as is practicable), the form and nature of the site, the
means of access to the site, The accommodation they may require and in general, shall themselves obtain all Necessary
information as to risks, contingencies and other circumstances which may influence or affect their tender. A tenderer
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges consequent on
any
Misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and maintaining at his
own cost all materials tools & plants, water, electricity, access facilities for workers and on all other services required
for executing the work unless otherwise specifically provided for in the contract documents. Submission of tender by a
tenderer implies that he has read this notice and
all other contract documents and has made himself aware of the scope and specifications of the work to be done and
of conditions and rates at which stores, tools and plant, etc. will be issued to him by the BSNL and local conditions and
other factors having a bearing on the execution of the work.

11.0 The competent authority on behalf of Bharat BHARAT SANCHAR NIGAM LIMITED does not bind  himself to accept the
lowest or any other tender, and reserves to himself the authority to reject any or all of the tenders received without
the assignment of a reason. All tenders, in which any of the prescribed conditions is not fulfilled or any condition
including that of conditional rebate is put forth by the tenderer, shall be summarily rejected.

12.0 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders submitted by
the contractors who resort to canvassing will be liable to rejection.

13.0 The competent authority on behalf of the BHARAT SANCHAR NIGAM LIMITED reserves with himself the right of accepting
the whole or any part of the tender and the tenderer shall be bound to Perform the same at the rate quoted.

14.0 The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone in which his near
relative (s) (directly recruited or on deputation in BSNL) is/are posted in Any capacity either non executive or executive
employee. Near relative (s) for this purpose is/are defined as:

(i) Member of Hindu Undivided family (UHF).
(ii) They are Husband and Wife.

(iii) The one is related to other in the manner as father, mother, son (s) & Son’s wife (Daughter-in-law), Daughter (s),
Daughter’s husband (son-in-law), brother (s), Brother’s wife, sister (s), sister’s husband (brother-in-law).

The contractor shall also intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relative to any executive employee/gazetted officer in the BSNL or Department of
Telecom or in the Ministry of Communications.

All the intending tenderers will have to give a certificate that none of his / her such near relative _(s) as
defined above is/are working in the concerned BSNL Civil Zone where he is going to apply for tender/work. The format
of the certificate is as under:-

. - __S/o Shri Resident of hereby certify that
none of my relative (s) as defined above is/are employed in concerned BSNL Civil Zone. In case at any stage, it is
found that the information given by me is false/incorrect, BSNL shall have the absolute right to take any action as
deemed fit without any prior intimation to me”.

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm certificate shall be

given by all partners and in case of Limited Company, by all Directors of the company. However, Government of

India/Financial Institutions nominees and independent nonofficial part time Directors appointed by Govt. of India or

the Governor of the State are excluded from the purview of submission of this certificate while submitting tenders by

Limited Companies.

Any breach of these conditions by the Company or Firm or any other person, the tender/work will be cancelled and
Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so noticed. BSNL will not pay any
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15.0

16.0

17.0

damages to the company or Firm or the concerned person but damages arising on account of such cancellation to be
borne by the contractor. The Company or

Firm or the person will also be debarred for further participation in the tender in the concerned BSNL

Civil Zone. Further, any breach of this condition by the tenderer would also render him liable to be removed from the
approved list of contractors or BSNL. If however the contractor is registered in any other Department he shall also be
debarred from tendering in BSNL for any breach of this condition

No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or administrative duties in an
Engineering Department of the Government of India/State Government or PSU’s is allowed to work as a contractor for
a period of two years after his retirement from Govt. service,

without previous permission of the Govt. of India or BSNL in writing. This contract is liable to be

Cancelled if either the contractor or any of his employees is found any time to be such a person who had not obtained
the permission of the Govt. of India/State Government or PSU’s as aforesaid before submission of the tender or
engagement in the contractor’s service.

The tender for the work shall remain open for acceptance for a period of 30 opening of the tenders. If, any tenderer
withdraws his tender before the said period or issue of letter of acceptance / intent, whichever is earlier, or, makes any
modifications in the terms and conditions of the tender which are not acceptable to the BSNL, then the BSNL shall,
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.

In case of works having estimated cost below Rs.15,00,000/, the successful tenderer shall be required to execute an
agreement with the Engineer-in-charge in the performa annexed to the tender document, within 15 days of the issue of
letter of award by the BSNL. In the event of failure on the part of the successful tenderer to sign the agreement, the
earnest money will be forfeited and tender cancelled. In case of works of estimated to cost Rs.15,00,000/ and above,
the successful tenderer shall, upon issue of letter of acceptance of Tender, shall be required to furnish Performance
Guarantee @ 5% of the tendered value in the form of irrevocable Bank Guarantee of requisite amount to the Engineer
in charge in the Performa annexed to the tender document, with in 15 days of the issue of letter of acceptance of
Tender by the BSNL. In the event of failure on the part of the successful tenderer to furnish the Bank Guarantee within
15 days, the earnest money will be forfeited and tender cancelled.

18.0 This Notice Inviting Tender (BSNL W6) shall form a part of the contract Document. In accordance with clause 1 of the

19.0

20.0

contract, the letter of acceptance shall be issued first in favour of the successful Tenderer / contractor. After
submission of the performance guarantee, the letter of aware shall be issued. The contract shall be deemed to have
comes into effect on issue of letter of acceptance of the tender. On issue of letter of award, the successful Tenderer /
Contractor shall, with in 15 days from such date, formally sign the agreement consisting of:-

a) The Notice Inviting Tender, all the documents including additional conditional conditions, specifications and
drawings, if any, forming part of the tender, and, as issued at the time of invitation of tender and acceptance thereof to

gether with any correspondence leading thereto.

b) Standard BSNL W-8 as on website “www.hp.bsnl.co.in/hpc ”

c) Agreement signed on non judicial stamp paper as per Performa annexed to the tender document.
Payment to the contractors shall be made through e-payment system like ECS & EFT as detailed below:-

(a) In cities/areas where ECS/EFT facility is provided by Banks, the tenderer must have Account in such ECS/EFT facility
providing Banks and that Bank A/c No shall be quoted in the tender by the tenderer.

(b) The cost of ECS/EFT will be borne by BSNL in all cases where the payment to contractor is made in a local Branch i.e.
tenderer is having bank account in the same place from where the payment is made by BSNL unit.

(c) In case payment is made to outside branch i.e. tenderer is having back account not in the same place form where
the payment is made by BSNL unit, the crediting cost will have to be borne by the tenderer only.

(d) The payments to contractors will compulsorily be made through ECS/EFT in respect of all contracts where the value
of the contract is more than Rs.10 lakhs.

First running account bill shall be paid only after
(a) Signing of the Agreement / Contract by both the parties, and

(b) Progress chart has been prepared as required under Clause 5 and approved by the competent authority.
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21.0

22.0

23.0

24.0

If a contractor after purchasing the tender does not quote consecutively on three occasions, the contractor may be
debarred for further purchase of tenders for a period of Six months.

General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are available on website
“www.hp.bsnl.co.in/hpc ” as well as in the Divisional Office.

The tenderer shall furnish a declaration to this effect (In case of downloaded tender) that no addition / deletion /
Corrections have been made in the tender document submitted and it is identical to the tender document appearing
on website. Every page of down loaded tender shall be signed by the tender with stamp (seal) of his firm /
organization.

The tenderer to be note that the rates quoted should be inclusive of all taxes & levies including liability of GST on works
contract upto extent mentioned in Schedule F under clause 37 (i) excluding EPF & ESI contribution paid to the
contractor workers (Employer share), excise duty, labour cess and all other taxes of Central / HP State Government
with loading unloading and transportation etc. The rates shall be firm and final. Nothing extra shall be paid on any
account.

25.0 Condition for EPF/ESI

26.0

27.0

28.0

29.0

(a) The bidder must comply with the Provisions of EPF & Misc. Provisions Act, 1952 and Employees Provident Fund
Scheme 1952, in respect of labourers / employees engaged by the bidder for carrying out works and they have to
obtain and produce EPF registration within one month of award of work. First payment shall be made to the
contractor only when he submits his valid / applicable EPF registration.

The claim bill of contractor must accompany the list showing the details of labourers/ employees engaged ,duration
of their engagement, amount of wages paid to such labours/ employees , & authenticated documents showing
amount of EPF contributions (both employer’s & employees

Contribution), paid to the EPF Authorities. Non compliance of above provision will be treated as breach of contract
and necessary action against the bidder will be taken.

b) The contractor shall be required to comply the provision of ESIC, payment of wages act, contractor labour
regulation act, payment of bonus act, payment of gratuity act and service tax regulation. Non compliance of
above provision will be treated as breach of contract and necessary action against the bidder will be taken.

The contractor shall have to fully abide by the relevant provision of Employee’s Provident Fund and Miscellaneous
Provisions Act 1952, amended from time to time and they have they have to obtain and produce EPF registration
within one month of award of work. First payment shall be made to the contractor only when he submits his valid
EPF registration.

There is clause 46 for insurance which is to be complied by the contractor.

If a contractor fails to start the work with in 7 days after stipulated date of start or after handing over of clear site
which ever is later, then his EMD & PG shall liable to be forfeited and tender cancelled.

If there happens to be holiday on any dates mentioned above then the transactions will be made on next working day.

Signature:-
Name. :-

Executive Engineer (C),
BSNL CIVIL Division, Solan [HP]
For & on behalf of the BSNL
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// Bharat Sanchar Nigam Ltd.

(A Govt. of India Enterprises)
(Civil Wing)
0/o0 EXECUTIVE ENGINEER (C), BSNL, CIVIL DIVISION, SOLAN

APPLICATION FORM

To

The Executive Engineer (C),
BSNL, Civil Division,
Solan (HP).

Subject: Re-Construction of Damaged retaining wall back side of T.E/Sqtrs Compound at Subathu in Solan
BA .(2™ call)
Ref:- Your NIT No:- 36/EE/BSNL/CD/Sol/ 2024-2025 Dated-7.10.2024

Sir,

I/We am/are registered with the BSNL, DOP, CPWD, MES, Railways, HP State PWD (B&R) as Class ..............
contractor and my Registration NO. iS ... coeveviviiiies ceiireiiies ceveerereriens cveveresrereeseenes | am eligible to submit tenders for works
costing up to Rs. ..................Lakhs. The proof of having completed the works of requisite magnitude as per NIT condition from
appropriate authority is enclosed herewith.

I/We am/are submitting the application for and behalf of Central/State Govt. undertaking. The proof of having
completed the works of requisite magnitude as per NIT condition from appropriate authority is enclosed herewith.

I/We am/are eligible to submit tenders as specialized agency. The proof of having completed the works of requisite
magnitude as per NIT condition from appropriate authority is enclosed herewith.

1/We... JRS— /) L] | T Resident of
rerrses s e s nnenennene e NEFEDY  certify that none of my relative (s) as defined in para ‘14’ of BSNL W6 is/are
employed in concerned BSNL Civil Zone. In case at any stage, it is found out that information given by me is false/incorrect,

BSNL shall have the absolute right to take any action as deemed fit without any prior intimation to me.

It is certified (confirmed) that this registration is valid as on date and I shall inform the department myself as soon
as my registration expires or is cancelled/revoked.

It is requested that we may be allowed to take part in the tendering (Financial bid).

Yours Faithfully,

Date: .

Place:
(Contractor)
Name.....ccovveveeene
Address.......ccceune.

Contact Phone No.:.
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ANNEXURE-I

(To be submitted by the contractor regarding near relatives working in BSNL Civil Zone as per clause 16 of BSNL W-6)

CERTIFICATE FOR NEAR RELATIVES

et et et seaea et e e S/0 s e Resident  Of o
.......................................................................................... hereby certify that none of my relative(s) as defined in clause 14 of BSNL
W-6 is / are employed in BSNL Civil H.P Zone.

In case, at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have the absolute right to take

any action as deemed fit without any prior intimation to me”.

SIGNATURE OF CONTRACTOR

(Note: The certificate in case of Proprietorship Firm shall be given by the proprietor and for Partnership firm’s certificate shall
be given by all Partners and in case of Limited Company by all Directors of the company. However, Government of India /
Financial Institutions nominees and independent non-official part-time Directors appointed by Govt. of India or the Governor

of the State are excluded from the purview of submission of this certificate while submitting tenders by Limited Companies.)
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ANNEXURE-II

DECLARATION REGARDING EPF, ESIC & Labour licence

“I/ We do hereby solemnly declare that | shall abide by
all the rules / condition / provisions of ‘The Employees Provident Funds Act / Scheme 1961’ and ESIC Act . I/We shall
obtain and submit applicable EPF, Labour licence & ESIC within one month of award of work. First payment shall be
made to me/us only after submission of applicable EPF, ESIC & labour licence by me/us. In case of any default ,

the sole responsibility shall be mine / us . I/We shall also be liable for any pecuniary liability arising on account of
any violation by me/us of the provisions of the said Acts”.

This declaration shall become part of the Agreement.

SIGNATURE OF CONTRACTOR
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// Bharat Sanchar Nigam Ltd.

(A Govt. of India Enterprises)
(Civil wing)
0/o Executive Engineer (Civil), BSNL, Civil Division, Solan (HP).

CHECK LIST

Eligibility Credentials for enclosures ( To be placed in envelop No-1 )

Please check that the following documents have been enclosed along with the application:-

Sr. No.
1

10

11

12

Document

Attested copy of the registration / enlistment with DOT/ BSNL and Non —BSNL
registered Contractors of Public works organizations like CPWD, State PWD (B&R), DOP,
M.E.S. and Railways.

Attested copy of the Pan card.

Attested copy of the Goods Service tax registration certificate issued by concerned
department of Govt. of Himachal Pradesh / issued by the Central Excise Department
Govt. of India

Attested copy of the Employee’s Provident Fund registration.

The proof of having completed the works of requisite magnitude as per NIT condition
from appropriate authority.

Attested Copy of Partnership deed in case of partnership firm & Article and
memorandum of Association and certificate of incorporation in case of a
company.

Attested copy of Power of Attorney of signatory of the Tender/ Attested copy of proof
of authority to sign the tender.

Tender fee as detailed in the Notice Inviting Tender has been enclosed.
Earnest money as detailed in the Notice Inviting Tender has been enclosed.

Application for participations in tender along with declaration. Regarding relatives as
per para ‘14’ of BSNL-W 6. (Annexure-1)

Application for participations in tender along with declaration-Regarding EPF, ESIC &
Labour licence. (Annexure-Il).

All the pages of application and enclosures have been duly numbered and signed by
authorized signatory.

(*Strike out in applicable portion)

Date: ......

Phone No:-
Mail Id:-

/ Mobile No-

Attached *

Yes / No

Yes / No

Yes / No

Yes / No

Yes / No

Yes / No /NA

Yes / No

Yes / No
Yes / No

Yes / No

Yes / No

Yes / No

Signature of Applicant
Name of Agency:-

Address:-
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ABRIDGED FORM BSNL W-8

BHARAT SANCHAR NIGAM LIMITED
(A Government of India Enterprise)

STATE—HP BSNL CIVIL CIRCLE, SOLAN (HP)
BSNL CIVIL DIVISION, SOLAN
ZONE—HP BSNL CIVIL SUBDIVN, SOLAN

Item Rate Tender & Contract for Works

Tender for the work of Re-Construction of Damaged retaining wall back side of T.E/Sqtrs Compound at
Subathu in Solan BA.(2" Call)
To be submitted by 15:00 hours on 18.10.2024 to THE EXECUTIVE ENGINEER [C], BSNL CIVIL DIVISION Solan (HP).

(i) To be opened in presence of tenderers who may be present at 15:30 hours on 18.10.2024 in the office of THE
EXECUTIVE ENGINEER [C], BSNL CIVIL DIVISION SOLAN (HP).

Issued to L et et e
(Contractor)

Signature of officer issuing the documents @ ......ccccocoevvvie e
Designation @ . e s

Date Of ISSUE & oo e e s

TENDER

I / We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, Specifications applicable,
Drawings & Design, General Rules and Directions, Conditions of Contract, Clauses of Contract, Special conditions, Schedule of
Rate & other documents and Rules referred to in the Conditions of Contract and all other contents in the tender document for
the work.

I / We hereby tender for the execution of the work specified for BHARAT SANCHAR NIGAM LIMITED within the time
specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings
and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of the
contract and with such materials as are provided for, by and in respect in accordance with, such conditions so far as applicable.

I/ We agree to keep the tender open for 30 days from the due date of submission thereof and not to make any
modifications in its terms and conditions. If | / We withdraw my / our tender before the said period or issue of letter of
acceptance / intent, whichever is earlier, or, makes any modifications in the
terms and conditions of the tender which are not acceptable to the BSNL, then the BSNL shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.

If I/We fail to commence the work specified I/We agree that the said Bharat Sanchar Nigam Limited shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said earnest
money shall be retained by competent authority on behalf of the Bharat Sanchar Nigam Limited towards Security Deposit to
execute all the works referred to in the tender documents upon the terms and conditions contained or referred to therein and
carry out such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule ‘F’ and those in excess
of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender
form.

I/We agree that, in case of works of estimated cost exceeding Rs.15,00,000/,to deposit an amount equal to 5% of
Tendered value of the work as performance guarantee in the form of bond of any Scheduled Bank of India in accordance with
the proforma prescribed or in the form of Fixed Deposit Receipt etc., within 15 days of the issue of letter of acceptance of
Tender by the BSNL. I/We am/are aware that in the event of failure on my/our part to furnish the Bank Guarantee within 15
days, the earnest money will be forfeited and tender cancelled.

I/We hereby intimate that for receiving payments I/we have an account in Bank with account
No. where the ECS/EFT facility of e-payment is available.
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I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information derived there from to any person other than a
person to whom I/We am/are authorised to communicate the same or use the information in any manner prejudicial to the
safety of the State.

I/We agree that should I/We fail to commence the work specified in the above memorandum, an amount equal to
the amount of the earnest money mentioned in the form of invitation of tender shall be absolutely forfeited to the Bharat
Sanchar Nigam Limited and the same may at the option of the competent authority on behalf of the Bharat Sanchar Nigam
Limited be recovered without prejudice to any right or remedy available in law out of the deposit in so far as the same may
extend in terms of the said bond and in the event of deficiency out of any other money due to me/us under this contract or
otherwise.

“I/ we agree that this contract is subject to jurisdiction of Court at SOLAN only.” .

The information in respect of works in hand is as per Performa enclosed.

Dated @ .oeereerrienee

WiItness @ .ooeveerererenen, (ererererereeerereevennns )
Address : ....ocoeee Signature of Contractor
Occupation @ ..cceeeeeveeiere e, Postal Address : .....ccccoceevicenenans

ACCEPTANCE

The above tender (as modified by you (Contractor) and as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of BHARAT SANCHAR NIGAM LIMITED for a sum of

RS. woveeeveeeeeeeerrens [ (RUPEES ..ottt eteas eevsteassaeaeaeteses s esasesesa seaes stesesessses enssases sevesssssesenes sevesestes )

The letters referred to below shall form part of this Contract Agreement:-

(a)
(b)
For & on behalf of BHARAT SANCHAR NIGAM LIMITED.

SIBNALUIe & et e e
Dated : ......ccc..... Designation :
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/'/ Bharat Sanchar Nigam Ltd.

(A GOVERNMENT OF INDIA ENTERPRISE)

PROFORMA OF SCHEDULES

(Operative Schedules to be supplied separately to each of the intending tenderer)

SCHEDULE “A”

Schedule of Quantities (as per PWD —3) : Enclosed

SCHEDULE “B”

Schedule of Materials to be issued to the contractor: NIL.

S. Description of Item Quantity Rates in figures & words at which the Place of issue
No. materials will be charged from the
contractor
1 2 3 4 5
..... NIL.

SCHEDULE “C”

Tools and Plants to be hired to the contractor

S. No. Description of Item Hire charges per day Place of issue
1 2 3 4
...................................................... DELETED......cccevsvuesinnnsennssnsssnnssessnsssassnsans

SCHEDULE “D”
Extra schedule for specific requirements / documents for the work. If any.

SCHEDULE “E”

Schedule of component of Materials, Labour etc for escalation

CLAUSE 10 : Clause 10 & 10 C, will not be applicable in this work.

CLAUSE 10 CA& 10D: -NA-

Component of Materials expressed as percent of Total “X” 75 %
Value of Work

Component of Labour expressed as percent of Total “y” 25%
Value of Work

Component of POL expressed as percent of Total value of “z" 0%
Work
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SCHEDULE “F”

Reference to General Conditions of Contract

Name of Work

Re-Construction of Damaged retaining wall back side of
T.E/Sqtrs Compound at Subathu in Solan BA.(2" Call)

Estimated cost of Work

Rs 1,26,403/- ( Rs One Lakh Twenty Six Thousand Four Hundred Three
only)

Earnest Money

Rs. 2529/- (Rupees Two Thousand Five Hundred Twenty Nine Only)

Performance Guarantee (5 % of the
tendered value in the form of Bank
Guarantee from Scheduled Bank in
respect of works with estimated cost put
to tender exceeding Rs.15,00,000/-

( Rs. Fifteen Lacs)

Rs. (Rs. ) only

Security Deposit

(10 % of the tendered value for works
with estimated cost put to tender up to
Rs. 15 Lakhs ) (5 % of the tendered value
in respect of works with estimated cost
put to tender exceeding Rs. 15,00,000/-
( Rs. Fifteen Lacs )

Rs (Rupees ).

Only).

GENERAL RULES AND DIRECTIONS

Officers inviting tender

EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, SOLAN (HP).

Maximum percentage for quantity of items of
work to be executed beyond which rates are to
be determined in accordance with Clause 12.2 &

50% ( Fifty Percent)

12.3
Definitions See below
2(v) Engineer-in charge EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, SOLAN (HP).
2(viii) Accepting Authority EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, SOLAN (HP).
2(x) Percentage on cost of materials and | 10% (Ten Percent).
Labour to cover all overheads and profit
2(xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES-2023
9(ii) Standard BSNL Contract Form BSNL W-8 form as modified and corrected upto the date opening of
tenders.
Clause 2

Authority for fixing compensation under Clause 2

SUPERINTENDING ENGINEER (C), BSNL CIVIL CIRCLE, SHIMLA (HP).

Clause 2A

Whether Clause 2 A shall be Applicable NO
Clause 3A

Whether clause 3A shall be applicable NO
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Clause 5

i)

Time allowed for execution of work.

15(Fifteen) Days.

=

Authority to give fair and reasonable
extension of time for completion of work.

EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, SOLAN (HP).

Clause 7

Gross value of work to be done together with net
payment / adjustment of advances for materials
collected, if any, since the last such payment for

being eligible to interim payment.

Rs.60,000/-

Clause 10

Reinforcement steel to be used in the work shall have to be procured as below:-

(a) TMT bars Procured from Producers only

SAIL/TATA/RINL/JSW/JINDALSTEEL & POWER/Shyam/Kamdhenu/Rathi.

Clause 11

Specification to be followed for execution of work.

Latest CPWD Specifications.

Clause 12

122 &12.3 Limit for value of any item of any
individual trade beyond which sub 50% (Fifty Percent).
clauses(i) to (ii) shall not apply and
clauses 12.2.& 12.3 shall apply.

Clause 16

Competent authority for deciding reduced rates.

Superintending Engineer (Civil), BSNL Civil Circle-1I(South),  Shimla
(HP).

Clause 36 (i)
S. Minimum Disciplin | Designation(Princip | Minimum Number Rate at which recovery shall be made
No. | qualification e al Technical Experienc from the contractor in the event of not
of Technical representative) e fulfilling provision of clause 36 (i)
Representat
ive
In Figures In Words
Graduate Civil Principal Technical -NA- -NA-
1. Engineer Engineer Representative.
ing
Graduate Civil Principal Technical Nil -NA- -NA-
2. Engineer or Engineer Representative. or
Diploma ing 5 years
Engineer
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Clause Present Provision in the clause Modified provision in the clause
No.

Clause-37 Extent of GST (Goods and service Tax) 100% ( Rates shall be Inclusive of 100% GST. However after issue
(i) payable by contractor for building and of detailed guidelines /rules, if a portion of GST is to be paid by
construction works. department (BSNL), the same shall be recovered from the bill of
the contractor).

Clause 42
i) Schedule / statement for determining theoretical quantities of cement. | DSR 2023 Printed by CPWD with
Printed by CPWD with up to date correction slips as on the date of opening of | up to date correction slips as on
tenders. the date of opening of tenders.
ii) Variation permissible on theoretical quantities.
a) Cement for works with estimated costs put to tender
i) Not more than Rs. 5 lakhs 3 % minus
ii) More than Rs. 5 lakhs 2 % minus
b) Steel reinforcement and structural steel sections for each diameter, section 2 % minus
and category.

Star prices to be considered for escalation & recoveries

Sl. No Material Star Price
(Rate in Figures and Words)

1(a) For Cement ( OPC 43 GRADE). -
2(a) For Mild steel
2(b) For Reinforcement Steel conforming to BIS

1786 ( Fe 415 Grade)

2(c) For Reinforcement Steel TMT bars
(Primary Producer)

2(d) For Reinforcement Steel TMT bars
(Secondary Producer)

EXECUTIVE ENGINEER (C),
BSNL CIVIL DIVISION
SOLAN [HP}
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Correction Slip

No.6

(To GCC for civil works-2006)

Clause Present Provision Proposed Provision
No.
Clause 7 No payment shall be made for work, ------ rates as | No change.

decided by Engineer-in-Charge.

The amount admissible will as far as possible be paid
by 10th working day after the day of presentation of
the bill by the contractor to the Engineer-in-Charge
or his Asstt. Engineer together with the account of
the material issued by the BSNL or dismantled
materials, if any. In the case of works outside the
headquarter of the Engineer-in-Charge, the period
of ten working days will be extended to fifteen
working days.

All such interim payment ..... detailed measurement
thereof.

The amount admissible will as far as possible be paid by
30th working day after the day of presentation of the bill
by the contractor to the Engineer-in-Charge or his Asstt.
Engineer together with the account of the material issued
by the BSNL or dismantled materials, if any. In the case of
works outside the headquarter of the Engineer-in-
Charge, the period of thirty working days will be
extended to forty five working days.

No change.
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Amendments to Clause 37 & 38 of GCC 2006

;:. Existing Provision Modified Provision

1 Page 12 of GCC (item 15 of General Rules & | Page 12 of GCC (item 15 of General Rules & Directions)

Directions)
15. GST [up to the extent mentioned in Schedule-F under

15. Sales tax, purchase tax, turnover tax or any | Clause-37(i)], Sales Tax/VAT, purchase tax, turnover tax or any
other tax on material in respect of the contract | other tax on material in respect of the contract shall be payable
shall be payable by the contractor and government | by the contractor and BSNL will not entertain any claim
will not entertain any claim whatsoever in respect | whatsoever in respect of the same.
of the same.

2 Clause 37 Clause 37
Levy / Taxes payable by contractor Levy / Taxes payable by contractor
(i) Sales Tax/VAT [including Service Tax up to the | (i) Sales Tax/VAT [including GST up to the extent mentioned in
extent mentioned in Schedule-F under Clause- | Schedule-F under Clause-37(i)], Building and other construction
37(i)], Building and other construction workers | workers Welfare Cess or any other tax or cess in respect of this
Welfare Cess or any other tax or cess in respect of | contract shall be payable by the contractor and BSNL shall not
this contract shall be payable by the contractor | entertain any claim whatsoever in this respect.
and BSNL shall not entertain any claim whatsoever
in this respect.

3 Clause 38 Clause 38

Conditions for reimbursement of levy/taxes if
levied after receipt of tenders

(i) All tendered rates shall be inclusive of all taxes
and levies [including Service tax up to the extent
mentioned in schedule-F under Clause-37(i)]
payable under respective statutes. However, if any
further tax or levy or cess is imposed by statute,
after the last stipulated date for the receipt of
tender including extensions, if any, and the
contractor thereupon necessarily and properly
pays such taxes/levies, the contractor shall be
reimbursed the amount so paid, provided such
payments, if any, is not in the opinion of the
Superintending Engineer (whose decision shall be
final and binding on the contractor) attributable to
delay in execution of work within the control of
the contractor.

Conditions for reimbursement of levy/taxes of levied after
receipt of tenders

(i) All tendered rates shall be inclusive of all taxes and levies
[including GST up to the extent mentioned in schedule-F under
Clause-37(i)] payable under respective statutes. However, if any
further tax or levy or cess is imposed by statute, after the last
stipulated date for the receipt of tender including extensions, if
any, and the contractor thereupon necessarily and properly pays
such taxes/levies, the contractor shall be reimbursed the amount
so paid, provided such payments, if any, is not in the opinion of
the Superintending Engineer (whose decision shall be final and
binding on the contractor) attributable to delay in execution of
work within the control of the contractor.
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1.0

1.2

1.3.

14.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

SPECIAL CONDITIONS

General:

1.1. The eligible tenderers of civil component will quote rates for various items of electrical components of work also.
The lowest tender shall be decided after adding quotes for Civil work component (Part B) and Electrical component
(Part C). The quoted rates for various items in the tender shall be inclusive of all terms and conditions such as
additional conditions, special conditions, particular specifications etc. and for adherence to all terms, conditions
and  specifications mentioned in the tender document . No extra payment shall be made to the contractor on
account of this. Any infringement and/or breach of these specification and condition(s) etc. shall render the
contractor liable for action(s) under various clauses of the contract and such action stipulated in conditions therein.

GST [up to the extent mentioned in Schedule F under clause 37(i)], Sales tax / VAT, purchase tax, turnover tax or
any other tax on materials in respect of this contract shall be payable by the Contractor and BSNL will not
entertain any claim whatsoever in respect of the same.

The Contractor shall make his own arrangements for electricity required for the execution of the work. Necessary
payment shall be made by the Contractor directly to the department concerned. In case the statutory authority fails
to sanction the electric connection or delays the sanction of electric connection, the Contractor shall make his own
arrangements by providing diesel generators of adequate capacity at his own cost. No delay on this account shall be
accepted. Nothing extra shall be paid on this account.

The Contractor shall make his own arrangement for backup power at his own cost. No interruption of work shall be
accepted due to power failure. Nothing extra shall be paid on this account.

No walls or terraces shall be cut for making any opening after water proofing has been done without written
approval of Engineer-in-Charge. When permitted cutting of water proofing work shall be done very
carefully so that other portion of water proofing is not damaged. On completion of work at such place the water
proofing work shall be made good and ensured that the opening / cutting is made fully water proof as per contract
specifications/ directions of Engineer-in-Charge. Nothing extra shall be payable on this account.

No structural member shall be chased or cut without the written permission of the Engineer-in-Charge.

The order or preference in case of any discrepancy as indicated in condition No.8.1 under “Conditions of Contract”
given in the General Conditions of Contract for BSNL 2006 form may be read as the following:

(i) Nomenclature of items as per schedule of quantities.

(ii) Particular specifications, special and additional conditions etc., as stipulated in tender document.

(iii) Contract clauses of Standard BSNL Contract form 2006 as corrected and modified up to last date of receipt
of tenders.

(iv) CPWD Specifications.

(v) Architectural Drawings.

(vi) Indian Standard Specifications.

(vii) Sound Engineering Practice.

(viii) Manufacture Specifications.

(ix) Decision of Engineer-in-Charge shall be final and binding.

A references made to any Indian Standard Specifications in these documents, shall imply to the latest version of that
standard, including such revisions / amendments as issued by the Bureau of Indian Standards up to last date of
receipt of tenders. The contractor shall keep at his own cost all such publications of relevant Indian Standard
applicable to the work at site.

The Contractor shall be bound to follow the instructions and restrictions imposed by the Local Administration / Police
authorities on the working and /or movement of labour, materials etc. and or due to less/ restricted working hours
or any detours in movement of vehicles. Nothing extra shall be payable on this account.

The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards such as day and
night boards, speed limit boards and flags, red lights and providing barriers, etc. He shall be responsible for all
damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during the
execution of work. Nothing extra shall be payable on this account.

All material shall only be brought at site as per programme finalized with the respective Engineer- Charge. Any pre-
delivery of the material, not required for immediate consumption shall not be accepted and thus not paid for.

Large scale details and manufacture’s dimensions for material to be incorporated shall take precedence over small
scale drawings.
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1.12.

1.13.

1.14.

1.15

1.16.

1.17

1.18.

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

1.28

No foreign exchange shall be made available by the BSNL for the purchase of equipments, plants, machinery,
material of any kind or other items required to be carried out in execution of work.

Construction spoils, including bituminous material and other hazardous materials, must not be allowed to
contaminate watercourses and the dump sites for such material must be secured so that they should not leach into
the ground water. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the DG sets installed during construction activity
must be provided with necessary acoustic measures and exhaust pipe above the height of nearest tall building. The
vehicles must possess necessary Pollution certificate. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the diesel generator sets to be used during
construction phase shall be low sulphur diesel type and shall conform to E(P) Rules prescribed for air and noise
emission standards. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the safety equipments like boots, helmets, safety
belts, gloves etc. must be provided for the workers and best and safe engineering practices must be adopted. Nothing
extra shall be payable on this account.

In accordance with requirements of the pollution control board, the stipulations under the provisions of Water
(Prevention and Control of Pollution) Act, 1974, the Air (Prevention and control of Pollution) Act 1981, the
Environment (Protection) Act, 1986, the Public Liability (Insurance) Act, 1991 and EIA Notification, 2006 shall be
ensured. Nothing extra shall be payable on this account.

If, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of violation of the above
specified norms, the same shall be recovered from the contractor.

Except for the items, for which Particular Specifications are given or where it is specifically mentioned otherwise in
the description of the items in the schedule of quantities, the work shall generally be carried out in accordance with
the “CPWD Specifications” (Refer Schedule F) and as per instructions of Engineer-in-Charge. Wherever CPWD
Specifications are silent, the latest IS Codes / Specifications shall be followed and the rates should be all inclusive.

Any reference made to any Indian Standard Specifications, shall imply to the latest version of that standard, including
such revisions / amendments as issued by the Bureau of Indian Standards up to last date of receipt of tenders. The
Contractor shall keep at his own cost all such publications including relevant Indian Standard applicable to the
work at site.

The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, drawings
etc. (FPS units wherever indicated are for guidelines only).

The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and floors is
minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines. Chases will not be
allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls simultaneously while raising the
brick work. The contractor shall ensure proper co-ordination of various disciplines viz. sanitary & water supply,
horticulture & electrical etc.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested before
covering.

Samples including brand / quality of materials and fittings to be used in the work shall be got approved from the
Engineer-in-Charge, well in advance of actual execution and shall be preserved till the completion of the work.

Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away from the site when,
in written opinion of Engineer-in-Charge, the same are no longer required at site of work.

The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire precautions
prevailing in the area.

Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-Charge and
satisfy himself about complete characteristics of soil and other parameters at site. However, no claim on the alleged
inadequacy or incorrectness of the soil data supplied by the department shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is required at site or existing
approach is to be improved and maintained for cartage of materials by the contractor, the same shall be provided,
improved and maintained by the contractor at his own cost.
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1.29

1.30

1.31

1.32

1.33

1.34

1.35

1.36

1.37

1.38

1.39

1.40

141

1.42

Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary
arrangement shall be made at his own cost.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and night,
speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all damages and accidents
caused to work due to negligence on his part. No hindrances shall be caused to traffic, during the execution of the
work.

The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of materials at
any place. No excavated earth or building rubbish shall be stacked on areas where other buildings, roads, compound
wall, services etc are to be constructed.

The contractor shall provide at his own cost suitable weighing, surveying and levelling and measuring arrangements
as may be necessary at site for checking. All such equipments shall be got calibrated in advance from laboratory,
approved by the Engineer-in-Charge. Nothing extra shall be payable on this account.

Contractor shall provide permanent bench marks, flag tops and other reference points for the proper execution of
work and these shall be preserved till the end of work. All such reference points shall be in relation to the levels and
locations, given in the Architectural and plumbing drawings.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to byelaws
and municipal body / corporation where CPWD Specifications are not applicable. The contractor should get the
materials (fixtures/fittings) tested by the Municipal Body / Corporation authorities wherever required at his own
cost.

The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to be issued
from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the contractor shall
correlate all the relevant architectural and structural drawings issued for the work, nomenclature of items,
specifications etc. and satisfy himself that the information available there from is complete and unambiguous. The
figures & the written dimensions of the drawing shall supersede the measurement by scale. The discrepancy, if any,
shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution of the work. The
contractor alone shall be responsible for any loss or damage occurring by the commencement of work on the basis of
any erroneous and/ or incomplete information and no claim, whatsoever shall be entertained on this account.

The Architectural drawings other than those indicated in nomenclature of items are only indicative of the nature of
the work and materials/fittings involved unless and otherwise specifically mentioned.

The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-Charge before
actually commencing the execution of work under the item. Nothing extra shall be payable on this account.

Other agencies may also simultaneously execute and install the works and the contractor shall afford necessary
facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc. as may be required for
such related works (for which inserts, sleeves, brackets, conduits, base plates, clamps etc. shall be available as
specified elsewhere in the contract) and the contractor shall fix the same at the time of casting of concrete, stone
work and brick work, if required, and nothing extra shall be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the work
being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange his work and
shall place and dispose off the materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and coordinated manner and shall
perform it in proper sequence to the complete satisfaction of others.

All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-delivery of
the material not required for immediate consumption shall not be accepted and thus not paid for.

The contractor shall procure the required materials in advance so that there is sufficient time for testing of the
materials and approval of the same before use in the work.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in the course
of the execution of work shall be protected against the damage by the contractor at his own expense. The contractor
shall not store materials or otherwise occupy any part of the site in a manner likely to hinder the operation of such
services. In case temporary supporting/shifting of such services is required to facilitate the work, the same shall be
done by the contractor at no extra cost.

In case the existing services are to be shifted permanently, then before dismantling the existing services,
alternate/diversion of service lines has to be laid by the contractor so that there is no interruption in use of existing
services. The contractor has to plan the alternate suitable route for diversion/shifting of service lines and get the
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1.44

1.45

1.46

1.47

1.48

1.49

1.50

2.0

same approved from the Engineer-in-Charge before starting shifting of services. Nothing extra shall be paid except
the payment of dismantling and laying of new service lines as per conditions of contract.

The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings and fixtures
including sanitary and water supply fittings and fixtures provided by him against pilferage and breakage during the
period of installations and thereafter till the building is physically handed over to the department. No extra payment
shall be made on this account.

The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him even though
the materials may be under double lock key system.

For construction works which are likely to generate malba / rubbish to the tune of more than a tempo / truck load,
contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his own cost to the notified
/specified dumping ground and under no circumstances these shall be stacked / dumped even temporarily, outside
the construction premises.

Surplus excavated earth which is beyond the requirement of the B.S.N.L./ Client Department shall have to be
disposed of the contractor at his own cost beyond the municipal limits or at places identified by the local bodies or as
directed by the Engineer-in-Charge after obtaining written permission of the Engineer-in-Charge and no payment will
be made by the Department for such disposal of this surplus excavated earth.

With each Running Bill, the details of test carried out shall be submitted by the contractor as per perform given in
the document.

On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to the Engineer-
in-Charge. These drawings shall have the following information.

Run off of all piping and their diameters including soil, waste pipes and vertical stacks.
Ground and invert level of all drainage pipes together with locations of all manholes and connections, up to out fall.

c) Run off of all water supply lines with diameters, location of control valves, access panels etc.

In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of completion, then
e recovery @ Rs.10, 000/- each for such set of drawings shall be made from the contractor’s final bill.

In the item of providing and fixing precast reinforced cement concrete in shelves the cost of cutting chases and
making good the same shall be inclusive in the item and nothing extra shall be paid on this account.

In the item of finishing walls with exterior paint, only the plain/flat area shall be measured for payment and nothing
extra shall be paid on account of pointed wall surface.

Rates:

Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all inclusive and apply
to the following: -

(i)  All lifts & all heights, floors including terrace, leads and depths.

(ii) All labour, material, tools and plants and other inputs involved in the execution of the item.
(iii) Any of the conditions and specifications mentioned in the tender documents.

(iv) Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason.
(v) Providing sunk flooring in bath-rooms, kitchen, etc.

(vi) Any legal or financial implications resulting out of disposal of earth, unserviceable building materials, debris,
malba, if any.

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri etc. or any
other material collected by him for the work direct to revenue authorities.

(viii) Performance test of the entire installation(s) before the work is finally accepted.

(ix) Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed to have
been built in the items.
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5.0

5.1

5.2
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6.0

6.1

(x) Allincidental charges for cartage, storage and safe custody of materials brought to site.

SECRECY

The contractor shall take all steps necessary that all persons employed on any work in connection with the contract
have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to apply even after the
execution of such works under the contract.

The contract in confidential and must be strictly confirmed to the contractor’s own use (except so far as confidential
disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract.
All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the Engineer-in-
Charge on the completion of the work / works or the earlier determination of the contract.

LABOUR AND SECURITY

The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The contractor shall,
on demand submit list of his agents, employees and work people concerned & shall satisfy as to the bonafides of
such people.

The contractor & his work people shall observe all relevant rules regarding security promulgated in which work

is to be carried out by the Controlling Administrative Authority of the Client Department (hereinafter referred

to as “Administrator”).

The contractor, his representative, workman shall be allowed to enter through specified gates & timing as laid down
by the controlling authority. They shall be issued an identity card or an individual pass in accordance with the
standing rules & regulations & they should possess the same while working. The contractor shall be responsible for
the conduct & actions of his workman, agents / representatives.

Normally contractor shall be allowed to carry out work between 7 AM to 6 PM. However, he may also be allowed to
carry out the work beyond 6 PM & up to 7 AM if the site conditions / circumstances so demand with prior written
permission from the “Administrator”. However, if the work is carried out in more than one shift or at night, no claim
on this account shall be entertained.

OFFICE INFRASTRUCTURE:

The agency shall setup quality assurance lab for testing of material at site office including engagement of necessary
personnel and infrastructure for the same. For quality assurance lab necessary equipment for testing of cubes, bricks
, arrangement of silt test, bulkiness of sand, moisture content test , slump test on concrete. Instruments like
electronic weighing machine, vernier calliper, sieves sets, cement concrete moulds 15x15x15cm (Two set of 6 Nos.)
slump test apparatus, depth gauge 20cm , rubber hammer , steel foot plate etc shall be available at lab.

The agency, at his own cost, shall construct a site office for the field staff, inspecting officers and site lab having 2
rooms of size 3.0mx4.0m with toilet facility, furniture, cup boards, light, fan etc. at the place approved by the
Engineer-In-Charge in the campus. The site office shall be temporary type structure in brick work with AC sheet roof,
false ceiling, door and windows etc. complete. The same shall be got dismantled after completion of work with
permission of Engineer-In- Charge. The site shall be made clean and free from debris, broken/ waste materials etc.
Nothing extra shall be paid on this account.

For quality control measures , measurements and monitoring the quality, the contractor shall provide adequate
no. of supporting field staffs for the entire completion period of 15 months . Nothing extra shall be paid on this
account. If the agency fails to provide the same, the EE-in-Charge shall get it on their behalf and the amount shall
be recovered from the agency.

The rates quoted by the agency should include charges for above office infrastructure required and nothing extra
shall be paid for this.

PROGRAM CHART: -

The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all activities
from the start of work to completion, with details of manpower, equipment and machinery required for the
fulfillment of the program within the stipulated period or earlier and submit the same for approval of the Engineer-
in-Charge within 15 days of the issue of letter of acceptance for the contract.

Page 27 of 45



6.2

6.3

6.4

The work has to be completed in stages as indicated in the Milestones under clause 5 and the program should be
prepared in such a manner to achieve these Milestones as indicated therein or even earlier.

The program chart should include the following: -

a) Descriptive note explaining sequence of various activities.

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower and
specialized equipment for every important stage.

c) Program for procurement of materials by the contractor.

d) Program of procurement of machinery / equipments having adequate capacity, commensurate with the

quantum of work to be done within the stipulated period, by the contractor.

If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to the
approved program referred above, the contractor shall produce a revised program showing the modifications to the
approved program by additional inputs to ensure completion of the work within the stipulated time.

6.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the furnishing of such

7.0

8.0

8.1

8.2

8.3.

8.4

9.0

particulars shall not relieve the contractor of any of his duties or responsibilities under the contract. This is without
prejudice to the right of Engineer-in-Charge to take action against the contractor as per terms and conditions of the
agreement.

Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged directly or
indirectly on the work according to the provisions of the labour regulations and the agreement entered upon and/or

extra amounts for any other reason.

PROGRESS AND MONITORING OF WORK:

Contractor shall give the Engineer-in-Charge on the 10th day of each month, progress report of the work done during
the previous month. Such progress report will include the project progress summary, work progress (planned v/s.
actual), PERT chart, milestone status, financial progress status, manpower deployment status, important materials
consumed, materials at site at the beginning of the month, materials consumed during the month and the balance
quantities at the end of month and progress of the work stating the reasons for shortfall, if any including the steps
and measures to be taken for making good the shortfall in the succeeding period. Non submission of aforesaid
progress report shall make contractor liable for action under breach of contract conditions.

SAMPLE OF MATERIALS:-

All materials and fittings brought by the contractor to the site for use shall conform to the samples approved by the
Engineer-in-Charge which shall be preserved till the completion of the work. If a particular brand of material is
specified in the item of work in Schedule of Quantity, the same shall be used after getting the same approved from
Engineer-in-Charge. Wherever brand / quality of material is not specified in the item of work, the contractor shall
submit the samples as per List of Preferred Makes stated in the document for approval of Engineer-in-Charge. For
all items, ISI Marked materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI
Marked material / fittings are not available, the contractor shall submit samples of materials / fittings manufactured
by firms of repute conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge.
Equivalent means equal/equivalent in quality as well as cost/rate.

To avoid delay, contractor should submit samples as stated above well in advance so as to give timely orders for
procurement. If any material, even though approved by Engineer-in-Charge is found defective or not conforming to
specifications shall be replaced / removed by the contractor at his own risk & cost.

BIS marked materials, except otherwise specified, shall also be subjected to quality test besides testing of other
materials as per the specifications described for the item/material. Wherever BIS marked materials are brought to
the site of work, the contractor shall, furnish manufacturer’s test certificate or test certificate from approved testing
laboratory to establish that the material procured by the contractor for incorporation in the work satisfies the
provisions of specifications relevant to the material and / or the work done.

BIS marked items (except cement & steel for which separate provisions have been made in para 10.0)
required on the work shall be got tested, for only important tests, which govern the quality of the product, as
decided by the Engineer-in-Charge. For mandatory test, frequency shall be as specified in CPWD Specifications.
For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests shall be
carried out as per decision of Engineer-in-Charge.

CEMENT & STEEL REINFORCEMENT
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9.1

9.2

9.2.1

9.2.2

9.23

9.24

Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement procured at
site.

CEMENT:-

The contractor shall procure 43 Grade Ordinary Portland Cement required in the work from reputed manufacturers
of cement as per the approved make in 50 kg. bags bearing manufacturer’s name and ISI marking, along with
manufacturers test certificate for each lot.

OPC bags shall be stored in godown to be constructed by the contractor at his own cost as per sketches given in
C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is indicated in the
sketches for guidance. The actual size of godown shall be as per site requirements and nothing extra shall be paid for
the same.

If the quantity of cement actually used in the work is found to be more than the theoretical quantity of cement
including authorized variation, nothing extra shall be payable to the contractor on this account. In the event of it
being discovered that after the completion of the work, the quantity of cement used is less than the quantity
ascertained as herein before provided (allowing variation on the minus side as stipulated in Clause - 42), the cost of
quantity of cement not so used shall be recovered from the contractor as specified in schedule. Decision of the
Engineer-in-Charge in regard to theoretical quantity of cement which should have been actually used as per the
schedule and recovered at the rate specified, shall be final and binding on the contractor.

For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of the cement,
which should have been actually used, shall be final and binding on the contractor.

In case the contractor brings surplus quantity of cement the same shall be removed from the site after completion of
work by the contractor at his own cost after approval of the Engineer-in-Charge.

9.3 STEEL REINFORCEMENT: -

9.3.1

9.3.2

933

9.3.4

9.3.5

10.0

10.1

10.2

The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement bars (of Fe 415

grade as per IS 1786 from approved Primary producers by ministry of steel.

The contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in
respect of all the lots of steel brought by him from approved supplier to the site of work. The original vouchers and
test certificates shall be kept on record in the site office by the Site staff.

The steel reinforcement shall be brought in bulk supply of 20 tonnes or more or as decided by the Engineer-in-
Charge along with manufacturer test certificate for each lot.

The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm. above ground. A coat
of cement wash shall be given to steel bars when stored at site for long duration so as to prevent corrosion. Nothing
extra shall be paid on these accounts. Bars of different sizes and lengths shall be stored separately to facilitate easy
counting and checking.

In case the contractor bring surplus quantity of steel, the same after completion of the work will be removed from
the site by the contractor at his own cost after approval of the Engineer-in- Charge. Nothing shall be paid on this
account.

Reinforcement including authorised spacer bars and lappages shall be measured in length of different diameters as
actually (not more than as specified in the drawings) used in the work nearest to a centimetre. Wastage and
unauthorized overlaps shall not be measured.

ENGAGING SPECIALISED AGENCIES FOR WORKS: -

The Contractor shall engage specialized agency unless otherwise approved by any Government Department having
adequate technical capability and experience of having executed at least one work of similar items of 80% or more
magnitude or two works of similar items of minimum 60% magnitude or three works of similar items of minimum
40% magnitude individually for executing the following items of the work and/or any other items of work where
specialized firm is required to be engaged as per contract conditions. For determining the required magnitude, the
value of the work executed may be suitably enhanced with the prevailing approved cost index.

i) Water proofing treatment work of all types.

i) Fabrication and erection of Skylights with necessary fittings
iiii) Pile work

iv) Stainless steel railing

v) False ceiling and wall panelling

vi) Glass partitions

The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before actual
commencement of the item of work. The contractor shall submit the list of Specialized agencies, proposed to be
engaged by him along with necessary performance certificates, within 15 days from the date of issue of acceptance
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letter to substantiate technical capability and experience of the agency for prior approval of the Engineer-in-Charge.

10.3 The conditions of approval of specialized agency shall be final and binding on the contractor and he shall comply with
such conditions of approval.

11.0 QUALITY ASSURANCE & QUALITY CONTROL

11.1. The work shall be subjected to a strict quality assurance and quality control as prescribed in the tender documents
and as may be further required by the Engineer-in-charge.

11.2. The Contractor shall be required to carry out all mandatory tests as per the CPWD specifications and other tests
prescribed in this tender document. In addition, the Engineer-in-charge may at his discretion, order carrying out
additional tests, as may be felt necessary by him.

11.3. Tests shall be carried out from one of the following laboratories/test houses as shall be decided by the Engineer in-
charge.
i. National Test House, Delhi
ii. Shri Ram Institute for Industrial Research, New Delhi
iii. CBRI, Roorkee
iv. PEC, Chandigarh.
v. Indian Institute of Technology, Mandi/Ropar
vi. NABL accredited labs.
vii. Any other labs approved by O/o CE (C), BSNL Shimla.

114 The agency shall essentially deploy equipment & machinery (owned or hired) as per the list given the document, in
addition to
any other T & P required to achieve the Milestone(s) at his own cost.
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List of Preferred Makes for Civil & Public Health Works for the work

SN | Name of Materials Preferred Makes
1 Ordinary Portland cement/ Pozzolona Cement ACC, Ultratech, Gujarat Ambuja, Vikram, Birla, JKCement, JP Rewa &
(Grey) - 43 Grade Shree.
2 RMC Ultratech, Lafarge, ACC
3 White Cement Birla White / J. K. White
4 Reinforcement Steel SAIL, TISCO, RINL,JSW LTD, JINDAL STEEL & POWER (Panther),
Shyam, Kandhenu, Rathi
5 Mica/Laminates Greenply, Century, Merino ,GreenPanel
7 UPVC windows/door hardware/ fittings PULSE,HOPPE,GU,ROTTO , Signia, Kinlong
8 UPVC sections material door/window Veka, Fenesta, Aluplast
9 Pressed Steel Frames KRISHNA STEEL FABRICATOR SIRSA, LAXMI STEEL WORKS
BAHADURGARH, ASHISH INDUSTRIES GHAZIABAD, ASHWANI &
SONS.
10 Water Proofing Compound Fosroc, Cico, Pidilite. Impermo by M/s Snowcem & Sika.
1 PVC Pipe & Fittings Supreme, Finolex & Prince.
12 Acrylic Distemper / Plastic Paint / OBD NEROLAC ACRYLIC DISTEMPER, TRACTOR ACRYLIC DISTEMPER
(ASIAN PAINTS) , MAXILITE ACRYLIC DISTEMPER (ICl), BISON
ACRYLIC DISTEMPER (BERGER).
13 Synthetic Enamel Paint DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM GLOSS (ASIAN),
NEROLAC HIGH GLOSS (NEROLAC), LUXOL HI-GLOSS (BERGER
14 Steel /wood Primer ICI, Nerolac, Berger & Asian Paints
15 STRUCTURAL, SUSPENDED GLAZING, ALUPRO, SP FABRICATORS, GLAZE TECH, GREEN FACADE
CURTAIN WALL GLAZING, GLAZED SKYLIGHT
FABRICATORS
16 Mosaic Glass Tiles Coral, Mridul, Italia & Bisaza
17 Dash / Anchoring Fasteners HILTI / Fischer
18 Nuts / Bolts & Screws GKW & Atul
19 Stainless Steel Sink (Out of Salem Steel only) DIAMOND, NIRALI, Neelkant & Jayna
20 Float Valve Viking & Prayag.
21 Admixtures Fosroc & Sika
22 Vitreous China Sanitary Ware Parryware, Hindware,Jaquar ,RAK & Cera
23 Plastic Seat Cover of W.C. (ISI Mark only) Commander, Hindware, Admiral, Parryware & Cera
24 CP Fittings / Mixer Pillar taps Washers ESS ESS, Jaquar continental series or equivalent,RAK
25 CP Accessories ESS ESS, Jaquar continental series or equivalent,RAK
26 Centrifugally Cast (Spun) Iron Pipes NECO, HIF, HEPCO, SKF
27 Centrifugally Cast (Spun) Iron Pipes (Class LA) Electro Steel, Kesoram & Jindal.
28 G.l. Pipes Jindal (Hissar) & TATA
29 G.l. Fittings Unik & UU
30 Gun metal Valves Leader, Zoloto & Sant
31 Stone Ware Pipes & Gully Traps Prefect, Hind, Crystal or ISI marked S.W.Pipes.
32 Mirror Glass Atul, Modi Guard & Saint Gobain
33 Grouting Compound Bal endura & Latticrete
34 Aluminium Sections Hindalco, Jindal, Indalco
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35 Aluminium Fittings Ebco, Dorma, Ozone, Classic & Everite

36 Hydraulic Door Closer Dorset, Dorma, Ozone, Everite, Godrej

37 Floor Springs Ebco, Dorma, Ozone, Godre;

38 Exterior Paint APEX ULTIMA (ASIAN), DULUX WEATHERSHEILD MAX (ICl), EXCEL
(NEROLAC), WEATHERCOAT ALL GUARD (BERGER).

39 Friction Hinges Zipco, AKS, Dorma & Earl Bihari

40 Reflective Sun Control Film Garware

41 Ply board / laminated board Greenply, Century, Merino ,Green Panel, Archid

42 Telescopic Drawer Channel Earl Bihari & Hettich

43 Ceramic Tiles (Rectified only) Nitco, Johnson, Orient bell, RAK & Kajaria

44 Vitrified Tiles (Full body) Restile, , NITCO, Qutone

45 AUTOCLAVED AERATED BLOCKS BILTECH, ECO GREEN, FINECRETE, JK. LAKSHMI CEMENT LTD.

46 Glass including high performance thermal glass Saint Gobain, Modi Guard & AIS

47 Brass Locks Dorset, Crust, Kich & Godrej

48 Particle Board/block/ply board/laminated board Greenply, Century, Merino ,GreenPanel,

49 POLYETHYLENE WATER STORAGE TANK SINTEX, VECTUS, FRONTIER, KAVARI,

50 Patch fitting for frameless glass Dorma, Ozone, Dorset

51 CEILING TILES Armstrong / Hunter Doglus

52 Silicon Sealant Dow Corning, GE & 3M

53 Paver Blocks & Kerb stones Unitile, NITCO,NTC

54 Stainless Steel Hand Rail System Kich , Dorset, Crust, Dorma, ICICH Industries, Essal

55 FRP doors/Frame Fibre ways technology, Shiv Shakti Fibre udhyog, Jaindoor Pvt. Ltd.,
Jayna.

56 Wall Putty Birla Care & JK White

57 Ceramic Wall/ Dado Nitco, Johnson, Orient bell, RAK & Kajaria

58 W.C., EWC, Wash Basin, Urinal & Urinal Division | Hindware, Parryware , Cera, RAK & Jaguar

Plates

59 Health Shower, Taps, Jet Spray Jaguar, ESS-ESS Moen & Marc

60 Steel pre painted sheet TATA,JINDAL,CRIL, LLOYDS,BHUSAN

61 Flush Door Shutters Century , Greenlam, Archid ,Merino and GreenPanel

62 MILD STEEL DOOR, WINDOWS & FRIENDS MANUFACTURING COMPANY, KOTKAPURA, PD

VENTILATORS MANUFACTURERS INDUSTRIES, SHAKTI INDUSTRIES, STEELMAN INDUSTRIES, SKS

STEEL INDUSTRIES, SHIVAM

63 M.S. TUBES/HOLLOW STEEL SECTION TATA STEEL LTD, JINDAL INDUSTRIES HISSAR, BHUSHAN POWER
STEEL, JSW STEEL LTD, APL(Apollo)

64 Aluminium composite panel sheet Alucobond, Alstone, Aludecor, Alomax

It is certified that | have gone through the above list of preferred make of materials and the rates has been quoted accordingly.

(Signature of Contractor)
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13.2

PARTICULAR SPECIFICATIONS OF WORK

R.C.C. WORK:-
Construction Joint:

Concreting shall be carried out continuously up to the construction joints, the position and details of which shall be
as shown in structural drawing or as indicated in Fig. 26 of CPWD Specification or as directed by Engineer-in-charge.
Number of such joints shall be kept to minimum. These shall be straight and shall be at right angles to the direction
of main reinforcement. Construction joints should comply with IS : 11817.

In case of columns the joints shall be horizontal and 10 to 15 cm below the bottom of the beam  running into the
column head. The portion of the column between the stepping off level and the top of the slab shall be concreted
with the beam.

When stopping the concrete on a vertical plane in slabs and beams, an approved stop-board (see Fig. 26 C of CPWD
Specification) shall be placed with necessary slots for reinforcement bars or any other obstruction to pass the bars
freely without bending. The construction joints shall be keyed by providing a triangular or trapezoidal fillet nailed on
the stop-board. Inclined or feather joints shall not be permitted. Any concrete flowing through the joints of stop-
board shall be removed soon after the initial set. When concrete is stopped on a horizontal plane, the surface shall
be roughened and cleaned after the initial set.

When the concrete is to be resumed, the joint shall be thoroughly cleaned with wire brush and loose particles
removed. A coat of neat cement slurry at the rate of 2.75 kg of cement per square meter shall then be applied on the
roughened surface before fresh concrete is laid.

Compaction:

Concrete shall be thoroughly compacted and fully worked around embedded fixtures and into corners of the form
work. Compaction shall be done by mechanical vibrator of appropriate type till a dense concrete is obtained. The
Mechanical vibrators shall conform to IS 2505, 1S:2506, 1S:2514, and 1S:4656.To prevent segregation, over vibration
shall be avoided.

Compaction shall be completed before the initial setting starts. For the items where mechanical vibrators are not
possible to be used, the contractor shall take permission of the Engineer-in-charge in writing before the start of the
work. After compaction, the top surface shall be finished even and smooth with wooden trowel before the concrete
begins to set.

Concrete shall be compacted into dense mass immediately after placing by means of mechanical vibrators designed
for continuous operations. The Engineer-in-Charge may however relax this conditions at his discretion for certain
items, depending on the thickness of the members and feasibility of vibrating the same and permit hand compaction
instead. Hand compaction shall be done with the help of tamping rods so that concrete is thoroughly compacted and
completely worked around the reinforcement, embedded fixtures, and into corners of the form. The layers of
concrete shall be so placed that the bottom layer does not finally set before the top layer is placed. The vibrators
shall maintain the whole of concrete under treatment in an adequate state of agitation, such that de-aeration and
effective compaction is attained at a rate commensurate with the supply of concrete. The vibration shall continue
during the whole period occupied by placing of concrete, the vibrators being adjusted so that the centre of vibrations
approximates to the centre of the mass being compacted at the time of placing.

Concrete shall be judged to be properly compacted, when the mortar fills the spaces between the coarse aggregate
and begins to cream up to form an even surface. When this condition has been attained, the vibrator shall be
stopped in case of vibrating tables and external vibrators. Needle vibrators / internal vibrators shall be withdrawn
slowly so as to prevent formation of loose pockets. In case both internal and external vibrators are being used, the
internal vibrator shall be first withdrawn slowly after which the external vibrators shall be stopped so that no loose
pocket is left in the body of the concrete.

The specific Contractor instructions of the makers of the particular type of vibrator used shall be strictly complied
with. Shaking of reinforcement for the purpose of compaction should be avoided. Compaction shall be completed
before the initial setting starts or extended initial setting time in case where retarder is used.

Curing:

As soon as concrete is compacted and levelled, the exposed surface shall be covered with polythene sheet for initial
two to three hours after laying of the concrete so that moisture loss from the concrete can be prevented.

When the concrete begins to harden i.e. two to three hours after compaction, the exposed surfaces shall be kept
damp with moist gunny bags, sand or any other material approved by the Engineer-in-charge. 24 hours after
compaction, the exposed surface shall be kept continuously in damp or wet conditions by ponding or by covering
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with a layer of sacking, canvass, Hessian or similar absorbent materials and kept constantly wet for at least 10 days
from the date of placing of concrete.

Approved curing compounds may be used in lieu of moist curing with the written permission of the Engineer-in-
Charge. Such compounds shall be applied to all exposed surfaces of the concrete as soon as possible after the
concrete has set.

Freshly laid concrete shall be protected from rain by suitable covering.

Over the foundation concrete, the masonry work may be started after 48 hours of its compaction but the curing of
exposed surfaces of cement concrete shall be continued along with the masonry work for at least 10 days. And
where cement concrete is used as base concrete for flooring, the flooring may be commenced before the curing
period of base concrete is over but the curing of base concrete shall be continued along with top layer of flooring for
a minimum, period of 10 days.

Finishing:

In case of roof slabs the top surface shall be finished even and smooth with wooden trowel, before the concrete
begins to set.

Immediately on removal of forms, the RCC work shall be examined by the Engineer-in-Charge, before any honey
combs / defects are made good.

Surface defects of a minor nature may be accepted. On acceptance of such a work by the Engineer-in-Charge, the
same shall be rectified as follows :

Surface defects which require repair when forms are removed, usually consist of bulges due to movement of forms,
ridges at form joints, honey combed areas, damage resulting from the stripping of forms and bolt holes, bulges and
ridges are removed by careful chipping or tooling and the surface is then rubbed with a grinding stone. Honey-
combed and other defective areas shall be chipped out, the edges being cut as straight as possible and perpendicular
to the surface, or preferably slightly undercut to provide a key at the edge of the patch.

Shallow patches shall first treated with a coat of thin grout composed of one part of cement and one part of fine
sand and then filled with mortar similar to that used in the concrete. The mortar is placed in layers not more than 10
mm thick and each layer is given a scratch finish to secure bond with the succeeding layer. The last layer is finished to
match the surrounding concrete by floating, rubbing or tooling on formed surfaces by pressing the form material
against the patch while the mortar is still plastic.

Large and deep patches require filling up with concrete held in place by forms. Such patches are reinforced and
carefully dowelled to the hardened concrete.

Holes left by bolts are filled with mortar carefully packed into places in small amounts. The mortar is mixed as dry as
possible, with just enough water so that it will be tightly compacted when forced into place.

Tiered holes extending right through the concrete may be filled with mortar with a pressure gun similar to the gun
used for greasing motor cars.

Normally, patches appear darker than the surrounding concrete, possibly owing to the presence on their surface of
less cement laitance. Where uniform surface colour is important, this defect shall be remedied by adding10 to 20
percent of white Portland cement to the patching mortar. The exact quantity being determined by trial.

The same amount of care to cure the material in the patches should be taken as with the whole structure, Curing
must be started as soon as possible, after the patch is finished to prevent early drying. Damp Hessian may be used
but in some locations it may be difficult to hold it in place. A membrane curing compound in these cases will be most
convenient.

The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be properly
roughened immediately after the shuttering is removed, taking care to remove the laitance completely without
disturbing the concrete. The roughening shall be done by hacking. Before the surface is plastered, it shall be cleaned
and wetted so as to give bond between concrete and plaster. RCC work shall be done carefully so that the thickness
of plaster required for finishing the surface is not more than 6 mm.

The surface of RCC slab on which the flooring with cement base is to be laid shall be roughened with brushes while
the concrete is green. This shall be done without disturbing the concrete.

FORM WORK:
The work shall be done in general as per CPWD Specifications.

Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall be used for all R.C.C. work
to give an even finish of concrete surface.

In order to keep the floor finish as per architectural drawings and to provide required thickness of the flooring as per
specifications, the level of top surface of R.C.C. shall be accordingly adjusted at the time of its centring, shuttering
and casting for which nothing extra shall be paid to the Contractor.
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As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or as
required, lower than general floors shuttering should be adjusted accordingly. Nothing extra is payable on this
account.

Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum size of shuttering
plates shall be 600mm x 900mm except for the case when closing pieces are required to complete the shuttering
panels. Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on the work. The
shuttering plates shall be cleaned properly with electrically driven sanders to remove any cement slurry or cement
mortar or rust. Proper shuttering oil or de-bonding compound shall be applied on the surface of the shuttering plates
in the requisite quantity before assembly of steel reinforcement.

REINFORCEMENT:
The reinforcement shall be done as per CPWD Specifications.

The rate of item of reinforcement of RCC work includes all operations including straightening, cutting, bending,
welding, binding with annealed steel or welding and placing in position at all the floors with all leads and lift
complete as per CPWD Specifications.

The contractor shall provide approved type of support for maintaining the bars in position and ensuring required
spacing and correct cover of concrete to reinforcement as called for in the drawings, spacer blocks of required shape
and size. Chairs and spacer bars shall be used in order to ensure accurate positioning of reinforcement. Spacer blocks
shall be cast well in advance with approved proprietary pre-packed free flowing mortars (Conbextra as
manufactured by M/S Fosroc Chemicals India Ltd. or approved equivalent) of high early strength and same colour
as surrounding concrete, Pre-cast cement mortar/concrete blocks/blocks of polymer shall not be used as spacer
blocks unless specially approved by the Engineer-in-charge, rate of RCC items is inclusive of cost of such cover blocks.

PRE-CAST RCC WORK

The work shall be done in accordance with CPWD Specifications.

Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made in the mould to
accommodate fixing devices such as hooks etc. and forming of notches and holes. Each unit shall be cast in one
operation. A sample of the unit shall be got approved from Engineer-in-charge before taking up the work.

Pre-cast units shall be clearly marked to indicate the top of member and its location.

Pre-cast units shall be stored, transported and placed in position in such a manner that these are not damaged.

The compaction of the concrete shall be done by vibrating, table or external vibrator, as approved by Engineer-in-
charge. The rate quoted for the item shall include the element for framework and mechanical vibration.

Rate for item includes cost of all materials. labour, and all operations involved. Cost of M.S. frames, lugs including
their welding, lifting hooks is also included.

BRICK WORK:-

The brickwork shall be carried out with good quality well burnt FPS bricks of class designation 75 as per CPWD
Specifications or as specified in the item.

The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of cladding to come over
brick work.

Brick work provided around shaft or lift walls or around slab cut outs shall be measured in the brick for
corresponding floor level. Nothing extra shall be paid on this account.

WOOD WORK:-

The wood work in general shall be carried out as per CPWD Specifications.

The sample of timber to be used shall be deposited by the contractor with Engineer-in-charge before
commencement of work.

The shape and size of beading shall be as per drawings. The joints of beading shall be mitred.

Timber shall be of specified species, good quality ,kiln seasoned and preservative treated. It shall have uniform
colour, reasonably straight grains and shall be free from knots, cracks, shakes and sapwood. It shall be close grained.
The contractor shall deposit the samples of species of timber to be used with the Engineer-in-Charge for testing
before commencement of the work.

Wood work shall not be painted, oiled or otherwise treated before it has been approved by the Engineer-in-charge.
All portion of timber including architrave abutting against masonry, concrete, stone or embedded in ground shall be
painted with approved wood preservative or with boiling coaltar.

The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning Plants about the timber
used on the work having been kiln seasoned and chemically treated by them, falling which it would not be so
accepted as kiln seasoned and/or chemically treated.

The shutters should be fabricated in factories & fabrication should conform to CPWD Specifications 2009.
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The contractor shall propose well in advance to Engineer-in-Charge, the names and address of the factory where
from the contractor intends to get the shutters manufactured along with the credential of the firm. The contractor
shall place the order for manufacturing of shutters only after obtaining approval of the Engineer in Charge whose
decision in this case shall be final & binding. In case the firm is not found suitable he shall propose another factory.
The factory may also be inspected by a group of officers before granting approval; shutters shall however he
accepted only if these meet the specified test.

Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-Charge or his authorized
representative. The contractor will have no claim if the shutters brought at site in part or full lot are rejected by the
Engineer-in-Charge due to bad workmanship / quality. Such defective shutters will not be measured and paid. The
contractor shall remove the same from the site of work with in 7 days after the written instruction in this regard are
issued by the Engineer-in-Charge.

STEEL WORK:-

The work shall be carried out as per CPWD Specifications.

Pressed Steel Frame / T Iron Frames: - The work shall be done as per CPWD Specifications 2009 and IS 4351.The
frames shall be fabricated in approved workshops as mentioned in the List of preferred makes.

FLOORING:

All work in general , shall be carried out as per CPWD Specifications. Only machine cut stone slabs of Marble, Granite,
Kota, etc. shall be used for flooring work.

Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of each pattern laid
and approved by the Engineer-in-charge before final laying of such flooring. Nothing extra shall be payable on this
account.

Different stones / tiles used in pattern flooring shall be measured separately as defined in the nomenclature of the
item and nothing extra for laying pattern flooring shall be paid over and above the quoted rate. No additional
wastage, if any, shall be accounted for any extra payment.

Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited well in advance with the Engineer-in-
Charge for approval. Approved samples should be kept at site with the Engineer-in-Charge and the same shall not be
removed except with the written permission of Engineer-in-Charge. No payment whatsoever shall be made for these
samples.

The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing the quarry and its
location.

Whenever the Kota stone/marble stone flooring are to be provided in treads of staircase, it should be provided in
one piece with pre finished nosing and pre polished exposed surfaces and edges. Kota stone flooring or granite stone
flooring to be provided on top of cooking platform shall be pre polished with pre finished nosing.

FINISHING:

The work shall be done in accordance with CPWD Specifications.

All painting material of approved brand and manufacturer shall be brought to the site of work in the original sealed
containers. The material brought to the site of work shall be sufficient for at least 30 days of work. The material shall
be kept under the joint custody of contractor and representative of the Engineer-in-charge. The empty containers
shall not be removed from the site till the completion of the work without permission of the Engineer-in-charge.

SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:-

The work in general shall be carried out as per CPWD Specifications.

The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. wherever required and
making good the same for which nothing extra shall be paid.

The Centrifugally spun cast iron pipe IS: 3989-1984 ,wherever necessary, shall be fixed to RCC columns, beams etc.
with rawl plugs of approved quality and nothing extra shall be paid for on this account. In case the pipe is to be
imbedded in the brick wall/RCC/CC, the same shall be got done as per direction of Engineer-in-charge and nothing
extra shall be paid on account of this.

Aluminium doors, windows, ventilators etc. glazing specifications
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The work shall be carried out through an approved specialized Agency, who shall furnish all material, labour,
accessories, equipment, tool and plants and incidentals required for providing and installing Polyester powder
coated aluminium doors, windows, claddings, louvers and other items as called for on the drawings. The drawings
and specifications cover the major requirements only. The supplying of additional fastenings, accessories, fixtures
and other items not mentioned specifically herein, but which are necessary to make a complete installation shall be a
part of this contract.

General: - Aluminium doors, windows etc. shall be of sizes, section details as shown on the Architectural drawings.
The details shown on the drawings indicate generally the sizes of the component parts and general standards. These
may be varied slightly to suit the standard adopted by the manufacturers. Before proceeding with any
manufacturing, the contractor shall prepare and submit complete manufacturing and installation drawings for
approval of the Engineer-in-Charge and no work shall be performed until the approval of these drawings is obtained.

Shop Drawings: -The contractor shall submit the shop drawings of doors, windows, louvers, cladding and other
aluminium work, based on the architectural drawings to the Engineer-in-Charge for his approval. The shop drawing
shall show full size sections of doors, windows etc. thickness of metal (i.e. wall thickness) details of construction, sub
frame/rough ground profile, anchoring details hardware as well as connection of windows, doors and other metal
work to adjacent work. Samples of all joints and methods of fastening and joining shall be submitted to the Engineer-
in-Charge for approval well in advance of commencing the work.

Samples: -Samples of doors, windows louvers etc. shall be fabricated, assembled and submitted to Engineer-in-
Charge for his approval. They shall be of sizes, types etc. as decided by Engineer-in-Charge. All samples shall be
provided at the cost of the contractor and nothing shall be paid on account of these.

Sections: -Aluminium doors and windows shall be fabricated from approved sections of profiles as detailed on
drawings. The sections shall be approved by the Engineer-in-Charge. The aluminium sections shall conform to BIS
designation IIE/IIV 9 WP alloy, with chemical composition technical properties, as per IS: 733 and IS: 1285. The
permissible tolerance of the sections shall be such as not to impair the proper and smooth function/ operations and
appearance of doors and windows.

Fabrication: - Doors, windows etc. shall be fabricated to sizes at factory and shall be of section, sizes,
combinations and details as shown on the drawings. All doors, windows etc. shall have mechanical joints. The joints
shall be designed to withstand a wind load of 150 Kg. per sqm. The design shall also incur that the maximum
deflection of any member shall not exceed 1/175 of the span of the member. All members shall be accurately
machined and fitted to form hairline joints prior to assembly. The joints accessories such as cleats, brackets etc. shall
be of such material as not to cause any bimetallic action. The design of the joints and accessories shall be such that
the accessories are fully concealed. The fabrication of doors, windows, etc. shall be done in suitable sections to
facilitate easy transportation, handling and installation. Adequate provision shall be made in the door and window
members for anchoring to support and fixing of hardware and other fixture as approved by the Architect.

Polythene tape protection shall be applied on the aluminium section before they are brought to site. All care shall be
taken to ensure surface protection during transportation, storage at site and installation. The tape protection shall
be removed on installation. The sample will be tested in the approved laboratory and cost of samples; cost of testing
etc. shall be borne by the contractor.

Protection of finish: - All aluminium members shall be wrapped with approved self-adhesive non-staining. PVC tapes
and nothing extra shall be paid on this account.

Handing and Stacking: -

Fabricated materials shall be carried in an approved manner to protect the material against any damage during
transportation. The loading and unloading shall be carried out with utmost care. On receipt of material at site, it shall
be carefully examined to detect any damaged pieces. Arrangements shall be made for expeditious replacement of
damaged pieces/ parts. Materials found to be acceptable on inspections shall be repacked in crates and stored
safely.

In the case of composite windows and doors, the different units are to be assembled first. The assembled composite
units should be checked for line, level and plumb before final fixing is done. Units may be serial numbered and
identified as out how to be assembled in their final locations if situation so warrants.

The contractor shall be responsible for assembling composite, bedding and filling the grove with polysulphide sealant
inside and outside, at transoms and mullions placing the doors, windows etc. in their respective openings. After the
doors/ windows have been fixed in their correct assigned position, the open hollow sections abutting masonry
concrete shall be fitted with approved polysulphide sealant densely packed and finished neat.

The contractor shall be responsible for doors, windows, etc. being set straight, plumb, level and for their satisfactory
operation after fixing is complete.

Installation:
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Just prior to installation the doors, windows, etc. shall be uncreated and stacked on edge on level bearers and
supported evenly. The frame shall be fixed into position true to line and level using adequate number of expansion
machine bolts, anchor fasteners, of approved size and manufacture and in an approved manner. The holes in
concrete/masonry members for housing anchor bolts shall be drilled with an electric drill.

The door/ windows assembled as shown on drawings shall be placed in correct final position on the opening and
marks made on concrete members at jambs, sills and heads against the holes provided in frames for anchoring. The
frame shall then be removed from the opening and laid aside. Neat holes with parallel sides of appropriate size shall
then be drilled in the concrete members with an electric drill at the marking to house the expansion blots. The
expansion bolts shall then be inserted in the holes, struck with a light hammer till the nut is forced into the anchor
shell. The frame shall then be placed in final position in the opening and anchored to the support thought cadmium
plated machine screws of required size and anchored to the support through cadmium plated machine screws of
required size threaded to expansion bolts. The frame shall be set in the opening by using wooden wedges at supports
and be plumbed in position. The wedges shall invariably be placed at the meeting at points of glazing bars and frame.

Neoprene gaskets: - The contractor shall provide and install Neoprene gaskets of approved size and profile at all
locations as shown and as called for to render the doors, windows etc. absolutely air tight and weather tight. The
contractor shall produce samples of the gaskets for approval and shall procure the same only after approval of the
product.

The gaps between aluminium frames and adjacent RCC/Brick work/ Stone work etc. and also any gaps in the door
and windows sections shall be raked out as directed and filled with approved sealant as per direction of Engineer-in-
charge.

Details of Test: -

The various tests on aluminium sections shall be conducted in accordance with the relevant CPWD specifications/IS
codes. The samples of major member of each unit of doors/ windows shall be selected at random by Engineer-in-
Charge as such that all the aluminium section shall be got tested.

Acceptance Criteria: - The aluminium work shall carry one year of guarantee after completion of work against
unsound material, workmanship and defective coating as per guarantee bond. Guarantee in prescribed Performa
given in the document , must be given by the specified firm, which shall be counter signed by the contractor, in token
of his overall responsibility. If any defect is noticed during the guarantee period, the contractor should rectify it
within seven days and if not attended to the same will be got done from another agency at the risk and cost of
contractor and shall be recovered from Security deposit.

Rates: -

The rates of the item shall include the cost of materials, labour etc. including all incidental charges in all the above
operations as specified in CPWD specifications. The rate also includes the cost of hinges/pivots.
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APPENDIX-XV

Notice for appointment of Arbitrator
(Refer clause 25)
To
The Chief Engineer
BSNL HP ,South Civil Zone
Shimla.

Dear Sir,

In item of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to
appoint an Arbitrator for settlement of disputes mentioned below.

Name of applicant.

Whether applicant is individual/Prop. Firm/Partnership Firm/Ltd Co.
Full address of the applicant.

Name of the work and contract number in which arbitration sought.
Name of the division which entered into contract.

Contract amount in the work.

Date of contract.

Date of contract date of initiation of work.

Stipulated date of completion of work.

10. Actual date of completion of work (if completed).

11. Total number of claims made.

12. Total amount claimed.

13. Date of intimation of final bill(if work is completed)

14. Date of payment of final bill(if work is completed).

15. Amount of final bill (if work is completed).

16. Date of request made to SE for decision .

17. Date of receipt of SE’s decision.

18. Date of approval to you.

19. Date of receipt of your decision.

LWoNOURAEWNPRE

Specimen signatures of the applicant
(only the person/authorithy who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.

Yours faithfully.

(Signatures)

Copy in duplicate to:

1. The Executive Engineer,
BSNL Civil Division,
Solan (HP).

Page 39 of 45



PROFORMA FOR AGREEMENT
(ON NON-JUDITIAL STAMP PAPER OF APPROPRIATE VALUE)

CONTRACT AGREEMENT FOR THE WORK OF DATED Between M/s
___(refer note) in the town of ___ __ hereinafter called the contractor (which term shall unless

excluded by or repugnant to be subject or context include its successors and permitted assigns) of the one part and the
Bharat Sanchar Nigam Limited hereinafter called the BSNL (which term shall unless excluded by or repugnant to the subject
or context include its successes and assigns) of the other part.

WHEREAS

a. The BSNL is desirous that the construction of at should be
executed as mentioned, enumerated or referred to in the tender including Press Notice Inviting Tender, General
Conditions of the Contract, Special Conditions of the Contract, Specifications, Drawings, Plans, Time Schedule of
completion of jobs, Schedule of Quantities and Rates, Agreed Variations, other documents, has called for Tender.

b. The contractor has inspected the site and surroundings of the work specified in the tender documents and has satisfied
himself by carefully examination before submitting his tender as to the nature of the surface, strata, soil, subsoil and
grounds, the form and nature of the site and local conditions the quantities, nature and magnitude of the work the
availability of labour and materials necessary for the execution of work, the means of access to site, the supply of
power and water thereto and the accommodation he may require and has made local and independent enquiries
and obtained complete information as to the matters and things referred to or implied in the tender documents or
having any connection therewith, and has considered the nature and extent of all the probable and possible
situations, delays, hindrances or interferences to or with the execution and completion of the work to be carried out
under the contract, and has examined and considered all other matters, conditions and things and probable and
possible contingencies, and generally all matters incidental thereto and ancillary thereof affecting the execution and
completion of the work and which might have influenced him in making his tender.

c. The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of contract, Special
Conditions of Contract, Schedule of Quantities and rates, General obligations, Specifications, Drawings, plan, time
schedule for completiOn of work. Letter of Acceptance of tender and any statement of agreed variations with its
enclosures copies of which are hereto annexed form part of this contract though separately set out herein and are
included in the expression Contract wherever herein used.

AND WHEREAS
The BSNL accepted the tender of M/s (refer note__ ) (Contractor) for the construction of
at and conveyed vide letter No.
dated at the rates stated in the Schedule of quantities for the work and accepted by the

BSNL (hereinafter called the Schedule of Rates) upon the terms and subject to the conditions of the contract.

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS.

1. In consideration of the payment to be made to the contract for the work to be executed by him, the contractor
hereby convenient with the BSNL that the contractor shall and will duly
provide, execute, complete and maintain the said work and shall do and perform all other acts
and things in the contract mentioned or described or which are to be implied and there-from or may be reasonably
necessary for the completion of the said works and at the said times and in the manner and subject to the terms and
conditions or stipulations mentioned in the contract, AND

2. In consideration of the due provisions execution, completion and maintenance of the said work, the BSNL does
hereby agree with the contractor that the BSNL will pay to contractor the respective amounts for the work actually
done by him and approved by the BSNL at the Schedule or Rates and such other sum payable to the contractor under
provision of the contract, such payment to be made at such time in such manner as prescribed for in the contract.

It is specifically and distinctly understood and agreed between the BSNL and the contractor that the contractor shall have no
right, title or interest in the site made available by the BSNL for execution of the works or in the building, structures or works
executed on the said site by the contractor or in the goods, articles, materials, etc. brought on the said site (unless the same
specifically belongs to the contractor) and the contractor shall not have or deemed to have any lien whatsoever charge for
unpaid bills will not be entitled to assume or retain possession or control of the site or structures and the BSNL shall have an
absolute and unfettered right to take full possession of site and to remove the contractor, their servants, agents and materials
belonging to the contractor and lying on the site.
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3. “The contract is subject to the jurisdiction of Court at SOLAN only.” (Where the NIT/Tender has been issued).

In Witness whereof the parties hereto have hereinto set their respective hands and seals in the day and the year first above
written.

Signed and delivered for and on behalf of BSNL Signature and delivered for and on behalf of the
contractor

(BHARAT SANCHAR NIGAM LIMITED) (Contractor)

OFFICIAL ADDRESS

Date Date

Place Place

IN PRESENCE OF TWO WITNESSES

SIGNATURE SIGNATURE
NAME NAME
SIGNATURE SIGNATURE
NAME NAME

For Proprietory Concern

K] 1] 4 TR LY e T (Lo TN carrying on business under the name and style
o] ISR At (hereinafter called the said Contractor which expression shall unless the context requires
otherwise include his heirs, executors, administrators and legal representatives).

For Partnership Concern
MY/S et e a partnership firm having its registered office at ......c.cccceceuenn. (hereinafter called the

said Contractor which expression shall unless the context requires otherwise include his heirs, executors, administrators and
legal representatives). The partners of the firms are:

For Companies

M/S oirirreeieriniesssessessesss s a company duly incorporated under the Indian Companies Act, 1956 and having its
registered office at ......ccceeeveeveirene s in the state of ......ccceevvevveice e (hereinafter called the said Contractor which expression
shall unless the context requires otherwise include its successors and assign).
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FORM OF PERFORMANCE SECURITY
BANK GUARANTEE BOND

(To be used by approved Scheduled Banks)
1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having agreed under the terms
and conditions of agreement No. Dated __ made between __ __and
(hereinafter called “the said contractor(s)”) for the work
(hereinafter called “the said agreement”) for compliance of his obligation in accordance with the terms and conditions in the
said agreement.

We (indicate the name of the Bank) (hereinafter referred to as “as Bank) hereby
undertake to pay to the BSNL and amount not exceeding Rs. (Rupees only) on demand
by the BSNL.

2. We (Indicate the name of the Bank) do hereby undertake to pay the

amount due and payable under this Guarantee without any demure, merely on a demand from the BSNL stating that the
amount claimed is required to meet the recoveries due or likely to be due from the said contractor(s). Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the bank under this Guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding
Rs. (Rupees only).

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised by the contractor
(s) in any suit or proceeding pending before any court or Tribunal relating thereto our liability under this present being
absolute and unequivocal.

The payment made by us under this bond shall be valid discharge of our liability for payment to there-under and the
contractor(s) shall have no claim against us making such payment.

4. We (Indicate the name of Bank) further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said agreement and that it
shall continue to be enforceable till all the dues of the BSNL under or by virtue of the said agreement have been fully paid
and it is claims satisfied or discharged or till Engineer-in-charge on behalf of the BSNL certifies that the terms and conditions
of the said Agreement have been fully and properly carried out be the said contractor(s) accordingly discharges this
guarantee.

5. We (indicate the name of Bank) further agree with the BSNL that the BSNL shall have the
fullest liberty without our consent and without affecting any manner our obligations hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said contractor(s) from time to time or to
postpone for any time to time any of the powers exercisable by the BSNL against the said contractor(s) and to forebear or
enforce any of the terms and conditions relating to the said agreement shall not be relieved from our liability by reasons of
any such variation or extension being granted to the said contractor(s) or for any forbearance act of omission on that part of
the BSNL or any indulgence by the BSNL to the said contractor(s) or by any such matter or thing whatsoever which under the
law relating to sureties would, but for this provision, have effected or so relieving us.

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s).

7. We (indicate the name of Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the BSNL in writing.

8. This guarantee shall be valid upto unless extended on demand by BSNL. Notwithstanding any thing
mentioned above our liability against this Guarantee is restricted to Rs._ (Rs.

__only) and unless a claim in writing is lodged with us within six months of the date of expiry or the
extended date of expiry of this guarantee, all our liabilities under the Guarantee shall stand discharged.
Date the ___dateof_____

for

(Indicate the name of Bank)
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ANNEXURE - (i)

AFFIDAVIT
I/We have submitted a bank guarantee for the work (
Name of Work), Agreement No.
Dated: from (Name of the Division) with a view to seek

exemption from payment of performance guarantee in cash. This Bank guarantee expires on

I/We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at my/our own

initiative upto a period of months after the recorded date of completion of the work or

as directed by the Engineer in charge.

I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment of the bank

guarantee if any.

(Deponent)

Signature of Contractor

Note: The affidavit is to be given by the Executants before a first class Magistrate.
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SCHEDULE OF QUANTITIES

Name of Work : Re-Construction of Damaged retaining wall back side of T.E/Sqtrs Compound at Subathu in
Solan BA. (2™ Call)

S. Description of Item Qty Unit Rate Amount
No.
SH Earth Work

1 | Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means over areas
(exceeding 30cm in depth, 1.5m in width as well as
10 sgm on plan) including getting out and disposal of
excavated earth, lead up to 50m and lift up to
1.5m,as directed by Engineer-in-Charge.

a) | All kinds of sail 5.00 | Cum One

Cubic
Metre

2 | Filling available excavated earth (excluding rock) in 3.00 | Cum One
trenches, plinth, sides of foundations etc. in layers Cubic
not exceeding 20cm in depth, consolidating each Metre
deposited layer by ramming and watering, lead up to
50 m and liftup to 1.5 m.

SH :- Concrete Work

3 | Providing and laying in postion cement concrete | 12.00 | Cum One
1:3:6 (1 (1 cement : 3 coarse sand : 6 graded stone Cubic
aggregate 20 mm nominal size). With 15 % plums/ Metre
stone boulders of specified grade and size and curing
complete excluding the cost of centering and
shutting in retaining walls and breast walls. The size
of plums shall usually be 150mm to 300mm as per
direction of engineer - in charge.

4 | Centering and shuttering including strutting,
propping etc. and removal of form work for :

a) | Retaining walls, return walls, walls (any thickness) | 20.00 | Sgm One
including attached pilasters, buttresses, plinth and Square
string courses fillets, kerbs and steps etc.. Metre

5 | Providing and fixing 75 mm dia PVC pipe(working | 10.00 | metr | One
pressure 4kg/sgcm) confirming to IS 13952 Type A in e Metre
retaining wall for uses as weep holes laid to required
slope complete as per directions of E-in-C.

6 | Supplying & back filling with well graded stone
boulders of size 150mm to 300mm behind retaining
wall all complete as per direction of Engineer in
Charge.
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[Note: 30% deduction will be made for voids]. 4,00 | Cum One
Cubic
Metre
SH : Dismantling & Demolishing
7 | Demolishing stone rubble masonry manually/ by
mechanical means including stacking of serviceable
material and disposal of unserviceable material
within 50 metres lead as per direction of Engineer-in-
charge:
a) | In cement mortar 2.00 Cum One
Cubic
Metre
8 | Disposal of building rubbish / malba / similar | 10.00 | Cum One
unserviceable, dismantled or waste materials by Cubic
mechanical means, including loading, transporting, Metre

unloading to approved municipal dumping ground or
as approved by Engineer-in-charge, beyond 50 m
initial lead, for all leads including all lifts involved.

EXECUTIVE ENGINEER (C),
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	Item Rate Tender & Contract for Works
	TENDER
	A C C E P T A N C E
	Dated :  ……………                                                    Designation  :  ……………………………..


	Star prices to be considered for escalation & recoveries
	1.5 FORM WORK:

	WHEREAS
	AND WHEREAS
	The BSNL accepted the tender of M/s ___________________ (refer note_______) (Contractor) for the construction of ____________________________________________at _____________ and conveyed vide letter No. _____________________dated _________ at the rate...
	NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS
	IN PRESENCE OF TWO WITNESSES
	For Proprietory Concern
	Shri………………………s/o…………………………r/o…………………………..carrying on business under the name and style of……………….……at……………………. (hereinafter called the said Contractor which expression shall unless the context requires otherwise include his heirs, executors, administra...
	For Partnership Concern
	For Companies
	M/s …………………………………a company duly incorporated under the Indian Companies Act, 1956 and having its registered office at …………………………..in the state of ………………………….(hereinafter called the said Contractor which expression shall unless the context requires oth...
	ANNEXURE – (i)
	AFFIDAVIT
	I/We have submitted a bank guarantee for the work______________________________ _____________________________ ( Name of Work), Agreement No. ____________________
	Dated: _______________________ from ________________________________ (Name of the Division) with a view to seek exemption from payment of performance guarantee in cash. This Bank guarantee expires on ________________________________
	I/We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at my/our own initiative upto a period of _______________________________ months after the recorded date of completion of the work or as directe...
	Signature of Contractor

