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NAME OF WORK: - Providing EI & Fans in Govt. High Schools Building at Sachani 

Distt Kullu. 

 

Name of Agency  :- 

 
 Date of Application :-       
 
 
 Date of issue of Tender 
 Documents   :-  
 
 Cost of Tender  :-  Rs.569.00 
 
 Date of Opening  :- 18.05.2017 
 

UNDERTAKING 
 

It is undertaken that we have gone through all the clauses /sub-clauses & terms & conditions 
of the BSNL EW-6 & BSNL EW -8 forms. We abide by that & we understand that the same shall 
be part & parcel of the agreement. 

 
 

Signature of Contractor 
 

 
 Executive Engineer (E) 
 BSNL Electrical División 
     Sundernagar (HP)                                 

 
 
 
 

O/O The E xecutive Engineer (E), 
BSNL Electrical Division 
CTTC Complex Sundernagar 
e-mail :- bsnledsnr@gmail.com 
Ph. 01907-263188, 265588(Fax) 

 

 
  

BHARAT SANCHAR 
NIGAM LIMITED 

(A Govt. of India Enterprise) 
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Name of Work :-   Providing EI & Fans in Govt. High Schools Building at Sachani 

Distt Kullu. 
. 
 

 
 

 
 

This is certified that this NIT contains …94(Ninety Three  )… pages excluding 
pages A & B. 
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CORRECTION SLIP 
 

Addendum/Modification to BSNL EW -8 & BSNL EW -6 Forms Conditions of contract-Definitions:- 

 

All reference to :- 

 

i) BSNL EW /Public work department/P&T Department./D.O.T. /B.S.N.L 

ii) D.G. works/ Additional Chief Engineer BSNL EW /Chief Engineer of Zone. 

iii) Administrative Head of BSNL EW /P&T Department. 

iv) BSNL EW Circles/Civil Circle. 

v) Ministry of works, Housing & supply. 

vi)  Government. 

 

In various clauses shall be taken to mean :- 

 

i) Bharat Sanchar Nigam Limited. 

ii) Chief Engineer (E), Bharat Sanchar Nigam Limited. 

iii) Administrative Head of Bharat Sanchar Nigam Limited. 

iv) Telecommunications Electrical Circle.  

v) Bharat Sanchar Nigam Limited (Ministry of Communications) 

vi)   Bharat Sanchar Nigam Limited  
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TENDER  NOTIFICATION   
 

     The Executive Engineer (E) B.S.N.L., Electrical Division,  CTTC Complex Sundernagar  Distt. 

Mandi-175002      invites on behalf of Bharat Sanchar Nigam Limited 

sealed item rate tenders for  the work of :--  Providing EI & Fans in 

Govt. High Schools Building at Sachani Distt Kullu. 
. 
 

 
           Last date of receipt of application up to 15.05.2017 ( 5.00 P.M.) 

                          For further details please visit our Web Site. www.hp.bsnl.co.in 

 
 
 

Executive Engineer (E) 
                                                                           BSNL, Electrical Division 
                                                                           Sundernagar (HP) 
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  WEB  NOTIFICATION  
  

 The Executive Engineer (E) B.S.N.L., Electrical Division,  CTTC Complex Sundernagar Distt. 
Mandi-175002      invites  on behalf of Bharat Sanchar Nigam Limited sealed item rate tenders for the 
work from the eligible contractors satisfying the following conditions as given below :- 

Name of work Estimated cost 
(Rs.) 

Earnest Money 
Deposit (Rs.) 

Time for completion  

Providing EI & Fans in Govt.  

High Schools Building at  

Sachani Distt Kullu.. 
 

 
Rs.  1,28,580/- 

 
Rs. 2572/- 

  
    06 Months 

A)   Eligibility Conditions 
The Contractors satisfying the following conditions: 

1.  BSNL enlisted contractors in Electrical category of respective class as per their tendering limits. 
2. The Contractor shall have to possess ELECTRICAL LICENCE of appropriate Voltage issued 

by any State Govt. Under Clause 45 of compilation of Indian Electricity Rules 1956 or as 
amended from time to time provided notification in official Gazette, exempt, on such condition.                                           
                 The contractor shall also submit and confirm: 
 Documentary proof of satisfying the eligibility conditions as per “1” above , copy of PAN card, 

copy of CA certificate for turnover, Original authorization of person quoting the tender from 
Directors/ Proprietor of the company, Near relative certificate from or on behalf of Directors/ 
Proprietor of the company. 
(All the documents shall be self attested / certified by any BSNL Executive /Notary /Gazetted 
Officer of Central Govt). 

 The firm should be registered under the Himachal Pradesh Value Added Tax Act 2005 and should 
further have EPF and ESI registration certificates from appropriate Govt. authorities. 

 The firms who claim to be exempted from the ESI & EPF registration need to submit an affidavit 
on Non-judicial stamp paper for the same as per Performa at  (Annexure–IV). 

 If the firms do not have ESI & EPF registration, they will though be allowed to participate in the 
bid process, but they will have to get the ESI & EPF registration within15 days from the date of 
issue of intimation from BSNL regarding intent to accept the tender, else their EMD shall be 
forfeited absolutely and the firm shall not be allowed to participate in the next tender for the same 
work. If the firm fails to produce ESI & EPF registration certificate on more than one occasion, the 
firm shall be barred from participating in all future tenders. 

 The contractor who are not registered under Himachal Pradesh Value Added Tax Act 2005 may 
bid for the contract however such contractors will have to get himself registered within 15 days 
from the date of issue of intimation from BSNL regarding intent to accept the tender, else their 
EMD shall be forfeited absolutely and the firm shall not be allowed to participate in the next 
tender for the same work. The firm shall give an affidavit as per Performa at (Annexure-V) in this 
regard. 

 The Firm should have valid service tax registration. 
 The tenderer shall submit the tenders in 2 sealed covers marked as cover 1st and 2nd. The first 
cover should contain the earnest money deposited in the shape of FDR/CDR/Demand Draft/ Pay 
order/BG from the scheduled Bank or Nationalized Bank/State Bank guaranteed by Reserve Bank of 
India drawn in favour of AO (Claim Officer) ,  O/o CGMT  HP Cicle Shimla  and the second cover 
should contain the tender documents. In case 1st cover is not annexed or earnest money is not in 
proper form, the 2nd cover containing tenders will not be opened at all. 

 The tender documents and all other relevant information/condition can be had on all working day on  
payment of  Rs. 569/- ( Five Hundred and Sixty Nine Only) i/c taxes in DD (non refundable). 
 In case Holiday is declared on the opening date tender will be opened at 3.30 P.M. on next 

working day. 
Note:- Tender documents can also be downloaded from the web site www.hp.bsnl.co.in The 
firm to   quotes on the tender downloaded from web site shall strictly adhere to following 
procedure :- 
1. The tender shall be submitted in two envelope system. 
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A. First envelope shall contain tender application (if tender downloaded from WEB), tender fee , 
attested documents proving fulfillment of eligibility criteria as per the tender notice and EMD in 
proper form. DD should be attached for tender fee, & Bank Guarantee/DD for EMD on 
Nationalized bank. 

B. Second envelope shall contain duly filled tender documents. 
The same shall be clearly written on the envelopes 

2. The 1st envelope containing tender fee, attested documents providing fulfillment of  eligibility 
criteria and EMD in proper shall be opened first. 
In case if:- 

i) Tender fee is not submitted in proper form. 
ii) EMD is not in proper form. 
iii) Firms fails to fulfill eligibility criteria on the basis of documents submitted in envelope. 

              The second envelope shall not be opened. 
3.   If any difference /discrepancies found between downloaded. Tender form, Viz a Viz, hard 

copy issued from Division office / the contents in Draft NIT issued form Div./Circle/CE (E)'s the 
hard copy /Draft NIT shall be final & binding. 
Documentary proof of satisfying eligibility conditions and valid Income Tax clearance certificate 
or Chartered Accountant Certificate is to be furnished along with the application on printed letter 
/heads.  
The tenders of contractors who do not deposit earnest money in the prescribed manner are liable to 
be rejected. 

 TENDER DOCUMENTS SHALL NOT BE SENT BY POST/COURIER. 
 TENDERS RECEIVED BY POST/COURIER SHALL NOT BE OPENED /ENTERTAINED. 
 CONDITIONAL TENDERS OR TENDERS WITH CONDITIONAL REBATES SHALL BE 

SUMMARILY REJECTED. 
  Last date of receipt of application  :15.05.2017  [ 5.00 P.M.] 

  Last date of issue of tender document  :16.05.2017  [ 4.00 P.M.] 

  Last date of submission of tender document : 18.05.2017 [ 3.00 P.M.] 

  Date of opening of tender document  : 18.05.2017 [3.30 P.M.] 

Validity of tender shall be for 90 days from the date of opening of tender. 

 

 

 

Executive Engineer (E) 
BSNL, Electrical Division 

                                                                                                        Sundernagar (HP) 
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Bharat Sanchar Nigam Limited 
(A Government of India Enterprise) 

Electrical Wing 
Electrical Division: BSNL, Sundernagar (HP).. Sub Division: BSNL ESD, Sundernagar- I 
 

Certified that this tender schedule Contains 
Ninety Four  pages only. 
 

NIT No.:      02/EE/BSNL/ED/SNR/2017-18                                  Dated : 04-05-2017 
                                                                  Notice Inviting Tenders 

(As per Tendering Procedure in BSNL revised upto date) 
 

Tenders in the prescribed form are hereby invited on behalf of the BSNL for the work of :- Providing EI &  
Fans in Govt. High Schools Building at Sachani Distt Kullu. 
.Estimated cost :  Rs. 128580/- 

 
 2. (a)   Printed  forms of tenders consisting of the detailed  plans,  complete  specifications,  the  schedule  of  

quantities  of the  various classes  of  works  to be done and the set of conditions  of contract to be  complied 
with  by  the  persons  whose  tender  may  be  accepted,  can  be  purchased,  at  the  Divisional office 
between the hours of 1100 hrs and 1600 hrs. every day except on Sundays and public Holidays on payment 
of Rs.569/- i/c of taxes(non refundable)  in cash.  

(b)      The site for the work shall be made available in parts. 
(c) The tender forms can also be downloaded from the website http://www.hp.bsnl.co.in 
(d) Before  tendering,  the  contractor  shall  inspect  the  site  and  fully  acquaint  himself  about  the condition  

with regard to accessibility of  site and site nature and the extend  of  grounds,  working condition,  including  
stocking  of  materials,  installation  of  T&P  etc.,  and  conditions  affecting accommodation  and  movement  
of  labour  etc.,  required  for  the  satisfactory  execution  of  the contract.     No  claim  whatsoever  on  such  
account  shall  be  entertained  by  the  BSNL  in  any circumstances.  

03. Tenders  which  should  always  be  placed  in  sealed  covers  with  the  name  of  the  work  written  on  the 
envelope  will  be  received  by  the  Executive  Engineer (Elect.) in the Electrical  Division, Sundernagar , 
Upto 1500 hours  on 18.05.2017.and will be opened by him in his office on the same day at 1530 hours.  

04. The time allowed for carrying out the work will be 06 Months  from the 10th day after the date of written order to 
commence the work. 

05. Issue of tender form will be stopped on the date 16.05.2017 .  Tenders will be sold on working days, no tenders 
will be sold after 1600 hours.  

06. a)  Earnest  Money  amounting  Rs. 2572/- (Rs. Two thousand five  hundred and  seventy two only)         
         in  the  form  of  demand  draft/ FDR/  BG/  CDR  of  a  nationalized/scheduled  bank  guaranteed   
         by  the  Reserve   Bank  of  India,  drawn  in favour  of  AO (Claim Officer), O/o CGMT HP Circle  

         Shimla must accompany each tender and each tender should be in two sealed covers, one cover containing        
          the   EMD in proper form and other cover containing tender, superscribed as “Tender for the work of  

         “Providing EI & Fans in Govt. High Schools Building at Sachani Distt Kullu..” 
      ’The Validity period   of EMD is 120 days, from the date of opening of  tender.  In case of e-tendering,  
     each tender should  be    in  two  sealed  coves,  first  containing  credentials  for  meeting  the Eligibility   
     conditions  along with  cost  of  tenders  and     EMD  in  proper  form,  second  cover  containing  
     tender  documents.  The   credentials  shall  be  self  attested    and  certified  documents  shall  be   
      produced  at  the  time  of tender  opening. A fter verification of the contents of this by  any  BSNL   
      Executive.  If  not certified  by  BSNL  Executive  then  original  envelope then second envelope containing  
       the bid document shall be opened.  

 
b) The  EMD  of  all  the  unsuccessful  tenderers  shall  be  released  on  issue  of  award  letter  to  the  successful 

tenderer.  This shall be done within one week of award letter.  
 
c) Exemption from payment of earnest money and security deposit by any other unit/ department shall not hold good 

for BSNL.  
                                                                          
 
 
 

 
07. a)   The contractor should submit and confirm Chartered Accountant Certificate in respect of turnover and other 

registration certificate [Enlistment in BSNL, Electrical License, Sales Tax] with attested copies (self  attested  and  

BSNL                                                                                                                                            EW-6 
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counter  attested  by  any  executive  of  BSNL/MTNL  or  Gazetted  officer  of  GOI)  as applicable along with the 
application on printed letter head for purchase of tender.  

b) The contractor shall submit and confirm his permanent account number (PAN) issued by the Income Tax 
Department. 

c) The tenderer should submit the valid WCT/ Sales Tax/ VAT registration certificate  
08. i)   Performance Guarantee: The  contractor  is  required  to  furnish  performance  guarantee  for  an amount equal to 

5% of the contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized /  Scheduled  Bank  in  a  
standard  format)  within  two  weeks  from  the  date  of  issue  of  award  letter.  This period can  be  further  
extended  by the  Engineer-in-charge  upto a  maximum period  of  2  weeks  on  written request  of  Contractor.   
The  validity period  of  the  performance  security in  the  form  of  performance  bank guarantee shall be one year 
from the date of actual completion of work.  

 
ii) Security deposit : In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the bill 

shall be deducted from each running bill of the contractor till the sum be deducted with the sum already deposited 
as earnest money, will amount to security deposit of 5% of the Tendered value of the work.  

09. The acceptance of a tender will rest with the  EE(E)/SE(E) [as applicable]. who does not bind himself  to  accept  the  
lowest  tender  or  any  other  tender  and  reserves  to  himself  the  Authority  to  reject lowest or all the tenders 
received without assigning any reason.  All tenders in which any of the prescribed conditions  are  not  fulfilled  or  
incomplete  in  any  respect  are  liable to be rejected. Tenders with any condition including that of conditional rebates 
shall be rejected forthwith summarily.  

10. Canvassing  in  connection  with  tender  is  strictly  prohibited  and  the  tenders  submitted  by  the  contractors who 
resort to canvassing will be liable for rejection.  

11. The BSNL reserves itself the right of accepting the whole or any part of the tender and the tenderer shall be bound to 
perform the same at the rates quoted.  

12. i) The tenderer should give a certificate that none of his/her relative is employed in BSNL units.   In case  of  
proprietorship firm, certificate  will  be  given  by the  proprietor and  for  partnership firm certificate will be given by all 
the Directors of the company.  
ii) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from participation in 

tenders and execution of works in the different units of BSNL.  The near relatives for this purpose are defined as:  
a. Members of a Hindu Undivided family.  
b. They are husband and wife.  
c. The   one   is   related   to   the   other   in   the   manner   as   father,   mother,   son(s)   &   son's 

wife(daughter-in-law),   Daughter(s)   &   daughter's   husband(son-in-law),   brother(s)   & brother's wife, 
sister(s) & sister's husband(brother -in-law).  

iii) The  company  or  firm  or  any  other  person  is  not  permitted  to  tender  for  works  in  BSNL  Unit  in which   his   
near   relative(s)   is(are)   posted.   The   unit   is   defined   as   SSA/Circle/Chief   Engineer/Chief Archt./Corporate  
office  for  non  executive  employees  and  all  SSA  in  a  circle  including  circle  office/Chief Eng./Chief 
Archt./Corporate office for executive employees (including those called as Gazetted officers at present). The 
tenderer should give a certificate that none of his/her such near relative is working in the units as  defined above  
where he is  going to apply for  tender/work, for  proprietorship , parternership   firms and limited  company   
certificate  shall  be  given  by  the  authorized  signatory  of  the  firm.  Any  breach  of  these conditions  by  the  
company  or  firm  or  any  other  person,  the  tender/work  will  be  cancelled  and  earnest money/performance 
guarantee will be forfeited at any stage whenever it is so noticed.   BSNL will not pay any damages to the company 
or firm or the concerned person.  The company or firm or the person will also be debarred for further participation in 
the concerned unit.  

The format of the certificate to be given is 
"I……………………………………………………Son 
of Shri ………………....... Resident 
of …………. hereby  certify  that 
none  of  my  relative(s)  as  defined  in  the  tender  document  is/are  employed  in  BSNL  unit   
as  per details given in tender document.  In case at any stage, it is found that the information given by me is false/ 
incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any prior intimation to me".  

 
 
 
 

(Seal of the firm)                                                                                             (Signature of Contractor) 
 
 

                                                                                 
 
 

  



[7] 
 

NIT No.    02 /EE/BSNL/ED/SNR/2017-18          Dated : 04-05-2017 
 

13. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of two years of his retirement from 
service without the prior permission.   The  contract  is  liable  to  be  cancelled  if  either  the contractor  or  any  of  his  
employees  is  found  at  any  time  to  be  such  a  person  who  had  not  obtained  the permission as aforesaid before 
submission of tender and engagement in the contractors service.  

 
14. The  tender  for  the  works  shall  not  be  witnessed  by  the  contractor  who  himself / themselves  has /  have 

tendered  or  who  may  and  has/have  tender  for  the  same  work.    Failure to observe this condition would render 
tenders of the contractors tendering as witnessing the tender is/are liable for summarily rejection.  

 
15. It will be obligatory on the part of the tenderer to sign each page of the Schedule of work and the  tender documents for 

all the component parts and after the work is awarded he will have to enter into a separate agreement for each 
component with the officer concerned.  

 
16. Any tender not submitted in proper manner or if it contains too many corrections, over writings of absurd rates, and 

absurd amount will be liable to be rejected and the BSNL will be at liberty to take such action as it may deem fit without 
any reference to the tenderer.  

 
17. The tenders for the work shall remain open for acceptance for a period of 90 days from the date of opening of the 

tenders.  
 

If any tenderer withdraws his tender before the said period or makes any modification in the terms and conditions of the 
tender which is not acceptable to the BSNL shall, without prejudice to any other right of remedy be at liberty to forfeit 
50% (fifty percent only) of the said earnest money absolutely.  

 
20. Extension of validity : In  case,  where  the  letter  of  award  of  work cannot  be  placed  within  the  validity period  of  

the  tender,  the  BSNL  can  request  all  tenderers  to  extend  the  validity  of  their  respective  tenders and  the  
Earnest  Money  deposit  by  a  reasonable  period.    In  such  cases,  extension  of  validity  of  Earnest Money  deposit  
by  30  days  beyond  the  extended  validity  date  of  tender  should  also  be  asked  for.   While BSNL can make the 
request  for  extension,  the  tenderer  is  free  to  either  extend  the  validity  or  refuse  the  request  to  extend  the 
validity.  

 
21. Unsealed tenders will be summarily rejected.  
 
22. The contractor should read the tender documents carefully before submitting the tender.  
 
23. Agreement shall be drawn with the successful tenderer on prescribed form. Tenderer shall quote his rates as per 

various terms and conditions of the said form, which will form part of the agreement.  
 
24. The tenderer shall furnish a declaration    to    this    effect    (incase    downloaded    tender)    that    no 

addition/deletion/correction have been made in the tender document submitted and is identical to the tender document 
appearing on website. Every  page  of  downloaded  tender  shall  be  signed  by  the  tenderer  with stamp (seal ) of his 
firm /organization.  

 
25.   This  Notice  Inviting  Tender  shall  form  part  of  the  Contract  document.  The  successful  tenderer/contractor on  

acceptance  of  his  tender  by  the  Accepting  authority,  shall,  within  15  days  from  the  stipulated  date  of start of 
the work, sign the contract consisting of :-  

 
a) The Notice Inviting Tender, all the documents including additional conditions, specifications and drawings,  if  any  

forming  the  tender  as  issued  at  the  time  of  invitation  of  tender  and  acceptance thereof together with any 
correspondence leading thereto.  

 
b) Standard form.  

 
26. ELIGIBILITY CRITERIA :   To be filled by CE(E)/SE(E)/EE(E)/SDE(E)      (As per Web notification).  
 

 
 
 

                                                                     Signature of     Executive  Engineer (E) 
  BSNL Electrical Division 

       Sundernagar -175002 (HP) 
 

                                                                    For and on behalf of Bharat Sanchar Nigam Limited. 
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CONTRACT             BSNL EW -8          BHARAT  SANCHAR  NIGAM  LIMITED 
STATE :         Himachal Pradesh           CIRCLE : Shimla  

ZONE :         Himachal Pradesh                                BRANCH            :           Electrical 

Percentage Rate Tender/Item Rate Tender & Contract for Works 

(A) Tender for the work of :- 
Name of Work:-        Providing EI & Fans in Govt. High Schools Building at Sachani Distt  

Kullu. To be submitted  by 15.00 hours on 18.05.2017 to  O/o.Executive Engineer (E),BSNL, 1st Floor  

CTTC   

complex Sundernagar -175002.     

To be opened in presence of tenderers who may be present at 15.30hours on 18.05.2017 in the office of 

O/o.Executive Engineer (E),BSNL, 1st Floor  CTTC complex Sundernagar -175002.     

Issued to ____________________________________________________________ 

(contractor) 

Signature of officer issuing the documents __________________________ 

Designation____________________________ 

Date of issue : ________________________ 
T E N D E R 

  I/We have read and examined the notice inviting tender, schedule, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

  
  I/We hereby tender for the execution of the work specified for the B.S.N.L. within the time specified 

in Schedule ‘F’, viz. schedule of quantities and in accordance in all respects with the specifications, 
designs, drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and a 
Clause 12 of the Conditions of contract and with such materials as are provided for by and in respects 
in accordance with, such conditions as far as applicable. 

  We agree to keep the tender open for Ninety (90) days from the due date of submissions thereof and 
not to make any modifications in its terms and conditions. 

  A sum of Rs 2572/= is hereby forwarded in Receipt Treasury Challans /Deposit at call Receipt/FDR 
of a Scheduled Bank as earnest money. If I/we fall to commence the work specified I/we agree that the 
said B.S.N.L. or his successors in office shall without prejudice to any other right or remedy be at liberty 
to forfeit the said earnest money absolutely otherwise the said earnest money shall be retained by him 
towards security deposit to execute all the works referred to in the tender documents upon the terms 
and conditions contained or referred to therein and to carry out such deviations as may be ordered, 
upto maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that limit at the 
rates to be determined in accordance with the provision content In Clause 12.2 and 12.3 of the tender 
form. 
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I/ We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person, other than a person to whom I/We am/are authorised to 
communicate the same or use the information in any manner prejudicial to the safely of the State. 

  
I/We agree that should I/we fail to commence the work specified in the above memorandum, an 

amount equal to the amount of the earnest money mentioned in the form of invitation of tender shall be 
absolutely forfeited to the B.S.N.L. and the same may at the option of the competent authority on behalf 
of the B.S.N.L.  be recovered without prejudice to any other right or remedy available in law out of the 
deposit in so far as the same may extend in terms of the said bond and in the event of deficiency out of 
any other money due to me/us under this contract or otherwise. 

 
 
 

Dated...........................      Signature of Contractor 
           
         Postal Address:-- 

Witness: 
 

Address: 
 

Occupation: 
 

 
ACCEPTANCE 

 
  The above tender as modified by you (contractor) and as provided in the letters mentioned 

hereunder is accepted by me for and on behalf of the Bharat Sanchar Nigam Limited for sum of 
Rs._______________  

 
(Rupees__________________________________________________________________) 

 
       

 The letters referred to below shall form part of this contract Agreement:- 
 a) 

 b) 

 c) 
 
        For & on behalf of the B.S.N.L. 
 
 
        Signature ___________________________ 
 
 

 Dated...............................   Designation _________________________ 
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                                      IMPORTANT NOTE FOR CONTRACTORS 
                                                  

 1.0    Tax and Duties:- 
1.1  All taxes, Levies, duties etc. in respect of this contract payable by the vendor & BSNL will 

not entertain any claim in respect of the same excluding Service Tax. 
1.2 The rates offered by the firm shall be exclusive of the service tax as applicable. The firm shall 

claim service tax with the bill clearly furnishing the complete details of service tax so 
included. BSNL, under no circumstances, will consider any claim of service tax not 
included in the bill. It will be the firm’s responsibility to settle service tax with service tax 
authorities. 

1.3 The rates offered by the firm shall be exclusive of the service tax as applicable. The firm shall 
claim service tax with the bill clearly furnishing the complete details of service tax so 
included. BSNL, under no circumstances, will consider any claim of service tax not 
included in the bill. It will be the firm’s responsibility to settle service tax with service tax 
authorities. 

1.4 BSNL shall deduct statutory taxes and duties like income tax, works contract tax etc. from 
payment due to the firm as per rule of the State. Central Government. The Accounts 
Officer of the concerned division shall issue certificates for such deductions to the firm. 

 2.0    Work Contract Tax:- 
               The rates offered by the firm shall be inclusive of the works contract tax as  
              applicable in the state. The Department shall deduct works contract tax from  
              payments due to the firm as per rules of the state Government. Certificates for such 
              deductions shall be issued to the firm by the Accounts Officer of the Division. 
3.0     Octroi Certificate:- 
            “No octroi exemption certificate will be issued by the department”. 

4.0 OPERATION OF CONTRACT:- 
  Operation of contract shall be governed as under:- 
  (i)   A formal work contract agreement will be made between the EE(E) and the contractor  
 (ii)  Department reserves the right to accept the quantities in full or in parts. 

 5.0      SPLITING OF WORKS:-             No Splitting of work 
            100% work shall be    awarded to the lowest  tenderer. 

6.0  (a)    “SALES TAX AND OTHER TAXES” 
Tendered rates are inclusive of taxes and statutory levies payable under the respective 
statutes. However pursuant to the constitution (Forty Six Amendment) Act 1982, if any further 
tax or levy is imposed by statute after the date of receipt of tenders and the contractor (s) 
thereupon necessarily and properly pays taxes or levies the contractor (s) shall be reimbursed 
the amount also paid provided such payment if any is not in the opinion of SE (whose decision 
shall be final and binding) attributable to delay in execution of work within the control of the 
contractor (s). 

6.0(b)       The contractor (s) shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by a 
duly authorized representative of Government and shall furnish such other 
information/documents as the Engineer-in -charge may require. 

6.0(c)      The contractor (s) shall within a period of 30 days of imposition of any further tax or levy 
pursuant to the constitution (Forty Six Amendment) Act 1982 give a written notice there of to 
the Engineer-in-charge that the same is given pursuant to this condition together with all 
necessary information relating thereto. 
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 NOTE:-   No additional condition whatsoever will be accepted for turnover tax/sales tax on works   
contract . In case of additional conditions for the payment of such claims by the contractor the tender 
may be liable to be summarily rejected by the accepting authority. (Standing order No. 258) 
7.  EARNEST MONEY:- Firm has option to deposit earnest money in the of demand draft/pay 
     order/FDR/CDR of schedule bank of nationalized bank /state bank guaranteed by reserve bank  
    of India drawn in favour of Account Officer(Claim Officer), O/o The CGMT,  BSNL HP Circle,Shimla. 
           Performance Guarantee :- 
As mentioned at page no. 86 of BSNL EW-8 under Schedule “F” of Performa of Schedule 

8. SECURITY DEPOSIT: 
              In addition to performance guarantee a sum @ 10% of the gross amount of the bill 

shall be deducted from each running bill of the contractor till the sum along with the 
sum already deposited as earnest money, will amount to security deposit of 5% of the 
Contract value of the work. The amount shall be refunded after One Year from the actual 
date of completion of work   

 10. TERMS OF PAYMENT:- 
a) 80% of prorate of the approved price break-up of contract value on receipt of equipment at  

site.  
b) 10% of prorate of the approved price break up of contract value after successful  

                installation   
c) 10 % of  the approved  contract value after successful completion of the testing and  

            commissioning 
      11.    Deviation:- 

a) The ordering quantity can be increased/decreased up to the extent of 25%(deviation limit) 
without the consent of the firm within the currency of contract. The firm shall execute such 
quantities at the rate quoted in the tender without any change in terms and conditions of the 
contract.  

b) In exceptional situation where the requirement is of an emergent nature and it is 
necessary to ensure  continued supplies from the existing venders, the purchaser 
reserves the right to place repeat order up to 50% of the quantities of goods and 
services contained in the running tender/contract within a period of twelve months from 
date of award of work at the same rate or a rate  negotiated (downwardly) with the 
existing venders considering the reasonability of rates based on prevailing market 
conditions and the impact of reduction in duties and taxes etc. 
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12. Guarantee & Defects Liability Period 

The guarantee shall be valid for 12 (twelve) months after successful installation testing and 
commissioning. The contractor shall guarantee that all the equipment shall be free from any 
defect due to the defective materials and/ or bad workmanship and also the equipment shall 
work satisfactorily with performance and efficiencies not less than the guaranteed values.  

Any parts found defective during the guarantee period shall be replaced free of cost by the 
contractor. The services of the contractors personnel, if required during this period shall be 
made available free of cost to the department. 

a) The representative of department and firm shall prepare a joint report regarding the 
nature of defect and remedial action required. Time schedule for such action shall be also 
finalized.  

 c)   In case the contractor fails to depute his representative within 36 (thirty six) hours of notification 
of defects or fails to cause remedial measure within a reasonable time as decided during joint 
inspection, the department may proceed to do so at the contractor’s risk and expenses without 
prejudice to any other right.      

      
13. COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress or complete the work and clear 
the site on or before the contract or extended date of completion, he has to pay the 
compensation for delay which is limited to 0.5% per week of work order value for the first 
10 weeks and 0.7% per week for next 10weeks and thereafter subject to a maximum of 12% 
of the work order value for the location where work is delayed and the firm is found 
responsible for the same. Flow chart of the procurement process/contract shall be 
supplied by the contractor and approved by Executive Engineer concerned.                                                          

                                                                                    

             14:-  Participation of near relatives of the BSNL employees 

All near relatives of BSNL Employees either directly recruited or on deputation are 
prohibited from participation in tenders and execution of works in the different units of 
BSNL., The detailed guidelines in this regard are given in the following paragraphs :-                                                              
I) The near relatives for this purpose are defined as: 

a) Members of a Hindu Undivided family.                                                                    
b) They are Husband and wife. 
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c) The one is related to the other in the manner as father, mother, son(s) & son’s wife 
(Daughter-in-law). Daughter (s) & daughter’s husband (son-in-law). Brother (s) & 
brother’s wife sister (s) & sister’s husband (brother-in-law). 

d)   As per Government of India’s CCS Conduct rule 4, no Government servant shall in the 
discharge of his official duties deal with any matter or sanction any contract to any 
company or for any other person if any member of his family is employed in that company 
or firm or under that person or if he or any member of his family is interested in such matter 
or contact to his official superior. This clause is applicable to all BSNL employees and in 
view to this as soon as any BSNL employee becomes aware of the above aspect, he must 
intimate this to the prescribed authority.  
For non executive employees this authority is SSA Head/Circle Head/Chief Engineer/ Chief 
Archt./ Corporate office under whom he is posted. For executive employees (at present 
some of them are called as Gazetted officers) the prescribed authority for this purpose is 
Circle Head/Chief Engineer/Chief Archt. Corporate office under whom he is posted. 

                                                                                      
II)  (a)        The company or firm or any other person is not permitted to tender for works in   
BSNL Units in which his near relative(s) is (are) posted. The unit is defined as SSA/Circle/Chief 
Engineer /Chief Archt. /Corporate office for non executive employees and all SSA in a circle 
including circle office /Chief Engineer/Chief Architect/Corporate office for executive employees 
(those called as Gazatted officers at present). Therefore, it has been decided by the competent 
authority that a clause must be added in the tender and other related documents that the tenderer 
should give a certificate that none of his /her such near relative is working in the units as defined 
above where he is going to apply for tender/work. In case of proprietorship firm certificate will be  
given by all the partners and in case of limited company by all the Directors of the company. Any 
breach of these conditions by the company or firm or any other person, the tender/work will                                  
be cancelled and earnest money/security deposit will be   forfeited at any stage whenever it is so 
noticed. The department will not pay any damages to the company or firm or the concerned person. 
The company or firm or the person will also be debarred for further participation in the concerned 
unit. 
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ANNEXURE-I 
MODEL FORM OF BANK GUARANTEE 

 
 

Whereas_________________                                     (hereinafter called “the Contractor(s)  
 
”has submitted its Tender dated___________for ____          _____       _____           ____         ) 
 
(Nameof Work )______________________________________________________ 
 
__________________________________________________________________ 
 
KNOW ALL MEN by these presents that WE______________________________  
 
______________________of________________________having our registered  office at 
__________________(hereinafter called “the Bank”) are bound unto_____________________ 
_________________________                     (hereinafter called “the B.S.N.L.”) in the sum of  
____________________ for which payment will and truly to be made of the said B.S.N.L., the Bank binds 
itself, its successors and assigns by the these presents. 
 
THE CONDITIONS of the obligation are : 

1- If the Contractor(s) withdraws its tender during the period of  Tender validity specified on the 
Tender Form, or 

2- If the Contractor(s) having been notified of the acceptance of its Tender by Bharat Sanchar    
Nigam Limited during the period of Tender validity. 

a)  Fails or refuses to execute the Contract. 

b)   Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender document. 
We undertake to pay to Bharat Sanchar Nigam Limited upto the above amount upon receipt of its first 
written demand, without B.S.N.L. having to substantiate its demand, provided that in its demand B.S.N.L. 
will note that the amount claimed by it is due to it owing to the occurrence of one or both of the two 
conditions specifying the occurred condition or conditions. The guarantee will remain in force as specified 
in the Tender Document upto and including Thirty (30) days after the period of the Tender validity, and 
any demand in respect thereof should reach the Bank not later than the specified date/dates. 
 
 

   Signature of the Bank 
Name of witness      Signature of the Witness 
Address of witness 

 

 

 

 



[15] 
 

NIT No.    02 /EE/BSNL/ED/SNR/2017-18          Dated : 04-05-2017 
 

 

ANNEXURE-II 
 

MODEL FORM OF PERFORMANCE GUARANTEE 
 

I) BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE FOR ELECTRICAL 
INSTALLATION/O & M/ AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS 
AND SUB-STAITION WORKS etc. 
_________for______________________________________________________________ 
________________________________________________________(Name of work) and  
 
Whereas ------------- (here in after called” the Contractor(s)” has submitted its Tender dated 
__________for__________________(Name of work) and  
Whereas-----------------(here in after called” the Contractor(s)” has been communicated the 
acceptance of its tender dated__________for______________(Name of work)vide letter No. 
_____________dated ___________BSNL. 
 
KNOWN ALL MEN by these presents that We_________________of 
___________________having our registered office at _______________(here in after called “The 
bank”)are bound up to _____________(here in after called “the BSNL”) in the sum of 
______________for which payment will and truly to be made of the said BSNL,the Bank binds 
itself, its successors and assigns by these presents. 
 

i) We (name of the bank)___________________________do hereby undertake to pay the amounts due 
and payable under this guarantee without any demure, merely on a demand from the BSNL by reason 
of breach by the said contractor(s)’of any of the terms or conditions contained in the said Agreement 
or by reason of the contractor(s)’failure to perform the said Agreement. Any such demand made on 
the bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee 
where the decision of BSNL in these counts shall be final and binding on the bank. However, our 
liability under this guarantee shall be restricted to an amount not exceeding________________. 

 
ii) We under take to pay to the BSNL any money so demanded notwithstanding any dispute or disputes  

raised by the contractor(s)/supplier(s) in any suit or proceeding pending before any court or tribunal 
relating thereto our liability under this present being absolute and unequivocal. The payment so made 
by us under this bond shall be valid discharge of our liability for payment there under and the 
contractor(s)/supplier(s) shall have no claim against us for making such payment. 

 
iii) We (name of the bank)__________________________further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of the 
BSNL under  or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till _______________________________(office/Department) BSNL certifies that the 
terms and conditions of the said Agreement have been fully or properly carried out by the said 
contractor(s) and accordingly discharges this guarantee. Unless a demand or claim under this 
guarantee is made on us in writing on or before the expiry of TWO/TWO AND HALF/THREE 
YEARS(as specified in the agreement) from the date hereof, we shall be discharged from all 
liabilities under this guarantee thereafter. 
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iv)    We (name of the bank)_____________________________further agree with the BSNL that 

the BSNL shall have the further liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
Agreement or to extend time of performance by the said contractor(s) from time to time to 
postpone for any time or from time to time any of the powers exercisable by the BSNL 
against the said  Contractor(s)and to forbear or enforce any of the terms and conditions 
relating to the said agreement and we  shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor(s) or for any forbearance, act 
or omission on the part of the BSNL or any indulgence by the BSNL to the said Contractor(s) 
or by any such matter or thing whatsoever which under the law relating to sureties would, but 
for this provision, have effect of so relieving us. 

 
v) This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s)/supplier(s). 
 

 
 

vi) We (name of the bank)______________________lastly undertake not to revoke this guarantee 
during its currency expect with the previous consent of the BSNL in writing . 

 
 
Dated________________ day of ________                  For___________________  
                                                                                            (Indicate the name of bank) 
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DECLARATION TO BE GIVEN BY CONTRACTOR 
 

 

I............................................................................................................ 

S/o............................................................. 

R/o............................................................  

hereby certify that none of my relative (s) as defined in the tender 

document is /are employed in BSNL unit as per details given in 

tender document. In case at any stage, it is found that the 

information given by me is false/incorrect. BSNL shall have the 

absolute right to take any action as deemed fit/ without any prior 

intimation to me”. 

 

 

 DATED: ----------------------     Signature of contractor 
 
         ---------------------------- 
 
         --------------------------- 
 
         --------------------------- 
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                                             Schedule of work 
Name of Work:-Providing EI & Fans in Govt. High Schools Building at Sachani Distt Kullu.  

Sr.No.  Description of item. Quantity Rate  Unit Amount 
  SUB HEAD-I ( Wiring )           
1 Wiring for light point/ fan point/ exhaust 

fan point/ call bell point with 1.5 sq.mm 
FR PVC insulated copper conductor 
single core cable in surface / recessed 
medium class PVC conduit, with 
modular switch, modular plate, suitable 
GI box and earthing the point with 1.5 
sq.mm. FR PVC insulated copper 
conductor single core cable etc as 
required. 

  

        
 a) Group  C 28 Point   Point   
2 Wiring for light/ power plug with 2X4 sq. 

mm FR PVC insulated copper 
conductor single core cable in surface/ 
recessed medium class PVC conduit 
alongwith 1 No 4 sq. mm FR PVC 
insulated copper conductor single core 
cable for loop earthing as required. 

35 Metre   Metre   
3 Wiring for light/ power plug with 4X4 sq. 

mm FR PVC insulated copper 
conductor single core cable in surface/ 
recessed medium class PVC conduit 
alongwith 2 Nos 4 sq. mm FR PVC 
insulated copper conductor single core 
cable for loop earthing as required. 

35 Metre   Metre   
4 Wiring for circuit/ submain wiring 

alongwith earth wire with the following 
sizes of FR PVC insulated copper 
conductor, single core cable in surface/ 
recessed medium class PVC conduit as 
required 

          
 a) 2 X 1.5 sq. mm + 1 X 1.5 sq. mm earth 

wire 10 Metre   Metre   
              

 b) 4x1.5 sq. mm + 2x1.5 sq. mm earth 
wire 25 Metre   Metre   

              
5 Supplying and fixing suitable size GI 

box with modular plate and cover in 
front on surface or in recess, including 
providing and fixing 3 pin 5/6 amps 
modular socket outlet and 5/6 amps 
modular switch, connection etc. as 
required. (For light plugs to be used in 
non residential buildings). 

5 No.   Each   
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6 Supplying and fixing suitable size GI 

box with modular plate and cover in 
front on surface or in recess, including 
providing and fixing 6 pin 5/6 & 15/16 
amps modular socket outlet and 15/16 
amps modular switch, connection etc. 
as required. 

10 No.   Each   
7 supplying and fixing hexagonal fan box  

of size 150mm dia made out of 16 swg 
MS sheet Including 12mm dia MS rod 
in U shape with its verticle lrgs bent 
horizonaltty at the top atleast 19cm on 
either side and bound to the top 
reinforcement of the roof at the time of 
casting i/c S/f 3mm thick phenolic 
laminated sheet cover at the bottom 
complete as required 

8 No.   Each   
8 Supplying and fixing stepped type 

electronic modular fan regulator on the 
existing modular plate switch box 
including connections but excluding 
modular plate etc. as required. 8 No.   Each   

  SUB HEAD-II ( Fan & Fittings )           
1 Supplying ,Installation, testing and 

commissioning of pre-wired, 
fluorescent fitting / compact fluorescent 
fitting of following  types and rating , 
complete with all accessories and tube 
etc. directly on ceiling/ wall, including 
connection with 1.5 sq. mm FR PVC 
insulated, copper conductor, single 
core cable and earthing etc. as 
required 
a)1x36 watt Surface mounting  slim 
decorative extruded box fitting (M/s 
Havells LHDF 32136025  or similar 
superior make) 16 No.   Each   

2 SITC  of  1200mm sweep energy 
saving with 5 star rating ,ceiling fan, 
including wiring the down rods of 
standard length (upto 30 cm)  with 1.5 
sq. mm FR PVC insulated, copper 
conductor, single core cable, including 
providing and fixing phenolic laminated 
sheet cover on the fan box etc. as 
required. (M/s HAVELLS  model ES50 
5   or similar superior Make).  

8 No.   Each   
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3 SITC of street light luminairewith one 

no 36 watt CFL lamp to operate on 
220v ,50hz, single phase AC supply 
and having single piece die cast 
Aluminium body with all accessories 
and acrylic cover in front withn suitable 
size GI pipe bracket on wall with 
clamps ,complete testing 
commissioning etc as reqd.(Make  
HAVELLS Model LHRC 02136025  or 
equivalent similar superior  Make) 

2 No.   Each   
  SUB HEAD-III ( DBs )           
1 Supplying and fixing following way, 

horizontal type three pole and neutral, 
sheet steel, MCB distribution board, 
415 volts, on surface/ recess, complete 
with tinned copper bus bar, neutral bus 
bar, earth bar, din bar, 
interconnections, powder painted 
including earthing etc. as required. (But 
without MCB/RCCB/Isolator) 

  

        
  a) 6-Way (8+18) Way, Double Door                

(M/s HAVELLS-DHDNTHCDRW06 or 
Equivalent Similar Superior Make) 1 No.   Each   

2 Supplying and fixing 5 amps to 32 
amps rating, 240 /415volts, 'C' series, 
miniature circuit breaker suitable for 
inductive load of following poles in the 
existing MCB DB complete with 
connections, testing and 
commissioning etc. as required. 

          
  a) Single pole 18 No.   Each   
3 Supplying and fixing 50 Amp rating, 

240 /415volts, 'C' series, miniature 
circuit breaker suitable for inductive 
load of following poles in the existing 
MCB DB complete with connections, 
testing and commissioning etc. as 
required.           

  a) Triple pole and neutral (Havell's-
DHMGCTNF050) 1 No.   Each   

4 Supplying and laying of 4corex10 
sqmm  XLPE Insulated,Cores Laid Up, 
PVC Innersheathed Aluminium 
conductor armoured cable of 1.1 KV 
grade on surface/existing cable tray etc 
as required at site. 

75 Metre   Metre   
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  SUB HEAD-IV ( Earthing)           
1 Earthing with G.I. earth plate 600 

mm X 600 mm X 6 mm thick 
including accessories, and 
providing masonry enclosure with 
cover plate having locking 
arrangement and watering pipe of 
2.7 metre long etc. with charcoal/ 
coke and salt as required. 1 set   set   

2 Providing and fixing 25 mm X 5 
mm G.I. strip in 40 mm dia G.I. 
pipe from earth electrode including 
connection with G.I. nut, bolt, 
spring, washer excavation and re-
filling etc. as required. 5 Metre   Metre   

3 Supplying and laying 25 mm X 5 
mm G.I strip at 0.50 metre below 
ground as strip earth electrode, 
including connection/ terminating 
with G.I. nut, bolt, spring, washer 
etc. as required. (Jointing shall be 
done by overlapping and with 2 
sets of G.I. nut bolt & spring 
washer spaced at 50mm) 15 Metre   Metre   

4 Providing and fixing 15mm dia 
medium class GI pipe for drawing 
of 6swg GI wire etc as reqd at site. 5 Metre   Metre   

5 Providing and fixing 6 SWG dia 
G.I. wire on surface or in recess for 
loop earthing along with existing 
surface/ recessed conduit/ 
submain wiring/ cable as required. 150 Metre   Metre   
 Total (Rs) 

 
       Total amount in words:  

 
 
 
 
 

  (Signature with Seal of Firm)                              Executive Engineer(E) 
                                                                    BSNL Electrical Division                                                                 
                                                                             Sundernagar (HP) 
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                              GENERAL  SPECIFICATIONS &TERMS AND CONDITIONS  
 
1. The work shall be carried out as per current CPWD/BSNL/DOT specifications in force as per the 

direction of the Engineer-in-charge or his duly authorized representative at the site of work. 
 

2. All the material should be as per the approved list attached with the schedule. Any material which 
is not covered in it, shall be ISI mark and may be got approved from Engineer-in-charge. 

 
3. Work shall be carried out as per specifications and latest I.E. Rules. 
 
4. The material used shall be ISI marked / BSNL approved. 
5. Any damage done to the Building by the contractor during the execution of work shall have to be 

made good at his own risk & cost. If he does not do it   within a reasonable time determined by 
the Engineer-in-charge then the same will be got done at his cost by the department after giving 
notice to him. 

 
6. The dismantled material will be property of   contractor unless otherwise specified.  

 
 

7. Work will be supervised by qualified supervisor. 
 

 
8. The departmental material will be issued from the departmental store. The contractor will make 

his own arrangement for loading and unloading, cartage etc. – N/A. 
 
 

9. The firm shall quote the rate of each item on lump sum basis including all taxes, levies, octroi and 
works contract tax. No octroi exemption and sales tax certificate should be given by the 
department.   

 
10. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR: 

Without prejudice of any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-in-charge on behalf of the BSNL shall have option of terminating the contract without 
compensation to the contractor. 
 

11. INDULGING  CONTRACTOR IN CRIMINAL/ ANTISOCIAL ACTIVITIES AND CASES UNDER 
INVESTIGATION / CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT AGENCIES 
ETC. : 
 
If the CBI/ Independent External Monitor (IEM)/ Income Tax/ Central Excise/ Custom 
Departments recommends such a course- Action will be taken as per the directions of CBI or 
concerned department. 

 
 

 

                                                                                                            Executive  Engineer (E) 
  BSNL Electrical Division 

       Sundernagar -175002 (HP) 
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LIST OF APPROVED MAKES- BSNL ELECTRICAL WING (AS ON 29.02.2016) 

S. No. Item Makes 

1 Engine Ashok Leyland /Cummins/ Cater pillar / 
KOEL/ Volvo Penta / Mahindra & 

Mahindra (up to 200 KVA) /Escorts (up to 
30 KVA)/ Eicher (up to 35 KVA) 

2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC / 
Leroy Somer / Stamford/Jyoti Ltd 

3 Battery (Lead Acid / 

Mntc. Free) 

Amara Raja / AMCO / Farukawa / Hitachi 
/ Exide/ Prestolite / Standard 

4 HV Switchgear (Vacuum Circuit 

Breaker/SF6 ) 

Biecco Lawrie / Crompton / Kirloskar / 
MEI / Jyoti Ltd 

5 Transformer (Oil filled / Dry type) ABB / Schneider Electric /Andrew Yule / 
Bharat Bijlee / Crompton / EMCO / Kirloskar / Siemens  a) Above 400 KVA / 

 b) Up to 400 KVA In addition to above makes, Uttam/ 
Patson/Rajasthan Transformer and 

Switchgear 

6 Air Circuit Breaker L&T/ Schneider Electric / Siemens 

7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens 

8 SDF units 

 

L&T/ Schneider Electric / Siemens/ 
HPL/Havells 

9 Power Contactors 

 

L&T/ Schneider Electric / Siemens/ 
Lakshmi(LECS) 

10 Change Over Switch HPL / Havells / H-H Elcon 

11 Intelligent APFC Relay 

 

L&T/EPCOS(Siemens)/ Schneider Electric 
/ Neptune Ducati/Syntron/ABB 

12 Bus Bar Trunking/ 

Sandwiched Bus Duct 

Moeller/L&T/Schneider 
Electric/ABB/Legrand/Zeta 

13 Power Capacitors 

(MPP/APP) 

L&T/EPCOS(Siemens)/ABB/Crompton/ 
Schneider Electric/Neptune Ducati 

14 Digital/ KWHr meter 

 

Schneider Electric/ AE/ Digitron / IMP/ 
Meco / Rishabh / 

Universal/HPL/L&T/ABB/ Yokins 
15 Cold shrink HT/LT 

Cable Joint 

Denson / 3M(M-Seal )/ Raychem 

16 Rubber Matting ISI mark 

17 MCB/ lsolator/ELCB / RCCB/ Distribution 

Board 

 

Crompton / Havells / lndokopp / MDS 
Legrand/ L&T / Schneider Electric/ 

Siemens / Standard/ ABB/HPL 

18 MS/ PVC Conduit ISI mark 

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab 

20 HT/LT Cables ISI mark 

21 PVC insulated  copper conductor wire ISI mark 

22 Centrifugal Pump 

 

Amrut / BE / Beacon / Batliboi / 
Crompton / Jyoti / Kirloskar / KSB / 
Mather & platt / WASP/Grundfos 
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S. No. Item Makes 

23 Submersible Pump 

 

Crompton/Amrut / BE / Calama / 
Kirloskar / KSB 

24 Motors ABB/ Bharat Bijlee / Crompton Greaves 
/Schneider Electric / HBB / KEC / 

Siemens/Jyoti Ltd 
25 Fresh Air Fans GE / Khaitan/Almonard/Crompton 

26 Starter ABB / BCH / Schneider Electric / L&T / Siemens  

27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip 

28 GI/MS Pipe 

 

ATC / ATL / BST / GSI / ITC / ITS / IIA /JST / 
Jindal /TTA / Tata/Zenith 

29 Foot Valve ISI mark 

30 

 

Gate Valve Advance/Audco/Johnson 
Controls/Zoloto/Annapurna / Fountain / 

Kirloskar / Leader / Sant / Trishul 
31 Compressors Carrier/Emerson copeland/York/Danfoss 

(for chillers only) 
32 Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga 

33 Expanded Polystyrene BASF(India) Ltd. 

34 Gauge Feibig / H.Guru / Pricol 

35 Controls FLICA / Honeywell / Indfoss / Penn- 
Danfoss / Ranco / Ranutrol / Sporland 

36 Fine Filters Anfiltra Effluent / ARW / Athlete/ 
Airtake/ Dyna / Kirsloskar/ Puromatic/ 

Purafill/ Purolator / Tenacity 
37 GI Sheet HSU Jindal / National / Nippon Denro / 

Sail / Tata 
38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/ 

Hochiki / Nitton /System Sensor/ 
Wormald/Honeywell Essar/Notifier 

39 Ionization Detector 

 

Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / 
Nitton / System Sensor / Wormald 

40 Photo Electric Smoke 

Detector 

Appollo / Cerebrus / Edward / Fenwal/ 
Hochiki / Nitton / Wormald/ System Sensor 

41 

 

Fire Panel 

(Microprocessor based) 

Agni Instruments / Agni Devices/ Aruna 
Agencies/ Carmel Sensor / Ravel Elect./ Honeywell 

Essar/Notifier/Navin Systems 
42 Sprinkler/ Hose Reel & 

Hose Pipe 

ISI mark 

43 Fire Extinguisher ISI mark 
 

44 Lift OTIS, Kone, Mitsubishi , Schindler,Johnson, 
Thyssenkrupp Elevator(India) 

 
NOTE :-  
1. Items which are approved from O/o PGM (E) BSNL New Delhi/ CE (E) BSNL HP  
    Zone Shimla till last date of sale of tender shall also be accepted. 
2. The accessories such as CT/PT/measuring instrument/relays provided by  
    approved make in respect of Transformer/HT Panel/DG /AC Package Units as     
    supplied by approved manufacturer along with the equipments are also    
    acceptable in addition. 
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ANNEXURE-IV 
PROFORMA FOR AFFIDEVIT REGARDING EPF/ ESI PROVISIONS 

(To be uploaded with Eligibility conditions) 
 

  I…………………………………………….son of……………………………………………….  
 
Resident of ….……………………………………………… hereby give an undertaking that: 
 
(I) * EPF and Miscellaneous provisions Act, 1952 (amended upto date) is not applicable to 

my / our establishment. 
 

* I / We have registered as per the EPF and Miscellaneous provisions Act, 1952 and 
our Registration no. is ………………………………………We undertake to keep it valid during 
the currency of contract. 
 
* I / We shall produce EPF registration certificate within 15 days, from the date of 
issue of intimation from BSNL regarding intent to accept the tender. In case I / We fail 
to produce the said document within the prescribed time frame, BSNL shall have the 
right to forfeit the whole Earnest Money and cancel the tender and further I / We will 
not participate in the next tender for the same work. 
 

(II) * ESIC Act, 1948 (amended upto date) is not applicable to my / our establishment. 
 
* I / We have registered as per the ESIC Act, 1948 (amended upto date) and our 
Registration no. is ………………………………………………. We undertake to keep it valid 
during the currency of contract. 
 
* I / We shall produce ESIC registration certificate within 15 days, from the date of 
issue of intimation from BSNL regarding intent to accept the tender. In case I / We fail 
to produce the said document within the prescribed time frame, BSNL shall have the 
right to forfeit the whole Earnest Money and cancel the tender and further I / We will 
not participate in the next tender for the same work. 
 

In case at my stage, it is found that the information given by me is false / incorrect, BSNL 
shall have the absolute right to take any action as deemed fit, without any prior intimation to 
me. 
 
* (Strike out whichever is not applicable) 

 
 

                                                      (Dated Signature of contractor) 
 
                                                                                  (Seal of the firm) 

 
 

 

 



[26] 
 

NIT No.    02 /EE/BSNL/ED/SNR/2017-18          Dated : 04-05-2017 
 

    

ANNEXURE-V 
 

PROFORMA FOR AFFIDEVIT REGARDING registration under Himachal Pradesh Value 
Added Tax Act 2005 

(To be uploaded with Eligibility conditions) 
 
 

  I…………………………………………….son of……………………………………………….  
 
Resident of ….……………………………………………… hereby give an undertaking that: 
 

I / We shall get registered under the Himachal Pradesh Value Added Tax Act 2005 in 
the prescribed format within 15 days, from the date of issue of intimation from BSNL 
regarding intent to accept the tender. In case I / We fail to produce the said 
document within the prescribed time frame, BSNL shall have the right to forfeit the 
whole Earnest Money and cancel the tender and further I / We will not participate in 
the next tender for the same work.  

 
 

                                                        
 

(Dated Signature of contractor) 
 
                                                                           (Seal of the firm) 
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BSNL EW                                    CLAUSES OF CONTRACT 
 
 

CLAUSES OF CONTRACT 
CLAUSE – 1 

 
1.1    i) The contractor is required to furnish performance guarantee for an amount equal to 5% of the 
contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a 
standard format) within two weeks from the date of issue of award letter.  The validity period of the 
performance security in the form of performance bank guarantee shall be one year from the date of 
actual completion of work. Compensation or the other sums of money payable by the contractor 
under the terms of this contract may be deducted from or paid by the sale of a sufficient part of his 
performance guarantee or from the interest arising therefrom, or from any sums which may be due to 
or may become due to the contractor by BSNL on any account whatsoever and in the event of his 
performance guarantee being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in cash or guarantee bonds or fixed deposit receipt 
tendered by the state bank of India or by scheduled banks executed in favour of BSNL. 

 
ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one 
year beyond that. In case the time for completion of works gets enlarged ,the contractor shall get the 
validity of Performance Guarantee extended to cover such enlarged time for completion of work. 

 
iii)  The Engineer –in –charge shall not make a claim under the performance guarantee except for 
amounts to which BSNL is entitled under the contract (not withstanding and or without prejudice to 
any other provisions in the contract agreement in the event of: 

a) Failure by the contractor to extend the validity of the Performance guarantee as described 
herein above, in which event the engineer-in-charge may claim the full amount of the 
Performance Guarantee. 

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the contractor 
or determined under clauses/conditions of the agreement, within 30 days of the service of 
notice to this effect by engineer-in-charge. 

 
iv)In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the Performance guarantee shall stand forfeited in full and shall 
be at the disposal of the BSNL. 

 
1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the 
Performance guarantee and the Bank is unable to make payment against the fixed deposit receipt, the 
loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the BSNL to make good the deficit. 

  
CLAUSE 1A 
 
 The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit 

Government/BSNL at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 10% of the gross amount of each running bill till the sum along with the 
sum already deposited as earnest money, will amount to security deposit of 5% of the tendered value. 
This will be released after an observation period  of  12 months after the date of Completion of work 
alongwith Performance Guarantee. 
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CLAUSE 2 
 
2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work 

and clear the site on or before the contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to BSNL on account of such breach, pay 
as agreed compensation the amount calculated at the rates stipulated below or such smaller amount 
as decided by the Superintending Engineer (whose decision in this regard shall be final and binding). 
 
i) First ten weeks    - 0.5% of contract value per week 
ii) Next ten weeks   - 0.7% of contract value per week 
 

2.2 Provided always that the total amount of compensation for delay to be paid under this condition shall 
not exceed 12% of the tendered value of work. The amount of compensation may be adjusted or set-
off against any sum payable to the contractor under this or any other contract with BSNL. 
 

2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection work 
is deemed to have been completed after successful completion of the initial acceptance testing by 
T&D Circle and as per BSNL standards.  For Sub Station, the date of clearance from electrical inspector 
and for wet riser system date of clearance from concerned Fire authority is taken as deemed date of 
completion. For lift the date of completion shall be taken as the date of clearance from the lift 
inspector.  

CLAUSE 3  
3.0 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his 

right against the contractor in respect of any delay, or inferior workmanship or otherwise to any claims 
for damage in respect of any breaches of the contract and without prejudice to any rights or remedies 
under any of the provisions of this contract or otherwise and whether the date for completion has or 
has not elapsed by  notice in writing absolutely determine the contract in any of the following cases 

 
(i) If the contractor having been given by the engineer-in charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in any 
inefficient or otherwise improper or unworkman like manner shall omit to comply with the 
requirements of such notice for a period of seven days thereafter.   

 
(ii) If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order. 

 
(iii) If the contractor has, without reasonable cause suspended the execution of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the engineer-in-
charge( which shall be final and binding) he will be unable to secure completion of the work by 
the date for completion and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge.   

 
(iv) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing in that behalf 
by the Engineer-in-Charge. 

(v) If the contractor persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge.   
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(vi) If the contractor commits any acts mentioned in clause 21 hereof. 
 

When the contractor has made himself liable for action under any of the cases aforesaid, the 
engineer-in charge on behalf of the BSNL shall have powers. 

 
a) To determine or rescind the contract as aforesaid( of which termination or rescission notice in 

writing to the contractor under the hand of the engineer-in-charge shall be conclusive 
evidence) upon such determination or rescission the full performance guarantee and security 
deposit of the contractor shall be liable to be forfeited and shall be absolutely at the disposal 
of BSNL.  If any portion of the performance guarantee and security deposit has not been paid 
or received it would be called for and forfeited. 

 
b) To employ labour paid by BSNL and to supply materials to carry out the work or any part of 

the work debiting the contractor with the cost of the labour and the price of the materials( of 
the amount of which cost and price certified by the engineer in charge shall be final and 
conclusive against the contractor) and crediting him with the value of the work done in all 
respects in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract.  The certificate of divisional officer as to the value 
of the work done shall be final and conclusive against the contractor provided always  that 
action under the sub clause shall only be taken after giving notice in writing to the contractor.  
Provided also that if the expenses incurred by BSNL are less than the amount payable to the 
contractor at his agreement rates, the difference should not be paid to the contractor. 

 
c) After giving notice to the contractor to measure up the work of the contractor  and to take 

such whole or the balance or part thereof as shall be unexecuted out of his hands and to give 
it to another contractor to complete in which case any expenses which may be incurred in 
excess of the sum which would have been paid to the original contractor if the whole work 
had been executed by him( of the amount of which excess the certificate in writing of the 
engineer-in-charge shall be final and conclusive) shall be borne and paid by the original 
contractor and may be deducted from any money due to him by BSNL under this contract or 
on any other account whatsoever or from his performance guarantee or the proceeds of sales 
thereof or a sufficient part thereof as the case may be.  If the expenses incurred by BSNL are 
less than the amount payable to the contractor at his agreement rates, the differences shall 
not be paid to the contractor. 

 
The contractor whose contract is determined or rescinded as above shall not be allowed to participate 
in the tendering process for the balance work. 
 
In the event of any one or more of the above courses being adopted by the engineer-in-charge the 
contractor shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances on 
account or with a view to the execution of the work or the performance of contract and in case action 
is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work thereof or actually performed under this contract unless and until the 
engineering-in-charge has certified in writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so certified. 
 
Provided further that if any of the recoveries to be made, while taking action as per (b) and/or (c) 
above, are in excess of the performance guarantee and security deposit forfeited, these shall be 
limited to the amount by which the excess cost incurred by BSNL exceeds the performance guarantee 
and security deposit so forfeited. 
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CLAUSE 4  
  

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 thereof, 
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall not withstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected.  In the event of the engineer-in-charge putting 
in force all or any of the powers vested in him under the preceding clause he may, if he so desires, 
after giving a notice in writing to the contractor take possession of (or at the sole discretion of the 
engineer-in-charge which shall be final and binding on the contractor) use as on hire( the amount of 
the hire money being also in the final determination of the engineer-in-charge) all or any tools, plant 
materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or 
procured by the contractor and intended to be used for the execution of the work or any part thereof, 
paying or allowing for the same in account at the contract rates or in the case of these not being 
applicable at current market rate to be certified by the engineer-in-charge, whose certificate thereof 
shall be final and binding on the contractor, Engineer in charge by notice in writing may order the 
contractor or his clerk of the works, foreman or other authorised agent to remove such tools, plant, 
materials or stores from the premises(within a time to be specified in such notice) and in the event of 
the contractor failing to comply with any such requisition, the engineer-in-charge may remove them at 
the contractor's expenses or sell them by auction or private sale on account of the contractor and at 
his risk in all respects and the certificate of the engineer-in-charge as to the expenses of any such 
removal and the amount of the proceeds and expense of any such sale shall be final and conclusive 
against the contractor. 
 

CLAUSE 5 
 
 The time allowed for carrying out the work as entered in the tender  as per Schedule’F’ or the 

extended time shall be strictly observed by the contractor and shall be the essence of the contract on 
the part of the contractor and shall be reckoned from the tenth day after the date on which the order 
to commence the work is issued to the contractor .If the contractor commits default in commencing 
the execution of the work as aforesaid, BSNL shall, without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money and the performance guarantee absolutely.  

 
5.1 To ensure good progress during the execution of the work, the contractor shall be bound in all cases in 

which the time allowed for any work exceeds, one month( save for special jobs) to complete 1/8th of 
the whole of work before 1/4  th of the whole time allowed under the contract has elapsed; 3/8th of 
the work before 1/2 of such time has elapsed, and 3/4th of the work, before 3/4th of such time has 
elapsed. For special jobs, if a time schedule has been submitted by the contractor and the same has 
been accepted by the engineer-in-charge, the contractor shall comply with the said time schedule 
 

5.2 If the work(s) be delayed by:- 
 
i) force majeure, or 
ii) abnormally bad weather, or  
iii) serious loss or damage by fire, or  
iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in 

executing work not forming part of the contract or 
vi) Non-availability of stores, which are the responsibility of BSNL to supply.  
vii) Any other cause which, in the absolute discretion of the authority  mentioned in Schedule’F’ is 

beyond contractor’s control.  
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Then upon the happening of any such event causing delay, the contractor shall immediately 
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly 
his best endeavors to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

 
5.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in 

writing within 30 days of the happening of the event causing delay.  The contractor may also, if 
practicable, indicate in such a request the period for which extension is desired.  Non application by 
the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the 
Engineer-in-charge and this shall be binding on the contractor. 

 

CLAUSE 6  
 
6.1 All measurement of all items having financial value shall be entered in Measurement Book so that a 

complete record is obtained of all works performed under the contract. 
 
6.2 All Measurements shall be taken jointly by the Engineer-in-charge or his authorised representative 

and by the contractor or his authorised representative from time to time during the progress of the 
work and such measurements shall be signed and dated by the Engineer-in-charge and the contractor 
or their representatives in token of their acceptance.  If the contractor objects to any of the 
measurements recorded, a note shall be made to that effect with reason and signed by both the 
parties. 

 
6.3 If for any reason the contractor or his authorised representative is not available and the work of 

recording measurements is suspended by the Engineer-in-charge or his representative, the Engineer-
in-charge and the BSNL shall not entertain any claim from contractor for any loss or damages on this 
account.  If the contractor or his authorised representative does not remain present at the time of 
such measurements after the contractor or his authorised representative has been given a notice in 
writing three(3) days in advance or fails to countersign or to record objection within a week from the 
date of the measurement, then such measurements recorded in his absence by the Engineer-in-charge 
or his representative shall be deemed to be accepted by the contractor. 

 
6.4 The contractor shall, without extra charge, provide all assistance with every appliance, labour and 

other things necessary for recording measurements. 
 
6.5 Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or 
local custom.  In the case of items which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of measurement issued by the Bureau of 
Indian Standards and if for any items no such standard is available then a mutually agreed method 
shall be followed. 
6.6 The contractor shall give not less than seven days notice in writing to the engineer-in-charge 

or his authorised subordinate incharge of the work before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond the reach of measurement 
any work without the consent in writing of the engineer-in-charge or his authorised 
subordinate in-charge of the work who shall within the aforesaid period of seven days inspect 
the  work, and if  any work shall be covered up or placed beyond the reach of measurement 
without such notice having been given or the engineer-in-charge’s consent being obtained the 
same shall be uncovered at the contractor’s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was executed. 
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6.7 Engineer-in-charge or his authorised representative may cause either themselves or through another 
officer of BSNL to check the measurements recorded jointly or otherwise as aforesaid and all 
provisions stipulated herein above shall be applicable to such checking of measurements. 

 
6.8 It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be considered 
as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it 
relieve the contractor from liabilities from any over measurement or defects noticed till completion of 
the defects liability period. 

 

CLAUSE 7  
 
7.1 No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the 

whole of the work shall have been completed and certificate of completion given.  But in the case of a 
work estimated to cost more than Rs. Twenty thousand interim or running account bills shall be 
submitted by the contractor for the work executed on the basis of recorded measurements.  The 
contractor shall not be entitled to be paid any interim payment if the gross work done since the last 
payment is less than Rs. Twenty thousand.  
 

7.2 Interim payment on account of amount admissible shall be made by the Engineer-in-charge certifying 
the sum to which the contractor is considered entitled by way of interim payment at such rates as 
decided by the Engineer-in-charge.  The amount admissible shall be paid by 20th working day after the 
day of presentation of the bill by the contractor to the Engineer-in-charge or his Sub Divisional 
Engineer. 

 
7.3 Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire detection, 

fire fighting and other specialised items, during progress of work, will be regulated as below :- 
 

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at 
site and after satisfactory physical inspection. 

b) 10% of prorata of the approved price breakup of contract value after successful installation of 
equipment. 

c) 5% of the approved contract value after successful completion of Initial acceptance testing. 
d) 5% of the approved contract value after successful completion of the final acceptance testing. 
e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of the 

approved contract value shall be released after clearance by Electrical inspector/ lift 
inspector/ Fire officer respectively. 

 
7.4 All such intermediate payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or re-erected or be considered as an admission of the due performance of the contract 
or any part thereof in any respect or the accruing of any claim nor shall it conclude,  determine or 
affect in any way the powers of the engineer-in-charge under these conditions or any of them as to 
the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect 
the contract. 

 
7.4 Pending consideration of extension  of date of completion interim payments shall continue to be 

made as herein provided, without prejudice to the right of BSNL to take action under the terms of 
this contract for delay in the completion of work, if the extension of date of completion is not 
granted by the competent authority. 
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CLAUSE 8 
 
8.1 Within ten days of the completion of the work, the contractor shall give notice of such completion to 

the engineer-in-charge and within thirty days of the receipt of such notice the engineer-in-charge shall 
inspect the work and if there is no defect in the work shall furnish the contractor with a final 
certificate of completion, otherwise a provisional certificate of physical completion indicating 
defects(a) to be rectified by the contractor and/or(b) for which payment will be made at reduced 
rates, shall be issued but no final certificate of completion shall be issued, nor shall the work be 
considered to be complete until the contractor shall have removed from the premises on which the 
work shall be executed all scaffolding, surplus materials and rubbish and dirt etc. from the site. if the 
contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, 
surplus materials and rubbish etc. the engineer-in-charge may at the expense of the contractor 
remove such scaffolding, surplus materials and rubbish etc. and dispose of the same as he thinks fit 
and clean of such dirt as aforesaid and the contractor shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale thereof. 

 
8.2 The contractor shall submit completion plan as required vide CPWD general specifications for 

Electrical works( part 1 - Internal) 1994 and (part II - External) 1995 /BSNL specifications as applicable 
within thirty days of the completion of the work. 

 
8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum 

equivalent to 2.5% of the value of the work subject to a ceiling of              Rs.15,000/- (Rs. Fifteen 
thousand only) as may be fixed by the Superintending Engineer concerned and in this respect the 
decision of the Superintending Engineer shall be final and binding on the contractor. 

CLAUSE 9  
9.1 The final bill shall be submitted by the contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-in-charge whichever is earlier.  No further claims 
shall be made by the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished.  Payment of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and rates as approved by Engineer-in-charge, will, as far 
as possible be made within the period specified here in under, the period being reckoned from the 
date of receipt of the bill by the Engineer-in-charge or his authorised Sub Divisional Engineer, 
complete with account of materials issued by BSNL and dismantled materials. 

 
i) If the Tendered value of work is upto Rs. 5 lakhs  : 3 months 
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months 

9.2 Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him 
provided that the contractor furnishes to the engineer-in-charge (i) an authorization in the form of a 
legally valid documents such as a power of attorney conferring authority on the bank to receive 
payments and (ii) his own acceptance of the correctness of the amount made out as being due to him  
by BSNL or his signature on the bill or other claim preferred against BSNL before settlement by the 
engineer-in-charge of the account or claim by the payment to the bank. While the receipt given by 
such bank shall constitute a full and sufficient discharge for the payment, the contractor shall 
whenever possible present his bills duly receipted and discharge through his bank.  Nothing herein 
contained shall operate to create in favour of the bank any rights or equities vis-à-vis BSNL. 

 
CLAUSE 10 
 

i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also 
stipulates the quantum, place of issue and rate(s) to be charged in respect thereof.  The 
contractor shall be bound to procure them from Engineer-in-charge.   
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ii) As soon as the work is awarded, the contractor shall finalise the programme for the completion of 
work as per clause 5 of this contract and shall give his estimates of materials required on the basis of 
drawings/or schedule of quantities of the work.  The Contractor shall give in writing his requirement to 
the Engineer-in-charge which shall be issued to him keeping in view the progress of work as assessed 
by the Engineer-in-charge. 
 

iii) The contractor shall see that only the required quantities of materials are got issued.  Any such 
material remaining unused and in perfectly good condition at the time of completion or determination 
of the contract shall be returned to the Engineer-in-charge at the stores from which it was issued or at 
a place directed by him by a notice in writing.  The contractor shall not be entitled for loading, 
transporting, unloading and stacking of such unused material except for the extra transportation, if 
any involved, beyond the original place of issue. 

 
iv) The contractor shall bear the cost of getting the material issued, loading, transporting to site, 

unloading, storing under cover as required, assembling and joining the several parts together as 
necessary. 

 
v) All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall remain 

the absolute property of BSNL and the contractor shall be the trustee of the stores/materials, and the 
said stores/materials shall not be removed/disposed off from the site of the work on any account and 
shall be at all times open to inspection by the Engineer-in-charge or his authorised agent.   
 

vi) In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself 
open to account for contravention of the terms of the licences or permit and/or for criminal breach of 
trust, be liable to BSNL for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach.  Provided that the contractor shall in no case be entitled to 
any compensation or damages on account of any delay in supply or non-supply thereof all or any such 
materials and stores provided further that the contractor shall be bound to execute the entire work if 
the materials are supplied by BSNL within the original scheduled time for completion of the work plus 
50% thereof or schedule time plus 6 months whichever is more if the time of completion of work 
exceeds 12 months but if a part of the materials only has been supplied within the aforesaid period 
then the contractor shall be bound to do so much of the work as may be possible with the materials 
and stores supplied in the aforesaid period.  For the completion of the rest of the work, the contractor 
shall be entitled to such extension of time as may be determined by the Engineer-in-charge whose 
decision in this regard shall be final and binding on the contractor. 

   
CLAUSE 10A 
 

The contractor shall, at his own expense, provide all materials, required for the works other than 
those which are stipulated to be supplied by BSNL. 

 
i) The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge samples 

of materials to be used on the work and shall get these approved in advance.  All such materials to 
be provided by the contractor shall be in conformity with the specifications laid down or referred 
to in the contract.  The contractor shall, if requested by the Engineer-in-charge furnish proof, to 
the satisfaction of the Engineer-in-charge that the materials so comply.  The Engineer-in-charge 
shall within thirty days of supply of samples or within such further period as he may require 
intimate to the contractor in writing whether samples are approved by him or not.  If samples are 
not approved, the contractor shall forthwith arrange to supply to the Engineer-in-charge for his 
approval fresh samples complying with the specifications laid down in the contract.  When 
materials are required to be tested in accordance with specifications, approval of the Engineer-in-
charge shall be issued after the test results are received. 
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ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and 

shall not make use of or incorporate in the work any materials represented by the samples until the 
required tests or analysis have been made and materials finally accepted by the Engineer-in-charge.  
The contractor shall not be eligible for any claim or compensation either arising out of any delay in the 
work or due to any corrective measures required to be taken on account of and as a result of testing 
of materials. 
 

iii) The Engineer-in-charge or his authorised representative shall at all times have access to the works and 
to all workshops and places where work is being prepared or from where materials, manufactured 
articles or machinery are being obtained for the works and the contractor shall afford every facility 
and every assistance in obtaining the right to such access. 

 
i) The Engineer-in-charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of default the 
Engineer-in-charge shall be at liberty to employ at the expense of the contractor other persons to 
remove the same without being answerable or accountable for any loss or damage that may happen 
or arise to such materials.  The engineer-in-charge shall also have full powers to require other proper 
materials to be substituted thereof and in case of default the engineer-in-charge may cause the same 
to be supplied and all costs which may attend such removal and substitution are to be borne by the 
contractor. 

 

CLAUSE 10B 
 

The contractor(s) shall make his/their own arrangements for water/electricity required for 
internal/external electrification work and nothing extra will be paid for the same. In respect of 
specialized works like DG Set, Air conditioning, Fire Detection etc. water/    electricity supply shall be 
made available by BSNL free of cost for erection/testing. 

 

CLAUSE 10 C 
  In respect of Contracts with stipulated time period of completion being less than18(Eighteen) 

months, if after submission of the tender the wages of labour increases as a direct result of the 
coming into force of any fresh law, or statutory rule or order and such increase exceeds ten per cent 
of the wages prevailing at the time of the last stipulated date for receipt of the tenders including 
extensions if any for the work, and the contractor thereupon necessarily and properly pays in respect 
of labour engaged on the execution of the work such increased wages, then the amount of the 
contract shall accordingly  be varied.  Provided always that any increase so payable is not, in the 
opinion of the Superintending Engineer (whose decision shall be final and binding on the contractor) 
attributable to any delay in the execution of the contract within the control of the contractor. 

  
Provided, however, no reimbursement shall be made if the increase is not more than10% of the said 
wages, and if so, the reimbursement shall be made only on the excess over 10% and provided further 
that any such increase shall not be payable if such increase has become operative after the contract or 
extended date of completion of the work in question. 
 

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into 
force of any fresh law or statutory rules or order and such decrease exceeds ten per cent of the wages 
prevailing at the time of receipt of the tender for the work, the BSNL shall in respect of labour 
engaged on the execution of the work after the date of coming into force of such law statutory rule or 
order be entitled to deduct from the dues of the contractor such amount as shall be equivalent to the 
difference between the wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work minus ten per cent thereof and the wages of labour on the 
coming into force of such law, statutory rule or order. 
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   The contractor shall, for the purpose of this condition, keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or reduction available and 
shall allow inspection of the same by a duly authorized representative of the BSNL, and further shall, 
at the request of the Engineer-in-Charge may require any documents so kept and such other 
information as the Engineer-in-Charge may require. 

 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of 
labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 
condition together with all information relating thereto which he may be in position to supply 

CLAUSE 10 CC  
10CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL in 

accordance with clause 10 A thereof) and/or wages of labour required for execution of the work 
increase, the contractor shall be compensated for such increase as per provisions detailed below and 
the amount of the contract shall accordingly be varied, subject to the condition that such 
compensation for escalation in prices shall be available only for the work done during the stipulated 
period of the contract including such period for which the contract is validity extended under the 
provisions of  clause 5 of the contract without any action under Clause 2 .However, for the work done 
during the justified period extended as above ,the compensation as detailed below will be limited to 
prices wages prevailing at the time of stipulated date of completion or as prevailing for the period 
under consideration , whichever is less. No such compensation shall be payable for a work for which 
the stipulated period of completion is 18 months or less.  Such compensation for escalation in the 
prices of materials and labour when due, shall be worked out based on the following provisions :  
A) For Lift Work: 
In respect of works relating to supply and installation of lifts/escalators price variation clause as per 
IEEMA shall be applicable. 
B) For work other than lift: 
i) The base date for working out such escalation shall be the last date of receipt of tenders 

including extension, if any. 
ii) The cost of work on which escalation will be payable shall be reckoned as below :- 

a) Gross value of work done upto this quarter   : (A) 
b) Gross value of work done upto the last quarter  : (B) 
c) Gross value of work done since previous quarter (A-B): (C) 
d) Extra items paid as per Clause 12 & 12A based on : (D) 

Prevailing market rate during this quarter 
e)   Cost of work (W) for which escalation is applicable 

   W = 0.85 M [ Where M = (C – D) ] 
iii) The components of materials and  labour in working out such percentages are given below 

and shall be binding on the contractor.  
 

For AC, DG, S/Stn.,F.D., F.F.  For internal/external Electrical Works 
& other specialized works 
 
A) material ………. 85%  percent  A) material ……….  75%  percent  
B) labour   .……….  15% percent   B) labour   .……….  25% percent 

iv) The compensation for escalation for materials shall be worked out as per the formula given 
below:- 

                                                            XM                   MI - MIo            
  VM =  W x ---------   x -----------   

                                100              MIo 
VM -  Variation in material cost i.e. Increase or decrease in the amount in rupees to be paid 

or recovered.  
W-  Cost of work done worked out as indicated in sub para (ii) above  
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XM -  Component of materials expressed as percent of the total value of work 
MI- All India whole sale index for all commodities for the period under consideration as 

published by the Economic Advisor to Government of India, Ministry of Industry and 
Commerce. 

MIo - All India whole sale price index for all commodities valid on the last stipulated date of 
receipt of tender including extension if any, as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce. 

 
v) The following principles shall be followed while working out indices mentioned in sub-para (iv) 

above. 
 

a)  The compensation for escalation shall be worked out at quarterly intervals and shall 
be with respect to the cost or work done as per bills paid during the three calendar 
months of the said quarter.  The first such payment shall be made at the end of three 
months after the month (excluding) in which the tender was accepted and thereafter 
at three months interval. At the time of completion of the work, the last period for 
payment might become less than three months, depending on the actual date of 
completion . 

 
b)  The index(MI) Relevant to any quarter for which such compensation is paid shall be 

the arithmetical average of the indexes relevant to the three calendar months.  If the 
period up to date of completion after the quarter covered by the last such installment 
of payment is less than three months, the index MI  shall be the average of the indices 
for the month falling within that period .   

 
vi) The compensation for escalation for labour shall be worked out as per the formula 

given below:- 
                  Y                    LI - LIo 
   VL    =    W  x -------------     x   ------------- 

                        100                     LIo 
 

VL  - Variation in labour cost i.e. Increase or decrease in the amount in rupees to be paid or 
recovered. 

W - Value of work done, worked out as indicated in sub para (ii) above 
Y - Component of labour expressed as percentage of the total value of work  
LIo - Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as on the last stipulated date of receipt of tender including 
extension, if any. 

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as applicable on the last day of the quarter previous to one 
under consideration. 

 
vii)   The following principles will be followed while working out the compensation as per sub para 

(vi) above. 
 

a)  The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) above 
shall be the higher of the following two figures, namely those notified by government 
of india, ministry of labour and those notified by the local administration both 
relevant to the place of work and the period of reckoning . 

b) The escalation for labour also shall be paid at the same quarterly intervals when 
escalation due to increase in the cost of materials is paid under this clause.  If such 
revision of minimum wages takes place during any such quarterly intervals, the 
escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters.  
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c) Irrespective of variations in minimum wages of any category of labour, for the purpose 

of this clause, the variation in the rates for an unskilled adult male mazdoor alone 
shall form the basis for working out the escalation compensation payable on the 
labour component. 

viii)   In the event the price of materials and/or wages of labour required for execution of the work 
decrease/s, there shall be downward adjustment of the cost of work so that such price of 
materials and/or wages of labour shall be deductable from the cost of work under this 
contract and in this regard formula herein before stated under this clause 10(cc) shall mutatis 
mutandis apply, provided that. 
a)  No such adjustment for the decrease in the price of materials and/ or wages of labour 

afore-mentioned  would be made in case of contracts in which the stipulated period of 
completion of the work is eighteen months or less. 

 
b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by 

which the provision of this sub-clause shall be implemented from time to time and the 
decision of the engineer-in-charge in this behalf shall be final and binding on the 
contractor. 

ix) Provided always that the provision of the preceding clause 10 (C) shall not be applicable for 
contracts where provisions of this clause are applicable but in cases where provision of this 
clause are not applicable, the provisions of clause 10(C) will become applicable. 

CLAUSE 10D 
The contractor shall treat all materials obtained during dismantling of an installation, excavation of the 
site for a work etc. as BSNL's property and such materials shall be disposed of to the best advantage of 
BSNL according to the instructions in writing issued by the engineer-in-charge. 

CLAUSE 11  
11.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also confirm exactly fully and faithfully to the 
designs, drawings and instructions in writing in respect of the work signed by the engineer-in-charge. 
The contractor shall take full responsibility for adequacy, suitability and safety of all the works and 
methods of installation. 

 
11.2 In the case of any class of work for which there is no such specification as referred to Clause 11.1 , 

such work shall be carried out in accordance with the Bureau of Indian Standards specification, in 
case there is no such specifications in Bureau of Indian Standards, the work shall be carried out as per 
manufacturer’s specifications.  In case there are no such specifications as required above the work 
shall be carried out in all respect in accordance with the instructions and requirements of the 
Engineer-in-charge. 

CLAUSE 12 
 
12.1 The engineer-in-charge shall have power  
 

i)  To make any alterations in, omissions from, additions to or substitutions for the original 
specifications, drawings, designs and instructions, that may appear to him to be necessary or 
advisable during the progress of the work and  

ii) To omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the work in accordance with any 
instructions given to him in writing signed by the engineer-in-charge, and such alterations, 
omissions, additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be directed 
to do in the manner specified above as part of the work, shall be carried out by the contractor 
on the same conditions in all respects on which he agreed to do the main work except as 
hereafter provided.   

Work to be 
Executed in 
Accordance 
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Specification
s, Drawings, 
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12.1.1 

The time for the completion of work shall, in the event of any deviations resulting in additional cost 

over the tendered value of sum being ordered, be extended, if requested by the contractor, as 

follows: 

 
i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 
ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 
 
12. 2   Rates for such altered, additional or substituted work shall be determined by the   

Engineer-  in-charge as follows:- 
 
 

i) If the rates for the additional, altered or substituted item of work is specified in the 
schedule of quantity, the contractor shall carry out the altered, additional or 
substituted item at the same rate.  

 
ii) If the rate for any additional altered or substituted item of work is not specified in the 

schedule of quantities, the rate for that item shall be derived from the rate for the 
nearest similar item specified therein.  

 
iii) If the rate for altered, additional or substituted item of work cannot be determined in 

the manner specified in sub paras (i) and (ii) above, then such item of works shall be 
carried out at the rate entered in the CPWD schedule of Rates as mentioned in the 
Schedule ‘F’ minus/plus the percentage by which the tendered amount of the work 
actually awarded is higher or lower than the corresponding estimated amount of the 
work actually awarded.  

iv) If the rates for the altered additional or substituted item of work can not determined 
in the manner specified in the sub-clauses (i) to (iii)above, then the rates for such item 
of work shall be derived from the Schedule of Rates specified in sub para above (iii) 
minus/plus the percentage mentioned in that sub para. Provided always that if 
rates(s) for part(s) of the item(s) are not available in the schedule of rates specified 
above, rate for part(s) of such item(s)  shall be determined on the basis of the market 
rate(s) prevailing during the fortnight following the date of the order plus ten percent 
for profit and overhead.   

v) If the rates for the altered, additional or substituted item of work can not be 
determined in the manner specified in sub-paras (i) to (iv) above, the contractor shall 
within 15 days of the date of receipt of order to carry out the said work, inform the 
engineer-in-charge of the rate which he proposes to claim for such item of work, 
supported by analysis of rate claimed and the Engineer-in-charge shall within three 
months thereafter, after giving due consideration to the rate claimed by the 
contractor, determine the rate or rates on the basis of prevailing market rates.  In the 
event of contractor failing to inform the Engineer-in-charge within the stipulated 
period of time, the rate which he proposes to claim, the rate for such item shall be 
determined by the Engineer-in-charge on the basis of market rate(s).  

 
vi) Provided further that in case where the original item is substituted, the substituted 

item shall be deemed to have replaced the original item in the contract itself to that 
extent and above provisions pertaining to the deviations shall apply with respect to 
such substituted item and not the original item. 

 



[40] 
 

NIT No.    02 /EE/BSNL/ED/SNR/2017-18          Dated : 04-05-2017 
 

 
12.3 Increase/ Decrease of tendered quantity 
 

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods and services 
specified in the schedule of items without any change in the unit price or other terms and conditions 
at the time of award of contract. In exceptional and unavoidable cases BSNL can increase the quantity 
of goods and services beyond 25 % of the tendered quantity without any change in tendered and 
accepted unit price and also other terms and conditions as applicable at the time of award of contract. 

  

CLAUSE 13  
 
13.1 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the 

works for any reason whatsoever and hence not require the whole or any part of the works to be 
carried out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and the 
contractor shall act accordingly in the matter.  The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the works in full but which he did not derive in consequence of the 
foreclosure of the whole or part of the works. 

 
13.2 The contractor shall be paid at contract rates full amount for works executed at site and in addition, a 

reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which 
could not be utilised on the work to the full extent in view of the foreclosures. 

 
i) Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent 

stores or to his other works, whichever is less.  If T&P/staff  are not transported to either of 
the said places, no cost of transportation shall be payable.  

 
ii) BSNL shall have the option to take over contractor’s materials or any part thereof either 

brought to site or to which the contractor is legally bound to accept delivery from suppliers 
(for incorporation in or incidental to the work) provided, however BSNL shall be bound to take 
over the materials or such portions thereof as the contractor does not desire to retain.  For 
materials taken over or to be taken over by BSNL cost of such materials as detailed by 
Engineer-in-charge shall be paid.  The cost shall, however, take into account purchase price, 
cost of  transportation and deterioration or damage which may have been caused to materials 
whilst in the custody of the contractor. 

 
13.3 The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage 

books and other relevant documents and evidences as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 
 

13.4 The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the work 
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted 
tender less the cost of work actually executed under the contract and less the cost of contractor’s 
materials at site taken over by BSNL as per item 13.2 (ii) above.  Provided always that against any 
payments due to the contractor on this account or otherwise, the Engineer-in-charge shall be entitled 
to recover or be credited with any outstanding balances due from the contractor for advance paid in 
respect of any work and materials and any other sums which at the date of termination were 
recoverable by BSNL from the contractor under the terms of the contract. 
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CLAUSE 14  
 
14.1 If contractor : 
 

i) at any time makes default in proceeding with the works or any part of the work with the due 
diligence and continues to do so after a notice in writing of 7 days from the Engineer-in-
charge; or 

ii) commits default to complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy within 7 days after a notice in writing is given 
to him in that  behalf by the Engineer-in-charge; or 

iii) fails to complete the works or items of work with individual dates of completion, on or before 
the date(s) of completion, and does not complete them within the period specified in a notice 
given in writing in that behalf by the Engineer-in-charge; or 

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on his 
behalf any gift or consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation to the obtaining or 
execution of this or any other contract for BSNL or 

v) Shall enter into a contract with BSNL in connection with which commission has been paid or 
agreed to be paid by him or to his knowledge, unless the particulars of any such commission 
and the terms of payment thereof have been previously disclosed in writing to the Accepting 
Authority/Engineer-in-charge; or 

 
vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide 

methods of competitive tendering; or 
 

vii)  being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or 
have a receiving order or order for administration of his estate made against him or shall take 
any proceedings for liquidation or composition (other than a voluntary liquidation for the 
purpose of amalgamation or reconstruction) under any insolvency Act for the time being in 
force or make any conveyance or assignment of his effects or composition or arrangement for 
the benefit of his creditors or purport so to do, or if any application be made under any 
insolvency Act for the time being in force for the sequestration of his estate or if a trust deed 
be executed by him for benefit of his creditors; or 

 
viii) being a company, shall pass a resolution or the court shall make an order for the winding up of 

the company, or a receiver or manager on behalf of the debenture holders or otherwise shall 
be appointed or circumstances shall arise which entitle the court or debenture holders to 
appoint a receiver or manager; or 

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 
21 days or 

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer sublet or otherwise parts with the entire 
works or any portion thereof without the prior written approval of the Accepting Authority. 

The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued 
or shall accrue hereafter to BSNL by a notice in writing to cancel the contract as a whole or only such 
items of work in default from the contract.  

 
 
 
 

 
Suspension of 
work  
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14.2 The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to: 

 
(a) take possession of the site and any materials, equipment, implements, stores etc. thereon 

and/or 
 
(b) carry out the incomplete work by any means at the risk and cost of the contractor. 
 

14.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, 
if any, is recoverable from the contractor for completion of the works or part of the works or in case 
the works or in case the works or part of the works is not to be completed, the loss or damage 
suffered by BSNL.  In determining the amount, credit shall be given to the contractor for the value of 
the work executed by him up to the time of cancellation, the value of contractor’s materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor. 
 

14.4 Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the 
works or the excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing 
such credit shall without prejudice to any other right or remedy available to BSNL in law be recovered 
from any moneys due to the contractor on any account, and if such money are not sufficient the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 
 

14.5 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the contractors’ unused materials, plant, 
implements etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due from 
the contractor under the contract and if thereafter there be any balance outstanding from the 
contractor, it shall be recovered in accordance with the provisions of the contract. 
 

14.6 Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be 
returned to the contractor, provided always that if cost or anticipated cost of completion by BSNL of 
the works or part of the works is less than the amount which the contractor would have been paid had 
he completed the works or part of the works, such benefit shall not accrue to the contractor. 

CLAUSE 15  
 
15.1     i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer-in-charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons. 
a) on account of any default on the part of the contractor or 
b) for proper execution of the works or part thereof for reasons other than the default of 

the contractor; or 
c) for safety of the works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-charge. 

 
ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above. 
 

a) The contractor shall be entitled to an extension of time equal to the period of every 
such suspension plus 25% of completion time specified in the contract. 
 
 

Inspection and 
supervision of 
work  



[43] 
 

NIT No.    02 /EE/BSNL/ED/SNR/2017-18          Dated : 04-05-2017 
 

 
 
 

b) If the total period of all such suspensions in respect of the work exceeds thirty days, 
the contractor shall, in addition, be entitled to such compensation as the Engineer-in-
charge may consider reasonable in respect of salaries and/or wages paid by the 
contractor to his employees and labour at site, remaining idle during the period of 
suspension, adding thereto 2% to cover indirect expenses of the contractor.  Provided 
the contractor submits his claim supported by details to the Engineer-in-charge within 
fifteen days of the expiry of the period of 30 days. 

c) If the works or part thereof is suspended on the orders of the Engineer-in-charge for 
more than three months at a time, except when suspension is ordered for reason 15.1 
i) (a) in sub para above, the contractor may after receipt of such order serve a written 
notice on the Engineer-in-charge requiring permission within fifteen days from receipt 
by the Engineer-in-charge of the said notice, to proceed with the work or part thereof 
in regard to which progress has been suspended and if such permission is not granted 
within that time, the contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by BSNL or where it affects whole 
of the works, as an abandonment of the works by BSNL, shall within ten days of expiry 
of such period of 15 days give notice in writing of his intention to the Engineer-in-
charge.  In the event of the contractor treating the suspension as an abandonment of 
the contract by BSNL, he shall have no claim to payment of any compensation on 
account of any profit or advantage which he might have derived from the execution of 
the work in full but which he could not derive in consequence of the abandonment.  
He shall, however, be entitled to such compensation, as the Engineer-in-charge may 
consider reasonable, in respect of salaries and/or wages paid by him to his employees 
and labour at site, remaining idle in consequence adding to the total thereof 2% to 
cover indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the                      Engineer-in-charge within 30 days of the expiry 
of the period of three months. 

 
15.2 Provided further that the contractor shall not be entitled to claim any compensation from BSNL for the 

loss suffered by him on account of delay by BSNL in the supply of materials in schedule of work where 
such delay is covered by difficulties relating to the availability of trucks, force majeure including non-
allotment of such materials by controlling authorities, acts of God, acts of enemies of the 
state/country or any reasonable cause beyond the control of BSNL. 

 

CLAUSE 16 
 
16.1 All work under or in course of execution or executed in pursuance of the contract shall at all time be 

open and accessible to the inspection and supervision of the Engineer-in-charge, his authorised 
subordinates in charge of the work and all the superior officers, officer of the Vigilance Cell of BSNL 
and of the Chief Technical Examiner’s office (CVC) and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of the intention of the engineer-in-
charge or his authorised subordinate to visit the works, shall have been given to the contractor, either 
himself be present to receive order and instructions, or have a responsible  agent duly accredited in 
writing present for that purpose.  Orders given to the contractor’s agent shall be considered to have 
the same force as if they had been given to the contractor himself.   

16.2 If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to 
the Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical 
Examiner or his subordinate officers, that any work has been executed with unsound, imperfect or 
unskillful workmanship, or with materials or articles provided by him for the execution of the work 
which are unsound or of a quality inferior to that contracted or otherwise not in accordance with the 
contract the contractor shall on demand in writing which shall be made within six months of the  

Rectification of 
defects 
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                 completion of the work from the Engineer-in-charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and paid for forthwith 
rectify or remove and reconstruct the work so specified in whole or in part, as the case may require or 
as the case may be, remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own charge and cost.  In the event of his failing to do so within a 
period specified by the Engineer-in-charge in the demand aforesaid, then the contractor shall be liable 
to pay compensation at the same rate as under clause 2 of the contract (for non-completion of the 
work in time) for this default. 

16.3 In such case the Engineer-in-charge may not accept the item of work at the rates applicable under the 
contract but may accept such items at reduced rates as the competent authority (Superintending 
Engineer) may consider reasonable during the preparation of on account bills or final bill if the item is 
so acceptable without detriment to the safety and utility of the item and the equipment or he may 
reject the work outright without any payment and/or get it an other connected and incidental items 
rectified, or removed and re-executed at the risk and cost of the contractor.  Decision of the Engineer-
in-charge to be conveyed in writing in respect of the same will be final and binding on the contractor. 

CLAUSE 17 
 If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in 
which they may be working, or any building road, road kerb, fence enclosure, water pipe, cable drains, electric 
or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which 
the work or any part of its is being executed or if any damage shall happen to the work while in progress, from 
any cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months after a 
certificate final or otherwise of its completion shall have been given by the engineer-in-charge as aforesaid 
arising out of defective or improper materials or workmanship the contractor shall upon a receipt of a notice 
in writing on that behalf make the same good at his own expense, or in default, the engineer-in-charge may 
cause the same to be made good by other workmen and deduct the expense from any sums that may be due, 
or at any time thereafter may become due to the contractor, or from performance guarantee and security 
deposit or the proceeds of sale there of or of a sufficient portion thereof.  The performance guarantee and 
security deposit of the contractor  shall not be refunded before the expiry of twelve months after the issue of 
the certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed 
whichever is later. 
 

CLAUSE 18  
 

The contractor shall provide at his own cost all materials (except such special materials if any, as may 
in accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, tools, 
appliances, implements, ladders, cordage, tackle, scaffolding and temporary works required for the 
proper execution of the work, whether original, altered or substituted and whether included in the 
specification or other documents forming part of the contract or referred to in these conditions or not, 
or which may be necessary for the purpose of satisfying or complying with the requirements of 
engineer-incharge as to any matter as to which under these conditions he is entitled to be satisfied, or 
which he is entitled to require together with carriage therefore to and from the work.  The contractor, 
shall also supply without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and assisting in the 
measurements or examination at any time and from time to time of the work of materials.  Falling his 
so doing the same may be provided by the engineer-in-charge at the expenses of the contractor and 
the expenses may be deducted, from any money due to the contractor, under this contract or 
otherwise and or from his performance guarantee or the proceeds of sale thereof, or of a sufficient 
portions thereof.  

 

Contractor 
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CLAUSE 18 A 
In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s 
compensation act, 1923. BSNL is obliged to pay compensation to a workmen employed by the 
contractor, in execution of the works. BSNL will recover from the contractor, the amount of the 
compensation so paid; and, without prejudice to the rights of the BSNL under section 12, sub-section 
(ii) of the said act, BSNL shall be at liberty to recover such amount or any part thereof by deduction 
from the performance guarantee or from any sum due by BSNL to the contractor whether under this 
contract or otherwise.  BSNL shall not be bound to contest any claim made against it under section 12, 
sub-section (i) of the said act, except on the written request of the contractor and upon his giving to 
BSNL full secruity for all costs for which BSNL might become liable in consequence of contesting such 
claim.   

 
CLAUSE 18 B 

In every case in which by virtue of the provisions of the ‘’The Building & Other Construction Workers( 
Regulation of Employment & Condition of Service) Act 1996”, The The Building & Other Construction 
Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract Labour 
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central 
Rules, 1971, amended from time to time, BSNL is obliged to pay any amounts of wages to a workman 
employed by the contractor in execution of the works, or to incur any expenditure in providing 
welfare and health amenities required to be provided under the above said Act and the rules under 
Clause 19H or under the Contractor’s Labour Regulations, or under the Rules framed by the 
Government / BSNL from time to time for the protection of health and sanitary arrangements for 
workers employed by the Contractor, BSNL will recover from the contractor the amount of wages so 
paid or the amount of expenditure so incurred ; and without prejudice to the rights of the BSNL under 
relevant provisions of above mentioned Acts, BSNL shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by the BSNL to the 
contractor whether under this contract or otherwise BSNL shall not be bound to contest any claim 
made against it under the relevant provisions of above mentioned Acts, except on the written request 
of the contractor and upon his giving to the BSNL full security for all costs for which BSNL might 
become liable in contesting such claim. 

CLAUSE 19 
The contractor shall comply with the provisions of the “The Building & Other Construction Workers( 
Regulation of Employment & Condition of Service) Act 1996” and the “The Building and Other 
Construction Workers Welfare Cess Act 1996” amended from time to time and rules framed there-
under.  The contractor shall comply with the provisions of the “The Building & Other Construction 
Workers ( Regulation of Employment & Condition of Service) Rules 1998” and the “The Building and 
Other Construction Workers Welfare Cess Rules 1998”, amended from time to time.  The BSNL at the 
time of making any payment to the contractor for work done and measured under the contract shall 
deduct such sum at the rate, as prescribed in the The Building and Other Construction Workers 
Welfare Cess Rules as applicable to the State in which the work is situated, of gross value of the work 
done from each running bill and final bill.  Such deduction will be transferred to the State Workers 
Welfare Board by the Engineer-in-Charge as per the rules.  The Engineer-in-charge, as Principal 
Employer, shall continue to monitor the rigorous implementation of the act/rules during the currency 
of the contract. 
The contractor shall register himself under The Building & Other Construction Workers (Regulation of 
Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers ( 
Regulation of Employment & Condition of Service) Rules 1998, and, the “The Building and Other 
Construction Workers Welfare Cess Act 1996” and the “The Building and Other Construction Workers 
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Welfare Cess Rules 1998”, and shall also obtain a valid Licence under the Contract Labour (R&A) Act 
1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, as amended from time  
 
 

 
to time, before the commencement of the work and continue to have these validated until the 
completion of the work. 
 

Any failure to fulfill the above requirements shall attract the penal provisions of this contract arising 
out of the resultant of non-execution of the work. 
 

 CLAUSE 19 A 
 

 No labour below the age of eighteen years shall be employed on the work. 
 
 CLAUSE 19 B 

 
 Payment of wages: 
 

i) The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the contractor’s Labour 
Regulation or as per the provisions of The Building & Other Construction Workers 
(Regulation of Employment & Condition of Service) Act 1996”, The Building & Other 
Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, 
AND, contract labour (Regulation and Abolition) Act 1970, and the contract labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 
ii) The contractor shall, not withstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the labour 
had been immediately employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with the contractor’s Labour Regulations made by the Government / BSNL 
from time to time in regard to payment of wages, wage period, deductions from wages 
recovery of wages not paid and deductions unauthorisedly made, maintenance of wage 
books or wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of the like nature 
or as per the provisions of The Building & Other Construction Workers( Regulation of 
Employment & Condition of Service) Act 1996”, The Building & Other Construction 
Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, contract 
labour(Regulation & Abolition) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971,  wherever applicable.   

iv)  a)The Engineer-in-Charge concerned shall  have the right to deduct from the moneys 
due to the contractor any sum required or estimated  to be required for making good 
the loss suffered  by a worker or workers by reason of non-fulfillment of the conditions 
of the contract for the benefit of the workers, non-payment of wages or of deductions 
made from his or their wages which are not justified by their terms of the contract or 
non-observance of the Regulations. 

c) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is bound to 
allow to the labours directly or indirectly employed in the works one day rest for six days 
continuous work and pay wages at the same rate as for duty. In the event of default the 
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labours and pay the same to the persons entitled 
thereto from any money due to the contractor by the Engineer-in-Charge concerned. 

Payment of wages 
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In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages 
fixed under Notification of the Delhi Administration No.F.12 (162) MWO/DAB/43884-91, 
dated 31.12.1979 as amended from time to time are inclusive of wages for the weekly day 
of rest, the question of extra payment for weekly holiday would not arise. 

 
v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act 1938, workmen’s compensation Act, 
1923, industrial disputes Act, 1947, Maternity benefits act, 1961, and the contractor’s 
labour (Regulation and Abolition) Act, 1970, The Building & Other Construction Workers 
(Regulation of Employment & Condition of Service) Act 1996 or the modifications 
thereof or any other laws relating thereto and the rules made there-under from time to 
time.  

 
vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made 

under and for the observance of the Laws aforesaid and the contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub-contractors. 

 
vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 
 
viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than 

such wage, such wage shall be paid by the contractor to the Workmen directly without 
the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover 
any amount from the minimum wage payable to the workmen as and by way of 
commission or otherwise. 

  
viii) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
 

 CLAUSE 19 C 
 

(1) In respect of of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall, at his own 
expense, arrange for the safety provisions as per Model Safety Code framed from time 
to time and shall, at his own expense, provide for all facilities in connection therewith. 
The contractor shall ensure that at the construction site of The Building or other 
construction work, adequate safety measures are taken to protect The Building 
workers against any accident etc.  The adequate safety measures in conformity with 
the provisions of Part III of The Building and Other Construction Workers (Regulation 
of Employment and condition of service) Central Rules 1998 should be provided in 
addition to the safety measures laid down in Model Safety Code.  In case of any 
discrepancy, the safety measures as per Part III of the Building and Other Construction 
Workers (Regulation of Employment and condition of service) Central Rules 1998 shall 
supercede other provisions.  

 
(2)  In case the contractor fails to make arrangements and provide necessary facilities as 

aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in 
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in that behalf from the 
contractor. 
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 CLAUSE 19 D   

 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true 

statement showing in respect of the second half of the preceding month and the first half of 
the current month respectively:- 

 
(1) the number of labourers employed by him on the work, 
(2) their working hours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of the damages and injury caused by them, and, 
(5) the number of female workers who have been allowed maternity benefit according to 

Clause 19 F and the amount paid to them. 
 
 Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for 

each default or materially incorrect statement. The decision of the Engineer-in-Charge shall be 
final in deducting from any bill due to the contractor the amount levied as fine and be binding 
on the Contractor.    

  
 CLAUSE 19 E 

 
 In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with all the provisions of various statutes/enactments and   rules there under framed by the 
Central/State Governments, and rules framed by BSNL from time to time for the protection of 
health and sanitary arrangements for the workers employed by the BSNL/ Deptt.of 
Telecommunications and its contractors. Notwithstanding the above provisions, the 
contractor shall be liable for levy of any penalty in case he fails to meet the requirements of 
The Building and Other Construction Workers (Regulation of Employment and Condition of 
Service) Act, 1996 and The Building and Other Construction Workers (Regulation of 
Employment and Condition of Service) Central Rules 1998 and Contract Labour (Regulation 
and Abolition) Act, 1970 and Contract Labour (Regulation and Abolition) Central Rules, 1971, 
Industrial Disputes Act, 1947 or any other Labour laws relating there of and rules made there 
under from time to time 

 
 CLAUSE 19 F 

 Leave and pay during leave shall be regulated as follows:- 
1. Leave: 

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto and 
including the day of delivery and 4 weeks following that day, 

(ii) in case of miscarriage-upto 3 weeks from the date of miscarriage. 
2. Pay: 

(i) in case of delivery- leave pay during maternity leave will be at the rate of the 
women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during the period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or at 
the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage – leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work  was done 
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during a period of three months immediately preceding the date of such 
miscarriage. 
 
 

 
 

3. Conditions for  the grant of Maternity Leave: 
 No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the 
date on which she proceeds on leave, 

 
4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed form 

as shown in Appendix-I and II, and the same shall be kept at the place of work. 
 

CLAUSE 19 G 
 
 In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Contractor’s Labour Regulation and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions of the above Regulation and Rules 
which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the 
BSNL a sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting 
, filing such materially incorrect statements and in the event of  the contractor (s) defaulting 
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of 
default subject to a maximum of 5 percent of the tendered value of the Work. The decision of 
the Engineer-in-Charge shall be final and binding on the parties. 

 
Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly 
observing and complying with the provisions of the Contractor’s Labour Regulations and 
Model Rules and the provisions of The Building & Other Construction Workers( Regulation of 
Employment & Condition of Service) Act 1996”, The Building & Other Construction Workers ( 
Regulation of Employment & Condition of Service) Rules 1998, AND, Contract labour 
(Regulation and Abolition) Act, 1970, and the Contract Labour (R&A) Central Rules 1971, for 
the protection of health and sanitary arrangements for the work-people employed by the 
contractor(s)(hereinafter referred as ”the said Rules”) the Engineer-in-Charge shall have  
power to give notice in writing to the contractor(s) requiring that the said Rules to be 
complied with and the amenities prescribed therein be provided to the work-people within a 
reasonable time to be specified in the notice. If the contractor(s) shall fail within the period 
specified in the notice to comply with and/or observe the said Rules and to provide the 
amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have the power to 
provide the amenities herein before mentioned at the cost of the contractor(s).  The 
contractor(s) shall erect, make and maintain at his/their own expense and to approved 
standards all necessary huts and sanitary arrangements required for his/their work-people on 
the site in connection with the execution of the works, and if the same shall not have been 
erected or constructed, according to approved Standards, the Engineer-in-Charge shall have 
power to give notice in writing to the contractor(s) requiring that the said huts and sanitary 
arrangements be re-modeled and/ or reconstructed according to approved standards, and if 
the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards within the period specified in the notice, the Engineer-in-
Charge  shall have the power to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards at the cost of the contractor(s). 
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 CLAUSE 19 H 

 The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number 
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot 
of land to be approved by the Engineer-in-Charge. 

 
i)     
a) The minimum height of each hut at the eaves level shall be 2.10m  (7 ft.) and floor area 

to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of the 
workers family staying with the labourers. 

 
b) The contractor(s) shall in addition construct suitable cooking places having a minimum 

area of 1.80m X 1.50m(6’X5’) adjacent to the hut for each family. 
 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for women. 

 
d) The contractor(s) shall construct sufficient number of bathing and washing places, one 

unit for every 25 persons residing in the camp. These bathing and washing places shall 
be suitably screened. 

 
ii)  

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 
suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-
dried bricks, the walls should be plastered with mud gobri on both sides. The floor may 
be kutcha but plastered with mud gobri and shall be atleast 15 cm (6”) above the 
surrounding ground. The roofs shall be laid with thatch or any other materials as may be 
approved by the Engineer-in-Charge and the contractor shall ensure that through out 
the period of their occupation the roofs remain watertight. 

 
b) The contractor(s) shall provide each hut with proper ventilation.  
 
c) All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 
 
d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts 

which may be reduced to 6m(20ft.) according to the availability of site with the approval 
of the Engineer-in-Charge. Back to back construction will be allowed. 

 
iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water 
per head per day for drinking purposes and three gallons of clean water per head per day 
for bathing and washing purpose. Where piped water supply is available, supply shall be at 
stand posts and where the supply is from wells or river, tanks, which may be of metal or 
masonry, shall be provided. The contractor(s) shall also at his/their own cost make 
arrangements for laying pipe lines for water supply to his/their labour camp from the 
existing mains wherever available, and shall pay all fees and charges therefor. 
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iv) The site selected for the camp shall be high ground, removed from jungle. 
 
v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the disposal 

of excreta from the latrines by trenching or incineration, which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or incineration is not 
allowed the contractor(s) shall make arrangements for the removal of the excreta through 
the Municipal Committee/Authority and inform it about the number of labourers 
employed so that arrangements may be made by such Committee/authority for removal 
of the excreta. All charges on this account shall be borne by the contractor and paid direct 
by him to the Municipality/authority. The contractor shall provide one sweeper for every 
eight seats in case of dry system. 

 
vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy.  
 
vii) The Contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 
 
viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and sanitation in 

the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 
 CLAUSE 19 I 

 
 The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractor’s employment upon the work who may be 
incompetent or misconducts himself and the contractor shall forthwith comply with such 
requirements. 

 CLAUSE 19 J 
 It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by any body unauthorisedly during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building. If such building though completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the 
said building/buildings in that position. Any delay in acceptance on this account will be treated 
as the delay in completion and for such delay a levy upto 5% of the tendered value of work 
may be imposed by the Superintending Engineer whose decision shall be final both with 
regard to the justification and quantum and be binding on the contractor. 

 However, the Superintending Engineer, through a notice, may require the contractor to 
remove the illegal occupation any time on or before construction and delivery. 

 
 CLAUSE 19 K 

 Employees Provident Fund Scheme to be Complied by the Contractor : 
 

The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952 
as under the Employees Provident Funds and Miscellaneous Provisions Act 1952, amended 
from time to time.  The contractor shall get himself registered and get the allocation of 
Registration Code No. from the competent authority as per provisions of the above scheme.  
The contractor shall indemnify and keep indemnified BSNL against payment to be made under 
and for the observance of the above scheme.  The Executive Engineer (Engineer-in-Charge) as 

 Employees 
Provident Fund 
Scheme to be 
Complied by the 
Contractor  
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Principal Employer shall continue to monitor the rigorous implementation of the act/ rules 
during the currency of the contract. 
 
 
 
 

CLAUSE 20 
 

 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The 
Building & Other Construction Workers (Regulation of Employment & Condition of Service) Act 
1996 and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time 
and rules framed there-under and other labour laws affecting contract labour that may be 
brought into force from time to time. 

 CLAUSE 21 
              The contract as a whole or part thereof shall not be assigned or sublet or transferred either 

directly or indirectly whether by creating agent on the basis of General Power of Attorney or 
in any other manner or given on general power of attorney without the written approval of 
the Engineer-in-Charge. If the contractor assign or sublet (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work, shall not be deemed 
to be subletting)  or give on general power of attorney or transferred either directly or 
indirectly whether by creating agent on the basis of General Power of Attorney or in any other 
manner, his contract, or attempt to do so, or become insolvent or commence any insolvency 
proceedings or make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 
directly or indirectly, , consideration of any kind as an inducement or be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in the 
employment of BSNL in any way relating to his office or employment or if any such officer or 
person shall become in any way  directly or indirectly interested in the contractor, or if the 
contractor shall obtain a contract with the BSNL as a result of wrong tendering or by non 
bonafide methods, of competitive tendering; or if the contractor enters into a contract with 
BSNL in connection with which commission has been paid or agreed to be paid by him or to his 
knowledge, unless the particulars of any such commission and the terms of payment thereof 
have been previously disclosed in writing to Accepting Authority/ Engineer--in-Charge; or if 
the contractor being a company, shall pass a resolution or the court shall make an order for 
the winding up of the company, or a receiver or manager on behalf of the debenture holders 
or otherwise shall be appointed or circumstances shall arise which entitle the court or 
shareholders debenture holders to appoint a receiver or managers, Engineer-in-Charge on 
behalf of the Bharat Sanchar Nigam Limited shall have  powers to adopt  the courses specified 
in Clause 3 hereof in the interest of BSNL and in the event of any courses being adopted the 
consequences specified in the said Clause 3 shall ensue. 

 CLAUSE 22 
 All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to use of BSNL without reference to the actual loss or 
damage sustained and whether or not any damage shall have been sustained. 

 
 CLAUSE 23 

 Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu Undivided Family (HUF) business concern, such 
approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where-under the partnership firm would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 
hereof and the same action may be taken, and the same consequences shall ensue as 
provided in the said Clause 21. 
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 CLAUSE 24 
 
 All works to be executed under the contract shall be executed under the direction and subject 

to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried 
on. 

 
 CLAUSE 25 
 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 
or otherwise concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter:- 
(i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the BSNL or in 
case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract, the contractor shall forthwith give notice in 
writing of his claim, in this behalf to the Engineer-in-Charge within 30 days from the date 
of disallowance thereof for which the contractor claims such additional payment or 
compensation or disputes the validity of any deduction or recovery. The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed calculations of 
the amount claimed and the contractor shall not be entitled to raise any claim nor shall 
the BSNL be in any way liable in respect of any claim by the contractor unless notice of 
such claim shall have been given by the contractor to the Engineer-in-Charge in the 
manner and within the time as aforesaid. The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claims not notified to the Engineer-in-
Charge in writing in the manner and within the time aforesaid. 

(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the 
contractor within 30 days of the receipt of the notice thereof. If the contractor is not 
satisfied with the decision of the Engineer-in-Charge, the contractor may within 15 days of 
the receipt of the decision of the Engineer-in-Charge submit his claims to the conciliating 
authority named in Schedule ‘F’ for conciliation along with all details and copies of 
correspondence exchanged between him and the Engineer-in-Charge. 

(iii) The party initiating conciliation shall send to the other party a written invitation to 
conciliate. Conciliation proceedings shall commence when the other party accepts in 
writing the invitation to conciliate.  If the other party rejects the invitation, or does not 
reply within thirty days from the date of invitation, there will be no conciliation 
proceedings.  

(iv) When it appears to the Conciliator that there exists element of a settlement which may be 
acceptable to the parties, he shall formulate the terms of a possible settlement and 
submit them to parties for their observation after receiving the observations of the 
parties.  He may reformulate the terms of a possible settlement in the light of such 
observations. If the parties reach agreement on settlement of the dispute, they may draw 
up and sign a written settlement agreement.  Parties may request the Conciliator to draw 
up or assist them in drawing up the settlement agreement. Such settlement agreement 
shall have the same status and effect as if it were an arbitral award on agreed terms on 

Settlement of 
Disputes & 
Arbitration 
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the substance of the dispute rendered by an arbitral tribunal under section 30 of 
Arbitration and Conciliation Act, 1996. If a settlement does not appear possible, the  

 
 

                                                                     
 

 
 
Conciliator, after consultation with the parties will give a written declaration that further 
efforts at Conciliation are no longer justified and the conciliation proceedings are 
terminated. 

 
(v) When conciliation proceedings have become infructuous or have been terminated, the 

party, which initiated the Conciliation shall, within a period of 30 days of termination 
thereof shall give a notice, in the form prescribed by the BSNL, to the Chief Engineer, 
Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief Engineer, to 
the Administrative Head of the Bharat Sanchar Nigam Limited for appointment of an 
arbitrator to adjudicate the notified claims failing which the claims of the contractor shall 
be deemed to have been considered absolutely barred and waived. 

 
(vi) Except where the decisions have become final, binding and conclusive in terms of the 

contract, all disputes arising out of the notified claims of the contractor as aforesaid and 
all claims of the BSNL shall be referred for adjudication through the arbitration by the sole 
arbitrator appointed by the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the 
work or if there be no Chief Engineer, the Administrative Head of the Bharat Sanchar 
Nigam Limited. It will also be no objection to any such appointment that the arbitrator so 
appointed is a BSNL Employee and that he had to deal with the matters to which the 
Contract relates in the course of his duties as BSNL Employee. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due 
to any reason whatsoever, another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief Engineer. Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. 

  
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 
It is also a term of this contract that no person other than a person appointed by such Chief 
Engineer, Bharat Sanchar Nigam Limited or the administrative head of the Bharat Sanchar 
Nigam Limited as aforesaid should act as arbitrator and if for any reasons that is not possible, 
the matter shall not be referred to arbitration at all. 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules made thereunder and for the time being in force shall apply to the arbitration 
proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 
referred to him by the appointing authority and give separate award against each disputes and 
claim referred to him. The arbitrator shall give reasons for the award for each dispute referred 
to him. 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter-statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
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and half by each of the parties. The cost of the reference and of the award (including the fees, 
if any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to any, by 
whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the 
amount of costs to be so paid. 

 
 

CLAUSE 26 
 
 The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited 

against any action, claim or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claims made 
under or action brought against BSNL in respect of any such matters as aforesaid, the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 
own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 
provided that the contractor shall not be liable to indemnify Bharat Sanchar Nigam Limited if 
the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Engineer-in-Charge in this behalf. 

 
CLAUSE 27  

 
When the estimate on which a tender is made includes lumpsum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for such 
items, or if the part of the work in question is not, in the opinion  of the Engineer-in–charge 
payable of measurement, the Engineer-in-charge  may at his discretion pay the lumpsum 
amount entered  in the estimate, and the certificate in writing of the Engineer-in-Charge shall 
be final and conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause . 

 
CLAUSE 28 

 
 In case of any class of work for which there are no such specifications as referred to in Clause 

11, such work shall be carried out in accordance with the Bureau of Indian Standards 
specifications. In case there is no such specification in Bureau of Indian Standards, the work 
shall be carried out as per manufacturer’s specifications. In case no such manufacturer’s 
specification is available then as per district specifications. In case there are no such 
specifications as required above, the work shall be carried out in all respects in accordance 
with the instructions and requirements of the Engineer-in-Charge.  

CLAUSE 29 
 

 i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the Government shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any, deposited by the contractor and for the purposes aforesaid, the 
Engineer-in-Charge or the Government shall be entitled to withhold the security deposit, if 
any, furnished as the case may be and also have lien over the same pending finalisation or 
adjudication of any such claim. In the event of the security being insufficient to cover the 
claimed amount or amounts or if no security has been taken from the contractor, the 
Engineer-in-Charge or BSNL shall be entitled to withhold and have a lien to retain such 
claimed amount or amounts referred to above, from any sum or sums found payable or 
which may at any time thereafter become payable to the contractor under the same 
contract or any other contract with the Engineer-in-Charge of BSNL or any contracting 
person through the Engineer-in-Charge pending finalisation of adjudication of any such 
claim. 
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  It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or BSNL will be kept 
withheld or retained as such, by the Engineer-in-Charge, till the claim arising out of or 
under the contract is determined by the arbitrator (if the contract is governed by the 
arbitration clause) or by the competent court, as the case may be and that the contractor 
will have no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a 
limited company, the Engineer-in-Charge or BSNL shall be entitled to withhold and also 
have a lien to retain towards such claimed amount or amounts in whole or in part from 
any sum found payable to any partner/limited company as the case may be, whether in 
his individual capacity or otherwise. 

 
 ii) BSNL shall have the right to cause an audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract, etc., to be made 
after payment of the final bill and if as a result of such audit and technical examination 
any sum is found to have been overpaid in respect of any work done by the contractor 
under the contract or any work claimed to have been done by him under the contract and 
found not to have been executed, the contractor shall be liable to refund the amount of 
over-payment and it shall be lawful for BSNL to recover the same from him in the manner 
prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and if 
it is found that the contractor was paid less than what was due to him under the contract 
in respect of any work executed by him under it, the amount of such under payment shall 
be duly paid by BSNL to the contractor, without any interest thereon whatsoever. 

 
 Provided that BSNL shall not be entitled to recover any sum overpaid, nor the contractor shall 

be entitled to payment of any sum paid short where such payment has been agreed upon 
between the Superintending Engineer or Executive Engineer on the one hand and the 
contractor on the other under any term of the contract permitting payment for work after 
assessment by the Superintending Engineer or the Executive Engineer. 

 
 

 CLAUSE 29 A 
 

 Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the Government or any other contracting person or persons or through 
Engineer-in-Charge against any claim of the Engineer-in-Charge of Government or such other 
person or persons in respect of payment of a sum of money arising out or under any other 
contract made by the contractor with the Engineer-in-Charge or of the Government or with 
such other person or persons. 

 
 It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or the Government will be kept withheld or retained as such 
by the Engineer-in-Charge or the Government or till his claim arising out of the same contract 
or any other contract is either mutually settled or determined by the arbitration clause or by 
the competent court, as the case may be and that the contractor shall have no claim for 
interest or damages whatsoever on this account or on any other ground in respect of any sum 
of money withheld or retained under this clause and duly notified as such to the contractor. 
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CLAUSE 30  
 
30.1 The contractor shall provide all necessary superintendence during execution of the work and as long 

thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 
30.2 The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge the name, qualification, 
experience, age, address and other particulars along with certificates, of the principal technical 
representative to be in charge of the work.  Such qualifications and experience shall not be lower than 
specified as under:- 

 
i) Work with estimated cost    Recognised Diploma holder  

put to tender more than Rs. 2 lakh 
but less than Rs. 5 lakh. 

ii) Work with estimated cost    Graduate  or recognised  
put to tender more than Rs. 5 lakh Diploma holder with three years experience.

      
 

30.3    The Engineer-in-Charge shall within 15 days of receipt of such communication intimate in  
 writing his approval or otherwise of such a representative to the contractor.  Any such  approval may 
at any time be withdrawn and in case of such withdrawal the contractor shall  appoint another such 
representative according to the provisions of this clause.  Decision of  the tender accepting 
authority shall be final and binding on the contractor in this respect.   Such a principal technical 
representative shall be appointed by the contractor soon after  receipt of the approval from 
Engineer-in-Charge and shall be available at site within fifteen  days of start of work. 

 
30.4 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will 

not be necessary for the said contractor to appoint such a principal technical representative but the 
contractor shall designate and appoint a responsible agent to represent him and to be present at the 
work whenever the contractor is not in a position to be so present.  All the provisions applicable to the 
principal technical representative under the clause will also be applicable in such a case to contractor 
or his responsible agent.  The principal technical representative and/or the contractor shall on 
receiving reasonable notice from the Engineer-in-charge or his designated representative(s) in charge 
of the work in writing or in person or otherwise, present himself to the Engineer-in-charge and/or at 
the site of work, as required, to take instructions.  Instructions given to the principal technical 
representative or the responsible agent shall be deemed to have the same force as if these have been 
given to the contractor. The principal technical representative and/or the contractor or his responsible 
authorised agent shall be actually available at site at least two working days every week, these days 
shall be determined in consultation with the Engineer-in-Charge as well as during important stages of 
execution of work, during recording of measurements of work and whenever so required by the 
Engineer-in-Charge by a notice as aforesaid and shall also note down instructions conveyed by the 
Engineer-in-Charge or his designated representative in the site order book and shall affix his signature 
in token of noting down the instructions and in token of acceptance of measurements.  There shall be 
no objection if the representative/agent looks after more than one work and not more than three 
works in the same station provided these details are disclosed to the Engineer-in-Charge and he shall 
be satisfied that the provisions and the purpose of this clause are fulfilled satisfactory. 
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30.5 If the Engineer-in-Charge, whose decision in this respect is final and binding on the  
contractor, is convinced that no such technical representative or agent is effectively appointed or is 
effectively attending or fulfilling the provision of this clause, a recovery shall be effected from the 
contractor as specified below :- 

 
i) Rs. 4000/- per month for works costing above 5 lakhs 
ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs 
 

30.6       The decision of the Engineer-in-charge as recorded in the site book and measurement 
recorded in measurement books shall be final and binding on the contractor.  Further if the contractor 
fails to appoint a suitable technical representative or responsible agent and if such appointed persons 
are not effectively present or do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of the work until such date as a suitable agent 
is appointed and the contractor shall be held responsible for the delay so caused to the work.  The 
contractor shall submit a certificate of employment of the technical representative/responsible agent 
alongwith every on account bill/final bill and shall produce evidence if at any time so required by the 
Engineer-in-Charge. 
 

30.7  The contractor shall provide and employ on the site only such technical assistants as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to 
give proper supervision to the work. 

30.8 The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for 
proper and timely execution of the work. 

30.9 The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 
works any person who in his opinion misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge 
to be undesirable. Such person shall not be employed again at works site without the written 
permission of the Engineer-in-Charge and the persons so removed shall be replaced as soon as 
possible by competent substitutes.  

CLAUSE 31 
31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the contractor until, 
the work has been delivered to the Engineer-in-Charge and a certificate from him to that effect 
obtained.  In the event of the work or any materials property brought to the site for incorporation in 
the work being damaged or destroyed in consequence of hostilities or warlike operations, activities 
covered by "excepted risk", the contractor shall, when ordered in writing by the Engineer-in-Charge, 
remove any debris from the site, collect and properly stack or remove in store all serviceable materials 
salvaged from the damaged work and shall be paid at the contract rates in accordance with the 
provision of this agreement for the work of clearing the site of debris, stacking or removal of 
serviceable materials and for the reconstruction of all works ordered by the Engineer-in-Charge such 
payments being in addition to compensation upto the value of the work, originally executed before 
being damaged or destroyed and not paid for.  In case of works damaged or destroyed but not already 
measured and paid for the compensation shall be assessed by the Engineer-in-Charge upto Rs.5000/-  
and by the Superintending Engineer concerned for a higher amount.  The contractor shall be paid for 
the damage/destruction suffered and for restoring the material at the rates based on the analysis of 
rates tendered for in accordance with the provisions of the contract.  The certificate of the Engineer-
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in-Charge regarding the quality and quantity of materials and the purpose of which they were 
collected shall be final and binding on all parties to this contract. 

 
 
 
 
 
 
31.2 Provided always that no compensation shall be payable for any loss in activities covered by “excepted 

risk" (a) unless the contractor had taken all such precautions against air raid as are deemed necessary 
by the A.R.P.  Officers or the Engineer-in-Charge, (b) for any materials etc not on the site of the work 
or for any tools and plant, machinery, scaffolding temporary buildings and other things not intended 
for the work. 

 
31.3 In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed such 

extension of time for its completion as is considered reasonable by the Engineer-in-Charge. 
 CLAUSE 32 

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 1910 
and Indian Electricity Rule 1956 amended upto date.  List of Rules of particular importance to building 
installations is given in Appendix B & C of latest CPWD General Specifications for Electrical Works 
(external and internal). 

CLAUSE 33 
Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate 
from the Labour Officer. As soon as the work is virtually complete, the contractor shall apply for the 
clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-
in-Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any 
complaint is pending against the contractor in respect of the work. If no complaint is pending, on 
record till after 3 months after the completion of the work and/or no communication is received from 
the Labour Officer to this effect till six months after the date of completion, it will be deemed to have 
received the clearance certificate and the Security Deposit will be released if otherwise due. 

CLAUSE 34 
                            Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the 

Contract, the contractor shall at his own cost arrange, secure and maintain insurance in the 
joint names of the BSNL and the contractor with any of the subsidiary of the General 
Insurance Corporation of India in such a manner that the BSNL and the contractor are covered 
for all time during the period of contract i.e. the time period allowed for completion of work, 
extended period and the defect liability period.  The insurance shall be effected in accordance 
with terms approved by the BSNL and the contractor shall submit the insurance policies to the 
Engineer-In-Charge within one week of signing of the agreement along with the receipt of 
premium.  The contractor shall timely pay and submit the receipts of payment of premiums 
for extensions of policies, if any. The insurance shall cover the following: - 
 
a) Contractor’s All Risks Insurance 
 

The contractor shall insure the work for a sum equivalent to the Contract value or such additional 
sums as specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or 
damages, costs, charges and expenses from whatsoever cause arising out of or in consequence of the 
execution and maintenance of the work for which the contractor is responsible under the contract 

 
b) Workman Compensation & Employers Liability Insurance. 
 

This insurance shall be effected for all the contractor’s employees engaged in the performance of the 
contract.  The BSNL shall not be liable in respect of any damages or compensation payable at law in 
respect of or in consequence of any accident or injury to any workman or any other person in the 
employment of the contractor and the contractor shall indemnify and keep indemnified the BSNL 

Release of 
Security 
Deposit after 
labour 
clearance 

Insurance 
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against all such damages and compensation and against all claims, demands, proceedings, costs, 
charges and expenses, whatsoever in respect or in relation thereof. 

 
 
 
 
 
 
 
c) Third Party Insurance. 

 
The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any 

loss or any damage to all structures and properties belonging to the BSNL or being executed or 

procured or being procured by the BSNL or of the other agencies within the premises of all work of the 

BSNL if such loss or damage is due to fault and or the negligence or willful acts or omissions of the 

contractor, his employees, agents, representatives. 

 
The contractor shall take sufficient care in moving his plants, equipments and materials from one 

place to another so that they do not cause any damage to any person or to the property of the BSNL 

or any third party including overhead and underground cables and in the event of any damage 

resulting to the property of the BSNL or to a third party during the movement of the aforesaid plant, 

equipment or materials, the cost of such damages including eventual loss of production, operation or 

services in any plant or establishment as estimated by the BSNL or ascertained or demanded by the 

third party, shall be borne by the contractor. 

 
Before commencing the execution of the work, the contractor, shall insure and indemnify and keep 
the BSNL harmless of all claims, against the contractor’s liability for any materials or physical damage, 
loss or injury which may occur to any property, including that of the BSNL or to any person including 
any employee of BSNL, or arising out of the execution of the work or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to (a) above.   Such insurance 
shall be effected for an amount sufficient to cover such risks.  The terms shall include a provision 
whereby, in the event of any claim in respect of which the contractor, would be entitled to receive 
indemnify under the policy being brought or made against the BSNL, the insurer willfully indemnify 
BSNL against such claims and any costs, charges and expenses in respect thereof. 

 
d) The contractor shall also at times indemnify the BSNL against all claims, damages or 
compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, 
Employer’s Liability Act, 1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947 
and Maternity Benefit Act, 1961, or any modification thereof or any other law relating thereof and 
rules made there under from time to time. 

 
e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which 
he may be required to take out under any law or regulation from time to time.  He shall also carry and 
maintain any other insurance, which may be required by the Engineer-in-Charge. 

 
34.1 The Contractor shall prove to the Engineer-in-Charge from time to time he has taken out all the 

insurance policies referred to above and has paid the necessary premiums for keeping the policies 

alive till expiry of the defects liability period. 
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34.2  The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-

Charge has agreed for cancellation. 

 

 

 

 

34.3 Remedy on the contractor’s failure to insure 
 

If the contractor shall fail to effect and keep in force the insurance referred to above or any other 
insurance which he/they may be required to effect under the terms of the contract then and in any 
such case Engineer-in-Charge may without being bound to, effect and keep in force any such 
insurance and pay such premium or premiums, as may be necessary for that purpose and from time to 
time deduct the amount so paid by the Engineer-in-Charge from any moneys due or which may 
become due to the contractor or recover the same as a debt due from the contractor. 

 
BSNL SAFETY CODE 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. 
When ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well suitable footholds and handhold shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical) . 

 
2. Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an 

overhead support or erected with stationery support shall have a guard  rail properly attached or 
bolted ,braced and otherwise secured at least 90 cm (3 ft.) high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends there of with only 
such opening as may be necessary for the delivery of materials .such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 

3. Working platforms ,gangways and stairways should be so constructed that they should not sag unduly  
or unequallly and if the height of the paltform or the gangway or the stairway is more than 3.6m (12ft) 
above ground level or floor level ,they should be closely boarded ,should have adequate width  and 
should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platforms shall be provided with suitable 
means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm. 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9m (30ft) in length while the width 
between side rails in rung ladder shall in no case be less than 29 cm (111/2”) for ladder upto and 
including 3m (10 ft) in length. For longer ladders, this width should be increased atleast ¼” for each 
additional 30 cm (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept . 
Adequate precautions shall be taken to prevent danger from electrical equipment . No materials or 
any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any 
person or the public. The contractor shall provide all necessary fencing and lights to protect the public  
from the accident and shall be bound to bear the expenses of defence of every suit ,action or other 
proceedings at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damages and cost which may be awarded in any such suit, action or 
proceedings to any such person or which may ,with the consent of the contractor, be paid to 
compensate any claim by any such person. 

6. Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied with 
at least one ladder for each 30m (100 ft) in length or fraction  thereof. Ladder shall extend from 
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bottom of the trench to at least 90 cm (3 ft) above the surface of the ground .The side of the trenches 
which are 1.5 m(5 ft) or more in depth shall be stepped back to give suitable slope or securely held by 
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 m (5 ft) of the edges of the trench or half of the depth of the trench whichever is 
more. Cutting shall be done from top to bottom. Under no circumstances undermining or 
undercutting shall be done. 

 
 
 

7. Before any rewiring work is commenced and also during the progress of the work, no electric cable or 
apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall 
remain electrically charged. 

 
8. Those engaged in welding works shall be provided with welder’s protective eye- shields. 

 
9.   The contractor shall not employ men and women below the age of 18 years on the work of painting 

with products containing lead in any form. Wherever men above the age of 18 are employed on the 
work of lead painting, the following precaution should be taken. 

 
a)  No paint containing lead or lead products shall be used except in the form of paste or ready made paint. 
 
b)  Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or 
a surface having lead paint is dry rubbed and scraped. 
 
c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to 
enable the working painters to wash during and on the cessation of work. 
 
d)  Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 
distributed to working painters. 
 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions :- 

 
i) a) These shall be of good mechanical construction, sound materials and adequate strength and 

free from patent defects and shall be kept repaired and in good working order. 
            

       b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects. 
 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under 
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or 
give signals to operator. 

 
 
    iii) In case of every hoisting machine and of  every chain ring hook, shackle swivel and pulley block used in 
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case of a 
hoisting machine having a variable safe working load each safe working load and the condition under which it 
is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

 
 
iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
charge. As regards contractor’s machines the contractors shall notify the safe working load of the machine 
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to the Engineer-in-Charge whenever he brings any machinery to site of work and get if verified by the 
Electrical Engineer concerned. 

 
11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 

be provided with efficient safeguards. Hoisting appliances should be provided with such means as 
will reduce to the minimum risk of accidental descent of the load. Adequate precautions should be  
 
 
 

                                                                                 
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other materials which are 
good conductors of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities should be provided at or near places of work. 

 
13. These safety provisions should be brought to the notice of all concerned by display on a notice board 

at a prominent place at work spot. The person responsible for compliance of the safety code shall be 
named therein by the contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-
in-Charge of the department or their representatives. 

 
15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
 

16. At every work place, First Aid Box shall be provided and maintained so as to be easily accessible 
during the working hours. 

 
NOTE: 

 
In case of difference or ambiguity in Hindi and English Version, the English version will prevail 

 
 
 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 
EMPLOYED BY 

 BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS 
 

1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar 

Nigam Limited in which twenty or more workers are ordinarily employed or are 
proposed to be employed in any day during the period during which the contract work 
is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work, on any day during the period, during which the 
contract work is in progress. 
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3. FIRST-AID FACILITIES 
i) At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first aid boxes at the rate of not less than one box for 
150-contract labour or part thereof ordinarily employed. 

 
 
 
 
 

 
ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following equipment: - 
a) For work places in which the number of contract labour employed does not 

exceed 50- Each first-aid box shall contain the following equipment: - 
1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

6. 1 (30ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution 

 
b) For workplaces in which the number of contract labour exceeds 50- Each first–

aid- box shall contain the following equipment. 
 

1. 12 small sterilised dressing. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilised dressings. 
4. 6 large size sterilised burn dressings. 
5. 6 (15-gms.) packets sterilised cotton wool. 
6. 1 (60 ml.) bottle containing two percent alcoholic solution iodine. 
7. 1 (60-ml.) bottle containing salvolite latile having the dose and mode 

of administration indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms.) bottle of potassium permanganate crystals. 
11. 1 pair of scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institute/ Government of India. 
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13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

 
 
 
 
 
 
 
 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment 
when necessary. 

 
iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
 

v) The first-aid box shall be kept in charge of a responsible person who shall always be 
readily available during the working hours at the work place. 

 
vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment, 

at the work places where the number of contract labour employed is 150 or more. 
 

vii) In work places where the number of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance from the works, First-aid posts 
shall be established and run by a trained compounder. The compounder shall be on 
duty and shall be available at all hours when the workers are at work. 

 
 viii)        Where work places are situated in places, which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital. 

 
4. DRINKING WATER 

i) In every work place, there shall be provided and maintained, at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 

 
ii) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 
 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution. Where water has to be drawn from an 
existing well, which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn from it or for 
drinking. All such wells shall be entirely closed in and be provided with a trap door, 
which shall be dust and waterproof. 

 
iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 
 

5. WASHING FACILITIES 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 
 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 
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iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 
6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale namely:- 
 

a) Where female are employed there shall be at least one latrine for every 25 
females. 
 
 
 

b) Where males are employed, there shall be at least one latrine for every 25 
males. 

 
Provided that where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and 
one for every 50 thereafter. 
 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 
have a proper door and fastenings. 

 
iii) Construction of latrines: The inside walls shall be constructed of masonry or some 

suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 
outside at least once a year.  Latrines shall not be of a standard lower than bore-hole 
system. 

 
iv) a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of 
the workers “For Men only” or “For Women only” as the case may be. 

 
 b) The notice shall also bear the figure of a man or a woman, as the case may be. 

 
v) There shall be at least one urinal for upto 50 number of male workers and one for 

upto 50 number of female workers employed at a time, provided that where the 
number of male or female workers, as the case may be, exceeds 500, it shall be 
sufficient if there is one urinal for every 50 males or females, upto the first 500 and 
one for every 100 or part thereafter. 

 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a 

clean and sanitary condition at all times. 
 b) Latrines and urinals other than those connected with a flush sewage system shall 
comply with the requirements of the Public Health Authorities. 

 
 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

 
viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed off by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose 
and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer 
of earth for a fortnight (When it will turn to manure). 
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ix) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work 
in respect of the contractor’s workmen or employees on the site. The contractor shall 
be responsible for payment of any charges, which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 

 
 
 
 
 
 
 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals 
and the other two for rest separately for the use of men and women labour. The 
height of each shelter shall not be less than 3 metres (10 ft.) from the floor level to the 
lowest part of the roof. These shall be kept clean and the space provided shall be on 
the basis of 0.6 sq. m. (6 sft.) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion 
of the building under construction or other alternative accommodation to be used for 
the purpose. 

 
 

8. CRECHES 
i) At every work place, at which 20 or more women worker are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a playroom for the children and the other 
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H 
(ii) a, b & c. 

 
ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 
 
iii) The contractor shall supply adequate number of toys and games in the playroom and 

sufficient number of cots and beddings in the bedroom. 
 
iv) The contractor shall provide one ayah to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women 
workers exceeds 50. 

 
v) The use of the rooms earmarked as crèches shall be restricted to children, their 

attendants and mothers of the children. 
9. CANTEENS 

i) In every work place where the work regarding the employment of contract labour is likely 
to continue for six months and where in contract labour numbering one hundred or more 
are ordinarily employed, an adequate canteen shall be provided by the contractor for the 
use of such contract labour. 

 
ii) The contractor shall maintain the canteen in an efficient manner. 
 
iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing 

places, separately for workers and utensils.   
 
iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
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v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or colour washed atleast once in each year. Provided that the inside walls of the 
kitchen shall be lime-washed every 4 months. 

 
vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
 
vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
 
 
 
 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
 
ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at 

a time. 
 
x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture, except tables and chairs, shall not be less than one square metre (10 sft.) 
per diner to be accommodated as prescribed in sub-Rule 9. 

xi)  
a)  A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number. 
 
b) Washing places for women shall be separate and screened to secure privacy. 

 
xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9. 
 
xiii) a)  

1. There shall be provided and maintained, sufficient utensils, crockery, furniture and 
any other equipment’s, necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and 
hygienic condition. 

b)  
1. Suitable clean cloths for the employees serving in the canteen shall be provided and 

maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material.  
3. Suitable facilities including an adequate supply of hot water shall be provided for 

the cleaning of utensils and equipment’s. 
xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 
 
xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be 

based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 
 
xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the 

following items shall not be taken into consideration as expenditure namely: - 
a) The rent of land and building. 
b) The depreciation and maintenance charge for the building and equipment’s provided 

for the canteen. 
c) The cost of purchase, repairs and replacement of equipment’s including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
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e) The interest and amounts spent on the provision and maintenance of equipment’s 
provided for the canteen. 

 
xvii) Registered accountants and auditors shall audit the accounts pertaining to the 

canteen once every 12 months. 
 
 
 
 
 
 
 

 
10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 

Engineer-in-Charge including the filling-up of any borrow pits which may have been dug by 
him. 

 
11. The contractor shall ensure that at the construction site of The Building or other construction 

work, adequate safety measures are taken to protect The Building workers against any 
accident etc.  The adequate safety measures in conformity with the provisions of Part III of 
The Building and Other Construction Workers (Regulation of Employment and condition of 
service) Central Rules 1998 should be provided in addition to the safety measures laid down 
hereunder:  In case of any discrepancy, the safety measures as per Part III of The Building and 
Other Construction Workers (Regulation of Employment and condition of service) Central 
Rules 1998 shall supercede.  

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of any 
penalty in case he fails to meet the requirements of The Building and Other Construction 
Workers (Regulation of Employment and condition of service) Act, 1996 and The Building and 
Other Construction Workers (Regulation of Employment and condition of service) Central 
Rules 1998. 

 
13. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 
 

14. AMENDMENTS 
Government/ BSNL may, from time to time, add to or amend these rules and issue directions 
it may consider necessary for the purpose of removing any difficulty, which may arise in the 
administration thereof. 

CONTRACTOR’S LABOUR REGULATIONS 
 

1. SHORT TITLE 
 

These regulations may be called the Contractors Labour Regulations. 
 

2. DEFINITIONS 
 

i) Workman means, any person employed by BSNL or its contractor directly or indirectly, 
through a subcontractor, with or without the knowledge of the BSNL, to do any skilled, 
semiskilled or unskilled, manual, supervisory, technical or clerical work, for hire or reward, 
whether the terms of employment are expressed or implied, but does not include any 
person: - 

 
a) Who is employed mainly in a managerial or administrative capacity; or, 
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b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 
rupees per mensem or exercises either by the nature of the duties attached to the 
office or by reason of powers vested in him, functions mainly of managerial nature; 
or, 

 
c) Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, washed, 
altered, ornamental finished, repaired adopted or otherwise processed for sale for 
the purpose of the trade or business of the principal employers and the process is to  

 
 
 
be carried out either in the home of the out worker or in same other premises, not 
being premises under the control and management of the principal employer. 

 
ii) Fair Wages means wages whether for time or piecework fixed and notified under the 

provision of the Minimum Wages Act from time to time. 
 
iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a subcontractor. 

 
iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3.   
i) Normally working hours of an adult employee should not exceed 9 hours a  day  and in 

case of child 4 ½ hours a day. The working day shall be so arranged that inclusive of 
interval for rest, if any, it shall not spread over more than 12 hours on any day. 

 
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 

48 hours in any week he shall be paid over time for the extra hours put in by him at 
double the ordinary rate of wages. Children shall not be made to work extra hours. 

 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of Minimum Wages  (Central) Rules 1960, as amended  from time to time, 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 

 
b) Where the minimum wages prescribed by the Government, under the Minimum Wages 

Act, are not inclusive of the wages for the weekly day of rest, the worker shall be entitled 
to rest day wages, at the rate applicable to the next preceding day, provided he has 
worked under the same contractor for a continuous period of not less than 6 days. 

 
 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on 
one of the five days, immediately before or after the normal weekly holiday, and pay 
wages to such worker for the work performed on the normal weekly holiday at the 
overtime rate. 

 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 The contractor shall, before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain, in a clear and legible condition in 
conspicuous places on the work, notices in English and in local Indian languages spoken by the 
majority of the workers, giving the minimum rates of the wages fixed under Minimum Wages 
Act, the actual wages being paid, the hours of work for which such wage are earned, wages 
periods, dates of payments of wages and other relevant information as per Appendix ‘III’. 
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5. PAYMENT OF WAGES. 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 
ii) No wage period shall exceed one month. 
iii) The wages of every person employed as contract labour in an establishment or by a 

contractor, where less than one thousand such persons are employed, shall be paid 
before the expiry of seventh day and in other cases before the expiry of tenth day after 
the last day of the wage period in respect of which the wages are payable. 
 
 
 
 

 
iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the 
date on which his employment is terminated. 

 
v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before 
the expiry of the wage period, final payment shall be made within 48 hours of the last 
working day. 

 
vi) Wages due to every worker shall be paid to him direct or to other person authorised by 

him in this behalf. 
 
vii) All wages shall be paid in current coin or currency or in both. 
 
viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 
Payment of Wages Act 1956. 

 
ix) A notice showing the wages period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy sent by the contractor to the Engineer-in-
Charge under acknowledgement. 

 
x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of 

the Junior Engineer or any other authorised representative of the Engineer-in-Charge who 
will be required to be present at the place and time of the disbursement of wages by the 
contractor to workmen. 

 
xi) The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge, as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 
Roll”, as the case may be, in the following form: - 

 “Certified that the amount shown in the column No…………has been paid to the workman 
concerned in my presence on……….…..at…………” 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: - 
 

(a) Fines 
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(b) Deductions for absence from duty i.e. from the place or the places where by the terms 
of his employment he is required to work. The amount of deduction shall be in 
proportion to the period for which he was absent. 

 
(c) Deductions for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deductions which he is required 
to account, where such damage or loss is directly attributable to his neglect or default. 

 
(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 
 
 
 

 
(e) Any other deduction, which the Central Government may from time to time, allows. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on 
his part as have been approved of by the Chief Labour Commissioner. 

 
Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at 

Appendix-X. 
 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against 
such fines or deductions. 

 
(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, 

shall not exceed an amount equal to three paise in a rupee of the total wages, payable to 
him in respect of that wage period. 

 
(v) No fine imposed on any worker shall be recovered from him by instalment, or after the 

expiry of sixty days from the date on which it was imposed. 
 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 
7. LABOUR RECORDS 

 
(i) The contractor shall maintain a Register of Persons employed on work on contract in Form 

XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V) 
 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 
 
(iv) Register of accident – The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars: 
 

a) Full Particulars of the labourers who met with accident. 
b) Rate of wages. 
c) sex 
d) Age 
e) Nature of accident and cause of accident 
f) Time and date of accident 
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g) Date and time when admitted in hospital 
h) Date of discharge from the hospital 
i) Period of treatment and result of treatment 
j)  Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 
k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 
m) Amount paid with details of the person to whom the same was paid 
n) Authority by whom the compensation was assessed  
o) Remarks. 

 
 
 
 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 
1971 (Appendix XI) The contractor shall display in a good condition and in a conspicuous 
place of work the approved list of acts and omission for which fines can be imposed 
(Appendix X) 

 
v) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the CL (R&A) Rules 1971 (Appendix XII). 
 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XIII). 

 
ix) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XIV). 
 

8. ATTENDANCE CARD-CUM WAGE SLIP 
i) The contractor shall issue an Attendance card cum wage slip to each workman employed 

by him in the specimen form at (Appendix-VII). 
 
ii) The card shall be valid for each wage period. 
 
iii) The contractor shall mark the attendance of each workman on the card twice each day, 

once at the commencement of the day and again after the rest interval, before he actually 
starts work. 

 
iv) The card shall remain in possession of the worker during the wage period under reference. 
 
v) The contractor shall complete the wage slip portion on the reverse of the card at least a 

day prior to the disbursement of wages in respect of the wage period under reference. 
 
vi) The contractor shall obtain the signature or thumb impression of the worker on the 

wage slip at the time of disbursement of wages and retain the card with him. 
 
9. EMPLOYMENT CARD 

  The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 
to each worker within three days of the employment of the worker (Appendix-VIII). 

10. SERVICE CERTIFICATE 
 On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service Certificate in the Form XV of the CL 
(R&A) Central Rules 1971 (Appendix-IX). 

11. PRESERVATION OF LABOUR RECORDS 
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 All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 
authorised by the Ministry of Communication in this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
 The labour officer or any person authorised by the Central Government on their behalf shall 

have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate into 
any complaint regarding the default made by the contractor or subcontractor in regard to 
such provision. 

 
 
 
 

 
13. REPORT OF LABOUR OFFICER 
 The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 

his investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned.  
In case an appeal is made by the contractor under Clause 13 of these regulations, actual 
payment to labourers will be made by the Executive Engineer after the Superintending 
Engineer has given his decision on such appeal. 

 
i) The Executive Engineer shall arrange payments to the labour concerned within 45 days 

from the receipt of the report from the Labour Officer or the Superintending Engineer as 
the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Superintending Engineer 
concerned within 30 days from the date of decision, forwarding simultaneously a copy of his 
appeal to the Executive Engineer concerned but subject to such appeal, the decision of the 
officer shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or inquiry under these 
regulations by: - 

 
a) An officer of a registered trade union of which he is a member. 
 
b) An officer of a federation of trade unions to which the trade union referred to in 

Clause (a) is affiliated. 
 
c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed 
or by any other workman employed in the industry in which the worker is employed. 

 
ii) An employer shall be entitled to be represented in any investigation or inquiry under 

these regulations by:- 
 

a) An officer of an association of employers of which he is a member. 
 
b) An officer of a federation of associations of employers to which association referred to 

in Clause (a) is affiliated. 
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c) Where the employer is not a member of any association of employers, by an officer 

of association of employer connected with the industry, in which the employer is 
engaged or by any other employer, engaged in the industry in which the employer 
is engaged. 

 
iii) No party shall be entitled to be represented by a legal practitioner in any investigation 

inquiry under these regulations. 
 
 
 
 
 
 
 

16. INSPECTION OF BOOKS AND SLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to 

his agent at a convenient time and place after due notice is received or to the Labour Officer 
or any other person, authorised by the Central Government on his behalf. 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government/ BSNL may from time to time add to or amend the regulations and on any 
question as to the application/interpretation or effect of those regulations the decision of the 
Superintending Engineer concerned shall be final. 
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Appendix’I’ 
 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 
 

Name and address of the contractor____________________________________ 
 

Name and Location of the work________________________________________ 
 
 
 

Name of the 
Employee 

Father’s/     
husband’s    

name 

Nature of    
Employment 

Period of          
actual 

confinement 

Date on which 
notice of given 

1 2 3 4 5 
 
 
 
 
 

    

                                      
   

Date on which maternity leave commenced and ended 
Date of Delivery/ 

Miscarriage 
In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 
6 7 8 9 10 

 
 
 
 
 
 

    

 
  
  

Leave pay paid to the employee Remarks 
In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 
11 12 13 14 15 
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Appendix’II’ 
SPECIMEN FORM OF THE REGISTER,REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN DEPARTMENT OF TELECOM/ BSNL. 
  

Name and address of the contractor_______________________________ 
 
Name and location of the work___________________________________ 
 
1. Name of the woman and her husband’s name. 
2. Designation 
3. Date of appointment. 
4. Date with months and years in which she is employed. 
5. Date of discharge / dismissal, if any. 
6. Date of production of certificates in respect of pregnancy. 
7. Date on which the woman informs about the expected delivery. 
8. Date of delivery / miscarriage / death. 
9. Date of production of certificates in respect of delivery / miscarriage. 
10. Date with the amount of maternity/ death benefit paid in advance of expected delivery. 
11. Date with amount of subsequent payment of maternity benefit. 
12. Name of the person nominated by the woman to receive the payment of the maternity benefit 

after her death. 
13. If the woman dies, the date of death, the name of the person to whom maternity benefit amount 

was paid, the month thereof and the date of payment. 
14. Signature of the contractor for authenticating entries in the register. 
15. Remarks column for the use of inspecting officer. 
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Appendix’III’ 
 

LABOUR BOARD 
 

Name of work:______________________________________________ 
 

Name of Contractor:__________________________________________ 
 

Address of Contractor:_________________________________________ 
 

Name and address of BSNL Division:_______________________________ 
 

Name of BSNL Labour Officer :____________________________________ 
 

Address of BSNL Labour Officer:___________________________________ 
 

Name of Labour Enforcement Officer:________________________________ 
 

Address of Labour Enforcement Officer:_______________________________ 
 
 

Sl.No Category Minimum 
wage Fixed
  

Actual wage  
paid 

Number 
Present  

Remarks 

 
 
 
 

     

 
Weekly holiday_____________________________________________________ 

 
Wage period ______________________________________________________ 

 
Date of payment of Wages__________________________________________ 

 
Working hours____________________________________________________ 

 
Rest interval______________________________________________________ 
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Appendix’IV’ 
 

Form-XIII (See Rule 75) 
Register of Workmen Employed by contractor 

 
Name and address of contractor_______________________________________ 

 
Name and address of establishment under which contract is carried 
on_______________________________________________________________ 

 
Nature and location of Work___________________________________________ 

 
Name and address of Principal Employer_______________________________ 

 
 

Sl
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N
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f 
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m
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1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix’V’ 
 

Form-XVI (See Rule 78(2)(a) 
Muster Roll 

Name and address of the contractor__________________________________ 
 

Name and address of establishment under which contract is carried 
on_____________________________________________________________ 

 
Nature and location of work_________________________________________ 
 
Name and address of Principal Employer______________________________ 
 
For the month of fortnight__________________________________________ 
 
 

Sl. No. Name of 
workman 

Sex Father’s/ 
Husband’s 
name 

Dates Remarks 

1 2 3 4 5 6 
    1                           2   3 4    5  
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Appendix’VI’ 
 

Form –XVII (See Rule 78(2)(a)) 
Register of Wages 

 
Name and address of the contractor______________________________ 
 
Name and address of establishment under which  
contract is carried on__________________________________________ 
 
Nature and location of work____________________________________ 
 
Name and address of Principal Employer_________________________ 
 
Wages period_______ Monthly/fortnightly 
 
 

Sl
.N
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N
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e 
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f 
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1 2 3 4 5 6 7 8 
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Appendix’VII’ 
(Observe) 

Wage Card No.___________ 
 

Wage Card 
 
        Name and address of the contractor____________________ Date of issue_______ 

 
Name and location of work___________________________  Designation_______ 

 
Name of Workman__________________________________         Month/fortnight 

 
         Rate of Wages_______________________________________________ 

 
 DATE 
 1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31.

M
or

ni
ng

 

                               

Ev
en

in
g 

                               

In
iti

al
 

                               

 
 
         Rate_______________                                  Amount________________________________ 
 

 
Received from_____________________ the sum of Rs. _____________on account of my wages. 

 
 
 
 

Signature
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Appendix’VII’ 
(Reverse) 

 
Form-XIX 

(See rule 78(2)(b)) 
 

Wages Slip 
 

 Name  and address of the contractor______________________________ 
 
 Name and Father’s/Husband’s name of workman_____________________ 
 
 Nature and location of work______________________________________ 
 
 For the Week/Fortnight/Month ending______________________________ 
 

1. No. of days worked  _____________________________________ 
 
2. No. of units worked in case of piece rate workers______________ 

 
3. Rate of daily wages/piece rate______________________________ 

 
4. Amount of overtime wages_________________________________ 

 
5. Gross wages payable_____________________________________ 

 
6. Deduction, if any_________________________________________ 

 
7. Net amount of wages paid________________________________ 

 
 

 
 
 

Initials of the Contractors or his representative 
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Appendix’VIII’ 
 

 
Form-XIV 

(See rule 76) 
 

Employment Card 
 

Name and address of the contractor__________________________________ 
 

Name and address of establishment under which contract is carried 
on_______________________________________________________________ 

 
Nature of work and location of work_____________________________________ 

 
Name and address of Principal Employer________________________________ 
 

1. Name of Workman__________________________________________ 
 

2. Sl No. in the register of workman employed_______________________ 
 

3. Nature of employment/designation_______________________________ 
 

4. Wage rate (with particulars of unit in case of piece work)_____________ 
 

5. Wages period_______________________________________________ 
 

6. Tenure of employment________________________________________ 
 

7. Remarks___________________________________________________ 
 

                                                                              
 
                                                                                      
 

Signature of contractor 
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Appendix’IX’ 

 
 

Form-XV (See Rule 77) 
Service Certificate 

 
Name and address of the contractor____________________________________ 

 
Nature and location of work___________________________________________ 

 
Name and Address of workman________________________________________ 

 
Age or date of birth__________________________________________________ 

 
Identification marks_________________________________________________ 

 
Father’s/Husband’s name____________________________________________ 

 
Name and address of establishment in/under which contract is carried 
on_______________________________________________________________ 

 
Name and address of Principal Employer________________________________ 

 
 

Sl.No. Total period for which 
employed 

Nature of 
work done 

Rate of Wages (with 
particulars of unit in case 
of piece work) 

Remarks 

From                      To 
1 2               3 4 5 6 
 
 
 

     

 
 
 
 

Signature 
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Appendix’X’ 

 
 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed prominently 
at the site of work both in English and local Language. 
 
1. Wilful insubordination or disobedience, whether along or in combination with other. 
2. Theft fraud or dishonestly in connection with the contractors beside a business or property of 

DOT. 
3. Taking or giving bribes or any illegal gratifications. 
4. Habitual late attendance. 
5. Drunkenness fighting, riotous or disorderly or indifferent behavior. 
6. Habitual negligence. 
7. Smoking near or around the area where combustible or other materials are locked. 
8. Habitual indiscipline. 
9. Causing damage to work in the progress or to property of the DOT or of the contractor. 
10. Sleeping on duty. 
11. Malingering or showing down work. 
12. Giving of false information regarding name and father’s name etc. 
13. Habitual loss of wage cards supplied by the employers. 
14. Unauthorized use of employer’s property of manufacturing or making of unauthorized articles 

at the work place. 
15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectification. 
16. Making false complaints and/or misleading statements. 
17. Engaging on trade within the premises of the establishment. 
18. Any unauthorized divulgence of business affairs of the employees. 
19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 
20. Holding meeting inside the premises without previous sanction of the employers. 
21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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Appendix’XI’ 
 

Form-XII (See Rule 78(2)(d)) 
Register of Fines 

 
Name and address of the contractors________________________________ 

 
Name and address of establishment under which contract is carried 
on___________________________________________________________ 

 
Nature and location of work_______________________________________ 

 
Name and address of Principal Employer_____________________________ 

 
Sl.No. Name of 

workman 
Father’s/Husband’s 
name 

Designation/natur
e of employment 

Act/Omission 
For which fine 
imposed 

Date of 
Offence 

1 2 3 4 5 6 
      

 
 
 

 
  
 

Whether 
workman 
Showed cause 
against fine 

Name of 
person in 
whose 
presence 
employees 
explanation 
was heard 

Wage period 
and wages 
payable 

Amount of 
fine imposed 

Date on 
which fine 
realized 

Remarks. 

7 8 9 10 11 12 
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Appendix’XII’ 

 
Form-XX(See Rule 78(2)(d)) 

Register of Deduction for Damage or Loss 
 

Name and address of the contractors______________________________ 
 
Name and address of establishment under which contract is carried 
on__________________________________________________________ 
 
Nature and location of work______________________________________ 
 
Name and address of Principal Employer___________________________ 
 
 

Sl.No. Name of 
workman 

Father’s/Husband’s 
name 

Designation/natur
e of employment 

Particulars of 
damage or 

loss 

Date of 
damage or 

loss 
1 2 3 4 5 6 

      
 
 
 

 
 

Whether 
workman 
showed 
cause 

against 
fine 

Name of 
person in 

whose 
presence 

employees 
explanation 
was heard 

Amount of 
deduction 
imposed 

No. of 
installments 

Date of recovery Remarks 

First 
installment 

Last 
installment 

7 8 9 10 11 12 13 
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Appendix’XIII’ 
 
 

Form-XXII (See Rule 78(2)(d) 
Register of Advances 

 
Name and address of the contractors_______________________________ 
 
Name and address of establishment under which contract is carried 
on___________________________________________________________ 

  
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer____________________________ 
 

Sl
. N

o.
 

N
am

e 
of

 w
or

km
an

 

Fa
th

er
’s

/H
us

ba
nd

’s
 

na
m

e 

De
sig

na
tio

n 
na

tu
re

 
of

 e
m

pl
oy

m
en

t 

W
ag

e 
pe

rio
d 

an
d 

w
ag

es
 p

ay
ab

le
 

Da
te

 a
nd

 A
m

ou
nt

 
of

 A
dv

an
ce

 g
iv

en
 

Pu
rp

os
e(

s)
 fo

r 
w

hi
ch

 A
dv

an
ce

 
m

ad
e 

N
um

be
r o

f 
In

st
al

lm
en

ts
 b

y 
w

hi
ch

 a
dv

an
ce

 to
 

be
 re

pa
id

 

Da
te

 a
nd

 a
m

ou
nt

 
of

 e
ac

h 
in

st
al

lm
en

ts
 re

pa
id

 

Da
te

 o
n 

w
hi

ch
 la

st
 

In
st

al
lm

en
ts

 w
as

 
re

pa
id

 

Re
m

ar
ks

 

1 2 3 4 5 6 7 8 9 10 11 
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Appendix’XIV’ 
Form-XXIII (See Rule 78(2)(e)) 

Register of Overtime 
 

Name and address of the contractors________________________________ 
 

Name and address of establishment under which contract is carried 
on___________________________________________________________ 

  
Nature and location of work_______________________________________ 

 
Name and address of Principal Employer _____________________________ 

 

Sl
.N

o.
 

N
am

e 
of

 
w

or
km

an
 

Fa
th

er
’s

/h
us

ba
n

d’
s n

am
e 

Se
x 

De
sig

na
tio

n 
/n

at
ur

e 
of

 
em

pl
oy

m
en

t 
Da

te
 o

n 
w

hi
ch

 
O

ve
rt

im
e 

w
or

ke
d 

To
ta

l o
ve

rt
im

e 
w

or
ke

d 
or

 
pr

od
uc

tio
n 

N
or

m
al

 ra
te

 o
f 

w
ag

es
 

O
ve

rt
im

e 
ra

te
 o

f 
w

ag
es

 

O
ve

rt
im

e 
ea

rn
in

gs
 

Ra
te

 o
n 

w
hi

ch
 

ov
er

tim
e 

w
ag

es
 

pa
id

 

Re
m

ar
ks

 

1 2 3 4 5 6 7 8 9 10 11 12 
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PROFORMA OF SCHEDULES 

(Operative Schedules to be supplied separately to each intending tenderer) 
 
SCHEDULE ‘A’ 
Schedule of quantities (as per BSNL -8)    
 
SCHEDULE ‘B’ 
Schedule of material to be issued to the contractor. 
_______________________________________________________________________ 
S.No. Description of item  Quantity Rates of figures &     Place of issue 
       works at which the 
       material will be  
       charged to the  contractor 
 _________________________________________________________________________ 

2           2         3                  4               5 
_________________________________________________________________________    
1.                   ----------------------------------------  Nil   ------------------------------------                           

                                                                                                                                              
 
SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor 
 __________________________________________________________________________ 

S.No.  Description   Hire charges per day  Place of issue 
 _________________________________________________________________________ 
1                     2                       3               4 
________________________________________________________________________ 

---------------- NIL ----------------- 
__________________________________________________________________________ 
 
SCHEDULE ‘D’ 
Extra schedule for specific requirements/documents for the work, if any. 

--------------- NIL------------------- 
SCHEDULE ‘E’ 
Schedule of component of Materials, Labour etc. for escalation. 
 
CLAUSE 10CC 
 
Component of materials expressed as percent of total value of work. “X” =   NIL   

Component of labour   expressed as percent of total value of work.   “Y” = NIL   

Component of P.O.L. expressed as percent of total value of work.    “Z” = NIL   

                                                                                     
 SCHEDULE “F” 

Reference to General Conditions of contract. 
 

      Name of Work:- Providing EI & Fans in Govt. High Schools Building at Sachani 
Distt Kullu.                         

Estimated cost of work:                 Rs.  1,28,580/- 

Earnest money:         Rs.  2572/- 
 
Performance guarantee: 5% of Contract Value in the form of bank guarantee (of a 
Nationalized / Schedule Bank in a standard format)/CDR/FDR/DD within two weeks from the                                                                          
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date of issue of award letter. The validity period of the performance bank guarantee shall be 
One Year from the date of actual completion of work. [Applicable in respect of works with 
estimated cost put to tender exceeding Rs 6 Lakhs]  
Security Deposit: In addition to performance guarantee a sum @ 10% of the gross amount 
of the bill shall be deducted from each running bill of the contractor till the sum along with the 
sum already deposited as earnest money, will amount to security deposit of 5% of the Contract 
value of the work. The amount shall be refunded after Six Months from the actual date of 
completion of work. [Applicable in respect of works with estimated cost put to tender up to 
Rs 6 Lakhs]  
 

GENERAL RULES: Officer inviting tender     Executive Engineer (E) 
 & DIRECTIONS  Maximum percentage for quantity 
                                          of items of work to be executed 
                                          beyond which rates are to be  
                                         determined in accordance with  
 Clauses 12.2 & 12.3.       As per clause 12 of Important         
                                                                                                                                      Note For Contractors (page 15) 
Direction : 
2(v)                  Engineer-in-Charge                  Executive Engineer (E) 
                                                                                                                                              Bharat Sanchar Nigam Ltd. 

            Electrical Division, Mandi 
    

2(viii) Accepting Authority                        E.E (E) 
                                                                                                                                         Bharat Sanchar Nigam Ltd. 
                                                                                                                                          Electrical Division, Sundernagar. 
 
2(x) Percentage on cost of materials and labour            10% 
             to cover all overheads and profits. 
2(xi) Department      Bharat  Sanchar  Nigam Ltd. 
 
2(xii) Standard Schedule of Rates                      DSR-2012   
 
9 (ii) Standard CPWD Contract form    BSNLEW form 7/8 as modified 
          & corrected upto date 
Clause 2 
             Authority for fixing      Superintending Engineer (E.) 
                  Compensation under clause 2.                          
Clause 5 
              Time allowed for execution of work.   06 Months   10th   day after the date  
                                                                                                                                                                             of    written  orders to commence the work .     
                                                                                                                                                                                                              
                   Authority to give fair and reasonable              Superintending Engineer (E) 
                    Extension of time for completion of work        

 
                                                                                                                             

               
Clause 7 

 Gross work to be done 
 together with net payment/ 
 adjustment of advance for 
 materials collected, If any, since  
 the last such payment for being 
 eligible to interim payment.   FIVE THOUSAND 
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Clause 11 
 Specifications to be followed   AS PER SPECIFICATION ATTACHED 
 for execution of work.     & CPWD 

Clause 12 
12.1(ii)  Schedule of rates for determining 
 rates for additional, altered or 
 substituted items that cannot    
 be determined under 12.1(i) & (ii)  DSR-2012 
12.1 (iii)  Plus/minus the % over the rate  
 entered in the schedule of rates.  -----------do--------- 
12.1(v) A  Deviation Limit beyond which  25% and can be extended up to 50% in 
 sub-clauses (i) to (v) shall not                      urgent nature as per clause 13(a)  & (b)       
                         apply and clauses 12.2 & 12.3                  Page16 
 shall apply       
12.1(vi)B 

                        (a)  Limit for value of any item of any  
 individual trade beyond which  
 sub-clauses (i) to (v) shall not apply  
 and clauses 12.2 & 12.3 shall apply  ------------do-------- 

Clause 16             Competent Authority for 
                                        deciding reduced rates.       S.E.(E), B.S.N.L., Electrical  Zone,  

                                                              SHIMLA. 
Clause 36   

(i) Minimum Qualification & 
  experience required for Principal 
  Technical Representative.                 
 (a) For works with estimated cost 
  put to tender more than 
  (i) Rs. 10 Lacs for Civil work          Graduate or retired AE possessing   
  (ii) Rs. 5 Lacs for Elect./Mech. Works         at least recognised diploma. 

(b) For works with estimated cost 
  put to tender 
  (i) More than Rs. 5 Lacs but less 
  than Rs. 10 Lacs for Civil Works.         Recognised Diploma holder. 
  (ii) More than Rs. 1 Lacs but less                        Elect / Mech 
  than Rs. 5 Lacs for Elect./Mech. Works. 

(c) Discipline to which the                    Elect/ Mech    
                                        Principal  Technical     
                 Representative should belong. 

               (d) Minimum experience of works.   3 years. 
               (e) Recovery to be effected from the   Rs. 4,000/- p.m. for Graduate 

  contractor in the event of not   Rs. 2,000/- for diploma holder 
  fulfilling provision of clause 36(i) 

                                                                                             
 

Clause 42  
  

(i) Schedule/statement for determining 
  theoretical quantity of cement &    ------N.A.------ 
  bitumen on the basis of Delhi  
  Schedule of Rates ___ printed by C.P.W.D. 
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           (ii) Variations permissible on theoretical quantities. 
 
  (a) i) Cement for works with estimated  N/A. 
           cost put to tender not more than  
            Rs. 5 Lacs. 
   

      ii)  for works with estimated cost put to                 N/A. 
            tender more than Rs. 5 Lacs. 
 
  (b) Bitumen all works.    N/A 
         . 
 
  (c) Steel Reinforcement and structural steel N/A. 
        sections for each diameter, section and  
        category. 
 
  (d) All other materials.    Nil 

 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
_____________________________________________________________________ 
Sl. No. Description of item              Rates in figures and words at which  
                 recovery shall be made from the Contractor 
_____________________________________________________________________                        
     Excess beyond                less use beyond 
     permissible   the permissible 
     variation   variation 
_____________________________________________________________________ 
1. Cement 
2. Steel Reinforcement 
3. Structural Sections         ------------------ N.A. --------------- 
4. Bitumen issued free 
5. Bitumen issued at stipulated 
 fixed price. 
__________________________________________________________________ 

    
 

 

--- END OF TENDER DOCUMENT ---- 
 
 
 

CONTRACTOR                                                                          EXECUTIVE ENGINEER (E ) 


