BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
(ELECTRICAL WING)
NOTICE INVITING E- TENDER
Name of Work: - Providing Electro-mechanical Infrastructure work for Housing Circle CAF
warehouse in Satelite Building Shoghi. (H.P) (Sh:- SITC of automatic Fire Detection and Fire
Alarm)

NIT No. 08/2016-17/SHIMLA/SHIMLA DIVISION
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This certified that this NIT contains 99 (Ninety Nine) pages.

Executive Engineer (E)
BSNL, Electrical Division Shimla (HP)

UNDERTAKING BY CONTRACTOR ONLY IF THE TENDER DOCUMENT IS DOWNLOADED FROM

WEBSITE

| / we wish to state that the tender document has been downloaded by me / us from the website and
the same tender document is sealed and submitted. In case if there is any change between the
documents submitted by me / us and the Draft NIT, then the Draft NIT which is seen by me/ us shall
prevail.

Signature of Contractor with SEAL
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NOTICE INVITING e-TENDER

The Executive Engineer (Elect.), BSNL Electrical Division, First Floor, Block no. 35, SDA
Complex, Kasumpati, Shimla-171009 on behalf of Bharat Sanchar Nigam Limited, invites online
item rate tenders in Two Bid system from eligible contractors for the work and details given below:

GENERAL DETAILS

1 | NIT No.
2 | Name of work Providing Electro-mechanical Infrastructure work for
Housing Circle CAF warehouse in Satelite Building
Shoghi. (H.P) (Sh:- SITC of automatic Fire Detection
and Fire Alarm')
3 | Estimated cost of the work
Inclusive of all taxes Rs. 2,99,520/-
4 | Completion period One month
5 | Earnest Money Deposit (EMD
- @2% of estiymatepd Cosg : Rs. 5990/-
6 | Mode of submission of EMD DD/FDR/TDR/BG of a Nationalized/Scheduled Bank in
favour of “Accounts Officer (Cash), BSNL, Shimla
7 | Bid Cost (Non Refundable) Rs 569/-
8 | Mode of submission of Bid Cost | DD / Pay Order/ Bankers Cheque of a Nationalized /
Scheduled Bank in favour of “Accounts Officer (Cash),
BSNL, Shimla
9 | Tender processing fees Online payment as per details given on website
including taxes (Non www.tenderwizard.com/BSNL
Refundable)
10 | Availability of tender www.tenderwizard.com /BSNL, and www.hp.bsnl.co.in
Documents (The bidder can only participate in e-tender on
www.tenderwizard.com/BSNL )
11 | Date & time of availability of
tender documents in the portal | From 03-12-2016
for downloading
12 | Last date and time of closing of | ,, 15 5416 (up to 17:00 Hrs.)
online submission of tenders
13 | Period during which EMD & | After the date and time of submission of online bid and up
Bid cost instrument and other | to 15.00hrs. dated 16-12-2016
documents shall be submitted. All documents shall be submitted by dropping in the box
available in office of Executive Engineer (E) or shall be
sent by Regd. Post/Speed. BSNL will not be responsible
for any postal delay.
14 | Date and time of online opening | 1~ 15 5016 at 15:00 hours
of technical bid.
15 | Date and time for online
opening of financial bids 16-12-2016 at 15.30 hrs
16 | Competent authority inviting Executive Engineer (E), BSNL Electrical Division, First
tender Floor, Block no. 35, SDA Complex, Kasumpati, Shimla-
171009
17 | Help desk 011-49424365, 0172-39537537, Email-
twhelpdesk691@gmail.com
CONTRACTOR 2 EE (E)
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Eligibility Conditions

The Contractors satisfying the following conditions: -
_ELIGIBILITY CRITERIA

1.

Average annual turnover during the last 3 vyears, ending 31 March
of the previous financial year, should be at least Rs.89,856/-.

AND
Experience of having successfully completed similar works in Central
Government /State Government /Central Autonomous Body/Central Public
sector undertaking during last 7 years ending last day of month previous to the

one in which applications are invited, should be either of the following:

Three similar successfully completed works costing not less than the amount
equal to Rs. 1,19,808/-.
OR

Two similar successfully completed works costing not less than the amount
equal to Rs. 1,79,712/-.

OR
One similar successfully completed work costing not less than the
amount equal to Rs.2,39,616/-.
The contractor shall also submit and confirm:
Documentary proof of satisfying above conditions and valid Chartered Accountant
certificate towards deposit of income tax, valid Service Tax Registration and HP State
VAT Registration, EPF Registration to be furnished along with application, Agency
should submit the attested copy of PAN card. Conditions and tender forms can be had
from BSNL Electrical Division, Shimla, on payment ofRs.500/- + VAT as applicable.
(Non- refundable) (i.e., Rs. 569/-). All the documents shall be self attested / certified
by any BSNL/MTNL Executive /Notary /Gazetted Officer of Central Govt.)

2. Important Instruction to Bidders For Regarding Online Tendering (E-Tendering)

2.1

CONTRACTOR

Bidder is required to have class 3 digital signature certificate (DSC).

Every bidder has to get himself registered on www.tenderwizard.com/BSNL. He has to
pay online registration charges depending on his category to M/s ITI Limited
(tenderwizard.com) while having registration. The payment will be made online only.
For Registration: open website www.tenderwizard.com/BSNL >> Register Me >> Read
Instruction Carefully >> Fill Form >> Upload Credential Documents >> Make
Registration Charges Payment >> Save Acknowledgement >> Send request Letter on
your letter pad
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2.2

2.3

2.4

2.5

2.6

CONTRACTOR

(scanned copy) along with the documents you uploaded while having registration
through email to twhelpdesk680@gmail.com to activate your User Id.

After sending of request letter and other documents by you, your user id will be
activated within one working day and you will be intimated through email. After
activation of your user id you will be able to login.

To request for tender documents and participate in tender, bidder has to request/apply
online through www.tenderwizard.com/BSNL

For any help, please contact on 011-49424365 or 0172-3953753. A user manual for
vendor (bidder) is also available. (Home page >>Click to view latest circulars / Formats
/[ Manuals >>  General >> Vendor Manual New Version >>
Vendor_Detailed HELP_MANUAL_BSNL. )

Prospective bidders or General public can see and download free of cost PDF format of
the tender documents from website: www.tenderwizard.com/BSNL OR
www.hp.bsnl.co.in.

To participate in the tender, prospective bidders are requested to download the tender
documents and price bid in excel formats, after login in the Home page of the website
www.tenderwizard.com/BSNL with User ID/Password/Class 111 Digital Signature
Certificate.

Prospective Bidder has to fill price bid and upload the same without renaming it.

Other than this, bidders are required to upload his credential documents and/or
eligibility documents required by tender inviting authority elsewhere in this document
in the tender online on www.tenderwizard.com/BSNL. Please refer Help Manual for
Tender submission or contact 1Tl Helpdesk.

The Intending bidder must read the terms and conditions of Notice Inviting Tender &
eligibility criteria carefully. He should only submit his bid if he considers himself
eligible and he is in possession of all the supporting documents required.

Information and instructions for bidder posted on website shall form part of bid
document.

The bid can only be submitted after uploading the mandatory scanned documents such
as Demand Draft/Pay Order/Banker’s Cheque/FDR towards the cost of bid document
and EMD in favour of Accounts Officer (Cash), BSNL, Shimla and other documents
as specified.

Those Contractors not registered on website www.tenderwizard.com/BSNL mentioned
above are required to get registered beforehand.

Contractor can upload documents in the form of JPG format and PDF format and any
other format as permissible by the e-tendering portal.

Contractor must ensure to quote rate of each item. If any cell is left blank, the same
shall be treated as “0”. Therefore if any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as “0” (ZERO).
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LIST OF MANDATORY DOCUMENTS TO BE SCANNED AND UPLOADED ON THE
LINK WITHIN PERIOD OF BID SUBMISSION

Sl.no Description

1. Demand Draft/Pay Order/Banker’s Cheque /FDR/TDR/BG of any Nationalized/ scheduled bank
towards EMD.

2. Demand Draft/Pay Order/Banker’s Cheque of any Nationalized/scheduled bank towards cost of bid.

3. CA certificate for turnover for last 3 years

4. Documentary proof of satisfying eligibility conditions as per “1” above

5. PAN card issued by Income Tax Department,

6 Original authorization of person quoting the tender from Directors/ Proprietor of the company

6. Certificate for “No near relatives are working in BSNL” as per format available in NIT document.

7. Sales Tax / VAT registration no. with HP sales tax Department and EPF registration certificates from
appropriate Govt. authorities.

8. Service Tax Registration No.

NOTES:

1. All the documents shall be self attested / certified by any BSNL Executive /Notary /Gazetted
Officer of Central Govt.

2. The bidder shall upload scanned copy of originals in JPG or PDF format. The submission of
documents is deemed as undertaking by bidder that all the documents are true and genuine. If it is
found, at any time during bidding or execution of work, that the information/documents submitted
by the bidder are in variance/forged/bogus, they shall be legally held responsible for the same.
Their offer shall be summarily rejected or termination of contract, if awarded, forfeiting of the
EMD, performance guarantees, security deposit, if any. The bidder/contractor shall be blacklisted
/debarred for further works in BSNL for a period of three years.

Executive Engineer (E)
BSNL, Electrical Division Shimla (HP)
Email xenbsnlsmli@gmail.com
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No: 65 /2017 /BSNL / EEE / SML /368 dated 30/11/2016

Copy for information and wide publicity to: -

1 Web site www.hp.bsnl.co.in. 2. The CE (E) Shimla 3) Vigilance Officer, O/o CGMT, Shimla.

4.The A. G. M. (Planning) O/0 the GMTD Shimla/Solan for display on N.B. Please 5) A. O. concerned
Shimla 6) EE (E) Mandi/Dharamshala 7) All SDE’s (E) & SDE (EP) under this Division 8. Notice Board &
then NIT File. 9) Contractors.

FOLLOWING OFFICERS MAY BE CONTACTED FOR REDRESSAL OF COMPLAINTS

Sr. Name of office Postal address Telephone FAX No.
No. Number
1 The Chief Third Floor, Block no. 5, Sector | 0177-2673701 0177-2673211
Engineer (Elect) 6, Phase-lll, New Shimla-171009
2 The Vigilance O/0 the Chief General Manager | 0177-2621213 0177-2622213
officer HP BSNL, HPTC, Ground Floor,
Telecom Circle Block No. 9, SDA Complex,
Kasumpati,
Shimla 171 009 (HP)

Executive Engineer (E)
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MBSNL E NIT (BSNL EW-6)

Bharat Sanchar Nigam Limited
(A Government of India Enterprise)
Electrical Wing

Zone: H.P. Division: Kasumpati, Shimla  Circle: Shimla

01.
02.

03.

04. (a)

(As per Tendering Procedure in BSNL EW-6 revised up to date)

NIT No. 08 /2016-17/SHIMLA/SHIMLA DIVISION  dated 30-11-2016
NOTICE INVITING e -TENDERS
(As per Tendering procedure in BSNL revised up to date)

Item rate e-Tenders are hereby invited on behalf of BSNL for the work of: Providing
Electro-mechanical Infrastructure work for Housing Circle CAF warehouse in Satelite
Building Shoghi. (H.P) (Sh:- SITC of automatic Fire Detection and Fire Alarm)

Estimated cost: RS. 2,99,520/-

The intending bidder eligible to submit bid has to scan and upload the following documents
as per the provision of eligibility criteria. All the documents shall be self attested / certified
by any BSNL Executive /Notary /Gazetted Officer of Central Govt.

If the bidder is a firm in partnership / Limited company or Corporation, then the hard copies
of “FORM-A” and partnership deed / Memorandum of Articles of Association and power of
attorney / Authorization to the person who signs the tender in case of companies etc. shall
also be submitted along with hard copies of other document.

Intending bidder is eligible to submit bid provided he has definite proof to the satisfaction of
competent authority of having the eligibility criteria as given below.

Detailed tender documents of tender consisting of the detailed plans, complete
specifications, the schedule of quantities of the various classes of works to be done and the
set of conditions of contract to be complied with by the persons whose tender may be
accepted is available in downloadable form at the website www.tenderwizard.com/BSNL or
www.hp.bsnl.co.in free of cost.

(b) The site for the works shall be made available in parts.

05.

06.

(i)

(i)

(i)

The time allowed for carrying out the work will be One month for individual work and shall
be reckoned from the 10" day after the date of written order to commence the work.

The intending bidder has to fill all the details such as Banker’s name, Demand Draft/Fixed
Deposit Receipt/Pay Order/Banker’s Cheque/Bank Guarantee number, amount and date.
Earnest Money amounting to Rs. 5990/- in the form of demand draft / FDR / BG
/CDR/TDR of a nationalized/scheduled bank guaranteed by the Reserve Bank of India, drawn
in favour of “Accounts Officer (Cash), BSNL, Shimla payable at Shimla. The Validity
period of EMD is 120 days, from the date of opening of tender as stipulated above. However
EMD in shape of DD with validity of three months is also acceptable.

Cost of Bid Document amounting to Rs 569/- (in the form of Demand Draft/Pay
Order/Banker’s Cheque) drawn in favour of Accounts Officer (Cash), BSNL, Shimla
payable at Shimla.

E-tender processing fee @ 0.05% of Estimated cost put to tender (subject to Minimum
Rs.500/- and maximum of Rs.5,000/-) plus applicable taxes is to be paid through online on e-
payment link available on portal by VISA/Master enabled Credit/Debit cards/PNB net banking
facility to the account of M/s ITI Ltd. as mentioned in the portal.

07.a) The original financial instruments like Demand Draft/FDR/BG/CDR against EMD and

Demand Draft towards cost of Bid document shall be placed in a single sealed envelope super
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scribed as “Earnest Money and Cost of Bid Documents” mentioning name of work and due
date of opening of Bid.

(b) Attested copies of valid certificate of registration/enlistment with competent authority, copy of
Electrical License, PAN card issued by Income Tax department, satisfactory works completion
certificate issued by an officer not below the rank of Executive Engineer, Chartered
Accountant Certificate in respect of Turnover and WCT/Sales Tax/VVAT registration as per the
eligibility criteria & other documents shall be scanned and uploaded to the e-tendering website
within the period of bid submission and copies of the same shall be deposited in a separate
envelope marked as “Other documents”.

If the bidder is a firm in partnership / Limited company or Corporation, then the hard copies of
“FORM-A” and partnership deed / Memorandum of Articles of Association and power of
attorney / Authorization to the person who signs the tender in case of companies etc. shall also
be submitted along with hard copies of other documents as above.

If attested copies of the documents are not submitted, the contractor shall produce the originals
of the documents on demand for verification at the date & time of opening of hard copies of
documents of intending bidders before Executive Engineer (E).

(c) Both the envelope as above shall be placed in another envelope with due mention of name of
work, due date and time of opening of bids, name of the bidder and shall be submitted in the
office of the Executive Engineer (E), BSNL Electrical Division, First Floor, Block no. 35, SDA
Complex, Kasumpati, Shimla-171009 after last date and time of submission of online bid.

(d) The documents are to be reached the Division office latest by 15.00 hours on 16-12-2016
failing which the bid is liable to be rejected. The authority will not be held responsible for the
postal delay if any in the delivery of the documents and non-receipt of the same in time.

(e) Online bid documents submitted by intending bidders shall be opened only of those bidders,
whose Earnest money Deposit, Cost of Bid Document and other documents uploaded are found
in order. The time & date of opening of uploaded scanned documents & online Technical bid is
on or after 15.00 hours dated 16-12-2016.

08. The Tender will be submitted in two parts —
Part- 1:- TECHNICAL AND COMMERCIAL BID
Part-2:- PRICE BID

a) The technical and commercial bid will be opened first at the first instance and evaluated by the
Committee. At the second stage financial bids of only the technical and commercially accepted
offer will be opened for further evaluation and ranking before awarding the contract.

b) The technical and commercial bid shall be evaluated by the tender evaluation committee and if
necessary clarifications/confirmation, for deviations (if any) shall be taken from the eligible
bidders so as to evaluate their bids as per terms and conditions of the tender documents to
decide the technically & commercially responsive / non responsive bidder.

In case holiday is declared on the opening day the tenders will be opened on the next
working day.

09. The bid submitted shall become invalid and cost of bid and e-tendering processing fees shall not
be refunded if-
(1) The bidder is found ineligible.
(11) The bidder does not upload all the documents as stipulated in the bid document.

CONTRACTOR 8 EE (E)
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(iii) Any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically in the office of the tender opening authority

10.  Criteria of submission of eligibility documents for the online bids shall be considered as
fulfilled if hard copies of all mandatory documents are submitted and found in order.

11. The EMD of all the unsuccessful tenderers shall be released on issue of award letter to the
successful tenderer. This shall be done within one week of award letter.

12. Exemption from payment of earnest money and security deposit by any other unit/
department shall not hold good for BSNL.

13. In case the eligibility credentials are not found genuine at any stage i.e. before award of work
or during execution of the work or after completion of the work, the contractor will be debarred
from tendering in BSNL for three years including any other action under the contract or
existing law.

14.  After submission of online bid, the contractor can resubmit revised bid any number of times
but before last time and date of submission of bid as notified. While submitting the revised bid,
contractor can revise the rate of one or more item(s) any number of times (he need not re-enter
rates of all the items).

15.(1) Performance Guarantee :
The contractor is required to furnish performance guarantee for an amount equal to 5% of the
contract value of items in the form of Bank Guarantee (of a Nationalized / Scheduled Bank in a
standard format) / CDR / FDR / DD within two weeks from the date of issue of award letter.
The validity period of the performance security in the form of performance Bank Guarantee
shall be one year from the date of actual completion of works and the same shall be released
only after completion of 12 months free maintenance / warranty period.

(i) Security Deposit : In addition to performance guarantee stated above, a sum @ 10% of the
gross amount of the bill shall be deducted from each running bill of the contractor till the sum
be deducted with the sum already deposited as earnest money, will amount to security deposit
of 5% of the Tendered value of the work.

16. The acceptance of a tender will rest with the Superintending Engineer (E) who does not bind
himself to accept the lowest tender or any other tender and reserves to himself the Authority to
reject lowest or all the tenders received without assigning any reason. All tenders in which any
of the prescribed conditions are not fulfilled or incomplete in any respect are liable to be
rejected. Tenders with any condition including that of conditional rebates shall be rejected
forthwith summarily.

17. Canvassing in connection with tender is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable for rejection.

18. The competent authority on behalf of BSNL reserves with himself the right of accepting the
whole or any part of the tender and the tenderer shall be bound to perform the same at the rates
quoted.

CONTRACTOR 9 EE (E)
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19. (i) The tenderer should give a certificate that none of his/her relative is employed in BSNL units.

In case of proprietorship firm, certificate will be given by the proprietor and for partnership
firm certificate will be given by all the Directors of the Company.
(i) Near relatives of all BSNL employees either directly recruited or on deputation are
prohibited from participation in tenders and execution of works in the different units of BSNL.
The near relatives for this purpose are defined as :

a. Members of a Hindu Undivided family

b. They are husband and wife

c. The one is related to the other in the manner as father, mother, son(s) & son’s wife
(daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother (s) &
brother’s wife, sister (s) & sister’s husband (brother-in-law)

(iif) The company or firm or any other person is not permitted to tender for works in BSNL

Unit in which his near relative(s) is (are) posted. The unit is defined as SSA / Circle /
Chief Engineer / Chief Archt./ Corporate office for non-executive employees and all SSA
in a circle including circle office / Chief Eng./ Chief Archt./ Corporate office for executive
employees (including those called as Gazetted officers at present). The tenderer should
give a certificate that none of his/her such near relative is working in the units as defined
above where he is going to apply for tender / work, for proprietorship, partnership firms
and limited company certificate shall be given by the authorized signatory of the firm. Any
breach of these conditions by the company or firm or any other person, the tender/work
will be cancelled and earnest money/performance guarantee will be forfeited at any stage
whenever it is so noticed. BSNL will not pay any damages to the company or firm or the
concerned person. The company or firm or the person will also be debarred for further
participation in the concerned unit.

The format of the certificate to be given is “l ...,

son of S

Resident  of  -------mmmmmmm e

. hereby certify that

none of my relative (s) as defined in the tender document is/are employed in BSNL unit as

per details given in tender document. In case at any stage, it is found that the information

given by me is false /incorrect, BSNL shall have the absolute right to take any action as
deemed fit/without any prior intimation to me”.

(Seal of the Firm) (Signature of Contractor)

20. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of two
years of his retirement from service without the prior permission. The contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission as aforesaid before submission of tender and
engagement in the contractor’s service.

21. The tenders for the work shall remain open for acceptance for a period of 90 days from the date
of opening of the tenders.
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22,

23.

24,

25.

If any tenderer withdraws his tender before the said period or makes any modification in the
terms and conditions of the tender which is not acceptable to the BSNL shall, without

prejudice to any other right of remedy be at liberty to forfeit 50% (fifty percent only) of the
said earnest money absolutely.

Extension of validity: In case, where the letter of award of work cannot  be placed within the
validity period of the tender, the BSNL can request all tenderers to extend the validity of their
respective tenders and the Earnest Money deposit by a reasonable period. In such cases,
extension of validity of Earnest Money deposit by 30 days beyond the extended validity date of
tender should also be asked for. While BSNL can make the request for extension, the tenderer
is free to either extend the validity or refuse the request to extend the validity.

The contractor should read the tender documents carefully before submitting the online bid.

Before e-tendering the Contractor shall inspect the site and fully acquaint himself about the
condition with regard to accessibility of site and site nature and the extend of grounds, working
conditions, including stocking of materials, installation of T&P etc. and condition affecting
accommodation and movement of labour etc. required for the satisfactory execution of the
contract. No claim whatsoever on such account shall be entertained by the BSNL in any
circumstances.

Agreement shall be drawn with the successful tenderer on prescribed form. Tenderer shall

quote his rates as per various terms and conditions of the said form, whichwill ~ form part of the
agreement.

26.

27.

28.

29.

a)

The successful tenderer/contractor on acceptance of his tender by the Accepting authority
should sign every page of downloaded tender as available in the  website with stamp (seal) of
his firm/organization.

This down loaded and signed tender consisting of Notice Inviting e-Tender
(BSNL EW-6) shall form part of the contract document. The successful  tenderer/contractor
shall within 15 days from the stipulated date of start of the work, sign the contract consisting
of:

The Notice Inviting e-Tender, all the documents including additional conditions,
specificationsand drawings, if any forming the tender as issued at the time of invitation of
tender and acceptance thereof together with any correspondence leading thereto.

b) Standard form (BSNL EW-8).

General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are
available on BSNL website www.electrical.bsnl.co.in OR www.tenderwizard.com/BSNL as
well as in the Division office.

For e-tendering of this tender BSNL has engaged e-portal maintained by M/s ITI Ltd, New
Delhi. The agency intending to participate in tendering process shall have to register with ITI
Ltd, New Delhi. For details kindly visit website http://www.tenderwizard.com/BSNL
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30. ELIGIBILITY CRITERIA

The Contractors satisfying the following conditions: -
_ELIGIBILITY CRITERIA

2.

CONTRACTOR

Average annual turnover during the last 3 vyears, ending 31 March
of the previous financial year, should be at least Rs.89,856/-.

AND
Experience of having successfully completed similar works in Central
Government /State Government /Central Autonomous Body/Central Public
sector undertaking during last 7 years ending last day of month previous to the

one in which applications are invited, should be either of the following:

Three similar successfully completed works costing not less than the amount
equal to Rs. 1,19,808/-.
OR

Two similar successfully completed works costing not less than the amount
equal to Rs. 1,79,712/-.

OR
One similar successfully completed work costing not less than the
amount equal to Rs.2,39,616/-.
The contractor shall also submit and confirm:

Documentary proof of satisfying above conditions and valid Chartered Accountant
certificate towards deposit of income tax, valid Service Tax Registration and HP State
VAT Registration, EPF Registration to be furnished along with application, Agency
should submit the attested copy of PAN card. Conditions and tender forms can be had
from BSNL Electrical Division, Shimla, on payment ofRs.500/- + VAT as applicable.
(Non- refundable) (i.e., Rs. 569/-). All the documents shall be self attested / certified
by any BSNL/MTNL Executive /Notary /Gazetted Officer of Central Govt.)

Executive Engineer (E)
BSNL Electrical Division
Kasumpati, Shimla.
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BHARAT SANCHAR NIGAM LIMITED

BSNL EW -8
STATE : Himachal Pradesh CIRCLE : Shimla
ZONE : Himachal Pradesh BRANCH : Electrical

Percentage Rate Tender/Item Rate Tender for Works:
Tender for the work of “Providing Electro-mechanical Infrastructure work for Housing Circle CAF
warehouse in Satelite Building Shoghi. (H.P) (Sh:- SITC of automatic Fire Detection and Fire Alarm ).

Issued to (contractor) M/s
Tender Cost

Receipt no.
Date of Application
Date of Issue
Signature of officer issuing the Documents
Designation

(i)To be submitted by (time) 15.00 hours on (date) 19/11/2016 to Executive Engineer (E), BSNL Electrical Division
1st Floor Block No. 35 Kasumpati Shimla-171009

(ii) To be opened in presence of tenderers who may be present at 15.30 hours on 16-12-2016 in

the office of Executive Engineer (E), BSNL Electrical Division,  1st Floor Block No. 35 Kasumpati Shimla-171009

TENDER

1.1/ We have read and examined the notice inviting tender, schedule, Specifications applicable,

Drawings & Designs, General Rules and Directions, Conditions of contract, clauses of contract, Special

conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and

all other contents in the tender document for the work.

2. 1/We hereby tender for the execution of the work specified for the BSNL within the time specified,

schedule of quantities and in accordance in all respects with the specifications, designs, drawings and

instructions and other documents and rules referred to in the conditions of contract and all other contents

in the tender document for the work.

3.1/ We agree to keep the tender open for ninety (90) days from the due date of submission thereof and

not to make any modifications in its terms and conditions.

4. A 'sum of Rs. 5990 /- is hereby forwarded in the form of deposit at call receipt/FDR/Bank guarantee of a

Nationalized/Scheduled bank as earnest money if |/we, fail to commence the work specified, I/we agree

that the said BSNL shall without prejudice to any other right or remedy, be at liberty to forfeit the said

earnest money absolutely, and the same may at the option of the competent authority on behalf of

BSNL be recovered without prejudice to any other right or remedy available in law out of the deposit in so

far as the same may extend in terms of the said bond and in the event of deficiency out of any other

money due to me/us under this contract or otherwise.

5. Should this tender be accepted, I/We agree to execute all the works referred to in the tender

documents upon the terms and conditions contained or referred to therein and to carry out such

deviations as may be ordered up to maximum of percentage mentioned in clause 12.3 of the tender form

and those in excess of that limit at rates to be determined in accordance with provisions contained in

clause 12.2.

6. 1/We agree to furnish to BSNL Deposit at call receipt/FDR/Bank guarantee of a nationalized/scheduled

Bank for an amount equal to 5% of the contract value in a standard format within two weeks from the

date of issue of award letter. I/We agree to keep the performance bank guarantee valid for one year from

date of actual completion of work.

7. 1/We hereby declare that I/We shall treat the tender documents drawings and other records connected

with the work as secret/confidential documents and shall not communicate information/derived there from

to any person other than to whom I/We am/are authorized to communicate the same or use the

information in any manner prejudicial to the safety or interest of BSNL.

Signature of Witness

(Required in the case of Contractor’s thumb impression is given by the contractor in place of signature)
(Name & Postal address)

Occupation of witness & Date

(Signature of Contractor)
Seal of Contractor
Date
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ACCEPTANCE

The above tender as modified by you (contractor) and as provided in the letters mentioned
hereunder is accepted by me for and on behalf of the Bharat Sanchar Nigam Limited for sum of

Rs.

(Rupees

The letters referred to below shall form part of this contract Agreement:-

a)
b)
c)
For & on behalf of the B.S.N.L.
Signature
Dated Designation
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PROFORMA OF SCHEDULES
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’
Schedule of quantities (as per BSNL -8)

SCHEDULE ‘B’

Schedule of material to be issued to the contractor.

As Per Page No. 17to 18

S. No. | Description of item | Quantity | Rates in figures and words at which the Place of
material will be charged to the contractor Issue
1 2 3 4 5
NIL

SCHEDULE ‘D’:- appended from page No. 19 to 22

SCHEDULE ‘D’ reference to General conditions of
contract

Name of work:

Providing Electro-mechanical
Infrastructure work for Housing Circle CAF
warehouse in Satelite Building Shoghi. (H.P)
(Sh:- SITC of automatic Fire Detection and

Fire Alarm)
Estimated Cost of work: Rs. 2,99,520/-
Earnest Money Deposit: Rs. 5990/-

Security Deposit :

10 % of tendered amount

GENERAL RULES and DIRECTIONS:

Officer inviting tender -

Executive Engineer (E)
BSNL, Electrical Division Shimla (HP)

Definitions:

See below

Engineer-in-Charge

Executive Engineer (E)
BSNL, Electrical Division Shimla (HP)

Accepting Authority

Executive Engineer (E)
BSNL, Electrical Division Shimla (HP)

Percentage on cost of materials and labour
to cover all overheads and profits.

15%

Standard contract Form

BSNL EW 8 modified & corrected up to date

Clause 1

Time allowed for submission of Performance 15 days
Guarantee from the date of issue of letter of

acceptance, in days

Clause 2

Authority for fixing compensation under Clause 2. SE (E)
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Clause 5
i) Time allowed for execution of work.

One month

i) Authority to give fair and reasonable extension
of time for completion of work.

SE (E)

Clause 10CC

Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding the
period shown in next column.

Not applicable

Clause 12

12.2 (iii) Schedule of rates for determining the
rates for additional, altered or substituted items
that cannot be determined under 12.2.(i) & (ii)

DSR 2012

Clause 12
12.2 (iii), plus/minus = the % over the rate
entered in the schedule of rates

DSR 2012

Clause 12
Deviation Limit beyond which clauses 12.3 shall

apply

50%

Clause 25
Competent Authority for Conciliation

SE (E)

Clause 30.2
Minimum Qualifications and experience required
for Principal Technical Representative.

For works with estimated cost put to tender more
than Rs. 2 Lakh but less than Rs.5 Lakh for Elect /
Mech. Works

Recognized diploma holder

For works with estimated cost put to tender more
than Rs. 5 Lakh for Elect / Mech. Works

Graduate or recognized diploma holder with 3
years experience

Recovery to be effected from the contractor in
the event of not fulfilling provision of clause 30.2

Rs.4,000/- p.m. for Graduate
Rs.2,000/- p.m. for Diploma holder
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Schedule of work

Name of work:- Providing Electro-mechanical Infrastructure work for Housing Circle CAF
warehouse in Satellite Building Shoghi. (H.P) (Sh:- SITC of automatic Fire Detection and Fire Alarm

)

S.No. Description Of ltem Qty Rate Unit Amount

1 Supplying, Installation, Testing and Commissioning of
following detectors complete with base of detector etc
as required as per specification attached. The base
shall be of same make as that of detector.

(a) Photo Electric Smoke Detector 24 | Nos Each

2 Supplying, Installation, Testing and Commissioning of
response indicators and of thickness not less than
16SWG MS sheet .The response indicator box should
have a provision for conduit entry from one side and
terminal strip fitted for connection. The response
indictaor shall lit by means of twin LEDs in Red colour.
The indicator should have a screw type cover and
suitable for operation loaded lamps etc as required and
entire unit of the same make as of control panel. 3 Nos Each

3 Supplying, Installation, Testing and Commissioning of
manual call point (pillbox) using push button in red
colour. The box made of thickness not less than
16SWG CRCA sheet of size 100mmx100mmx55mm
deep with fire red finishing the front should be sealed
by means of breakable glass and should be dust &
vermin proof . The push button should have a pair of
NO/NC contact and provision for LED. 1 Nos Each

4 Supplying, Installation, Testing and Commissioning of
electronic hooter cum speaker enclosed in 16 SWG
MS/ Aluminium enclosure of suitable size painted with
fire red shade etc.and compatible with the Fire Panel
and as per specifications attached. 1 Nos Each

5 Supplying, Installation, Testing and Commissioning of
following zone micro processor based Fire main
control panel suitable for wall/floor mounting
fabricated from CRCA sheet along with sealed
maintenance free battery as secondary power source,
power supply & battery charger etc of capacity to take
care of standby power supply inbuilt PA system. The
necessary talk back facility between panels shall be
incorporated in the panel itself complete with telephone
hand set & necessary hardware & software etc as

required

a) 8 Zone a/w upto 12 speaker circuit (8 ohm/4 watt) 60

watt P.A Facility 1 Nos Each
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S.No

Description Of ltem

Qty

Rate

Unit

Amount

SITC of FOLLOWING zone solid state
microprocessor based LOCAL control panel,
wall mounted type fabricated from 16SWG
CRCA sheet incorporating audio and visual
indications for each zone, complete as per
specification attached.

6 zone

Nos

Each

(@)
7

S/F  of following capacity ISI mark fire
extinguisher with hose of suitable length and
normally charged and ready for use, fixing the
same on wall ,testing etc. as required.

(@)

4.0Kg. ABC type

Nos

Each

(@)

9.0Kg. ABC type

Nos

Each

Supplying & Fixing of unarmoured Copper
control Cables of following sizes on surface/
existing cable tray etc. ilc testing
commissioning complete as reqd.

(@)

2x1.5sgmm

100

Mtrs

Mtr

(b)

4x1.5 sgmm

50

Mtrs

Mtr

Supplying and Fixing of Fire Evacuation Plan at
appropriate place made out of flex sheet board
of size (4x3) feet complete as per specification
attached.

Nos

Each

10

Supplying and Fixing of Photo luminescent Non
Toxic, Non - Radio active maintenance free self
glowing Exit Signs comprising Zinc sulphide
chargeable crystals which glows in dark printed
on U- 1000 photo luminescent aluminum sheet
containing luminescent 111 as Base chemical
cover with U/V stabilized coating and mounting
arrangement for wall/ceiling mounting as per
site conditions. The Colour combination and
size of the letters shall be as per 1S:12349
Amended up to date complete as per
specification attached. (a) 4mm Acrylic sheet
based photo Luminescent signage of size
(12x8)"

10

Nos

Each

Total (A)

(Signature with Seal of Firm)
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SCHEDULE “D”
“IMPORTANT NOTE FOR CONTRACTORS”

The firm shall read carefully the following conditions and shall quote accordingly confirming all the points in their
offer.

1. SUBMISSION AND OPENING OF TENDERS:-
i) The tender shall be submitted as prescribed in clause 7 of BSNL EW 6.
i) The tenderer are advised not to deviate from the technical specifications / items, commercial terms and
conditions of NIT.

2) BSNL does not bind himself to accept the lowest or any tender and reserves to himself the right of accepting
the whole or any part of the tender and the tenderer shall be bound to perform the same at the quoted.

3) TAX AND DUTIES: -
The firm shall quote rates for all items inclusive of all taxes, duties, VAT and Octroi but excluding service tax. No
concessional form in any shape shall be issued by the BSNL.

4) SECURITY DEPOSIT:-

Recovery of security deposit at the rate of 10% in accordance with clause 1A of BSNL EW-8 shall be deducted
by BSNL from progressive payments made to the firm from all the running bills till the sum along with the sum
already deposited as earnest money will amount to security deposit of 5% of the tendered value of the work.
This shall be refunded to the contractor as per Clause 17 of BSNL EW-8. This will be released after an
observation of 12 months after the date of completion of work along with performance guarantee.

5) TERMS OF PAYMENT:
No advance payment will be made. Payment to the contractor during the contractor during the progress of
work is regulated for all the items as below. Stipulations like levy of interest if payment is not made in
specified time are not acceptable to the BSNL.

i) 90% of approved contract value on supply and installation of scheduled items
i) 10 % of approved contract value after successful testing & commissioning

NOTE:-

a) Stipulations like levy of interest if payment is not made in specified time are not acceptable to the BSNL

b) In cases where shortage / damages are intimated to the supplier in writing, the balance payment shall be
released only after the cases are settled in accordance with the provisions of the P.O.

¢) No payment will be made for goods rejected at the site on testing. Payment, if made for such items shall be
recovered from subsequent bills or other bills.

6) DATE OF COMPLETION: -
Date of successful testing & commissioning of system will be considered as the date of completion.

7) COMPLIANCE OF EPF ACT:

The firm has to fulfill / compliance of the provisions of EPF & Misc. Provisions Act 1952 & Employees’ Provident
Fund Scheme 1952.The each claim bill of contractors must accompany the 1) List showing the details of
laborers / employees engaged. 2) Duration of their engagement. 3) The amount of wages paid to such laborers
| employees for the duration in question. 4) Amount of EPF contributions (both employer's and employee’s
contribution) for the duration of engagement in question, paid to the EPF authorities. 5) Copies of authenticated
documents of payments of such contribution to EPF authorities and 6) A declaration from the contractors
regarding compliance of the conditions of EPF Act, 1952.

8) DECLARATION BY TENDERER
(&) To be signed by Proprietor in case of proprietorship firm.
(b) To be signed by all partners in case of partnership firm.
(c) To be signed by all the directors in case of the company.

L VS
S0 e
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Hereby certify that none of my relatives (*) as defined below is/are employed in BSNL units(**) as
defined below.

In case at any stage it is found that information given by me is false/incorrect, BSNL shall have absolute
right to take any action as deemed fit, without any prior intimation to me.

(*) Definition of Relatives.

(&) Member of Undivided family.

(b) They are husband and wife.

(c) They are related to the other in the manner as Father, Son(s) and Son’s wife
(Daughter-in-law, Daughter(s) & Daughter’s husband (Son-in-law), Brother &
Brother’s wife, Sister(s) & Sister's husband (Brother—in—law).

(**) The company or firm or any person is not permitted to tender for the work in BSNL unit in which his near
relative(s) is (are) posted. The unit is defined as

(a) For Non Executive Employees: SSA/Circle/Chief Engineer/Chief Architect/ Corporate Office.

(b) For Executive Employees (including those called as gazetted officer at present): All SSA in Circle
office/Chief Engineer / Chief Architect / Corporate Office.

Place:

Date: Signature of tenderer

9) TAX DEDUCTED AT SOURCE: -

The rates offered by the firm shall be inclusive of VAT as applicable in the state. The BSNL shall deduct TDS
from payments due to the firm as per rules of the state Government. Certificate for such deductions shall be
issued to the firm by the Accounts officers of the concern division.

10) SERVICE TAX:-

The rates offered by the firm shall be exclusive of the service tax as applicable. The firm shall claim service tax
with the bill clearly furnishing the complete details of service tax so included. BSNL, under no circumstances,
will consider any claim of service tax not included in the bill. It will be the firm’s responsibility to settle service tax
with service tax authorities.

11) GUARANTEE AND DEFECT LIABILITY: -

The guarantee shall be valid for twelve months after Commissioning of the system. The contractor shall
guarantee that system shall be free from any defect due to the defective material and / or bad workmanship and
also the equipments shall work satisfactorily with performance and efficiencies not less than the guaranteed
values. The firm shall visit quarterly during guarantee period and ensure the healthiness of system.

a) Any part found defective during this period shall be replaced free of cost by the contractor. The service of the
contractor's personnel if required during this period shall be made available free of cost to the department.

b) The contractor shall depute his representative within 36 hours of notification of the defect by the department.
c) A joint report shall be prepared by the representative of department and firm regarding nature of defects and
remedial action required. Time schedule for such action shall be also finalized.

d) In case the contractor fails to depute his representative within 36 hours of notification of the defect or fails to
cause remedial measure within reasonable time as decided during joint inspection, the department may
proceed to do so at the contractor’s risk and expenses and without prejudice to any other right.

12) TESTING AT SITE: -
The contractor will have to give the following tests at his cost and intimate test results before commissioning.
Nothing extra will be paid to him on this account.
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a Megger test between Phases, Neutral and Earth.
b Earth test.
c Polarity test.

13) Operation of agreement shall be governed as follows:

a. BSNL will have the right to increase or decrease up to 25 % of the contract value depending upon
the requirement of goods & services specified in the schedule of items without any change in the
unit price or other terms & conditions at the time of award of contract.

b. The ordering quantity can be increased up to the extent of 25 % (deviation limit) without the consent
of the firm. The firm shall execute such quantities at the rate quoted in the tender without any
change in terms and conditions of the contract.

c. The agreement shall be signed between the firm and Executive Engineer (E) BSNL Electrical
Division, Shimla, within a fortnight from the date of approval.

d. Formal work contract agreement will be made between the Executive Engineer (E) & the firm on the
basis of specimen agreement & the schedule of work. The date of commencement shall be
reckoned from the 10th day after the date of award letter.

e. The period of completion shall be One Month.

14) MISCELLANEOQOUS

a.

The workers engaged by firm should maintain proper discipline and good behavior with occupants. The
firm shall not depute such workers at the site, whose behavior is found improper. Executive Engineer’s
decision shall be final.

The agency will provide the workers with necessary Tools & Plant, Testing and safety equipments.

Agency has to observe all the labour rules and regulations in force and indemnify BSNL against any
claims whatsoever, either from this clause or any other clause in the contract.

Firm shall issue ID card to their workforce whenever they enter premises for bonafide work. Nobody
shall be allowed entry without work and nobody will be allowed overnight stay without work. The
workers should wear proper uniform with detachable badge indicating the name of person & firm.

Dismantled materials shall be returned to the BSNL except those items for which the replacement is
supplied by the agency.

The contractor has to keep all the units, neat and clean to avoid any accident and / or fire hazards.
Firm should have round the clock contact telephone number. In case of Emergency, contractor and
authorized engineer supervisor shall be available at site on short notice from engineer-in-charge and

make all efforts to make the situation normal at the earliest.

Firm is responsible to keep workable spares and consumables for due performance of the contract. For
critical spare parts, firm shall have arrangement with dealers for prompt supply.

Any material used/replaced by the Firm for the work shall have same specification. Alternate make shall
be allowed, only after prior approval of the Engineer in charge.

15) PACKING, FORWARDING AND STORAGE AT SITE

Before dispatch to site, the equipment / component / materials shall be properly packed so as to afford
protection against transit damages and damages against storage in open areas either at transporter's premises
or at work site. When storage in open area is inevitable proper waterproof covering shall be provided to protect
damages on account of rainwater etc. However, damaged items shall be replaced as per the direction of
Engineer-in-Charge.

All the stores and materials required for satisfactory completion of the work shall be arranged at work site by the
contractor from his own sources. However, safe custody of the material stored at site will be the responsibility of
the contractor.
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16) CO-ORDINATION AT SITE:-

At the site of work more than one agency may be working full cooperation shall be extended to other agencies
during progress of work. Further, work shall be carried out in such a way so that it may not cause abnormal
noise and hindrance to the officers of the department engaged in erection as well to the normal routine work.

17) BYE-LAWS INDEMNITY AGAINST LIABILITIES

1.

The contractor shall comply with all bye-laws and regulations of local and statutory authorities having
jurisdiction over the works and shall be responsible for payment of all fee and other charges and
giving/receiving all necessary notices and keep the Engineer-in-Charge informed about the notices issued
and received.

The contractor shall indemnify BSNL against all claims in respect of patent rights, design, trade mark or
name of other protected rights in respect of any plant, machine, work or materials used for or in connection
with the works or temporary works and from and against all claims, demands, proceedings, costs, charges
and expenses whatsoever in respect of or in relation thereon. The contractor shall defend all actions arising
from such claims and shall himself pay all royalties.

. License fees, damages, cost and charges of all and every sort that may be legally incurred in respect thereof

shall be borne by the contractor.

All liabilities / penal recoveries on matters arising out of tax/excise/levies such as incorrect deductions,
discrepancies in the filling up returns, revised assessments by the concerned authorities etc. shall be borne
by the contractor.

. Itis contractor's liability to follow all safety procedures in accordance with relevant I.S. amended up to

date during execution of work at site.
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SECTION-1

GENERAL DESCRIPTION OF WORK

1.0 SCOPE:

This section indicates general description of work and various design parameters for the automatic
smoke detection and alarm system.

2.0 DRAWINGS:

The building drawings giving necessary details regarding the areas to be protected and any other
particular information, if required, may be seen from the Executive Engineer (E) concerned.

3.0 DESIGN AND SELECTION:

3.1 Detectors which are normally used are broadly covered in two categories viz. Heat and Smoke type.
Smoke type is again of two type viz. Photo Electric & lonisation.

3.2 lonisation and photoelectric detector shall be provided in the areas which are normally free from smoke.
Heat detectors shall be provided for the areas like kitchen, battery room etc. which are prone to smoke.

3.3 The area to be protected by ionization and photo electric detector shall be generally in accordance with
the Standards lay down below. Additional detectors if any shall be provided as per user’s requirement.

@) Each detector shall cover an area not exceeding 25 sgmtr . In case of air conditioning equipment rooms.

(b) Each detector shall cover an area not exceeding 40 sqmtr . In case of non air conditioning equipment
technical rooms.

(© Each detector shall cover an area not exceeding 50 sgmitr . In case of rooms having no equipment.

(d) Each detector shall cover an area not exceeding 10 sgmtr . When provided above false ceiling or below
false flooring or over fully covered cable network.

(e) Area separated by beams having depth of minimum 450 mm shall have separate detector irrespective of
area.

()] Maximum horizontal distance between centre to centre of heat detector and smoke detector when
provided in corridor shall not exceed 10 meters and from any end walls the distance of heat detectors
shall not exceed 5 mtrs.

(9) lonisation or photoelectric detector shall be installed above the racks at a distance not exceeding 4.0
meter between detectors in case of electronic exchange.

(h) lonisation or photoelectric type detectors shall be provided in the ratio 1 : 1 for mixed monitoring
purpose

M Each heat detector shall cover an area not exceeding 40 sqmtrs.and heat detectors shall be provided for
areas which are prone to smoke.

3.4 Each return air opening in the weather maker room shall be provided with one duct detector. The
detector shall be ionization type smoke detector fitted inside the sampler box.

35 Each room including electrical rising main room shall necessarily be provided with at least one detector
irrespective of its area.

3.6 Signal from detectors which are normally not visible shall be extended in the shape of response
indicator to a suitable location which is easily accessible.
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3.7 Local control panel shall be provided at the respective floors at easily accessible areas like corridors etc.
where the same can be properly monitored. The main control panel shall be installed preferably at the
ground floor at the fire control room. Standby batteries for power supply to the panels shall be provided
near the panel.

3.8 A minimum of two speakers for audible alarm and or public announcement shall be provided on each
floor and at least one speaker shall be provided on terrace.

3.9 The response indicator shall be lit by means of twin LEDs in red color and shall be housed in MS box.

3.10  The response indicators for the detectors below the false floor, shall be installed with top at 300 mm
above false floor at nearby wall/column or directly on false floor by making suitable cut out and
covered with thick glass for detectors above false ceiling, the response indicators shall be installed
either right below on the false ceiling or on the near by wall / column with bottom 300 mm below false
ceiling. Alternatively all response indicators shall be located at convenient places as approved. The
cover plate of the response indicators shall also boldly display the detectors number to which they
correspond.

3.11  Each detector shall be numbered zone wise such as Z09/N-10 , wherein Z09 indicates zone number nine
and N-10 indicates number 10 in that zone.

3.12  All the cables and wires shall be tagged or labelled with ferrules for proper identification at the
termination end.

3.13  The specification of different types of detectors selected shall conform to the detailed specifications
issued by the Department.

4.0 STANDARDS
The entire system shall confirm to 1.S.2189 as amended up to date, where IS standard is not available
the BS 5839 standard shall be followed. In case of conflict the requirements of these detailed
specifications shall be given over riding priority. The wiring work shall be carried out confirming to
C.P.W.D. specifications for electrical works (Internal) as amended upto date.

5.0 APPROVAL OF DRAWINGS:-

The contractor shall get the following drawings approved before start of the work.

o Floor plans showing location of detector indicating the proposed distances between the detectors.

e Floor plans indicating the location of main control panels, local control panels, manual call points
response indicators etc.

e Conduit/cable layout diagram clearly indicating details of detectors and other devices connected in a
particular Zone.

o Drawing showing general arrangement of main control panel and local control panels.
The approval of drawing by the department shall not absolve the firm of their responsibility for
supplying and installing the system conforming to relevant standards and specifications.
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6.0

6.1

6.2

6.3

6.3.1

6.3.2

6.3.3

6.3.4

TEST AT SITE:-

After physical completion of the installation functional testing shall be conducted by the firm in the
presence of Engineer-In-charge or any representative of the department. Functional tests on the
following items shall be conducted for this purpose.

Smoke detectors both ionization and photo electricity.
Response indicators.

Duet detectors.

Heat detectors.

Hooters.

Standby battery.

Fire control panels.

Public address system.

S@ e oo o

Subsequently acceptance testing of the system will be conducted after successful completion of above
test by the Engineer-In-charge or his representative and representative from the T&D circle of the
department. Following procedure shall be followed for this purpose.

TESTING OF DETECTORS:

OPEN CIRCUIT TEST:

(@) All the ionization/photo electric smoke detectors of a zone are looped and are terminated on
PCB card in the control panel. Remove one terminal of detector to make open circuit in the detectors
loop a corresponding fault indication of an open circuit will be displayed as on audible and visual alarm
(amber) on the control panel. The audible alarm should be distinct from the fire alarm, trace the faulty
detector in the Zone to check the faulty detector.

(b) Open circuit conditions is created - at the last detector of individual zone.

SHORT CIRUCIT TEST:

Short the terminals of detector one by one in last detector of each zone to create a short circuit in the
detector circuit in such a way so that every individual zone is checked for visual (amber) and a distinct
audible alarm.

CLOSED CIRCUIT TEST:
By putting a cigarette smoke or allowing smoke of four incense stick in to the chamber of detectors just
about a distant feel apart, the detector senses the smoke within 10 to 15 second and the red LED on the
body of the detector glows permanently giving an audio visual alarm on the control panel and distant
hooters also gives audio signal. The audible alarm continues to operate until silenced manually. After
pressing the alarm cancel push button on the control panel, the audio signal silenced respective zone is
to be surveyed to plot the source of smoke conversely.

RESPONSE INDICATORS:

Similarly test smoke detectors installed in the false floor and false ceiling, and simultaneous operation
of respective response indicators are also ensured.

Testing of smoke detection by ionization type smoke detectors will be followed by photo electric smoke
detectors. The time taken by each detector is 10-30 seconds for its activation but never more than 60
seconds.
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6.3.5

6.3.7

6.3.8

6.3.9

6.3.10

DUCT DETECTOR IN THE RETURN AIR PATH:

Operation of duct detectors is also checked as per above procedure if these detectors operates before the
blower getting shut off indicated that the condition has much aggravated.

HEAT DETECTORS:

These are suitable for use in situation where sufficient heat is likely to be generated (for example,
kitchen and pantry etc.). These are not suitable for fire protection of places where larger losses can be
caused by small fire and where safety of life is involved. Hence used in closets or other unsupervised
spaces.

For testing of restorable type detectors a heat source, such as heat of soft coke burnt with smokeless a
hair dryer or a shielded heat lamp is used unit if respond, making sure that the sensing element is not
damaged. After each heat test, the detector is reset.

A heat detector with replaceable fusible alloy is tested first by removing the element to see whether
contacts operate properly and then re-inserting them in proper position.

MANUAL CALL POINTS:

Inspect that on each floor, one or more manual call points are installed, preferably on the exit routes. It
is installed at a height of 1.4 meters above the floor. Check that its housing is dust proof and moisture
proof properly sealed with rubber lining red painted instructions given to break the glass with hammer
provided in case any fire is observed.

For testing unscrew the outer cover the respective LED in the control panel will flash along with
audible alarm to attract the attention of the exchange staff.

ALARMS
Ensure that:-
a. The whole exchange area is covered by the audio visual alarm system.
b. Electronic hooter provided in switch room, exploitation room and lobbies of each floor.
c. Alarm signal actuated as soon as the artificially created smoke density rises in the area of
detector installed.
d. Alarmsignal is extended in OMC room so that the fire signal & time of detection of smoke gets
printed.
FAULT SIGNALS:

An immediate fault warning is checked by ( c) visual indicators (amber) on the zone control panel and
audible alarm and visible indicator (amber) on main control panel. The audible alarm should be distinct
from the fire alarm.

Check warning alarm in the following occurrences by: -

a) Removing the fuse of main power supply.

b) Disconnecting the stand by power supply.

c) Disconnecting the battery charging equipment.

Nothing shall be paid extra for arranging Tests/Material as reqd. (Aggarbatti etc.) for performance test
& AJT thereafter.

TAKING OVER OF INSTALLATION

After the installation has been completed in all respects and acceptance tested successfully as per the
procedure laid down above, this shall be taken over by the department for beneficial use. The minor
defects and discrepancies which might be noticed during acceptance testing shall be attended by the
contractor with in a fortnight from the date of acceptance test.
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SECTION -1

PHOTO ELECTRIC SMOKE DETECTOR & IONSATION SMOKE DETECTOR OPERATING

PRINCIPLE :

1.0 OPERATING PRINCIPLE

(A) PHOTOELECTIRC SMOKE DETECTORS
The operation of detector is based on light scattering principle. Under normal conditions, light pulses
are separated at such a rate that photo diode is not able to detect them, because of its position being
outside the light path. When the smoke enters the chamber. The light would be scattered off by the
smoke and sufficient quantity of light would be detected by the diode resulting in activating an alarm on
counting of six consecutive pulses on account of continued existence of smoke with in the sensing
chamber. External LED also glow in alarm actuation.

(B) IONIZATION SMOKE DETECTOR
The ionization smoke detector shall consist of two ionisation chambers i.e inner and outer, both
containing a sealed radiation source. The air inside the chamber is ionized by the radical rays emitted
from the radiation source. The two chambers are connected in series.
At the time of fire the smoke would enter into the outer chamber and due to the smoke, the current in
the ionization chamber is reduced. This effect is taken note of by the controls and signals are given
accordingly. External LED also glow on alarm activation.

2.0 GENERAL FEATURES

2.1 The detector shall be plug in type facilitating easy removal and installation of detector with hand while
base is permanently installed.

2.2 The detector shall operate at 24 VV (MAX) D.C. and shall be of low voltage type.

2.3 The detector shall be cent percent solid state using field effect transistors, integrated circuits, transistors
technology.

2.4 The detector shall have L E D indicators for quick identification of location of fire/smoke.

25 The detector shall have provision for connecting response indicator.

2.6 The detector should have necessary protection against reverse polarity of incoming supply.

2.7 The detector shall be self hold type capable of maintaining the alarm signal until the system is reset at
the control unit.

CONTRACTOR 27 EE (E)

EE/E/BSNL/ED/SML/e-tender /03-12-2016/(1/1)



1.0

2.0

2.1

2.2

2.3

SECTION-11I

HEAT DETECTOR OPERATING PRINCIPLE

OPERATING PRINCIPLE:-

The detector function with a dual action using two distinct method of fire detection i.e. rate of rise and
fixed temperature.

The rate of rise element consists of an air chamber, a flexible metal diapharm, a moisture proof trouble
free vent which is carefully calibrated at the factory. Air expands as it is heated and contract as it is
cooled. For normal day to day fluctuations the expansion and contraction of the air with in the chamber
is automatically compensated by the breathing action of vent. However, when fire occurs air
temperature is raised very rapidly and the air in the chamber expands faster than it can be vented. This
creates a pressure which distorts the diapharm and closes the electrical contracts. The rate of rise actin
is not related to any fixed temperature when the rate of temperature rise is very fast.

If the heat is subsequently removed the air within the chamber contracts relieving the pressure and the
detector automatically restores itself to the normal open circuit position.

In the instance of a very slow smoldering fire where the temperature do not increases, rapidly enough to
operate the rate of rise element, the fusible solder melts at a predetermined temperature and release the
spring which closes the electrical contracts.

FEATURES

The heat detectors shall act as on open circuit device and designed to close an electrical circuit upon
being activated.

The fixed temperature-sensing feature shall be entirely independent of rate of temperature rise sensing
feature.

The detector shall have phosphor bronze spring held under tension by fusible soldered link in order to
achieve fixed temperature sensing feature.
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SECTION-1V

1.0 HOOTERS AND MANUAL CALL POINTS

11

1.2

a)

b)

c)
d)

e)
f)

HOOTERS -

The hooter shall be suitable for wall mounting and shall incorporate hooter card and speaker inside
a metallic box.

The hooter shall be mounted at about 2.4 meter above floor level.

The hooter shall be actuated by the control panel. PA system shall have separate speaker.

The hooter shall be totally electronic solid state type speaker cum siren having interrupted tone for
alert and continuous tone for evacuation alarm. The interrupted tone shall be ON for 3 seconds and
OFF for one second.

The hooter shall operate on designed operating voltage.

The hooter shall be suitable for an audible range of 80db at 1 m with a frequency range of 500 HZ
to 1000 HZ.

MANUAL CALL POINT OR PILL BOX -

a)
b)

c)
d)

The manual call point shall be aluminium or MS construction painted with fire red.

The box shall be provided with front glass (minimum 30 sqg cm.) and gasket to make it completely
vermin and dust proof with hammer and chain. Those shall be so located to ensure that one or the

other call box shall be readily accessible to all occupants without having to travel more than 22.5

meters.

The glass front cover shall have written up — “BREAK GLASS IN CASE OF FIRE”.

The box shall be suitable for wall mounting and shall be mounted at 1.2 meters above floor level.
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SECTION V

SPECIFICATION OF MICROPROCESSOR BASED CONTROL PANEL FOR FIRE DETECTION
SYSTEM

INTRODUCTION - The purpose of introducing microprocessor based control panel in fire detection system is
to make the panel more compact by reducing the number of components , minimizing false alarms and the qty
of cable required , better reliability and making it more user friendly . However the essential features of local
control panel have been included in the microprocessor based panel.

GUIDELINES FOR DESIGN -

1. The transistor used in the circuits shall be derated by as much as 50% and shall operate at only 25% of their
wattage to safeguard against thermal run away.

2. No resistance shall be working at more than 1/3" of its rated wattage and shall give good stability and
resistance to moisture, vibration, temperature and dust.

3. The stand by power supply should be capable of maintaining the system in normal operation for a period of
not less than 48 hours after the failure of normal mains supply after which sufficient capacity would remain
to provide full load operation for at least 1 hour. The full load would be defined as that caused by the
operation of all the alarm sounders operating simultaneously, operation of a detector in at least 25 percent of
zones (with a minimum of two zones) and the operation of the fault indicator. The operation of trigger
devices in further zones should not result in cancellation of fire alarms existing at that time.

4. The power supply unit shall have solid state battery charger circuit for charging of sealed maintenance free
battery whenever the battery is discharged below the predetermined level. The rate of battery charging
should be such that, having discharged to its final voltage, the battery can comply the recommendations of
Para 2 above after a charging period of 24 hours. The charger shall sufficiently charge the battery in 8 hours
S0 as to supply the the maximum system load at an adequate voltage for at least 2 hours.

5. The printed circuit board and all the components in the panel shall be suitably protected against
Atmospheric corrosion.

6. Circuit and design of the panel shall be such that the operation (or) failure of one indicator does not prevent
the proper and independent operation of other indications.

ADDITIONAL DESIGN FEATURES -

1. All the devices in a zone viz. detector, sounders, manual call points shall be operated on same two wires
of zone.

2. Where the panel is used with conventional system , the microprocessor based control panel must be
compatible with conventional main control panel as well as local control panel and detectors of
approved makes.

GENERAL -

1. The panel shall be fabricated from 16 gauge ( 1.6 mm) CRCA sheet , completely dust and vermin proof
with Neoprene gasket, wall mounting and front open able type with hinged door.

2. The panel shall have glass door enclosure with lock and key arrangement.

3. Suitable knockouts shall be provided for termination of conduits and cable glands.

4. The panel shall be powder coated with approved colour and finish.
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10.

11.

12.

13.

All components and their wiring shall be arranged so as to be conveniently attended to from the front of
the panels.

All indicating lamps shall be LED type and of the following colours. The zone indicators indicating
FIRE should consist of two LEDs —

a. FIRE warning indicator should be clearly labelled and coloured red.

b. FAULT warning indicator should be clearly labelled and coloured amber with provision for
identifying open / short separately.

The feather touch switches and indicating lamps shall be located in the front fascia of the panel and
shall be unambiguously labelled.

The primary alarm circuit shall be solid state.

The PCBs shall be easily removable. The connections of The PCBs shall be through interface cord of
plug — in — type.

An audible signal along with its silencing switch shall be provided on the control panel.
The Earthing terminal shall be provided on the frame of the control panel.
The panel shall have ventilating louvers with wire mesh.

Laminated wire diagram shall be pasted at a suitable place inside the panel.

FEATURES -

1.

The control panel shall continuously monitor OPEN / SHORT leads in each zone, fire detectors /
manual call points with audio alarm distinct the for FIRE and FAULT and shall visually indicate FIRE /
FAULT in corresponding zone.

For multi-storeyed building separate panels may be installed on each floor with individual power supply
and batteries to reduce the interdependence of one panel over the other panel. However a repeater panel
may be provided at the ground floor with sounder to indicate the FIRE/FAULT condition at various
floors.

The manual controls for switching OFF/ON, MAINS/STANDBY power provided shall not be
accessible to outsiders.

The panel shall have the following visual indications for —
a. Systemon - green
b. Stand by on — green
c. Charger on - green
d. Isolation of a zone for testing purpose.

Audio — Visual indication shall be provided for the following —
a. The operation of fire detector in any zone.
b. Short circuit or disconnection of leads in any zone.
c. Failure or disconnection of normal power supply.

d. Failure or disconnection of stand by power supply.
e. Failure or disconnection of battery charging equipment.
f. Battery voltage low.
g. Common indication for earth fault in the panel / zone.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

The panel shall have the following supervisory facility —
a. Switch for acknowledgement.
b. Switch for manual reset of panel after normal of fire condition.

Means shall be provided in the panel to prevent battery from discharging through the charging
equipment in the event of its breakdown or failure.

Facilities shall be provided to test the zones individually by simulating fire and fault condition. On test
mode the panel shall automatically reset after a predetermined time, once the fault or fire is cleared. The
testing authority shall be able to test continuously all the zones without the necessity of resetting the
panel every time.

Each zone shall be capable of isolation for maintenance or test purposes leaving the remaining zones in
healthy condition so that fire and fault detection in other zones is not effected.

Facility for testing all the LEDs shall also be available.

Fuses shall be provided for AC, DC and charger circuit close to the source of supply in an easy
accessible place.

The user shall be able to acknowledge the fire / fault audio visual alarm and reset the panel directly
without the use of any password or key.

Only on test condition, Fire and Fault shall reset automatically. On actual conditions, any audio alarm in
the panel due to fault condition (except fire), if not acknowledged within two minutes, should be made
to stop automatically by providing a timer.

Silencing the sounder shall not prevent fire alarm being activated in any other zone simultaneously.

Any fault signal including fault testing which the panel might be experiencing shall not prevent the fire
alarm being given if any detector activates at the same time in other zone.

When fire is detected, the corresponding zone LEDs shall flash when the alarm is first signalled and
will glow steadily after the silence button is pressed.

Three NO and NC contacts shall be provided for remote monitoring.
When a fire is detected, all alarms in all zones will give continuous dual tone for evacuate condition.

It shall be possible to program on the panel for isolating the power supply to zones for maintenance
purpose.

POWER SUPPLY -

1.

The entire system shall be suitable to operate on 230 + 10 %, 50 HZ single phase AC supply with 12/24
V sealed maintenance free battery as secondary source.

The power supply unit shall consist of solid state power rectifier of adequate capacity so as to provide
12/24 V stabilized DC power as output while receiving 230 V + 10% , 50 HZ single phase AC supply.

3. Battery voltage low alarm shall be activated at 10.5 V for 12 V battery and 21V FOR 24V BATTERY.
4. The unit shall have automatic change over facility from mains to battery and vice versa.
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5. The battery shall be housed in the control panel itself.
6. Battery charging voltage shall not be greater than 13.6V for 12V battery and 27.2 V for 24 V battery.

7. The battery shall be isolated from MS sheet enclosures by means of rubber pad.

IMPORTANT NOTE:

The above general specifications are for reference as the prototype of the microprocessor
based fire control panel has been approved in respect of different manufacturers and the
firm shall supply the microprocessor based panel as per approved prototype. Wherever the
prototype approved specification of the individual manufacturer are silent then above
specifications shall prevail to that extent. (Further in respect of panels for more than 8
Zones wherein prototype is not approved therein the above specifications shall prevail in
totallaity.
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SECTION VI

GENERAL SPECIFICATION

1. All wiring and Earthing shall confirm to IS Rules and regulations amended up to date and the work
shall be done as per current CPWD specifications of electrical works as amended from time to time and
Indian Electricity Rules as amended up to date.

2. The suppliers have to obtain approval from concerned fire brigade authorities wherever required.
Nothing extra shall be paid on this account.

3. The entire electrical wires /cables etc shall be FIRE RESISTANT.

4. All minor bldg. works, if any shall be done by the supplier and if any damage to the bldg/instrument is
caused during the execution of work that should also be made good at this cost and risk

5. All tools and plants required for handing of equipment and materials at site of work as well as for their
assembly and erection and also necessary test instruments shall be the responsibility of the contractor.

6. WORK IN OCCUPIED BUILDINGS: When work is executed in occupied buildings, there should be
minimum of inconvenience to the occupants. The work shall be programmed in consultation with the
Engineer-in-charge. If so required, the work may have to be done even before and after office hours.
The contractor shall be responsible to abide by the regulation or restrictions set in this regard for entry
into and movement within the premises. The contractor shall not tamper with any of the existing
installation including their switching operations or connections without specific approval from the
Engineer-in-charge.

7. CLAUSE 10 CC i.e. price escalation clause of form CPWD-8 forming part of this tender / agreement
shall not be applicable.

8. Provision of suitable tripot or any other such stand of 300mm height, made out of not less than 12mm
x3mm thick MS flat for fixing of detectors in false floor is included in the scope of work. The design of
the tripot /stand shall be got approved from the Engineer-In-Charge before use. Nothing extra will be
paid on this account for detector installed below false floor.

9. Painting: The entire exposed conduit work and other exposed metal work etc. shall be painted with one
coat of primer followed by two coat of approved colour & red strip of 6" on every one meter of colour
with synthetic enamelled paint as approved by Engineer —in- charge.

10. The 16 SWG painted M.S. box with phenolic laminated sheet required for installation of detector
(except on false ceiling) shall be provided with each detector with out any extra cost
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LIST OF APPROVED MAKES- BSNL ELECTRICAL WING (AS ON 29.02.2016)

S. No. Item Makes
1 Engine Ashok Leyland /Cummins/ Cater pillar /
KOEL/ Volvo Penta / Mahindra &
Mahindra (up to 200 KVVA) /Escorts (up to
30 KVA)/ Eicher (up to 35 KVA)
2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC/
Leroy Somer / Stamford/Jyoti Ltd
3 Battery (Lead Acid / Amara Raja/ AMCO / Farukawa / Hitachi
Mntc, Free) / Exide/ Prestolite / Standard
4 HV Switchgear (Vacuum Circuit Biecco Lawrie / Crompton / Kirloskar /
Breaker/SF6 ) MEI/ Jyoti Ltd
5 Transformer (Oil filled / Dry type) ABB / Schneider Electric /Andrew Yule /
a) Above 400 KVA ] Bharat Bijlee / Crompton / EMCO / Kirloskar / Siemens
b) Up to 400 KVA In addition to above makes, Uttam/
Patson/Rajasthan Transformer and
Switchgear
6 Air Circuit Breaker L&T/ Schneider Electric / Siemens
7 MCCB(lcs=Icu) L&T/ Schneider Electric / Siemens
8 SDF units L&T/ Schneider Electric / Siemens/
HPL/Havells
9 Power Contactors L&T/ Schneider Electric / Siemens/
Lakshmi(LECS)
10 Change Over Switch HPL / Havells / H-H Elcon
11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric
/ Neptune Ducati/Syntron/ABB
12 Bus Bar Trunking/ Moeller/L&T/Schneider
Sandwiched Bus Duct Electric/ABB/Legrand/Zeta
13 Power Capacitors L&T/EPCOS(Siemens)/ABB/Crompton/
(MPP/APP) Schneider Electric/Neptune Ducati
14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/
Meco / Rishabh /
Universal/HPL/L&T/ABB/ Yokins
15 Cold shrink HT/LT Denson / 3M(M-Seal )/ Raychem
Cable Joint
16 Rubber Matting ISI mark
17 MCB/ Isolator/ELCB / RCCB/ Distribution Crompton / Havells / Indokopp / MDS
Board Legrand/ L&T / Schneider Electric/
— Siemens / Standard/ ABB/HPL
18 MS/ PVC Conduit ISI mark
19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab
20 HT/LT Cables ISI mark
21 PVC insulated copper conductor wire ISI mark
22 Centrifugal Pump Amrut / BE / Beacon / Batliboi /
Crompton / Jyoti / Kirloskar / KSB /
Mather & platt / WASP/Grundfos
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|
S. No. Item Makes
23 Submersible Pump Crompton/Amrut / BE / Calama/
Kirloskar / KSB
24 Motors ABB/ Bharat Bijlee / Crompton Greaves
/Schneider Electric/ HBB / KEC/
Siemens/Jyoti Ltd
25 Fresh Air Fans GE / Khaitan/Almonard/Crompton
26 Starter ABB /BCH / Schneider Electric / L&T / Siemens
27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip
28 GI/MS Pipe ATC/ATL/BST/GSI/ITC/ITS/IIAIST/
Jindal /TTA/ Tata/Zenith
29 Foot Valve ISI mark
30 Gate Valve Advance/Audco/Johnson
Controls/Zoloto/Annapurna / Fountain /
Kirloskar / Leader / Sant/ Trishul
31 Compressors Carrier/Emerson copeland/Y ork/Danfoss
(for chillers only)
32 Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga
33 Expanded Polystyrene BASF(India) Ltd.
34 Gauge Feibig / H.Guru / Pricol
35 Controls FLICA / Honeywell / Indfoss / Penn-
Danfoss / Ranco / Ranutrol / Sporland
36 Fine Filters Anfiltra Effluent / ARW / Athlete/
Airtake/ Dyna / Kirsloskar/ Puromatic/
Purafill/ Purolator / Tenacity
37 GI Sheet HSU Jindal / National / Nippon Denro /
Sail / Tata
38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/
Hochiki / Nitton /System Sensor/
Wormald/Honeywell Essar/Notifier
39 lonization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki /
Nitton / System Sensor / Wormald
40 Photo Electric Smoke Appollo / Cerebrus / Edward / Fenwal/
Hochiki / Nitton / Wormald/ System Sensor
Detector
41 Eire Panel Agni Instruments / Agni Devices/ Aruna
(Microprocessor based) Agencies/ Carmel Sensor / Ravel Elect./ Honeywell
D Essar/Notifier/Navin Systems
42 Sprinkler/ Hose Reel & ISI mark
Hose Pipe
43 Fire Extinguisher ISI mark
44 Lift OTIS, Kone, Mitsubishi , Schindler,Johnson,
Thyssenkrupp Elevator(India)
NOTE :-

1. Items which are approved from O/o0 PGM (E) BSNL New Delhi/ CE (E) BSNL HP
Zone Shimla till last date of sale of tender shall also be accepted.

2. The accessories such as CT/PT/measuring instrument/relays provided by
approved make in respect of Transformer/HT Panel/DG /AC Package Units as
supplied by approved manufacturer along with the equipments are also
acceptable in addition.

CONTRACTOR

36

EE (E)

EE/E/BSNL/ED/SML/e-tender /03-12-2016/(1/1)




CLAUSE 2

2.1

Compensation
for Delay

2.2

2.3

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to BSNL on account of such breach, pay
as agreed compensation the amount calculated at the rates stipulated below or such smaller amount
as decided by the Superintending Engineer (whose decision in this regard shall be final and binding).

i) First ten weeks - 0.5% of contract value per week
ii) Next ten weeks - 0.7% of contract value per week

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 12% of the tendered value of work. The amount of compensation may be adjusted or set-
off against any sum payable to the contractor under this or any other contract with BSNL.

For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection work
is deemed to have been completed after successful completion of the initial acceptance testing by
T&D Circle and as per BSNL standards. For Sub Station, the date of clearance from electrical inspector
and for wet riser system date of clearance from concerned Fire authority is taken as deemed date of
completion. For lift the date of completion shall be taken as the date of clearance from the lift
inspector.

CLAUSE 3

3.0

When
Contract
can be
Determined

Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his
right against the contractor in respect of any delay, or inferior workmanship or otherwise to any claims
for damage in respect of any breaches of the contract and without prejudice to any rights or remedies
under any of the provisions of this contract or otherwise and whether the date for completion has or
has not elapsed by notice in writing absolutely determine the contract in any of the following cases

() If the contractor having been given by the engineer-in charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in any
inefficient or otherwise improper or unworkman like manner shall omit to comply with the
requirements of such notice for a period of seven days thereafter.

(i) If the contractor being a company shall pass a resolution or the court shall make an order that
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the court or creditor to appoint a
receiver or a manager or which entitle the court to make a winding up order.

(iii) If the contractor has, without reasonable cause suspended the execution of the work or has
failed to proceed with the work with due diligence so that in the opinion of the engineer-in-
charge( which shall be final and binding) he will be unable to secure completion of the work by
the date for completion and continues to do so after a notice in writing of seven days from the
Engineer-in-Charge.

(iv) If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and
does not complete them within the period specified in a notice given in writing in that behalf
by the Engineer-in-Charge.

(v) If the contractor persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms and conditions of the contract and does
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(vi) not remedy it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer-in-Charge.

(vii)  If the contractor commits any acts mentioned in clause 21 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the
engineer-in charge on behalf of the BSNL shall have powers.

a) To determine or rescind the contract as aforesaid( of which termination or rescission notice in
writing to the contractor under the hand of the engineer-in-charge shall be conclusive
evidence) upon such determination or rescission the full performance guarantee and security
deposit of the contractor shall be liable to be forfeited and shall be absolutely at the disposal
of BSNL. If any portion of the performance guarantee and security deposit has not been paid
or received it would be called for and forfeited.

b) To employ labour paid by BSNL and to supply materials to carry out the work or any part of
the work debiting the contractor with the cost of the labour and the price of the materials( of
the amount of which cost and price certified by the engineer in charge shall be final and
conclusive against the contractor) and crediting him with the value of the work done in all
respects in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract. The certificate of divisional officer as to the value
of the work done shall be final and conclusive against the contractor provided always that
action under the sub clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by BSNL are less than the amount payable to the
contractor at his agreement rates, the difference should not be paid to the contractor.

C) After giving notice to the contractor to measure up the work of the contractor and to take
such whole or the balance or part thereof as shall be unexecuted out of his hands and to give
it to another contractor to complete in which case any expenses which may be incurred in
excess of the sum which would have been paid to the original contractor if the whole work
had been executed by him( of the amount of which excess the certificate in writing of the
engineer-in-charge shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by BSNL under this contract or
on any other account whatsoever or from his performance guarantee or the proceeds of sales
thereof or a sufficient part thereof as the case may be. If the expenses incurred by BSNL are
less than the amount payable to the contractor at his agreement rates, the differences shall
not be paid to the contractor.

The contractor whose contract is determined or rescinded as above shall not be allowed to participate
in the tendering process for the balance work.

In the event of any one or more of the above courses being adopted by the engineer-in-charge the
contractor shall have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made any advances on
account or with a view to the execution of the work or the performance of contract and in case action
is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover or be
paid any sum for any work thereof or actually performed under this contract unless and until the
engineering-in-charge has certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so certified.

Provided further that if any of the recoveries to be made, while taking action as per (b) and/or (c)
above, are in excess of the performance guarantee and security deposit forfeited, these shall be
limited to the amount by which the excess cost incurred by BSNL exceeds the performance guarantee
and security deposit so forfeited.
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CLAUSE 4

Contractor
Liable to
pay
Compensati
on even if
action not
taken under
Clause 3

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 thereof,
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall not withstanding be
exercisable in the event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the engineer-in-charge putting
in force all or any of the powers vested in him under the preceding clause he may, if he so desires,
after giving a notice in writing to the contractor take possession of (or at the sole discretion of the
engineer-in-charge which shall be final and binding on the contractor) use as on hire( the amount of
the hire money being also in the final determination of the engineer-in-charge) all or any tools, plant
materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work or any part thereof,
paying or allowing for the same in account at the contract rates or in the case of these not being
applicable at current market rate to be certified by the engineer-in-charge, whose certificate thereof
shall be final and binding on the contractor, Engineer in charge by notice in writing may order the
contractor or his clerk of the works, foreman or other authorised agent to remove such tools, plant,
materials or stores from the premises(within a time to be specified in such notice) and in the event of
the contractor failing to comply with any such requisition, the engineer-in-charge may remove them at
the contractor's expenses or sell them by auction or private sale on account of the contractor and at
his risk in all respects and the certificate of the engineer-in-charge as to the expenses of any such
removal and the amount of the proceeds and expense of any such sale shall be final and conclusive
against the contractor.

CLAUSE 5

Time and
Extension for

Delay

The time allowed for carrying out the work as entered in the tender as per Schedule’F’ or the
extended time shall be strictly observed by the contractor and shall be the essence of the contract on
the part of the contractor and shall be reckoned from the tenth day after the date on which the order
to commence the work is issued to the contractor .If the contractor commits default in commencing
the execution of the work as aforesaid, BSNL shall, without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money and the performance guarantee absolutely.

51 To ensure good progress during the execution of the work, the contractor shall be bound in all cases in
which the time allowed for any work exceeds, one month( save for special jobs) to complete 1/8" of
the whole of work before 1/4 th of the whole time allowed under the contract has elapsed; 3/8" of
the work before 1/2 of such time has elapsed, and 3/4" of the work, before 3/4™ of such time has
elapsed. For special jobs, if a time schedule has been submitted by the contractor and the same has
been accepted by the engineer-in-charge, the contractor shall comply with the said time schedule

5.2 If the work(s) be delayed by:-

i) force majeure, or

ii) abnormally bad weather, or

iii) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in
executing work not forming part of the contract or

vi) Non-availability of stores, which are the responsibility of BSNL to supply.

vii) Any other cause which, in the absolute discretion of the authority mentioned in Schedule’F’ is
beyond contractor’s control.
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5.3

Then upon the happening of any such event causing delay, the contractor shall immediately
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly
his best endeavors to prevent or make good the delay and shall do all that may be reasonably
required to the satisfaction of the Engineer-in-Charge to proceed with the works.

Request for extension of time, to be eligible for consideration, shall be made by the contractor in
writing within 30 days of the happening of the event causing delay. The contractor may also, if
practicable, indicate in such a request the period for which extension is desired. Non application by
the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the
Engineer-in-charge and this shall be binding on the contractor.

CLAUSE 6

Measurements
of Work Done

6.2

6.3

6.4

6.5

All measurement of all items having financial value shall be entered in Measurement Book so that a
complete record is obtained of all works performed under the contract.

All Measurements shall be taken jointly by the Engineer-in-charge or his authorised representative and
by the contractor or his authorised representative from time to time during the progress of the work
and such measurements shall be signed and dated by the Engineer-in-charge and the contractor or
their representatives in token of their acceptance. If the contractor objects to any of the
measurements recorded, a note shall be made to that effect with reason and signed by both the
parties.

If for any reason the contractor or his authorised representative is not available and the work of
recording measurements is suspended by the Engineer-in-charge or his representative, the Engineer-
in-charge and the BSNL shall not entertain any claim from contractor for any loss or damages on this
account. If the contractor or his authorised representative does not remain present at the time of
such measurements after the contractor or his authorised representative has been given a notice in
writing three(3) days in advance or fails to countersign or to record objection within a week from the
date of the measurement, then such measurements recorded in his absence by the Engineer-in-charge
or his representative shall be deemed to be accepted by the contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for recording measurements.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of
Indian Standards and if for any items no such standard is available then a mutually agreed method
shall be followed.

6.6 The contractor shall give not less than seven days notice in writing to the engineer-in-charge
or his authorised subordinate incharge of the work before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or placed beyond the
reach of measurement and shall not cover up and place beyond the reach of measurement
any work without the consent in writing of the engineer-in-charge or his authorised
subordinate in-charge of the work who shall within the aforesaid period of seven days inspect
the work, and if any work shall be covered up or placed
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6.7

6.8

beyond the reach of measurement without such notice having been given or the engineer-in-
charge’s consent being obtained the same shall be uncovered at the contractor’s expense, or
in default thereof no payment or allowance shall be made for such work or the materials with
which the same was executed.

Engineer-in-charge or his authorised representative may cause either themselves or through another
officer of BSNL to check the measurements recorded jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking of measurements.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be considered
as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it
relieve the contractor from liabilities from any over measurement or defects noticed till completion of
the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to
be regarded
as Advances

7.2

7.3

7.4

7.5

No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the
whole of the work shall have been completed and certificate of completion given. But in the case of a
work estimated to cost more than Rs. Twenty thousand interim or running account bills shall be
submitted by the contractor for the work executed on the basis of recorded measurements. The
contractor shall not be entitled to be paid any interim payment if the gross work done since the last
payment is less than Rs. Twenty thousand.

Interim payment on account of amount admissible shall be made by the Engineer-in-charge certifying
the sum to which the contractor is considered entitled by way of interim payment at such rates as
decided by the Engineer-in-charge. The amount admissible shall be paid by 20" working day after the
day of presentation of the bill by the contractor to the Engineer-in-charge or his Sub Divisional
Engineer.

Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire detection,
fire fighting and other specialised items, during progress of work, will be regulated as below :-

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at
site and after satisfactory physical inspection.

b) 10% of prorata of the approved price breakup of contract value after successful installation of
equipment.

C) 5% of the approved contract value after successful completion of Initial acceptance testing.

d) 5% of the approved contract value after successful completion of the final acceptance testing.

e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of the
approved contract value shall be released after clearance by Electrical inspector/ lift
inspector/ Fire officer respectively.

All such intermediate payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed and shall not preclude the
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the due performance of the contract
or any part thereof in any respect or the accruing of any claim nor shall it conclude, determine or
affect in any way the powers of the engineer-in-charge under these conditions or any of them as to
the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect
the contract.

Pending consideration of extension of date of completion interim payments shall continue to be made
as herein provided, without prejudice to the right of BSNL to take action under the terms of this
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contract for delay in the completion of work, if the extension of date of completion is not granted by
the competent authority.

CLAUSE 8

8.1

Completion
Certificate

8.2

8.3

Within ten days of the completion of the work, the contractor shall give notice of such completion to
the engineer-in-charge and within thirty days of the receipt of such notice the engineer-in-charge shall
inspect the work and if there is no defect in the work shall furnish the contractor with a final
certificate of completion, otherwise a provisional certificate of physical completion indicating
defects(a) to be rectified by the contractor and/or(b) for which payment will be made at reduced
rates, shall be issued but no final certificate of completion shall be issued, nor shall the work be
considered to be complete until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials and rubbish and dirt etc. from the site. if the
contractor shall fail to comply with the requirements of this clause as to removal of scaffolding,
surplus materials and rubbish etc. the engineer-in-charge may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish etc. and dispose of the same as he thinks fit
and clean of such dirt as aforesaid and the contractor shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale thereof.

The contractor shall submit completion plan as required vide CPWD general specifications for
Electrical works( part 1 - Internal) 1994 and (part Il - External) 1995 /BSNL specifications as applicable
within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum
equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rs. Fifteen
thousand only) as may be fixed by the Superintending Engineer concerned and in this respect the
decision of the Superintending Engineer shall be final and binding on the contractor.

CLAUSE9

9.1

Payment
of Final
Bill

9.2

Payment of
Contractor’s
Bill to Banks

The final bill shall be submitted by the contractor in the same manner as specified in interim bills
within three months of physical completion of the work or within one month of the date of the final
certificate of completion furnished by the Engineer-in-charge whichever is earlier. No further claims
shall be made by the contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payment of those items of the bill in respect of which there is no
dispute and of items in dispute, for quantities and rates as approved by Engineer-in-charge, will, as far
as possible be made within the period specified here in under, the period being reckoned from the
date of receipt of the bill by the Engineer-in-charge or his authorised Sub Divisional Engineer,
complete with account of materials issued by BSNL and dismantled materials.

i) If the Tendered value of work is upto Rs. 5 lakhs : 3 months
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months

Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him
provided that the contractor furnishes to the engineer-in-charge (i) an authorization in the form of a
legally valid documents such as a power of attorney conferring authority on the bank to receive
payments and (ii) his own acceptance of the correctness of the amount made out as being due to him
by BSNL or his signature on the bill or other claim preferred against BSNL before settlement by the
engineer-in-charge of the account or claim by the payment to the bank. While the receipt given by
such bank shall constitute a full and sufficient discharge for the payment, the contractor shall
whenever possible present his bills duly receipted and discharge through his bank. Nothing herein
contained shall operate to create in favour of the bank any rights or equities vis-a-vis BSNL.

CLAUSE 10

Materia
Is to be

provide
d by the
Contrac
tor
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ii)

vi)

i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates
the quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be
bound to procure them from Engineer-in-charge.

i) As soon as the work is awarded, the contractor shall finalise the programme for the completion of
work as per clause 5 of this contract and shall give his estimates of materials required on the basis of
drawings/or schedule of quantities of the work. The Contractor shall give in writing his requirement to
the Engineer-in-charge which shall be issued to him keeping in view the progress of work as assessed
by the Engineer-in-charge.

The contractor shall see that only the required quantities of materials are got issued. Any such
material remaining unused and in perfectly good condition at the time of completion or determination
of the contract shall be returned to the Engineer-in-charge at the stores from which it was issued or at
a place directed by him by a notice in writing. The contractor shall not be entitled for loading,
transporting, unloading and stacking of such unused material except for the extra transportation, if
any involved, beyond the original place of issue.

The contractor shall bear the cost of getting the material issued, loading, transporting to site,
unloading, storing under cover as required, assembling and joining the several parts together as
necessary.

All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall remain
the absolute property of BSNL and the contractor shall be the trustee of the stores/materials, and the
said stores/materials shall not be removed/disposed off from the site of the work on any account and
shall be at all times open to inspection by the Engineer-in-charge or his authorised agent.

In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself
open to account for contravention of the terms of the licences or permit and/or for criminal breach of
trust, be liable to BSNL for all advantages or profits resulting or which in the usual course would have
resulted to him by reason of such breach. Provided that the contractor shall in no case be entitled to
any compensation or damages on account of any delay in supply or non-supply thereof all or any such
materials and stores provided further that the contractor shall be bound to execute the entire work if
the materials are supplied by BSNL within the original scheduled time for completion of the work plus
50% thereof or schedule time plus 6 months whichever is more if the time of completion of work
exceeds 12 months but if a part of the materials only has been supplied within the aforesaid period
then the contractor shall be bound to do so much of the work as may be possible with the materials
and stores supplied in the aforesaid period. For the completion of the rest of the work, the contractor
shall be entitled to such extension of time as may be determined by the Engineer-in-charge whose
decision in this regard shall be final and binding on the contractor.

CLAUSE 10A

The contractor shall, at his own expense, provide all materials, required for the works other than
those which are stipulated to be supplied by BSNL.

The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge
samples of materials to be used on the work and shall get these approved in advance. All such
materials to be provided by the contractor shall be in conformity with the specifications laid down
or referred to in the contract. The contractor shall, if requested by the Engineer-in-charge furnish
proof, to the satisfaction of the Engineer-in-charge that the materials so comply. The Engineer-in-
charge shall within thirty days of supply of samples or within such further period as he may
require intimate to the contractor in writing whether samples are approved by him or not. If
samples are not approved, the contractor shall forthwith arrange to supply to the Engineer-in-
charge for his approval fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested
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ii)

in accordance with specifications, approval of the Engineer-in-charge shall be issued after the test results
are received.

The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and
shall not make use of or incorporate in the work any materials represented by the samples until the
required tests or analysis have been made and materials finally accepted by the Engineer-in-charge.
The contractor shall not be eligible for any claim or compensation either arising out of any delay in the
work or due to any corrective measures required to be taken on account of and as a result of testing
of materials.

The Engineer-in-charge or his authorised representative shall at all times have access to the works and
to all workshops and places where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor shall afford every facility
and every assistance in obtaining the right to such access.

The Engineer-in-charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of default the
Engineer-in-charge shall be at liberty to employ at the expense of the contractor other persons to
remove the same without being answerable or accountable for any loss or damage that may happen
or arise to such materials. The engineer-in-charge shall also have full powers to require other proper
materials to be substituted thereof and in case of default the engineer-in-charge may cause the same
to be supplied and all costs which may attend such removal and substitution are to be borne by the
contractor.

CLAUSE 10B

The contractor(s) shall make his/their own arrangements for water/electricity required for
internal/external electrification work and nothing extra will be paid for the same. In respect of
specialized works like DG Set, Air conditioning, Fire Detection etc. water/ electricity supply shall be
made available by BSNL free of cost for erection/testing.

CLAUSE10C

In respect of Contracts with stipulated time period of completion being less thanl8(Eighteen)
months, if after submission of the tender the wages of labour increases as a direct result of the
coming into force of any fresh law, or statutory rule or order and such increase exceeds ten per cent
of the wages prevailing at the time of the last stipulated date for receipt of the tenders including
extensions if any for the work, and the contractor thereupon necessarily and properly pays in respect
of labour engaged on the execution of the work such increased wages, then the amount of the
contract shall accordingly be varied. Provided always that any increase so payable is not, in the
opinion of the Superintending Engineer (whose decision shall be final and binding on the contractor)
attributable to any delay in the execution of the contract within the control of the contractor.

Provided, however, no reimbursement shall be made if the increase is not more than10% of the said
wages, and if so, the reimbursement shall be made only on the excess over 10% and provided further
that any such increase shall not be payable if such increase has become operative after the contract or
extended date of completion of the work in question.

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into
force of any fresh law or statutory rules or order and such decrease exceeds ten per cent of the wages
prevailing at the time of receipt of the tender for the work, the BSNL shall in respect of labour engaged
on the execution of the work after the date of coming into force of such law statutory rule or order be
entitled to deduct from the dues of the contractor such amount as shall be equivalent to the
difference between the wages as prevailed at the time of the last stipulated date for receipt of tenders
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including extensions if any for the work minus ten per cent thereof and the wages of labour on the
coming into force of such law, statutory rule or order.

The contractor shall, for the purpose of this condition, keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available and
shall allow inspection of the same by a duly authorized representative of the BSNL, and further shall,
at the request of the Engineer-in-Charge may require any documents so kept and such other
information as the Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of
labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this
condition together with all information relating thereto which he may be in position to supply

CLAUSE 10 CC

10CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL in
accordance with clause 10 A thereof) and/or wages of labour required for execution of the work
increase, the contractor shall be compensated for such increase as per provisions detailed below and
the amount of the contract shall accordingly be varied, subject to the condition that such
compensation for escalation in prices shall be available only for the work done during the stipulated
period of the contract including such period for which the contract is validity extended under the
provisions of clause 5 of the contract without any action under Clause 2 .However, for the work done
during the justified period extended as above ,the compensation as detailed below will be limited to
prices wages prevailing at the time of stipulated date of completion or as prevailing for the period
under consideration , whichever is less. No such compensation shall be payable for a work for which
the stipulated period of completion is 18 months or less. Such compensation for escalation in the
prices of materials and labour when due, shall be worked out based on the following provisions :
A) For Lift Work:
In respect of works relating to supply and installation of lifts/escalators price variation clause as per
IEEMA shall be applicable.
B) For work other than lift:

i) The base date for working out such escalation shall be the last date of receipt of tenders
including extension, if any.
ii) The cost of work on which escalation will be payable shall be reckoned as below :-
a) Gross value of work done upto this quarter : (A)
b) Gross value of work done upto the last quarter (B)
c) Gross value of work done since previous quarter (A-B): ©
d) Extraitems paid as per Clause 12 & 12A based on (D)

Prevailing market rate during this quarter
e) Cost of work (W) for which escalation is applicable
W=0.85M [Where M=(C-D)]
iii) The components of materials and labour in working out such percentages are given below
and shall be binding on the contractor.

For AC, DG, S/Stn.,F.D., F.F. For internal/external Electrical Works
& other specialized works

A) material .......... 85% percent A) material .......... 75% percent
B) labour ........... 15% percent B) labour ........... 25% percent
iv) The compensation for escalation for materials shall be worked out as per the formula given
below:-
Xm Ml - Ml,
Vu= WX X -
100 Ml
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vii)

CONTRACTOR

Mlo'

Variation in material cost i.e. Increase or decrease in the amount in rupees to be paid
or recovered.

Cost of work done worked out as indicated in sub para (ii) above

Component of materials expressed as percent of the total value of work

All India whole sale index for all commodities for the period under consideration as
published by the Economic Advisor to Government of India, Ministry of Industry and
Commerce.

All India whole sale price index for all commodities valid on the last stipulated date of
receipt of tender including extension if any, as published by the Economic Advisor to
Government of India, Ministry of Industry and Commerce.

The following principles shall be followed while working out indices mentioned in sub-para (iv)

above.

a)

vi)

Vi -
W -

Y-
Llo-

LI -

The compensation for escalation shall be worked out at quarterly intervals and shall
be with respect to the cost or work done as per bills paid during the three calendar
months of the said quarter. The first such payment shall be made at the end of three
months after the month (excluding) in which the tender was accepted and thereafter
at three months interval. At the time of completion of the work, the last period for
payment might become less than three months, depending on the actual date of
completion .

The index(MI) Relevant to any quarter for which such compensation is paid shall be
the arithmetical average of the indexes relevant to the three calendar months. If the
period up to date of completion after the quarter covered by the last such installment
of payment is less than three months, the index MI shall be the average of the indices
for the month falling within that period .

The compensation for escalation for labour shall be worked out as per the formula
given below:-
Y LI - L,
Vi = WX X
100 Llo

Variation in labour cost i.e. Increase or decrease in the amount in rupees to be paid or
recovered.

Value of work done, worked out as indicated in sub para (ii) above

Component of labour expressed as percentage of the total value of work

Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any
law, statutory rule or order as on the last stipulated date of receipt of tender including
extension, if any.

Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law,
statutory rule or order as applicable on the last day of the quarter previous to one
under consideration.

The following principles will be followed while working out the compensation as per sub para
(vi) above.

a) The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) above shall
be the higher of the following two figures, namely those notified by government of india,
ministry of labour and those notified by the local administration both relevant to the place
of work and the period of reckoning .
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b) The escalation for labour also shall be paid at the same quarterly intervals when
escalation due to increase in the cost of materials is paid under this clause. If such
revision of minimum wages takes place during any such quarterly intervals, the
escalation compensation shall be payable at revised rates only for work done in
subsequent quarters.

C) Irrespective of variations in minimum wages of any category of labour, for the purpose
of this clause, the variation in the rates for an unskilled adult male mazdoor alone
shall form the basis for working out the escalation compensation payable on the
labour component.

viii) In the event the price of materials and/or wages of labour required for execution of the work
decrease/s, there shall be downward adjustment of the cost of work so that such price of
materials and/or wages of labour shall be deductable from the cost of work under this
contract and in this regard formula herein before stated under this clause 10(cc) shall mutatis
mutandis apply, provided that.

a) No such adjustment for the decrease in the price of materials and/ or wages of labour
afore-mentioned would be made in case of contracts in which the stipulated period of
completion of the work is eighteen months or less.

b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by
which the provision of this sub-clause shall be implemented from time to time and the
decision of the engineer-in-charge in this behalf shall be final and binding on the
contractor.

iX) Provided always that the provision of the preceding clause 10 (C) shall not be applicable for
contracts where provisions of this clause are applicable but in cases where provision of this
clause are not applicable, the provisions of clause 10(C) will become applicable.

CLAUSE 10D

The contractor shall treat all materials obtained during dismantling of an installation, excavation of the
site for a work etc. as BSNL's property and such materials shall be disposed of to the best advantage of
BSNL according to the instructions in writing issued by the engineer-in-charge.

CLAUSE 11

111

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regards materials and otherwise in every respect in strict

‘E")’(‘;;Ett: dbif] accordance with the specifications. The contractor shall also confirm exactly fully and faithfully to the
Accordance  designs, drawings and instructions in writing in respect of the work signed by the engineer-in-charge.
\évith_f_ i The contractor shall take full responsibility for adequacy, suitability and safety of all the works and
pecitication . .
s Drawings, Methods of installation.
Orders, etc.
In the case of any class of work for which there is no such specification as referred to Clause 11.1 ,
such work shall be carried out in accordance with the Bureau of Indian Standards specification, in
case there is no such specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturer’s specifications. In case there are no such specifications as required above the work
shall be carried out in all respect in accordance with the instructions and requirements of the
Engineer-in-charge.
CLAUSE 12
12.1  The engineer-in-charge shall have power
Deviations,
Variations
Extent and
Pricing ‘RACTOR 47 EE (E)
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1211

12.2

CONTRACTOR

To make any alterations in, omissions from, additions to or substitutions for the original
specifications, drawings, designs and instructions, that may appear to him to be necessary or
advisable during the progress of the work and

To omit a part of the works in case of non-availability of a portion of the site or for any other
reasons and the contractor shall be bound to carry out the work in accordance with any
instructions given to him in writing signed by the engineer-in-charge, and such alterations,
omissions, additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may be directed
to do in the manner specified above as part of the work, shall be carried out by the contractor
on the same conditions in all respects on which he agreed to do the main work except as
hereafter provided.

The time for the completion of work shall, in the event of any deviations resulting in additional cost

over the tendered value of sum being ordered, be extended, if requested by the contractor, as

follows:
i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.
ii) 25% of the time calculated in (i) above or such further additional time as may be

considered reasonable by the Engineer-in-charge.

Rates for such altered, additional or substituted work shall be determined by the
Engineer- in-charge as follows:-

i) If the rates for the additional, altered or substituted item of work is specified in the
schedule of quantity, the contractor shall carry out the altered, additional or
substituted item at the same rate.

ii) If the rate for any additional altered or substituted item of work is not specified in the
schedule of quantities, the rate for that item shall be derived from the rate for the
nearest similar item specified therein.

iii) If the rate for altered, additional or substituted item of work cannot be determined in
the manner specified in sub paras (i) and (ii) above, then such item of works shall be
carried out at the rate entered in the CPWD schedule of Rates as mentioned in the
Schedule ‘F* minus/plus the percentage by which the tendered amount of the work
actually awarded is higher or lower than the corresponding estimated amount of the
work actually awarded.

iv) If the rates for the altered additional or substituted item of work can not determined
in the manner specified in the sub-clauses (i) to (iii)above, then the rates for such item
of work shall be derived from the Schedule of Rates specified in sub para above (iii)
minus/plus the percentage mentioned in that sub para. Provided always that if
rates(s) for part(s) of the item(s) are not available in the schedule of rates specified
above, rate for part(s) of such item(s) shall be determined on the basis of the market
rate(s) prevailing during the fortnight following the date of the order plus ten percent
for profit and overhead.

V) If the rates for the altered, additional or substituted item of work can not be
determined in the manner specified in sub-paras (i) to (iv) above, the contractor shall
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12.3

within 15 days of the date of receipt of order to carry out the said work, inform the
engineer-in-charge of the rate which he proposes to claim for such item of work,
supported by analysis of rate claimed and the Engineer-in-charge shall within three
months thereafter, after giving due consideration to the rate claimed by the
contractor, determine the rate or rates on the basis of prevailing market rates. In the
event of contractor failing to inform the Engineer-in-charge within the stipulated
period of time, the rate which he proposes to claim, the rate for such item shall be
determined by the Engineer-in-charge on the basis of market rate(s).

vi) Provided further that in case where the original item is substituted, the substituted
item shall be deemed to have replaced the original item in the contract itself to that
extent and above provisions pertaining to the deviations shall apply with respect to
such substituted item and not the original item.

Increase/ Decrease of tendered quantity

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods and services
specified in the schedule of items without any change in the unit price or other terms and conditions
at the time of award of contract. In exceptional and unavoidable cases BSNL can increase the quantity
of goods and services beyond 25 % of the tendered quantity without any change in tendered and
accepted unit price and also other terms and conditions as applicable at the time of award of contract.

CLAUSE 13

131

Foreclosure of
Contract due
to
Abandonment
or Reduction
in Scope of
Work

13.2

13.3

If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of the works to be
carried out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and the
contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which
could not be utilised on the work to the full extent in view of the foreclosures.

i) Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent
stores or to his other works, whichever is less. If T&P/staff are not transported to either of
the said places, no cost of transportation shall be payable.

ii) BSNL shall have the option to take over contractor’s materials or any part thereof either
brought to site or to which the contractor is legally bound to accept delivery from suppliers
(for incorporation in or incidental to the work) provided, however BSNL shall be bound to take
over the materials or such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by BSNL cost of such materials as detailed by
Engineer-in-charge shall be paid. The cost shall, however, take into account purchase price,
cost of transportation and deterioration or damage which may have been caused to materials
whilst in the custody of the contractor.

The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage
books and other relevant documents and evidences as may be necessary to enable him to certify the
reasonable amount payable under this condition.
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13.4  The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the work
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted
tender less the cost of work actually executed under the contract and less the cost of contractor’s
materials at site taken over by BSNL as per item 13.2 (ii) above. Provided always that against any
payments due to the contractor on this account or otherwise, the Engineer-in-charge shall be entitled
to recover or be credited with any outstanding balances due from the contractor for advance paid in
respect of any work and materials and any other sums which at the date of termination were
recoverable by BSNL from the contractor under the terms of the contract.

CLAUSE 14

14.1  If contractor :

suspensionof 1) at any time makes default in proceeding with the works or any part of the work with the due

work diligence and continues to do so after a notice in writing of 7 days from the Engineer-in-
charge; or

ii) commits default to complying with any of the terms and conditions of the contract and does

not remedy it or take effective steps to remedy within 7 days after a notice in writing is given
to him in that behalf by the Engineer-in-charge; or

iii) fails to complete the works or items of work with individual dates of completion, on or before
the date(s) of completion, and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-in-charge; or

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on his
behalf any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the obtaining or
execution of this or any other contract for BSNL or

V) Shall enter into a contract with BSNL in connection with which commission has been paid or
agreed to be paid by him or to his knowledge, unless the particulars of any such commission
and the terms of payment thereof have been previously disclosed in writing to the Accepting
Authority/Engineer-in-charge; or

vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide
methods of competitive tendering; or

vii) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or
have a receiving order or order for administration of his estate made against him or shall take
any proceedings for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any insolvency Act for the time being in
force or make any conveyance or assignment of his effects or composition or arrangement for
the benefit of his creditors or purport so to do, or if any application be made under any
insolvency Act for the time being in force for the sequestration of his estate or if a trust deed
be executed by him for benefit of his creditors; or

viii) being a company, shall pass a resolution or the court shall make an order for the winding up of
the company, or a receiver or manager on behalf of the debenture holders or otherwise shall
be appointed or circumstances shall arise which entitle the court or debenture holders to
appoint a receiver or manager; or

iX) Shall suffer an execution being levied on his goods and allow it to be continued for a period of
21 days or
X) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with

materials not to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer sublet or otherwise parts with the entire
works or any portion thereof without the prior written approval of the Accepting Authority.
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14.2

14.3

14.4

145

14.6

The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued
or shall accrue hereafter to BSNL by a notice in writing to cancel the contract as a whole or only such
items of work in default from the contract.

The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to:

(@ take possession of the site and any materials, equipment, implements, stores etc. thereon
and/or

(b) carry out the incomplete work by any means at the risk and cost of the contractor.

On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount,
if any, is recoverable from the contractor for completion of the works or part of the works or in case
the works or in case the works or part of the works is not to be completed, the loss or damage
suffered by BSNL. In determining the amount, credit shall be given to the contractor for the value of
the work executed by him up to the time of cancellation, the value of contractor’s materials taken
over and incorporated in the work and use of plant and machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the
works or the excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing
such credit shall without prejudice to any other right or remedy available to BSNL in law be recovered
from any moneys due to the contractor on any account, and if such money are not sufficient the
contractor shall be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-charge shall have the right to sell any or all of the contractors’ unused materials, plant,
implements etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due from
the contractor under the contract and if thereafter there be any balance outstanding from the
contractor, it shall be recovered in accordance with the provisions of the contract.

Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be
returned to the contractor, provided always that if cost or anticipated cost of completion by BSNL of
the works or part of the works is less than the amount which the contractor would have been paid had
he completed the works or part of the works, such benefit shall not accrue to the contractor.

CLAUSE 15

151

Inspection and

i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose

decision shall be final and binding on the contractor) suspend the progress of the works or any

supervision of part thereof for such time and in such manner as the Engineer-in-charge may consider

work

necessary so as not to cause any damage or injury to the work already done or endanger the
safety thereof for any of the following reasons.

a) on account of any default on the part of the contractor or

b) for proper execution of the works or part thereof for reasons other than the default of
the contractor; or

C) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the
Engineer-in-charge.
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Rectification of

defects

15.2

ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above.

a) The contractor shall be entitled to an extension of time equal to the period of every
such suspension plus 25% of completion time specified in the contract.

b) If the total period of all such suspensions in respect of the work exceeds thirty days,
the contractor shall, in addition, be entitled to such compensation as the Engineer-in-
charge may consider reasonable in respect of salaries and/or wages paid by the
contractor to his employees and labour at site, remaining idle during the period of
suspension, adding thereto 2% to cover indirect expenses of the contractor. Provided
the contractor submits his claim supported by details to the Engineer-in-charge within
fifteen days of the expiry of the period of 30 days.

C) If the works or part thereof is suspended on the orders of the Engineer-in-charge for
more than three months at a time, except when suspension is ordered for reason 15.1
i) (a) in sub para above, the contractor may after receipt of such order serve a written
notice on the Engineer-in-charge requiring permission within fifteen days from receipt
by the Engineer-in-charge of the said notice, to proceed with the work or part thereof
in regard to which progress has been suspended and if such permission is not granted
within that time, the contractor, if he intends to treat the suspension, where it affects
only a part of the works as an omission of such part by BSNL or where it affects whole
of the works, as an abandonment of the works by BSNL, shall within ten days of expiry
of such period of 15 days give notice in writing of his intention to the Engineer-in-
charge. In the event of the contractor treating the suspension as an abandonment of
the contract by BSNL, he shall have no claim to payment of any compensation on
account of any profit or advantage which he might have derived from the execution of
the work in full but which he could not derive in consequence of the abandonment.
He shall, however, be entitled to such compensation, as the Engineer-in-charge may
consider reasonable, in respect of salaries and/or wages paid by him to his employees
and labour at site, remaining idle in consequence adding to the total thereof 2% to
cover indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in-charge within 30 days of the expiry
of the period of three months.

Provided further that the contractor shall not be entitled to claim any compensation from BSNL for the
loss suffered by him on account of delay by BSNL in the supply of materials in schedule of work where
such delay is covered by difficulties relating to the availability of trucks, force majeure including non-
allotment of such materials by controlling authorities, acts of God, acts of enemies of the
state/country or any reasonable cause beyond the control of BSNL.

CLAUSE 16

16.1

All work under or in course of execution or executed in pursuance of the contract shall at all time be
open and accessible to the inspection and supervision of the Engineer-in-charge, his authorised
subordinates in charge of the work and all the superior officers, officer of the Vigilance Cell of BSNL
and of the Chief Technical Examiner’s office (CVC) and the contractor shall at all times during the usual
working hours, and at all other times at which reasonable notice of the intention of the engineer-in-
charge or his authorised subordinate to visit the works, shall have been given to the contractor, either
himself be present to receive order and instructions, or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the contractor’s agent shall be considered to have
the same force as if they had been given to the contractor himself.

16.2  If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to
the Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical
Examiner or his subordinate officers, that any work has been executed with unsound, imperfect or
unskillful workmanship, or with materials or articles provided by him for the execution of the work
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16.3

which are unsound or of a quality inferior to that contracted or otherwise not in accordance with the

contract the contractor shall on demand in writing which shall be made within six months of the
completion of the work from the Engineer-in-charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and paid for forthwith
rectify or remove and reconstruct the work so specified in whole or in part, as the case may require or
as the case may be, remove the materials or articles so specified and provide other proper and
suitable materials or articles at his own charge and cost. In the event of his failing to do so within a
period specified by the Engineer-in-charge in the demand aforesaid, then the contractor shall be liable
to pay compensation at the same rate as under clause 2 of the contract (for non-completion of the
work in time) for this default.

In such case the Engineer-in-charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the competent authority (Superintending
Engineer) may consider reasonable during the preparation of on account bills or final bill if the item is
so acceptable without detriment to the safety and utility of the item and the equipment or he may
reject the work outright without any payment and/or get it an other connected and incidental items
rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the Engineer-
in-charge to be conveyed in writing in respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
liable for
damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or destroy any part of
building in which they may be working, or any building road, road kerb, fence enclosure, water pipe,
cable drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground
contiguous to the premises on which the work or any part of its is being executed or if any damage
shall happen to the work while in progress, from any cause whatever or if any defect, shrinkage or
other faults appear in the work within twelve months after a certificate final or otherwise of its
completion shall have been given by the engineer-in-charge as aforesaid arising out of defective or
improper materials or workmanship the contractor shall upon a receipt of a notice in writing on that
behalf make the same good at his own expense, or in default, the engineer-in-charge may cause the
same to be made good by other workmen and deduct the expense from any sums that may be due, or
at any time thereafter may become due to the contractor, or from performance guarantee and
security deposit or the proceeds of sale there of or of a sufficient portion thereof. The performance
guarantee and security deposit of the contractor shall not be refunded before the expiry of twelve
months after the issue of the certificate final or otherwise, of completion of work, or till the final bill
has been prepared and passed whichever is later.

CLAUSE 18

Contractor
to supply
Tools and
Plants etc.

The contractor shall provide at his own cost all materials (except such special materials if any, as may
in accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, tools,
appliances, implements, ladders, cordage, tackle, scaffolding and temporary works required for the
proper execution of the work, whether original, altered or substituted and whether included in the
specification or other documents forming part of the contract or referred to in these conditions or not,
or which may be necessary for the purpose of satisfying or complying with the requirements of
engineer-incharge as to any matter as to which under these conditions he is entitled to be satisfied, or
which he is entitled to require together with carriage therefore to and from the work. The contractor,
shall also supply without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and assisting in the
measurements or examination at any time and from time to time of the work of materials. Falling his
so doing the same may be provided by the engineer-in-charge at the expenses of the contractor and
the expenses may be deducted, from any money due to the contractor, under this contract or
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otherwise and or from his performance guarantee or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

CLAUSE 18B

Ensuring
Payment &
Amenities
to Workers,
if Contractor
Fails

CLAUSE 19

Labour Laws to
be Complied by
the Contractor

In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s
compensation act, 1923. BSNL is obliged to pay compensation to a workmen employed by the
contractor, in execution of the works. BSNL will recover from the contractor, the amount of the
compensation so paid; and, without prejudice to the rights of the BSNL under section 12, sub-section
(ii) of the said act, BSNL shall be at liberty to recover such amount or any part thereof by deduction
from the performance guarantee or from any sum due by BSNL to the contractor whether under this
contract or otherwise. BSNL shall not be bound to contest any claim made against it under section 12,
sub-section (i) of the said act, except on the written request of the contractor and upon his giving to
BSNL full secruity for all costs for which BSNL might become liable in consequence of contesting such
claim.

In every case in which by virtue of the provisions of the “The Building & Other Construction Workers(
Regulation of Employment & Condition of Service) Act 1996, The The Building & Other Construction
Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract Labour
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central
Rules, 1971, amended from time to time, BSNL is obliged to pay any amounts of wages to a workman
employed by the contractor in execution of the works, or to incur any expenditure in providing welfare
and health amenities required to be provided under the above said Act and the rules under Clause
19H or under the Contractor’s Labour Regulations, or under the Rules framed by the Government /
BSNL from time to time for the protection of health and sanitary arrangements for workers employed
by the Contractor, BSNL will recover from the contractor the amount of wages so paid or the amount
of expenditure so incurred ; and without prejudice to the rights of the BSNL under relevant provisions
of above mentioned Acts, BSNL shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by the BSNL to the contractor whether
under this contract or otherwise BSNL shall not be bound to contest any claim made against it under
the relevant provisions of above mentioned Acts, except on the written request of the contractor and
upon his giving to the BSNL full security for all costs for which BSNL might become liable in contesting
such claim.

The contractor shall comply with the provisions of the “The Building & Other Construction Workers(
Regulation of Employment & Condition of Service) Act 1996” and the “The Building and Other
Construction Workers Welfare Cess Act 1996” amended from time to time and rules framed there-
under. The contractor shall comply with the provisions of the “The Building & Other Construction
Workers ( Regulation of Employment & Condition of Service) Rules 1998” and the “The Building and
Other Construction Workers Welfare Cess Rules 1998”, amended from time to time. The BSNL at the
time of making any payment to the contractor for work done and measured under the contract shall
deduct such sum at the rate, as prescribed in the The Building and Other Construction Workers
Welfare Cess Rules as applicable to the State in which the work is situated, of gross value of the work
done from each running bill and final bill. Such deduction will be transferred to the State Workers
Welfare Board by the Engineer-in-Charge as per the rules. The Engineer-in-charge, as Principal
Employer, shall continue to monitor the rigorous implementation of the act/rules during the currency
of the contract.

The contractor shall register himself under The Building & Other Construction Workers (Regulation of
Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers (
Regulation of Employment & Condition of Service) Rules 1998, and, the “The Building and Other
Construction Workers Welfare Cess Act 1996 and the “The Building and Other Construction Workers
Welfare Cess Rules 1998”, and shall also obtain a valid Licence under the Contract Labour (R&A) Act
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1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, as amended from time
to time, before the commencement of the work and continue to have these validated until the
completion of the work.

Any failure to fulfill the above requirements shall attract the penal provisions of this contract arising
out of the resultant of non-execution of the work.

CLAUSE19 A

CLAUSE19B

Payment of wages

CONTRACTOR

No labour below the age of eighteen years shall be employed on the work.

Payment of wages:

i)

ii)

The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the contractor’s Labour
Regulation or as per the provisions of The Building & Other Construction Workers
(Regulation of Employment & Condition of Service) Act 1996”7, The Building & Other
Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998,
AND, contract labour (Regulation and Abolition) Act 1970, and the contract labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

The contractor shall, not withstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with the said work, as if the labour
had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with the contractor’s Labour Regulations made by the Government / BSNL
from time to time in regard to payment of wages, wage period, deductions from wages
recovery of wages not paid and deductions unauthorisedly made, maintenance of wage
books or wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the like nature
or as per the provisions of The Building & Other Construction Workers( Regulation of
Employment & Condition of Service) Act 1996”, The Building & Other Construction
Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, contract
labour(Regulation & Abolition) Act, 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

a)The Engineer-in-Charge concerned shall have the right to deduct from the moneys
due to the contractor any sum required or estimated to be required for making good
the loss suffered by a worker or workers by reason of non-fulfiliment of the conditions
of the contract for the benefit of the workers, non-payment of wages or of deductions
made from his or their wages which are not justified by their terms of the contract or
non-observance of the Regulations.

b) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is bound to
allow to the labours directly or indirectly employed in the works one day rest for six days
continuous work and pay wages at the same rate as for duty. In the event of default the
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of
wages for weekly holidays to any labours and pay the same to the persons
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CLAUSE19C

CONTRACTOR

entitled thereto from any money due to the contractor by the Engineer-in-Charge
concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages
fixed under Notification of the Delhi Administration No.F.12 (162) MWO/DAB/43884-91,
dated 31.12.1979 as amended from time to time are inclusive of wages for the weekly day
of rest, the question of extra payment for weekly holiday would not arise.

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act 1938, workmen’s compensation Act,
1923, industrial disputes Act, 1947, Maternity benefits act, 1961, and the contractor’s
labour (Regulation and Abolition) Act, 1970, The Building & Other Construction Workers
(Regulation of Employment & Condition of Service) Act 1996 or the modifications
thereof or any other laws relating thereto and the rules made there-under from time to
time.

vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made
under and for the observance of the Laws aforesaid and the contractor’s Labour
Regulations without prejudice to his right to claim indemnity from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than
such wage, such wage shall be paid by the contractor to the Workmen directly without
the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover
any amount from the minimum wage payable to the workmen as and by way of
commission or otherwise.

viii) The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

(1) In respect of of all labour directly or indirectly employed in the work for the

performance of the contractor’s part of this contract, the contractor shall, at his own
expense, arrange for the safety provisions as per Model Safety Code framed from time
to time and shall, at his own expense, provide for all facilities in connection therewith.
The contractor shall ensure that at the construction site of The Building or other
construction work, adequate safety measures are taken to protect The Building
workers against any accident etc. The adequate safety measures in conformity with
the provisions of Part Ill of The Building and Other Construction Workers (Regulation
of Employment and condition of service) Central Rules 1998 should be provided in
addition to the safety measures laid down in Model Safety Code. In case of any
discrepancy, the safety measures as per Part Ill of the Building and Other Construction
Workers (Regulation of Employment and condition of service) Central Rules 1998 shall
supercede other provisions.
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CLAUSE19D

2 In case the contractor fails to make arrangements and provide necessary facilities as
aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true

CLAUSE19E

CLAUSE19F

CONTRACTOR

statement showing in respect of the second half of the preceding month and the first half of
the current month respectively:-

(1) the number of labourers employed by him on the work,

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of the damages and injury caused by them, and,

(5) the number of female workers who have been allowed maternity benefit according to
Clause 19 F and the amount paid to them.

Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for
each default or materially incorrect statement. The decision of the Engineer-in-Charge shall be
final in deducting from any bill due to the contractor the amount levied as fine and be binding
on the Contractor.

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied
with all the provisions of various statutes/enactments and rules there under framed by the
Central/State Governments, and rules framed by BSNL from time to time for the protection of
health and sanitary arrangements for the workers employed by the BSNL/ Deptt.of
Telecommunications and its contractors. Notwithstanding the above provisions, the
contractor shall be liable for levy of any penalty in case he fails to meet the requirements of
The Building and Other Construction Workers (Regulation of Employment and Condition of
Service) Act, 1996 and The Building and Other Construction Workers (Regulation of
Employment and Condition of Service) Central Rules 1998 and Contract Labour (Regulation
and Abolition) Act, 1970 and Contract Labour (Regulation and Abolition) Central Rules, 1971,
Industrial Disputes Act, 1947 or any other Labour laws relating there of and rules made there
under from time to time

Leave and pay during leave shall be regulated as follows:-

1. Leave:
() in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto and
including the day of delivery and 4 weeks following that day,
(i) in case of miscarriage-upto 3 weeks from the date of miscarriage.
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(i) in case of delivery- leave pay during maternity leave will be at the rate of the
women’s average daily earnings, calculated on total wages earned on the days
when full time work was done during the period of three months immediately
preceding the date on which she gives notice that she expects to be confined or at
the rate of Rupee one only a day whichever is greater.

(ii) in the case of miscarriage — leave pay at the rate of average daily earning

calculated on the total wages earned on the days when full time work was done

during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the
date on which she proceeds on leave,

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed form
as shown in Appendix-I and Il, and the same shall be kept at the place of work.

CLAUSE19G

CONTRACTOR

In the event of the contractor(s) committing a default or breach of any of the provisions of the
Contractor’s Labour Regulation and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information or
submitting or filing any statement under the provisions of the above Regulation and Rules
which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the
BSNL a sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting
, filing such materially incorrect statements and in the event of the contractor (s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of
default subject to a maximum of 5 percent of the tendered value of the Work. The decision of
the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly
observing and complying with the provisions of the Contractor’s Labour Regulations and
Model Rules and the provisions of The Building & Other Construction Workers( Regulation of
Employment & Condition of Service) Act 1996, The Building & Other Construction Workers (
Regulation of Employment & Condition of Service) Rules 1998, AND, Contract labour
(Regulation and Abolition) Act, 1970, and the Contract Labour (R&A) Central Rules 1971, for
the protection of health and sanitary arrangements for the work-people employed by the
contractor(s)(hereinafter referred as "the said Rules”) the Engineer-in-Charge shall have
power to give notice in writing to the contractor(s) requiring that the said Rules to be
complied with and the amenities prescribed therein be provided to the work-people within a
reasonable time to be specified in the notice. If the contractor(s) shall fail within the period
specified in the notice to comply with and/or observe the said Rules and to provide the
amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have the power to
provide the amenities herein before mentioned at the cost of the contractor(s). The
contractor(s) shall erect, make and maintain at his/their own expense and to approved
standards all necessary huts and sanitary arrangements required for his/their work-people on
the site in connection with the execution of the works, and if the same shall not have been
erected or constructed, according to approved Standards, the Engineer-in-Charge shall have
power to give notice in writing to the contractor(s) requiring that the said huts and sanitary
arrangements be re-modeled and/ or reconstructed according to approved standards, and if
the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements
according to approved standards within the period specified in the notice, the Engineer-in-
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CLAUSE19H

CONTRACTOR

Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the contractor(s).

The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot
of land to be approved by the Engineer-in-Charge.

i)

a)

The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and floor area
to be provided will be at the rate of 2.7 Sg.ms. (30 Sq.Ft.) for each member of the
workers family staying with the labourers.

The contractor(s) shall in addition construct suitable cooking places having a minimum
area of 1.80m X 1.50m(6°X5’) adjacent to the hut for each family.

The contractor(s) shall also construct temporary latrines and urinals for the use of the
labourers each on the scale of not less than four per each one hundred of the total
strength, separate latrines and urinals being provided for women.

The contractor(s) shall construct sufficient number of bathing and washing places, one
unit for every 25 persons residing in the camp. These bathing and washing places shall
be suitably screened.

All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other
suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-
dried bricks, the walls should be plastered with mud gobri on both sides. The floor may
be kutcha but plastered with mud gobri and shall be atleast 15 cm (6”) above the
surrounding ground. The roofs shall be laid with thatch or any other materials as may be
approved by the Engineer-in-Charge and the contractor shall ensure that through out
the period of their occupation the roofs remain watertight.

The contractor(s) shall provide each hut with proper ventilation.

All doors, windows, and ventilators shall be provided with suitable leaves for security
purposes.

There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts
which may be reduced to 6m(20ft.) according to the availability of site with the approval
of the Engineer-in-Charge. Back to back construction will be allowed.

iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of

labourers. The provisions shall not be less than two gallons of pure and wholesome water
per head per day for drinking purposes and three gallons of clean water per head per day
for bathing and washing purpose. Where piped water supply is available, supply shall be at
stand posts and where the supply is from wells or river, tanks, which may be of metal or
masonry, shall be provided. The contractor(s) shall also at his/their own cost make
arrangements for laying pipe lines for water supply to his/their labour camp from the
existing mains wherever available, and shall pay all fees and charges therefor.

iv) The site selected for the camp shall be high ground, removed from jungle.
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CLAUSE 191

CLAUSE 191

CLAUSE 19K

Employees
Provident Fund
Scheme to be
Complied by the
Contractor

CLAUSE 20

v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the disposal
of excreta from the latrines by trenching or incineration, which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incineration is not
allowed the contractor(s) shall make arrangements for the removal of the excreta through
the Municipal Committee/Authority and inform it about the number of labourers
employed so that arrangements may be made by such Committee/authority for removal
of the excreta. All charges on this account shall be borne by the contractor and paid direct
by him to the Municipality/authority. The contractor shall provide one sweeper for every
eight seats in case of dry system.

vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii) The Contractor(s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers.

viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and sanitation in
the labour camps according to the rules of the Local Public Health and Medical
Authorities.

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the
work any person or persons in the contractor’s employment upon the work who may be
incompetent or misconducts himself and the contractor shall forthwith comply with such
requirements.

It shall be the responsibility of the contractor to see that the building under construction is not
occupied by any body unauthorisedly during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building. If such building though completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the
said building/buildings in that position. Any delay in acceptance on this account will be treated
as the delay in completion and for such delay a levy upto 5% of the tendered value of work
may be imposed by the Superintending Engineer whose decision shall be final both with
regard to the justification and quantum and be binding on the contractor.

However, the Superintending Engineer, through a notice, may require the contractor to
remove the illegal occupation any time on or before construction and delivery.

Employees Provident Fund Scheme to be Complied by the Contractor :

The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952
as under the Employees Provident Funds and Miscellaneous Provisions Act 1952, amended
from time to time. The contractor shall get himself registered and get the allocation of
Registration Code No. from the competent authority as per provisions of the above scheme.
The contractor shall indemnify and keep indemnified BSNL against payment to be made under
and for the observance of the above scheme. The Executive Engineer (Engineer-in-Charge) as
Principal Employer shall continue to monitor the rigorous implementation of the act/ rules
during the currency of the contract.

60 EE (E)
EE/E/BSNL/ED/SML/e-tender /03-12-2016/(1/1)



CLAUSE 21

Work not to be
sublet, Action in case
of Insolvency

CLAUSE 22

CLAUSE 23

Changes in Firm’s
Constitution to be
intimated

CLAUSE 24

CONTRACTOR

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The
Building & Other Construction Workers (Regulation of Employment & Condition of Service) Act
1996 and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time
and rules framed there-under and other labour laws affecting contract labour that may be
brought into force from time to time.

The contract as a whole or part thereof shall not be assigned or sublet or transferred either
directly or indirectly whether by creating agent on the basis of General Power of Attorney or
in any other manner or given on general power of attorney without the written approval of
the Engineer-in-Charge. If the contractor assign or sublet (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work, shall not be deemed
to be subletting) or give on general power of attorney or transferred either directly or
indirectly whether by creating agent on the basis of General Power of Attorney or in any other
manner, his contract, or attempt to do so, or become insolvent or commence any insolvency
proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, , consideration of any kind as an inducement or be given, promised or
offered by the contractor, or any of his servants or agent to any public officer or person in the
employment of BSNL in any way relating to his office or employment or if any such officer or
person shall become in any way directly or indirectly interested in the contractor, or if the
contractor shall obtain a contract with the BSNL as a result of wrong tendering or by non
bonafide methods, of competitive tendering; or if the contractor enters into a contract with
BSNL in connection with which commission has been paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such commission and the terms of payment thereof
have been previously disclosed in writing to Accepting Authority/ Engineer--in-Charge; or if
the contractor being a company, shall pass a resolution or the court shall make an order for
the winding up of the company, or a receiver or manager on behalf of the debenture holders
or otherwise shall be appointed or circumstances shall arise which entitle the court or
shareholders debenture holders to appoint a receiver or managers, Engineer-in-Charge on
behalf of the Bharat Sanchar Nigam Limited shall have powers to adopt the courses specified
in Clause 3 hereof in the interest of BSNL and in the event of any courses being adopted the
consequences specified in the said Clause 3 shall ensue.

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to use of BSNL without reference to the actual loss or
damage sustained and whether or not any damage shall have been sustained.

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu Undivided Family (HUF) business concern, such approval
as aforesaid shall likewise be obtained before the contractor enters into any partnership
agreement where-under the partnership firm would have the right to carry out the works
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the
same action may be taken, and the same consequences shall ensue as provided in the said
Clause 21.

61 EE (E)
EE/E/BSNL/ED/SML/e-tender /03-12-2016/(1/1)



CLAUSE 25

Settlement of

Disputes &
Arbitration
CONTRACTOR

All works to be executed under the contract shall be executed under the direction and subject
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what
point or points and in what manner they are to be commenced, and from time to time carried
on.

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions
or otherwise concerning the works or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter:-

(i) If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the BSNL or in
case the contractor wants to dispute the validity of any deductions or recoveries made or
proposed to be made from the contract, the contractor shall forthwith give notice in
writing of his claim, in this behalf to the Engineer-in-Charge within 30 days from the date
of disallowance thereof for which the contractor claims such additional payment or
compensation or disputes the validity of any deduction or recovery. The said notice shall
give full particulars of the claim, grounds on which it is based and detailed calculations of
the amount claimed and the contractor shall not be entitled to raise any claim nor shall
the BSNL be in any way liable in respect of any claim by the contractor unless notice of
such claim shall have been given by the contractor to the Engineer-in-Charge in the
manner and within the time as aforesaid. The contractor shall be deemed to have waived
and extinguished all his rights in respect of any claims not notified to the Engineer-in-
Charge in writing in the manner and within the time aforesaid.

(i) The Engineer-in-Charge shall give his decision in writing on the claims notified by the
contractor within 30 days of the receipt of the notice thereof. If the contractor is not
satisfied with the decision of the Engineer-in-Charge, the contractor may within 15 days of
the receipt of the decision of the Engineer-in-Charge submit his claims to the conciliating
authority named in Schedule ‘F' for conciliation along with all details and copies of
correspondence exchanged between him and the Engineer-in-Charge.

(i) The party initiating conciliation shall send to the other party a written invitation to
conciliate. Conciliation proceedings shall commence when the other party accepts in
writing the invitation to conciliate. If the other party rejects the invitation, or does not
reply within thirty days from the date of invitation, there will be no conciliation
proceedings.

(iv) When it appears to the Conciliator that there exists element of a settlement which may be
acceptable to the parties, he shall formulate the terms of a possible settlement and
submit them to parties for their observation after receiving the observations of the
parties. He may reformulate the terms of a possible settlement in the light of such
observations. If the parties reach agreement on settlement of the dispute, they may draw
up and sign a written settlement agreement. Parties may request the Conciliator to draw
up or assist them in drawing up the settlement agreement. Such settlement agreement
shall have the same status and effect as if it were an arbitral award on agreed terms on
the substance of the dispute rendered by an arbitral tribunal under section 30 of
Arbitration and Conciliation Act, 1996. If a settlement does not appear possible, the
Conciliator, after consultation with the parties will give a written declaration that further
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CONTRACTOR

efforts at Conciliation are no longer justified and the conciliation proceedings are
terminated.

(v) When conciliation proceedings have become infructuous or have been terminated, the
party, which initiated the Conciliation shall, within a period of 30 days of termination
thereof shall give a notice, in the form prescribed by the BSNL, to the Chief Engineer,
Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief Engineer, to
the Administrative Head of the Bharat Sanchar Nigam Limited for appointment of an
arbitrator to adjudicate the notified claims failing which the claims of the contractor shall
be deemed to have been considered absolutely barred and waived.

(vi) Except where the decisions have become final, binding and conclusive in terms of the
contract, all disputes arising out of the notified claims of the contractor as aforesaid and
all claims of the BSNL shall be referred for adjudication through the arbitration by the sole
arbitrator appointed by the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the
work or if there be no Chief Engineer, the Administrative Head of the Bharat Sanchar
Nigam Limited. It will also be no objection to any such appointment that the arbitrator so
appointed is a BSNL Employee and that he had to deal with the matters to which the
Contract relates in the course of his duties as BSNL Employee. If the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his office due
to any reason whatsoever, another sole arbitrator shall be appointed in the manner
aforesaid by the said Chief Engineer. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief
Engineer, Bharat Sanchar Nigam Limited or the administrative head of the Bharat Sanchar
Nigam Limited as aforesaid should act as arbitrator and if for any reasons that is not possible,
the matter shall not be referred to arbitration at all.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and
the rules made thereunder and for the time being in force shall apply to the arbitration
proceeding under this clause.

Itis also a term of this contract that the arbitrator shall adjudicate on only such disputes as are
referred to him by the appointing authority and give separate award against each disputes and
claim referred to him. The arbitrator shall give reasons for the award for each dispute referred
to him.

Itis also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter-statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the
arbitrator shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award (including the fees,
if any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to any, by
whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the
amount of costs to be so paid.
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CLAUSE 26

Contractor to
indemnify BSNL
against patent
Rights

The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited
against any action, claim or proceeding relating to infringement or use of any patent or design
or any alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claims made
under or action brought against BSNL in respect of any such matters as aforesaid, the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his
own expense, to settle any dispute or to conduct any litigation that may arise therefrom,
provided that the contractor shall not be liable to indemnify Bharat Sanchar Nigam Limited if
the infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27

CLAUSE 28

Action where no
specifications are
specified

CLAUSE 29

Withholding and lien
in respect of sum due
from the contractor

CONTRACTOR

When the estimate on which a tender is made includes lumpsum in respect of parts of the
work, the contractor shall be entitled to payment in respect of the items of work involved or
the part of the work in question at the same rates as are payable under this contract for such
items, or if the part of the work in question is not, in the opinion of the Engineer-in—charge
payable of measurement, the Engineer-in-charge may at his discretion pay the lumpsum
amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall
be final and conclusive against the contractor with regard to any sum or sums payable to him
under the provisions of the clause .

In case of any class of work for which there are no such specifications as referred to in Clause
11, such work shall be carried out in accordance with the Bureau of Indian Standards
specifications. In case there is no such specification in Bureau of Indian Standards, the work
shall be carried out as per manufacturer’s specifications. In case no such manufacturer’s
specification is available then as per district specifications. In case there are no such
specifications as required above, the work shall be carried out in all respects in accordance
with the instructions and requirements of the Engineer-in-Charge.

i)  Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the Government shall be
entitled to withhold and also have a lien to retain such sum or sums in whole or in part
from the security, if any, deposited by the contractor and for the purposes aforesaid, the
Engineer-in-Charge or the Government shall be entitled to withhold the security deposit, if
any, furnished as the case may be and also have lien over the same pending finalisation or
adjudication of any such claim. In the event of the security being insufficient to cover the
claimed amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or BSNL shall be entitled to withhold and have a lien to retain such
claimed amount or amounts referred to above, from any sum or sums found payable or
which may at any time thereafter become payable to the contractor under the same
contract or any other contract with the Engineer-in-Charge of BSNL or any contracting
person through the Engineer-in-Charge pending finalisation of adjudication of any such
claim.
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CLAUSE 29 A

Lien in respect of
claims in other
contracts

CLAUSE 30

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or BSNL will be kept
withheld or retained as such, by the Engineer-in-Charge, till the claim arising out of or
under the contract is determined by the arbitrator (if the contract is governed by the
arbitration clause) or by the competent court, as the case may be and that the contractor
will have no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is a partnership firm or a
limited company, the Engineer-in-Charge or BSNL shall be entitled to withhold and also
have a lien to retain towards such claimed amount or amounts in whole or in part from
any sum found payable to any partner/limited company as the case may be, whether in
his individual capacity or otherwise.

ii) BSNL shall have the right to cause an audit and technical examination of the works and the
final bills of the contractor including all supporting vouchers, abstract, etc., to be made
after payment of the final bill and if as a result of such audit and technical examination any
sum is found to have been overpaid in respect of any work done by the contractor under
the contract or any work claimed to have been done by him under the contract and found
not to have been executed, the contractor shall be liable to refund the amount of over-
payment and it shall be lawful for BSNL to recover the same from him in the manner
prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and if
it is found that the contractor was paid less than what was due to him under the contract
in respect of any work executed by him under it, the amount of such under payment shall
be duly paid by BSNL to the contractor, without any interest thereon whatsoever.

Provided that BSNL shall not be entitled to recover any sum overpaid, nor the contractor shall
be entitled to payment of any sum paid short where such payment has been agreed upon
between the Superintending Engineer or Executive Engineer on the one hand and the
contractor on the other under any term of the contract permitting payment for work after
assessment by the Superintending Engineer or the Executive Engineer.

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or the Government or any other contracting person or persons or through
Engineer-in-Charge against any claim of the Engineer-in-Charge of Government or such other
person or persons in respect of payment of a sum of money arising out or under any other
contract made by the contractor with the Engineer-in-Charge or of the Government or with
such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this
clause by the Engineer-in-Charge or the Government will be kept withheld or retained as such
by the Engineer-in-Charge or the Government or till his claim arising out of the same contract
or any other contract is either mutually settled or determined by the arbitration clause or by
the competent court, as the case may be and that the contractor shall have no claim for
interest or damages whatsoever on this account or on any other ground in respect of any sum
of money withheld or retained under this clause and duly notified as such to the contractor.

30.1 The contractor shall provide all necessary superintendence during execution of the work and as long
thereafter as may be necessary for proper fulfilling of the obligations under the contract.

CONTRACTOR

65 EE (E)
EE/E/BSNL/ED/SML/e-tender /03-12-2016/(1/1)



30.2

30.3

30.4

30.5

30.6

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge the name, qualification,
experience, age, address and other particulars along with certificates, of the principal technical
representative to be in charge of the work. Such qualifications and experience shall not be lower than
specified as under:-

i) Work with estimated cost Recognised Diploma holder
put to tender more than Rs. 2 lakh
but less than Rs. 5 lakh.
ii) Work with estimated cost Graduate or recognised
put to tender more than Rs. 5 lakh Diploma holder with three years experience.

The Engineer-in-Charge shall within 15 days of receipt of such communication intimate in

writing his approval or otherwise of such a representative to the contractor. Any such approval may

at any time be withdrawn and in case of such withdrawal the contractor shall appoint another such

representative according to the provisions of this clause. Decision of the tender accepting

authority shall be final and binding on the contractor in this respect. Such a principal technical

representative shall be appointed by the contractor soon after receipt of the approval from
Engineer-in-Charge and shall be available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will
not be necessary for the said contractor to appoint such a principal technical representative but the
contractor shall designate and appoint a responsible agent to represent him and to be present at the
work whenever the contractor is not in a position to be so present. All the provisions applicable to the
principal technical representative under the clause will also be applicable in such a case to contractor
or his responsible agent. The principal technical representative and/or the contractor shall on
receiving reasonable notice from the Engineer-in-charge or his designated representative(s) in charge
of the work in writing or in person or otherwise, present himself to the Engineer-in-charge and/or at
the site of work, as required, to take instructions. Instructions given to the principal technical
representative or the responsible agent shall be deemed to have the same force as if these have been
given to the contractor. The principal technical representative and/or the contractor or his responsible
authorised agent shall be actually available at site at least two working days every week, these days
shall be determined in consultation with the Engineer-in-Charge as well as during important stages of
execution of work, during recording of measurements of work and whenever so required by the
Engineer-in-Charge by a notice as aforesaid and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative in the site order book and shall affix his signature
in token of noting down the instructions and in token of acceptance of measurements. There shall be
no objection if the representative/agent looks after more than one work and not more than three
works in the same station provided these details are disclosed to the Engineer-in-Charge and he shall
be satisfied that the provisions and the purpose of this clause are fulfilled satisfactory.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative or agent is effectively appointed or is
effectively attending or fulfilling the provision of this clause, a recovery shall be effected from the
contractor as specified below :-

i) Rs. 4000/- per month for works costing above 5 lakhs
i) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs

The decision of the Engineer-in-charge as recorded in the site book and measurement
recorded in measurement books shall be final and binding on the contractor. Further if the contractor
fails to appoint a suitable technical representative or responsible agent and if such appointed persons
are not effectively present or do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of the work until such date as a suitable agent
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30.7

30.8

30.9

is appointed and the contractor shall be held responsible for the delay so caused to the work. The
contractor shall submit a certificate of employment of the technical representative/responsible agent
alongwith every on account bill/final bill and shall produce evidence if at any time so required by the
Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to
give proper supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for
proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the
works any person who in his opinion misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge
to be undesirable. Such person shall not be employed again at works site without the written
permission of the Engineer-in-Charge and the persons so removed shall be replaced as soon as
possible by competent substitutes.

CLAUSE 31

31.1

Compensation
During warlike
situations

31.2

31.3

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until,
the work has been delivered to the Engineer-in-Charge and a certificate from him to that effect
obtained. In the event of the work or any materials property brought to the site for incorporation in
the work being damaged or destroyed in consequence of hostilities or warlike operations, activities
covered by "excepted risk", the contractor shall, when ordered in writing by the Engineer-in-Charge,
remove any debris from the site, collect and properly stack or remove in store all serviceable materials
salvaged from the damaged work and shall be paid at the contract rates in accordance with the
provision of this agreement for the work of clearing the site of debris, stacking or removal of
serviceable materials and for the reconstruction of all works ordered by the Engineer-in-Charge such
payments being in addition to compensation upto the value of the work, originally executed before
being damaged or destroyed and not paid for. In case of works damaged or destroyed but not already
measured and paid for the compensation shall be assessed by the Engineer-in-Charge upto Rs.5000/-
and by the Superintending Engineer concerned for a higher amount. The contractor shall be paid for
the damage/destruction suffered and for restoring the material at the rates based on the analysis of
rates tendered for in accordance with the provisions of the contract. The certificate of the Engineer-
in-Charge regarding the quality and quantity of materials and the purpose of which they were
collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in activities covered by “excepted
risk™ (a) unless the contractor had taken all such precautions against air raid as are deemed necessary
by the A.R.P. Officers or the Engineer-in-Charge, (b) for any materials etc not on the site of the work
or for any tools and plant, machinery, scaffolding temporary buildings and other things not intended
for the work.

In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed such
extension of time for its completion as is considered reasonable by the Engineer-in-Charge.

CLAUSE 32

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 1910
and Indian Electricity Rule 1956 amended upto date. List of Rules of particular importance to building
installations is given in Appendix B & C of latest CPWD General Specifications for Electrical Works
(external and internal).
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CLAUSE 33

Release of
Security
Deposit after
labour
clearance

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate
from the Labour Officer. As soon as the work is virtually complete, the contractor shall apply for the
clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-
in-Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any
complaint is pending against the contractor in respect of the work. If no complaint is pending, on
record till after 3 months after the completion of the work and/or no communication is received from
the Labour Officer to this effect till six months after the date of completion, it will be deemed to have
received the clearance certificate and the Security Deposit will be released if otherwise due.

CLAUSE 34

Insurance

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, the
contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the BSNL
and the contractor with any of the subsidiary of the General Insurance Corporation of India in such a
manner that the BSNL and the contractor are covered for all time during the period of contract i.e. the
time period allowed for completion of work, extended period and the defect liability period. The
insurance shall be effected in accordance with terms approved by the BSNL and the contractor shall
submit the insurance policies to the Engineer-In-Charge within one week of signing of the agreement
along with the receipt of premium. The contractor shall timely pay and submit the receipts of
payment of premiums for extensions of policies, if any. The insurance shall cover the following: -

a) Contractor’s All Risks Insurance

The contractor shall insure the work for a sum equivalent to the Contract value or such additional
sums as specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or
damages, costs, charges and expenses from whatsoever cause arising out of or in consequence of the
execution and maintenance of the work for which the contractor is responsible under the contract

b) Workman Compensation & Employers Liability Insurance.

This insurance shall be effected for all the contractor’s employees engaged in the performance of the
contract. The BSNL shall not be liable in respect of any damages or compensation payable at law in
respect of or in consequence of any accident or injury to any workman or any other person in the
employment of the contractor and the contractor shall indemnify and keep indemnified the BSNL
against all such damages and compensation and against all claims, demands, proceedings, costs,
charges and expenses, whatsoever in respect or in relation thereof.

Third Party Insurance.

The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any
loss or any damage to all structures and properties belonging to the BSNL or being executed or
procured or being procured by the BSNL or of the other agencies within the premises of all work of the
BSNL if such loss or damage is due to fault and or the negligence or willful acts or omissions of the

contractor, his employees, agents, representatives.

The contractor shall take sufficient care in moving his plants, equipments and materials from one
place to another so that they do not cause any damage to any person or to the property of the BSNL
or any third party including overhead and underground cables and in the event of any damage
resulting to the property of the BSNL or to a third party during the movement of the aforesaid plant,

equipment or materials, the cost of such damages including eventual loss of production, operation or
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34.1

34.2

services in any plant or establishment as estimated by the BSNL or ascertained or demanded by the

third party, shall be borne by the contractor.

Before commencing the execution of the work, the contractor, shall insure and indemnify and keep
the BSNL harmless of all claims, against the contractor’s liability for any materials or physical damage,
loss or injury which may occur to any property, including that of the BSNL or to any person including
any employee of BSNL, or arising out of the execution of the work or in the carrying out of the
contract, otherwise than due to the matters referred to in the provision to (a) above. Such insurance
shall be effected for an amount sufficient to cover such risks. The terms shall include a provision
whereby, in the event of any claim in respect of which the contractor, would be entitled to receive
indemnify under the policy being brought or made against the BSNL, the insurer willfully indemnify
BSNL against such claims and any costs, charges and expenses in respect thereof.

d) The contractor shall also at times indemnify the BSNL against all claims, damages or
compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948,
Employer’s Liability Act, 1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947
and Maternity Benefit Act, 1961, or any modification thereof or any other law relating thereof and
rules made there under from time to time.

e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which
he may be required to take out under any law or regulation from time to time. He shall also carry and
maintain any other insurance, which may be required by the Engineer-in-Charge.

The Contractor shall prove to the Engineer-in-Charge from time to time he has taken out all the
insurance policies referred to above and has paid the necessary premiums for keeping the policies

alive till expiry of the defects liability period.

The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-

Charge has agreed for cancellation.

34.3  Remedy on the contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to above or any other
insurance which he/they may be required to effect under the terms of the contract then and in any
such case Engineer-in-Charge may without being bound to, effect and keep in force any such insurance
and pay such premium or premiums, as may be necessary for that purpose and from time to time
deduct the amount so paid by the Engineer-in-Charge from any moneys due or which may become
due to the contractor or recover the same as a debt due from the contractor.

BSNL SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders.
When ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well suitable footholds and handhold shall be provided on the ladder
and the ladder shall be given an inclination not steeper than ¥ to 1(1/4 horizontal and 1 vertical) .

Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an
overhead support or erected with stationery support shall have a guard rail properly attached or
bolted ,braced and otherwise secured at least 90 cm (3 ft.) high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends there of with only
such opening as may be necessary for the delivery of materials .such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.
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Working platforms ,gangways and stairways should be so constructed that they should not sag unduly
or unequallly and if the height of the paltform or the gangway or the stairway is more than 3.6m (12ft)
above ground level or floor level ,they should be closely boarded ,should have adequate width and
should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platforms shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm.

Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9m (30ft) in length while the width
between side rails in rung ladder shall in no case be less than 29 cm (111/2”) for ladder upto and
including 3m (10 ft) in length. For longer ladders, this width should be increased atleast % for each
additional 30 cm (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept .
Adequate precautions shall be taken to prevent danger from electrical equipment . No materials or
any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any
person or the public. The contractor shall provide all necessary fencing and lights to protect the public
from the accident and shall be bound to bear the expenses of defence of every suit ,action or other
proceedings at law that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person or which may ,with the consent of the contractor, be paid to
compensate any claim by any such person.

Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied with
at least one ladder for each 30m (100 ft) in length or fraction thereof. Ladder shall extend from
bottom of the trench to at least 90 cm (3 ft) above the surface of the ground .The side of the trenches
which are 1.5 m(5 ft) or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m (5 ft) of the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting
shall be done.

Before any rewiring work is commenced and also during the progress of the work, no electric cable or
apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall
remain electrically charged.

Those engaged in welding works shall be provided with welder’s protective eye- shields.
The contractor shall not employ men and women below the age of 18 years on the work of painting

with products containing lead in any form. Wherever men above the age of 18 are employed on the
work of lead painting, the following precaution should be taken.

a) No paint containing lead or lead products shall be used except in the form of paste or ready made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or
a surface having lead paint is dry rubbed and scraped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to
enable the working painters to wash during and on the cessation of work.

Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions :-
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i) a) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working order.

b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or
give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every
hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case of a
hoisting machine having a variable safe working load each safe working load and the condition under which it
is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
charge. As regards contractor’s machines the contractors shall notify the safe working load of the machine
to the Engineer-in-Charge whenever he brings any machinery to site of work and get if verified by the
Electrical Engineer concerned.

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safeguards. Hoisting appliances should be provided with such means as
will reduce to the minimum risk of accidental descent of the load. Adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other materials which are
good conductors of electricity.

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

13. These safety provisions should be brought to the notice of all concerned by display on a notice board
at a prominent place at work spot. The person responsible for compliance of the safety code shall be
named therein by the contractor.

14. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-
in-Charge of the department or their representatives.

15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.

16. At every work place, First Aid Box shall be provided and maintained so as to be easily accessible
during the working hours.

NOTE:

In case of difference or ambiguity in Hindi and English Version, the English version will prevail
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY
BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar
Nigam Limited in which twenty or more workers are ordinarily employed or are
proposed to be employed in any day during the period during which the contract work
iS in progress.

2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work, on any day during the period, during which the
contract work is in progress.

3. FIRST-AID FACILITIES
i) At every work place there shall be provided and maintained, so as to be easily
accessible during working hours, first aid boxes at the rate of not less than one box for
150-contract labour or part thereof ordinarily employed.

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment: -
a) For work places in which the number of contract labour employed does not
exceed 50- Each first-aid box shall contain the following equipment: -
6 small sterilised dressings.

3 medium size sterilised dressings.
3 large size sterilised dressings.
3 large sterilised burn dressings.

1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

o a ~ w D

1 (30ml) bottle containing salvolatile having the dose and mode of administration

indicated on the label.

7. 1snakebite lancet.

8. 1(30gms.) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institute, Government of India.

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution
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iv)

CONTRACTOR

b) For workplaces in which the number of contract labour exceeds 50- Each first—
aid- box shall contain the following equipment.

N o g M w Db oPE

10.
11.
12.

13.
14.
15.

12 small sterilised dressing.

6 medium size sterilised dressings.

6 large size sterilised dressings.

6 large size sterilised burn dressings.

6 (15-gms.) packets sterilised cotton wool.

1 (60 ml.) bottle containing two percent alcoholic solution iodine.

1 (60-ml.) bottle containing salvolite latile having the dose and mode
of administration indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.

1 pair of scissors.

1 copy of the first-aid leaflet issued by the Director General Factory
Advice Service and Labour Institute/ Government of India.

A bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

iii) Adequate arrangements shall be made for immediate recoupment of the equipment
when necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

V) The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours at the work place.

vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment,
at the work places where the number of contract labour employed is 150 or more.

vii)  In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works, First-aid posts
shall be established and run by a trained compounder. The compounder shall be on
duty and shall be available at all hours when the workers are at work.

viii)  Where work places are situated in places, which are not towns or cities, a suitable
motor transport shall be kept readily available to carry injured person or person
suddenly taken ill to the nearest hospital.

DRINKING WATER

i) In every work place, there shall be provided and maintained, at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.
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ii)

iv)

Every water supply or storage shall be at a distance of not less than 50 feet from any
latrine drain or other source of pollution. Where water has to be drawn from an
existing well, which is within such proximity of latrine, drain or any other source of
pollution, the well shall be properly chlorinated before water is drawn from it or for
drinking. All such wells shall be entirely closed in and be provided with a trap door,
which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

i)

ii)

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and
female workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

i)

Latrines shall be provided in every work place on the following scale namely:-

a) Where female are employed there shall be at least one latrine for every 25
females.

b) Where males are employed, there shall be at least one latrine for every 25
males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if

vi)

CONTRACTOR

there is one latrine for 25 males or females as the case may be upto the first 100, and
one for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and
outside at least once a year. Latrines shall not be of a standard lower than bore-hole
system.

a) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of
the workers “For Men only” or “For Women only” as the case may be.

b) The notice shall also bear the figure of a man or a woman, as the case may be.

There shall be at least one urinal for upto 50 number of male workers and one for
upto 50 number of female workers employed at a time, provided that where the
number of male or female workers, as the case may be, exceeds 500, it shall be
sufficient if there is one urinal for every 50 males or females, upto the first 500 and
one for every 100 or part thereafter.

a) The latrines and urinals shall be adequately lighted and shall be maintained in a
clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.
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vii)

viii)

Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed off by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose
and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer
of earth for a fortnight (When it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work
in respect of the contractor’s workmen or employees on the site. The contractor shall
be responsible for payment of any charges, which may be levied by Municipal or
Cantonment Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals
and the other two for rest separately for the use of men and women labour. The
height of each shelter shall not be less than 3 metres (10 ft.) from the floor level to the
lowest part of the roof. These shall be kept clean and the space provided shall be on
the basis of 0.6 sg. m. (6 sft.) per head.

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion
of the building under construction or other alternative accommodation to be used for
the purpose.

CRECHES

i)

At every work place, at which 20 or more women worker are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a playroom for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii)
a,bé&ec.

The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the playroom and
sufficient number of cots and beddings in the bedroom.

The contractor shall provide one ayah to look after the children in the créeche when the
number of women workers does not exceed 50 and two when the number of women
workers exceeds 50.

The use of the rooms earmarked as créches shall be restricted to children, their
attendants and mothers of the children.
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CANTEENS

i)

vi)

In every work place where the work regarding the employment of contract labour is likely
to continue for six months and where in contract labour numbering one hundred or more
are ordinarily employed, an adequate canteen shall be provided by the contractor for the
use of such contract labour.

The contractor shall maintain the canteen in an efficient manner.

The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing
places, separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.
The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or colour washed atleast once in each year. Provided that the inside walls of the

kitchen shall be lime-washed every 4 months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to

accumulate so as to cause a nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

iX)

Xi)

The dining hall shall accommodate at a time 30 percent of the contract labour working at
atime.

The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture, except tables and chairs, shall not be less than one square metre (10 sft.)
per diner to be accommodated as prescribed in sub-Rule 9.

a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be

accommodated as prescribed in sub-Rule 9.

xiii) a)

1. There shall be provided and maintained, sufficient utensils, crockery, furniture and
any other equipment’s, necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and
hygienic condition.

1. Suitable clean cloths for the employees serving in the canteen shall be provided and

maintained.

A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for
the cleaning of utensils and equipment’s.

r
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10.

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be
based on ‘No profit, No loss” and shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the

following items shall not be taken into consideration as expenditure namely: -

a) The rent of land and building.

b) The depreciation and maintenance charge for the building and equipment’s provided
for the canteen.

c) The cost of purchase, repairs and replacement of equipment’s including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipment’s
provided for the canteen.

xvii)  Registered accountants and auditors shall audit the accounts pertaining to the
canteen once every 12 months.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the

11.

12.

13.

14.

CONTRACTOR

Engineer-in-Charge including the filling-up of any borrow pits which may have been dug by
him.

The contractor shall ensure that at the construction site of The Building or other construction
work, adequate safety measures are taken to protect The Building workers against any
accident etc. The adequate safety measures in conformity with the provisions of Part Ill of The
Building and Other Construction Workers (Regulation of Employment and condition of service)
Central Rules 1998 should be provided in addition to the safety measures laid down
hereunder: In case of any discrepancy, the safety measures as per Part Ill of The Building and
Other Construction Workers (Regulation of Employment and condition of service) Central
Rules 1998 shall supercede.

Notwithstanding the provisions made above, the contractor shall be liable for levy of any
penalty in case he fails to meet the requirements of The Building and Other Construction
Workers (Regulation of Employment and condition of service) Act, 1996 and The Building and
Other Construction Workers (Regulation of Employment and condition of service) Central
Rules 1998.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

AMENDMENTS

Government/ BSNL may, from time to time, add to or amend these rules and issue directions
it may consider necessary for the purpose of removing any difficulty, which may arise in the
administration thereof.

77 EE (E)
EE/E/BSNL/ED/SML/e-tender /03-12-2016/(1/1)



CONTRACTOR’S LABOUR REGULATIONS

SHORT TITLE

These regulations may be called the Contractors Labour Regulations.

1.

2.

3.
b)
CONTRACTOR

DEFINITIONS

i)

ii)

Workman means, any person employed by BSNL or its contractor directly or indirectly,
through a subcontractor, with or without the knowledge of the BSNL, to do any skilled,
semiskilled or unskilled, manual, supervisory, technical or clerical work, for hire or reward,
whether the terms of employment are expressed or implied, but does not include any
person: -

a) Who is employed mainly in a managerial or administrative capacity; or,

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the
office or by reason of powers vested in him, functions mainly of managerial nature;
or,

c) Who is an out worker, that is to say, person to whom any article or materials are
given out by or on behalf of the principal employers to be made up cleaned, washed,
altered, ornamental finished, repaired adopted or otherwise processed for sale for
the purpose of the trade or business of the principal employers and the process is to
be carried out either in the home of the out worker or in same other premises, not
being premises under the control and management of the principal employer.

Fair Wages means wages whether for time or piecework fixed and notified under the
provision of the Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

Wages shall have the same meaning as defined in the Payment of Wages Act.

Normally working hours of an adult employee should not exceed 9 hours a day and in
case of child 4 % hours a day. The working day shall be so arranged that inclusive of
interval for rest, if any, it shall not spread over more than 12 hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages. Children shall not be made to work extra hours.

a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of Minimum Wages (Central) Rules 1960, as amended from time to time,
irrespective of whether such worker is governed by the Minimum Wages Act or not.

Where the minimum wages prescribed by the Government, under the Minimum Wages
Act, are not inclusive of the wages for the weekly day of rest, the worker shall be entitled
to rest day wages, at the rate applicable to the next preceding day, provided he has
worked under the same contractor for a continuous period of not less than 6 days.
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CONTRACTOR

Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on
one of the five days, immediately before or after the normal weekly holiday, and pay
wages to such worker for the work performed on the normal weekly holiday at the
overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall, before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain, in a clear and legible condition in
conspicuous places on the work, notices in English and in local Indian languages spoken by the
majority of the workers, giving the minimum rates of the wages fixed under Minimum Wages
Act, the actual wages being paid, the hours of work for which such wage are earned, wages
periods, dates of payments of wages and other relevant information as per Appendix ‘III’.

PAYMENT OF WAGES.

i)

vi)

The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a
contractor, where less than one thousand such persons are employed, shall be paid before
the expiry of seventh day and in other cases before the expiry of tenth day after the last
day of the wage period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the
date on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before
the expiry of the wage period, final payment shall be made within 48 hours of the last
working day.

Wages due to every worker shall be paid to him direct or to other person authorised by
him in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the

Xi)

Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer-in-
Charge under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in presence of
the Junior Engineer or any other authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of the disbursement of wages by the
contractor to workmen.

The contractor shall obtain from the Junior Engineer or any other authorised
representative of the Engineer-in-Charge, as the case may be, a certificate under his
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signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster
Roll”, as the case may be, in the following form: -
“Certified that the amount shown in the column No............ has been paid to the workman
concerned in my presence on............... at........... "

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i) The wages of a worker shall be paid to him without any deduction of any kind except the
following: -

(@) Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the terms
of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money or any other deductions which he is required

to account, where such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.

(e) Any other deduction, which the Central Government may from time to time, allows.

(i) No fines should be imposed on any worker save in respect of such acts and omissions on
his part as have been approved of by the Chief Labour Commissioner.

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at

CONTRACTOR

Appendix-X.

(i) No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker,
shall not exceed an amount equal to three paise in a rupee of the total wages, payable to
him in respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the
expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.
LABOUR RECORDS

(i) The contractor shall maintain a Register of Persons employed on work on contract in Form
XlIl of the CL (R&A) Central Rules 1971 (Appendix V)

(i) The contractor shall maintain a Muster Roll register in respect of all workmen employed
by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)

(i) The contractor shall maintain a Wage Register in respect of all workmen employed by him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI)
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(iv) Register of accident — The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

a) Full Particulars of the labourers who met with accident.
b) Rate of wages.

C) sex

d) Age

e) Nature of accident and cause of accident

f) Time and date of accident

)] Date and time when admitted in hospital

h) Date of discharge from the hospital

i) Period of treatment and result of treatment
)] Percentage of loss of earning capacity and disability as assessed by Medical
Officer.

k) Claim required to be paid under Workmen’s Compensation Act.
)] Date of payment of compensation
m) Amount paid with details of the person to whom the same was paid
n) Authority by whom the compensation was assessed

0) Remarks.

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971
(Appendix XI) The contractor shall display in a good condition and in a conspicuous place
of work the approved list of acts and omission for which fines can be imposed (Appendix
X)

v) The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix XII).

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XIll).

iX) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XIV).

8. ATTENDANCE CARD-CUM WAGE SLIP

CONTRACTOR

i) The contractor shall issue an Attendance card cum wage slip to each workman employed
by him in the specimen form at (Appendix-VII).

ii) The card shall be valid for each wage period.
iii) The contractor shall mark the attendance of each workman on the card twice each day,
once at the commencement of the day and again after the rest interval, before he actually

starts work.

iv) The card shall remain in possession of the worker during the wage period under reference.
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10.

11.

12.

13.

14.

15.

CONTRACTOR

v) The contractor shall complete the wage slip portion on the reverse of the card at least a
day prior to the disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the
wage slip at the time of disbursement of wages and retain the card with him.

EMPLOYMENT CARD
The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971
to each worker within three days of the employment of the worker (Appendix-VIIl).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service Certificate in the Form XV of the CL
(R&A) Central Rules 1971 (Appendix-IX).

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other officers
authorised by the Ministry of Communication in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The labour officer or any person authorised by the Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate into
any complaint regarding the default made by the contractor or subcontractor in regard to
such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Executive Engineer concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned.
In case an appeal is made by the contractor under Clause 13 of these regulations, actual
payment to labourers will be made by the Executive Engineer after the Superintending
Engineer has given his decision on such appeal.

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days
from the receipt of the report from the Labour Officer or the Superintending Engineer as
the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Superintending Engineer
concerned within 30 days from the date of decision, forwarding simultaneously a copy of his
appeal to the Executive Engineer concerned but subject to such appeal, the decision of the
officer shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or inquiry under these
regulations by: -

a) An officer of a registered trade union of which he is a member.
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b) An officer of a federation of trade unions to which the trade union referred to in
Clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed
or by any other workman employed in the industry in which the worker is employed.

ii) An employer shall be entitled to be represented in any investigation or inquiry under
these regulations by:-

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to
in Clause (a) is affiliated.

c) Where the employer is not a member of any association of employers, by an officer
of association of employer connected with the industry, in which the employer is
engaged or by any other employer, engaged in the industry in which the employer
is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation
inquiry under these regulations.

16.  INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to
his agent at a convenient time and place after due notice is received or to the Labour Officer
or any other person, authorised by the Central Government on his behalf.

17.  SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18.  AMENDMENTS
The Central Government/ BSNL may from time to time add to or amend the regulations and on any
question as to the application/interpretation or effect of those regulations the decision of the
Superintending Engineer concerned shall be final.
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REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the contractor

Name and Location of the work

Appendix’l’

Name of the Father’s/ Nature of Period of Date on which
Employee husband’s Employment actual notice of given
name confinement
1 2 3 4 5

Date on which maternity leave commenced and ended

Date of Delivery/

In case of delivery

In case of miscarriage

EE/E/BSNL/ED/SML/e-tender /03-12-2016/(1/1)

Miscarriage Commenced Ended Commenced Ended
6 7 8 9 10
Leave pay paid to the employee Remarks
In case of delivery In case of miscarriage
Rate of leave pay Amount paid Rate of leave pay Amount paid
11 12 13 14 15
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Appendix’ll’
SPECIMEN FORM OF THE REGISTER,REGARDING

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN DEPARTMENT OF TELECOM/ BSNL.

Name and address of the contractor

Name and location of the work

1. Name of the woman and her husband’s name.

2. Designation

3. Date of appointment.

4. Date with months and years in which she is employed.

5. Date of discharge / dismissal, if any.

6. Date of production of certificates in respect of pregnancy.

7. Date on which the woman informs about the expected delivery.

8. Date of delivery / miscarriage / death.

9. Date of production of certificates in respect of delivery / miscarriage.

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery.

11. Date with amount of subsequent payment of maternity benefit.

12. Name of the person nominated by the woman to receive the payment of the maternity benefit
after her death.

13. If the woman dies, the date of death, the name of the person to whom maternity benefit amount
was paid, the month thereof and the date of payment.

14. Signature of the contractor for authenticating entries in the register.

15. Remarks column for the use of inspecting officer.

CONTRACTOR 86 EE (E)

EE/E/BSNL/ED/SML/e-tender /03-12-2016/(1/1)



LABOUR BOARD

Name of work:

Name of Contractor:

Address of Contractor:

Name and address of BSNL Division:

Name of BSNL Labour Officer :

Address of BSNL Labour Officer:

Name of Labour Enforcement Officer:

Address of Labour Enforcement Officer:

Appendix’llI’

SI.No Category Minimum
wage Fixed

Actual wage
paid

Number
Present

Remarks

Weekly holiday

Wage period

Date of payment of Wages

Working hours

Rest interval
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Form-XIIl (See Rule 75)
Register of Workmen Employed by contractor

Name and address of contractor

Name and address of establishment under which contract is carried
on

Nature and location of Work

Name and address of Principal Employer

Appendix’1V’
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Form-XVI (See Rule 78(2)(a)
Muster Roll
Name and address of the contractor

Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer

For the month of fortnight

Appendix’V’

SI. No. | Name of Sex | Father’s/ Dates Remarks
workman Husband’s
name
1 2 3 4 5 6
1 2 3
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Appendix’VI’

Form —XVII (See Rule 78(2)(a))

Register of Wages

Name and address of the contractor

Name and address of establishment under which

contract is carried on

Nature and location of work

Name and address of Principal Employer

Monthly/fortnightly

Wages period
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Appendix’VII’

(Observe)
Wage Card No.
Wage Card

Name and address of the contractor Date of issue

Name and location of work Designation

Name of Workman Month/fortnight

Rate of Wages

DATE

1.0 2| 3.| 456|789 10 11| 12| 13 14 15 16| 17| 18 19 20| 21| 22| 23| 24| 25 26| 27| 28 29| 30| 31]
(=]
<
£
o
=
(=]
c
'S
(5}
>
L
8
£

Rate Amount

Received from the sum of Rs. on account of my wages.

Signature
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Appendix’VII’
(Reverse)

Form-XIX
(See rule 78(2)(b))

Wages Slip

Name and address of the contractor

Name and Father’s/Husband’s name of workman

Nature and location of work

For the Week/Fortnight/Month ending

1 No. of days worked

2. No. of units worked in case of piece rate workers

3. Rate of daily wages/piece rate

4. Amount of overtime wages

5. Gross wages payable

6. Deduction, if any

7. Net amount of wages paid

Initials of the Contractors or his representative
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Form-XIV
(See rule 76)

Employment Card

Name and address of the contractor

Name and address of establishment under which contract is carried

on

Appendix’VIII’

Nature of work and location of work

Name and address of Principal Employer
1.

2.

CONTRACTOR

Name of Workman

SI'No. in the register of workman employed

Nature of employment/designation

Wage rate (with particulars of unit in case of piece work)

Wages period

Tenure of employment

Remarks

93
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Signature of contractor
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Form-XV (See Rule 77)
Service Certificate

Name and address of the contractor

Nature and location of work

Name and Address of workman
Age or date of birth

Identification marks

Father’s/Husband’s name

Name and address of establishment in/under which contract is carried

on

Name and address of Principal Employer

Appendix’IX’

SI.No. | Total period for which | Nature of Rate of Wages (with Remarks
employed work done particulars of unit in case
From To of piece work)
1 2 3 4 5 6
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Appendix’X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

15.

16.
17.
18.
19.

20.
21.

CONTRACTOR

Wilful insubordination or disobedience, whether along or in combination with other.

Theft fraud or dishonestly in connection with the contractors beside a business or property of
DOT.

Taking or giving bribes or any illegal gratifications.

Habitual late attendance.

Drunkenness fighting, riotous or disorderly or indifferent behavior.

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked.

Habitual indiscipline.

Causing damage to work in the progress or to property of the DOT or of the contractor.
Sleeping on duty.

Malingering or showing down work.

Giving of false information regarding name and father’s name etc.

Habitual loss of wage cards supplied by the employers.

Unauthorized use of employer’s property of manufacturing or making of unauthorized articles
at the work place.

Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectification.
Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishment.

Any unauthorized divulgence of business affairs of the employees.

Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

Holding meeting inside the premises without previous sanction of the employers.

Threatening or intimidating any workman or employer during the working hours within the
premises.
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Form-XII (See Rule 78(2)(d))
Register of Fines

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work

Name and address of Principal Employer

Appendix’XI’

EE/E/BSNL/ED/SML/e-tender /03-12-2016/(1/1)

SI.No. | Name of Father’s/Husband’s | Designation/natur | Act/Omission | Date of
workman name e of employment | For which fine | Offence
imposed
1 3 4 5 6
Whether Name of Wage period | Amount of Date on Remarks.
workman personin and wages fine imposed | which fine
Showed cause | whose payable realized
against fine presence
employees
explanation
was heard
7 8 9 10 11 12
CONTRACTOR 96 EE (E)



Appendix’XII’

Form-XX(See Rule 78(2)(d))
Register of Deduction for Damage or Loss

Name and address of the contractors

Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer

SI.No. Name of Father’s/Husband’s | Designation/natur | Particulars of Date of
workman name e of employment | damageor | damage or
loss loss
1 2 3 4 5 6
Whether Name of Amount of No. of Date of recovery Remarks
workman personin deduction | installments
showed whose imposed _
cause presence _ First _ Last
against employees installment | installment
fine explanation
was heard
7 8 9 10 11 12 13
CONTRACTOR 97 EE (E)
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Appendix’XIII’

Form-XXIl (See Rule 78(2)(d)

Register of Advances

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work
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CONTRACTOR



Appendix’XIV’
Form-XXIII (See Rule 78(2)(e))
Register of Overtime

Name and address of the contractors

Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer
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