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This  certified that this NIT contains 91 ( Ninety  One ) pages. 

 

Executive Engineer (E) 

BSNL, Electrical Division Dharamshala (HP) 

 

UNDERTAKING BY CONTRACTOR ONLY IF THE TENDER DOCUMENT IS DOWNLOADED FROM 

WEBSITE 

I / we wish to state that the tender document has been downloaded by me / us from the website 

and the same tender document is sealed and submitted. In case if there is any change between 

the documents submitted by me / us and the Draft NIT, then the Draft NIT which is seen by me/ 

us shall prevail. 

 

 

Signature of Contractor with SEAL 
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NOTICE INVITING TENDER  

(SHORT TERM NOTICE TENDER) 

 The Executive Engineer (E) B.S.N.L., Electrical, Division, 1st Floor Block No. 35 SDA complex, Kasumpti, 

Shimla (HP) pin 171009 invites on behalf of Bharat Sanchar Nigam Limited sealed item rate tenders for 

the work from the eligible contractors satisfying the following conditions as given below :- 

Name of work 
Estimated 

cost 

Earnest 

Money 

Deposit 

In favour of 

Time limit 

for work 

completion 

Tender 

cost 

Major  overhauling   of 150 KVA 

DEA set at  T.E. Building at Jassur  

(HP).                          

 

Rs.  

1,99,166/- 

 

Rs. 3,983/- 

Accounts  Officer 

(Cash ) O/o GMT 

BSNL 

Dharamshala(HP) 

 

7 days Rs. 177/- 

Eligibility Conditions 

� BSNL enlisted contractors in Electrical category-IV(E) & above. 
OR 

� Average annual turnover during the last 3 years, ending 31 1
st

  march of the  previous finical year, should 
be at least 30% of the estimated cost. 

And 
� The manufacturer/authorized dealer/OEM of any of the makes of major equipment included in the NIT. The letter of 

authorization from manufacturer in original/photocopy attested by BSNL Executive will be submitted. 
OR 

� Experience of having successfully completed similar works in BSNL during last 7 years ending last day of month 
previous to the one in which applications are invited , should be either of the following                                                       

 
� Three similar successfully completed works costing not less than the amount equal to 40 % of the 

estimated cost put to tender. 
OR 

� Two similar successfully completed works costing not less than the amount equal to 60 % of the 
estimated cost put to tender. 

OR 
� One similar successfully completed works costing not less than the amount equal to 80 % of the 

estimated cost put to tender. 

      The contractor shall also submit and confirm: 

i. Documentary proof of satisfying the eligibility conditions as per 1 above  

ii. CA certificate towards turn over /deposition of income tax & PAN Card  

iii. Himachal Pradesh GST registration certificate.  

The contractor who are not registered under Himachal Pradesh GST may bid for the contract however 

such contractors will have to get himself registered within 15 days from the date of issue of intimation 

from BSNL regarding intent to accept the tender, else their EMD shall be forfeited absolutely and the 

firm shall not be allowed to participate in the next tender for the same work. The firm shall give an 

affidavit as per draft on p.no. 16 in this regard. 

iv. EPF and ESI registration certificate. 

v. Service Tax registration certificate. 

vi. Declaration of EW-6 / EW-8, Relative Certificate & Undertaking -I & II by contractors  

vii. Tender Cost & EMD in prescribed form.    

                   All the documents shall be self attested / certified by any BSNL/MTNL Executive /Notary 

/Gazetted   Officer of Central Govt.) 

Last date of receipt of application for tender forms 11/09/2017 (up to 17:00 Hrs) 

Last date of issue of tender 12/09/2017  (up to 16:00 Hrs.) 

Last date of Submission of tender   14/09/2017   (Time 15:00 Hrs.) 

Date of opening of tender  14/09/2017    (Time 15:30 Hrs) 

Validity of tender shall be for 90 days from the date of opening of tender. 
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The tenders of contractors who do not deposit earnest money in the prescribed manner (in separate 

cover) are liable to be rejected and will not be opened. 

NOTE: - Tender document can also be downloaded from the website http://www.hp.bsnl.co.in. 

The firm who quotes on the tender downloaded from web-site shall strictly follow the following 

Procedure:- 

The tender shall be submitted in two envelope system. 

  i. First envelope shall contain tender application (If tender downloaded from Web), tender fee, 

 attested documents (self attested and counter attested by any executive of BSNL/MTNL or 

 Gazetted officer of GOI; otherwise all originals of eligibility criteria shall be produced for 

 verification at the time of tender opening) proving fulfillment of eligibility criteria as per the tender 

 notice & EMD in proper form. Separate D.D. should be attached for tender fee & EMD. 

ii. Second envelope shall contain duly filled tender document. 

The same shall be clearly written on the envelopes. 

The 1st envelope containing Tender fee, attested documents proving fulfillment of eligibility Criteria & 

EMD in proper form shall be opened first.. 

In case: - 

 (i) Tender fee is not submitted in proper form. (ii) EMD is not in proper form. 

(iii) Firm fails to fulfill eligibility criteria on the basis of document submitted in first envelop. 

(iv) The performance of tenderer is not found satisfactory. 

The second envelope shall not be opened. 

If the day of opening of the tender declared as a Holiday then the tender will be opened on the next 

working day. The tenders shall neither be issued nor received through POST / COURIER. 

CONDITIONAL TENDERS OR TENDERS WITH CONDITIONAL REBATES SHALL BE SUMMARILY 

REJECTED. If any difference/ discrepancies found between down loaded Tender form, any hard 

copy issued from Division Office, the contents in Draft NIT issued from this or higher offices will be 

final & binding. 

 

Executive Engineer (E) 

BSNL, Electrical Division Dharamshala (HP)  

Email eeebsnldma@gmail.com 

 

                   No: 21( 01 )/ BSNL / EE/E / DMA / 2017-18/360                               dated 04/09/2017.      

Copy for information and wide publicity to: - 

1 Web site www.hp.bsnl.co.in. 2. The CE (E) Shimla 3) Vigilance Officer, O/o CGMT, Shimla.  

4. The A. G. M. (Planning) O/O the GMTD Dharamshala/Hamirpur for display on N.B. Please 5) A. O. (EP), 

Shimla 6) EE (E) Sundernagar/Shimla  7) All SDE’s (E) & SDE (EP) under this Division 8. Notice Board & 

then NIT File. 9) Contractors. 

FOLLOWING OFFICERS MAY BE CONTACTED FOR REDRESSAL OF COMPLAINTS 

Sr. 

No. 

Name of office Postal address Telephone 

Number 

FAX No. 

1 The Chief 

Engineer (Elect) 

Third Floor, Block no. 5, Sector 6, 

Phase-III, New Shimla-171009 

0177-2673701 0177-

2673211 

2 The Vigilance 

officer HP 

Telecom Circle  

O/O the Chief General Manager  

BSNL, HPTC, Ground Floor, 

Block No. 9, SDA Complex, Kasumpati, 

Shimla 171 009 (HP) 

0177-2621213 0177-

2622213 

 

Executive Engineer (E) 
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Declaration by Contractor for EW-6, EW-8 & Relative Certificate 

(To be furnished by the firm in Physical form offline) 

I / We do hereby undertake to have gone through the terms & conditions / clauses of all the tender 

documents including Form EW-06, EW-08 being adopted by the BHARAT SANCHAR NIGAM LIMITED 

(Electrical Wing) & agree to abide by the same.   

In case of failure to comply as above, our offer will stand withdrawn and our tender documents 

would not be opened by the tender opening officer. The decision of tender opening officer in this 

regard shall be final & binding on me. 

 

 

Signature of contractor/authorized representative  

With seal of the firm 

“NO RELATIVE WORKING IN BSNL” CERTIFICATE 

(To be furnished by the firm in Physical form offline) 

 

I___________________________________S/o___________________________ 

 

R/o______________________________________________________________ 

 

here by certify that none of my relative(s) as defined below is/are employed in BSNL unit as per 

details given in the tender document. In case at any stage, it is found that the information given by 

me is false/ incorrect, BSNL shall have absolute right to take any action as deemed fit/without any 

prior intimation to me. 

 

 (i) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited 

from participation in tenders and execution of works in the different units of BSNL. The near 

relatives for this purpose are defined as : 

a. Members of a Hindu Undivided family 

b. They are husband and wife  

c. The one is related to the other in the manner as father, mother, son(s) & son’s wife 

(daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother (s) & brother’s wife, 

sister (s) & sister’s husband (brother-in-law) 

(i) The company or firm or any other person is not permitted to tender for works in BSNL Unit in 

which his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief Engineer / Chief 

Archt./ Corporate office for non-executive employees and all SSA in a circle including circle office / 

Chief Eng./ Chief Archt./ Corporate office for executive employees (including those called as 

Gazetted officers at present). The tenderer should give a certificate that none of his/her such near 

relative is working in the units as defined above where he is going to apply for tender / work, for 

proprietorship, partnership firms and limited company certificate shall be given by the authorized 

signatory of the firm. Any breach of these conditions by the company or firm or any other person, 

the tender/work will be cancelled and earnest money/performance guarantee will be forfeited at 

any stage whenever it is so noticed. BSNL will not pay any damages to the company or firm or the 

concerned person. The company or firm or the person will also be debarred for further participation 

in the concerned unit. 

 

 

(Dated Signature of contractor) 

                                                                                  (Seal of the firm) 
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PROFORMA FOR AFFIDEVIT REGARDING registration under Himachal Pradesh  

GST ON NON- JUDICIAL STAMP PAPER OF Rs. 100/- 

(To be furnished by the firm in Physical form offline) 

 

 
  I…………………………………………….son of……………………………………………….  

 

Resident of ….……………………………………………… hereby give an undertaking that: 

 

I / We shall get registered under the Himachal Pradesh GST in the prescribed format within 

15 days, from the date of issue of intimation from BSNL regarding intent to accept the 

tender. In case I / We fail to produce the said document within the prescribed time frame, 

BSNL shall have the right to forfeit the whole Earnest Money and cancel the tender and 

further I / We will not participate in the next tender for the same work.  

 

 

                                                        

 

(Dated Signature of contractor) 

 

                                                                           (Seal of the firm) 
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UNDERTAKING –I   

  

"I _________________________________ Son of _____________________________ 

 

Resident of ________________________________________________hereby undertake that   

*    I/ We have registered as per the EPF and ESI and Miscellaneous provisions Act, 1952   and our 

registration no is ____________________    . We undertake to keep it valid during the currency of 

contract.  

 Any consequence arising due to non-complying of EPF & ESI Act provision shall be sole 

liability of the undersigned contractor. In case at any stage, it is found that the information given by 

me is false / incorrect, BSNL shall have the absolute right to take any action as deemed fit/without 

any prior intimation to me". 

* Strike out whichever is not applicable 

 

 

(Seal of the firm)      (Dated Signature of Contractor) 

 

UNDERTAKING- II   

VENDOR GST DETAILS 

Sr. 

No. 

Description Details to be filled in by 

contractor 

A Vendor Name  

B Type of vendor i.e. whether registered or unregistered  

C State wise registration address of the vendor  

(In case vendor has presence in multiple states) 

 

D State of registration along with PIN code  

E PAN No. of vendor  

F GSTIN No. of registered vendor (If registered in 

multiple states, then listing all GSTINs)  

under which invoices are raised by vendor 

 

G Status of vendor i.e. SEZ, EOU, DTA, Government,  

Local authority 

 

H List of goods and services provided by vendor  

I HSN code for goods/SAC for services  

supplied by vendor 

 

J GST compliance rating (Optional)  

K Whether supply is exempt/non taxable  

L Whether reverse charge scheme is applicable. (Yes/No)  

M Whether compounding scheme applicable (Yes/No). 

In case purchase is from dealers under composition 

scheme GST cost will be inbuilt in supply and vendor 

will not charge GST separately 

 

N Whether TDS applicable (Yes/No)  

O Email address of vendor  

P Phone Nos. of vendor  

 

            (Seal of the firm)         (Dated Signature of Contractor)  
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                                                           BHARAT SANCHAR NIGAM LIMITED                              B.S.N.L EW. - 6 

(A GOVERNMENT OF INDIA UNDERTAKING) 

(ELECTRICAL WING) 

State :       Himachal Pradesh                                                      Circle :            Shimla 

 Division :  Dharamshala                                            Sub Division:- Dharamshala 

               

NOTICE INVITING TENDER  

(SHORT TERM NOTICE TENDER) 

(As per Tendering Procedure in BSNL EW-6 revised up to date) 

 

NIT No. 15/EE/E/BSNL/ED/DMA/ E-TENDER /2017-18 

The Executive Engineer (E) B.S.N.L., Electrical, Division, HPO complex, Near BSNL CSC, Dharamshala 

(HP) pin 176215 invites on behalf of Bharat Sanchar Nigam Limited sealed item rate tenders for the 

work from the eligible contractors satisfying the following conditions for the work of :-  - Major  

overhauling   of 150 KVA DEA set at  T.E. Building at Jassur  (HP).                                                            

1. The work is estimated to cost Rs.  1,99,166/- 

(This estimated cost however is given merely as a rough guide) 

02. (a) Printed forms of tenders consisting of the detailed plans, complete specifications, the schedule 

of quantities of the various classes of works to be done and the set of conditions of contract to be 

complied with by the persons whose tender may be accepted, can be purchased, at the Divisional office 

between the hours of 11:00 hrs and 16:00 hrs. every day except on Sundays and public holidays on 

payment of Rs. 177/-in the form of demand draft drawn in favour of Accounts  Officer (Cash ) O/o GMT BSNL 
Dharamshala(HP) 

(b) The site for the work is available. 

(c) The tender forms can also be downloaded from the web site. 

(d) Before tendering, the contractor shall inspect site and fully acquaint himself about the condition 

with regard to accessibility of site and site nature and the extend of grounds, working conditions, 

including stocking of materials, installation of T & P etc., and conditions affecting accommodation and 

movement of labour etc., required for satisfactory execution of contract. No claim whatsoever on such 

account shall be entertained by the BSNL in any circumstances. 

03. Tenders which should always be placed in sealed covers with the name of work written on the 

envelope will be received by the Executive Engineer (E), BSNL Electrical Division, HPO complex, Near 

BSNL CSC, Dharamshala(HP)-176215 up to 15:00 hours on 14/09/2017 and will be opened by him in his 

office on the same day at 15:30 hours. 

Tenders received by post/couriers will not be accepted. 

04. The time allowed for carrying out the work will be One Month reckoned from 10 day after issue of 

award letter.  

05. Issue of tender form will be stopped on dated  12 /09/2017      i.e. two days before the date fixed for 

opening of tenders. Tenders will be sold on working days; no tender will be sold after 16:00 hours. 

06. a) Earnest Money amounting to Rs. 3,983/- in the form of demand draft/ FDR / BG/ CDR of 

nationalized scheduled bank guaranteed by the Reserved Bank of India, drawn in favour of 

 Accounts  Officer (Cash ) O/o GMT BSNL Dharamshala(HP), must accompany tender and tender should be in two 

sealed covers, one cover containing the EMD in proper form and other cover containing tender, super 

scribed as “Tender for the work “ 

The Validity period of EMD is 90 days, from the date of opening of tender. 
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In case of tender downloaded from the website (www.hp.bsnl.co.in → Tenders → 

→ Electrical Wing), each tender should be in two sealed covers, first containing 

credentials for meeting the eligibility condition along with the cost of tenders and EMD in proper form, 

second cover containing tender documents. The credentials shall be self attested. Original documents 

shall be produced if required. After verification of contents of first envelop then second envelope 

containing the bid document shall be opened. 

If any difference / discrepancies found between downloaded tender form and hard copy issued from 

division office, the contents in Draft NIT issued from E.E. (E)’s office will be final & binding. 

b) The EMD of all the unsuccessful tenders shall be released on issue of award letter to the successful 

tenderer. This shall be done within one week of award letter. 

c) Exemption from payment of earnest money and security deposit by any other unit/ department shall 

not accepted by BSNL. 

07.a) The contractor should submit and confirm Chartered Accountant Certificate in the revised form as 

modified under Ministry of Finance CBDT circular No. 153/191/2002-TPL dated 13-02- 2003 as amended 

from time to time before papers can be sold to him and other registration certificate (enlistment in 

BSNL (if applicable), Sales tax) with attested copies (self attested and counter attested by any Executive 

of BSNL/MTNL or Gazetted Officer of GOI; otherwise all originals of eligibility criteria shall be produced 

for verification at the time of tender opening) as applicable along with the application on printed letter 

head for purchase of tender. 

b) The contractor shall submit and confirm his permanent account No. (PAN) issued by the Income-tax 

department. 

c) The tenderer should submit the valid WCT / Sales tax / VAT registration certificate. 

08 i) Performance Guarantee: - The contractor is required to furnish performance guarantee in 

manner as per the proforma of schedules in the form of Bank Guarantee / CDR / FDR / DD (of 

Nationalized / Scheduled Bank in a standard format) within two weeks from the date of issue of award 

letter. This period can be further extended by the authority who has issued Draft NIT on written request 

of contractor. [Applicable in respect of works with estimated cost put to tender exceeding Rs 6 Lakh]  

ii) Security Deposit: In addition to performance guarantee a sum @ 10% of the gross amount of the bill 

shall be deducted from each running bill of the contractor till the sum along with the sum already 

deposited as earnest money, will amount to security deposit of 5% of the Contract value of the work. 

The amount shall be refunded after Six Months from the actual date of completion of work. [Applicable 

in respect of works with estimated cost put to tender up to Rs 6 Lakh]  

09. The acceptance of tender will rest with the Executive Engineer (E), who does not bind himself 

to accept the lowest tender or any other tender and reserve to himself the authority to reject lowest or 

all the tenders received without assigning any reason. All tenders in which any of the prescribed 

conditions are not fulfilled or incomplete in any respect are liable to be rejected. Tenders with any 

condition including that of conditional rebate shall be rejected forthwith summarily. 

10. Canvassing in connection with tender is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable for rejection. 

11. BSNL reserves to itself the right of accepting the whole or any part of the tender and the tenderer 

shall be bound to perform the same at the rates quoted. 

12. i) The tenderer should give a certificate that none of his/her relative is employed in BSNL units. In 

case of proprietorship firm, certificate will be given by the proprietor and for partnership firm 

certificate will be given by all the Directors of the company. 

   ii) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from 

participation in tenders and execution of works in the different units of BSNL. The near relatives for this 

purpose are defined as: 

a. Members of a Hindu Undivided family. 

b. They are husband & wife 

 

 

c. The one is related to the other in the manner as father, mother, son(s), and son’s wife 
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(daughter-in-law), daughter(s) and daughter’s husband (Son-in-law), brother(s) and brother’s 

 wife, sister(s) and sister’s husband (Brother-in-law). 

iii) The company or firm or any other person is not permitted to tender for works in BSNL unit in which 

his near relative(s) is (are), posted. The unit is defined as SSA /Circle/Chief Engineer/Chief 

Architect/Corporate office for non-executive employees and all SSA in a circle including Circle 

office/Chief Engineer/Chief Architect/Corporate office for executive employees (including those called 

as Gazetted officers as present). The tenderer should give a certificate that none of his /such near 

relative is working in the units as defined above where he is going to apply for tender /work, for 

proprietorship, partnership firms and limited company certificate shall be given by the authorized 

signatory of the firm. 

Any breach of the conditions by the company or firm or any other person, the tender /work will be 

cancelled and earnest money/performance guarantee will be forfeited at any stage whenever it is so 

noticed. BSNL will not pay any damages to the company or firm or the concerned person. The company 

or firm or the person will also be debarred for further participation in the concerned unit. 

The format of the certificate to be given is- 

“I…………………..............................… Son of Shri.. ………...............………………….. 

Resident of…......…………...…………............................................…………………….. hereby certify that 

none of my relative (s) as defined in the tender document is /are employed in BSNL unit as per details 

given in tender document. In case at any stage, it is found that the information given by me is false 

/incorrect, BSNL shall have the absolute right to take any action as deemed fit /without any prior 

intimation to me”. 

(Seal of the firm)(Signature of the contractor) 

13. No employee in BSNL/Government of India is allowed to work as a contractor for a period of two 

years of his retirement from service without the prior permission. The Contract is liable to be cancelled 

if either the contractor or any of his employees is found at any time to be such a person who had not 

obtained the permission as aforesaid before submission of tender and engagement in the contractors’ 

service. 

14. The tender for works shall not be witnessed by the contractor who himself /themselves has /have 

tendered or who may and has/have tender for the same work. Failure to observe this condition would 

render tenders of the contractors tendering as witnessing the tender is/are liable for summarily 

rejection. 

15. It will be obligatory on the part of the tenderer to sign each page of the schedule of work and the 

tender documents for all the component parts and after the work is awarded. He will have to enter into 

a separate agreement for each component with the officer concerned. 

16. Any tender not submitted in proper manner or if it contains too may corrections, overwriting of 

absurd rates, and absurd amount will be liable to be rejected and the BSNL will be at liberty to take such 

action as it may deem fit without any reference to the tenderer. 

17. The tenders for the work shall remain open for acceptance for a period of 90 days from the date of 

opening of tenders. If any tenderer withdraws his tender before the said period or makes any 

modification in the terms and conditions of the tender which is not acceptable to the BSNL shall, 

without prejudice to any other right of remedy be at liberty to forfeit 50% ( Fifty percent only) of the 

said earnest money absolutely. 

18.Extension of validity: In case, where the letter of award of work cannot be placed within the 

validity period of the tender, the BSNL can request all tenderers to extend the validity of their 

respective tenders and the earnest money deposit by a reasonable period. In such cases, extension of  

validity of earnest money deposit by 30 days beyond the extended validity date of tender should also be 

asked for. While BSNL can make the request of extension, the tenderer is free to either extend the 

validity or refuse the request to extend the validity. 

19. Unsealed tenders will be summarily rejected. 

 

 

20. The contractor should read the tender documents carefully before submitting the tender. 
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21. Agreement shall be drawn with the successful tenderer on prescribed form. Tenderer shall quote 

his rates as per various terms and conditions of the said form, which will form part of agreement. 

22. The tenderer shall furnish a declaration to this effect (In case downloaded tender) that no addition 

/deletion/correction have been made in the tender document submitted and is identical to the tender 

document appearing on website. Every page of downloaded tender shall be signed by the tenderer with 

stamp (Seal) of his firm /organization. 

23. This Notice Inviting Tender shall form part of the contract document. The successful 

tenderer/contractor on acceptance of his tender by the Accepting authority, shall, within 15 days from 

the stipulated date of start of the work, sign the contract consisting of:- 

a) The Notice Inviting Tender all the documents including additional conditions specifications and 

drawings if any forming the tender as issued at the time invitation of tender and acceptance thereof 

together with any correspondence leading thereto. 

b) Standard form, BSNL EW-8. 

24. Eligibility Criteria: - 

• BSNL enlisted contractor in Electrical category IV (E) and above. 

� The Contractor shall have to possess a valid ELECTRICAL LICENCE of appropriate Voltage Issued by any 

State Govt. Under Clause 45 of compilation of Indian Electricity Rules 1956 or as amended from time to 

time, provided notification in official Gazette, exempt, on such condition. 

Documentary proof of satisfying above conditions and valid Chartered Accountant certificate towards 

deposit of income tax, valid Service Tax Registration and HP VAT Registration, EPF 

Registration to be furnished along with application, Agency should submit the attested copy of PAN 

card. 

 

 

 

 

 

Executive Engineer (Elect) 
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BHARAT SANCHAR NIGAM LIMITED 

BSNL EW -8           

STATE :         Himachal Pradesh           CIRCLE : Shimla  

ZONE :         Himachal Pradesh                                BRANCH            :           Electrical 

Percentage Rate Tender/Item Rate Tender for Works: 

Tender for the work of  “Major  overhauling   of 150 KVA DEA set at  T.E. Building at Jassur  (HP).”                         
Issued to (contractor) M/s_______________________________________ 

Tender Cost__________________________________________________ 

Receipt no.__________________________________________________ 

Date of Application ____________________________________________ 

Date of Issue__________________________________________________ 

Signature of officer issuing the Documents__________________________ 

Designation __________________________________________________ 

 

(i)To be submitted by (time) 15.00 hours on (date) 14/09/2017   to the Executive Engineer (E), BSNL Electrical Division 

HPO Complex, Near BSNL CSC, Dharamshala-176215 

(ii) To be opened in presence of tenderers who may be present at 15.30 hours on 14/09/2017 (15.30 Hrs.)     in 

 the office of Executive Engineer (E), BSNL Electrical Division, HPO Complex, Near BSNL CSC, Dharamshala-176215 

 

                                                    TENDER 

1. I / We have read and examined the notice inviting tender, schedule, Specifications applicable, Drawings & Designs, 

General Rules and Directions, Conditions of contract, clauses of contract, Special conditions, Schedule of Rate & other 

documents and Rules referred to in the conditions of contract and all other contents in the tender document for the work. 

2. I/We hereby tender for the execution of the work specified for the BSNL within the time specified, schedule of quantities 

and in accordance in all respects with the specifications, designs, drawings and instructions and other documents and rules 

referred to in the conditions of contract and all other contents in the tender document for the work. 

3. I / We agree to keep the tender open for ninety (90) days from the due date of submission thereof and not to make any 

modifications in its terms and conditions.  

4. A sum of Rs. 1439/- is hereby forwarded in the form of deposit at call receipt/FDR/Bank guarantee of a nationalized/ 

Scheduled bank as earnest money if I/we fail to commence the work specified, I/we agree that the said BSNL shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely, and the same may at the 

option of the competent authority on behalf of BSNL be recovered without prejudice to any other right or remedy available 

in law out of the deposit in so  far as the same may extend in terms of the said bond and in the event of deficiency out of any 

other money due to me/us under this contract or otherwise. 

5. Should this tender be accepted, I/We agree to execute all the works referred to in the tender documents upon the terms 

and conditions contained or referred to therein and to carry out such deviations as may be ordered up to maximum of 

percentage mentioned in clause 12.3 of the tender form and those in excess of that limit at rates to be determined in 

accordance with provisions contained in clause 12.2. 

6. I/We agree to furnish to BSNL Deposit at call receipt/FDR/Bank guarantee of a nationalized/scheduled Bank for an amount 

equal to 5% of the contract value in a standard format within two weeks from the date of issue of award letter. I/We agree 

to keep the performance bank guarantee valid for one year from date of actual completion of work. 

7. I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the work as 

secret/confidential documents and shall not communicate information/derived there from to any person other than to 

whom I/We am/are authorized to communicate the same or use the information in any manner prejudicial to the safety or 

interest of BSNL. 

 

 

Signature of Witness 

(Required in the case of Contractor’s thumb impression is given by the contractor in place of signature) 

(Name & Postal address) 

Occupation of witness & Date 

 

(Signature of Contractor) 

Seal of Contractor 

Date 
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ACCEPTANCE 

 

 The above tender as modified by you (contractor) and as provided in the letters mentioned 

hereunder is accepted by me for and on behalf of the Bharat Sanchar Nigam Limited for sum of  

 

 

Rs.________________________  

 

 

 

(Rupees____________________________________________________________________________ 

 

 

__________________________________________________________________________________ 

 

       

 The letters referred to below shall form part of this contract Agreement:- 

 a) 

  

            b) 

 

 c) 

 

        For & on behalf of the B.S.N.L. 

 

 

        Signature ___________________________ 

 

 

               Dated__________________________ Designation _________________________ 
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PROFORMA OF SCHEDULES 

(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE ‘A’ 

Schedule of quantities (as per BSNL -8)  As Per Page No.  12 to 14  

 

SCHEDULE ‘B’ 

Schedule of material to be issued to the contractor. 

 

S. No. Description 

of item 

Quantity Rates in figures and words at which the 

material will be charged to the contractor 

 

Place of 

 Issue 

 

1 2 3 4 5 

   As stated in schedule of quantities  

                                                                                                                              

SCHEDULE ‘D’:- appended from page No.   15 to 23 

  

SCHEDULE ‘D’ reference to General conditions 

of contract 

 

Name of work: 

 

Major  overhauling   of 150 KVA DEA 
set at  T.E. Building at Jassur  (HP).                         

Estimated Cost of work: 

 

Rs. 1,99,166/- 

 Earnest Money Deposit: 

 

Rs. 3,983/- 

Security Deposit : 

 

10 % of tendered amount  

GENERAL RULES and DIRECTIONS: 

 

 

Officer inviting tender - 

 

Executive Engineer (E) 

BSNL, Electrical Division Shimla (HP)  

Definitions: 

 

See below 

Engineer-in-Charge 

 

Executive Engineer (E) 

BSNL, Electrical Division Shimla (HP)  

Accepting Authority 

 

Executive Engineer (E) 

BSNL, Electrical Division Shimla (HP)  

Percentage on cost of materials and labour 

to cover all overheads and profits. 

10 % 

Standard contract Form BSNL EW 8 modified & corrected up to 

date 

Clause 1 

Time allowed for submission of Performance 

Guarantee from the date of issue of letter of 

acceptance, in days 

 

 Not applicable 

Clause 2 

Authority for fixing compensation under 

Clause 2. 

 

 

SE (E) 
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Clause 5 

i) Time allowed for execution of work.  

 

7 days 

ii) Authority to give fair and reasonable 

extension 

of time for completion of work. 

SE (E) 

Clause 10CC 

Clause 10CC to be applicable in contracts with 

stipulated period of completion exceeding the 

period shown in next column. 

 

 Not applicable 

 

Clause 12 

 12.2 (iii) Schedule of rates for determining the  

rates for additional, altered or substituted 

items 

that cannot be determined under 12.2.(i) & (ii) 

 

DSR 2014 

Clause 12 

12.2 (iii), plus/minus ± the % over the rate   

entered in the schedule of rates 

 

DSR 2014 

Clause 12 

 Deviation Limit beyond which clauses 12.3 

shall 

apply 

 

50% 

Clause 25 

Competent Authority for Conciliation 

 

SE (E)  

Clause 30.2 

Minimum Qualifications and experience 

required 

for Principal Technical Representative. 

 

For works with estimated cost put to tender 

more than Rs. 2 Lakh but less than Rs.5 Lakh 

for Elect / Mech. Works 

Recognized diploma holder 

 

For works with estimated cost put to tender 

more than Rs. 5 Lakh for Elect / Mech. Works 

Graduate or recognized diploma holder 

with 3years experience 

Recovery to be effected from the contractor in 

the event of not fulfilling provision of clause 

30.2 

 

Rs.4,000/- p.m. for Graduate 

Rs.2,000/- p.m. for Diploma holder 
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WORK SCHEDULE 
Name of Work:-  Major  overhauling   of 150 KVA DEA set at  T.E. Building at Jassur  (HP).  

Sr.No.  Description of item. Quantity Rate  Unit Amount 

1. Dismentaling of  Engine assembly of  TBD2V6-1 
Model Engine  of Greaves  limited Make    I/c 
cylinder Head ,Valve ,Valve seat Valve guide  ,Piston 
assembly for repairing and major  Overhauling. 
Reassembling the same after repairing and major  
overhauling  etc as reqd. at site. 

1 job   job   

2 Supplying for replacement of following worn out / 
Faulty Engine parts in the  Major  overhauling of 
Existing Dismentalled Engine of TBD2V6-1   Model 
Engine  of Greaves  limited along with associated 
accessories  I/c Fixing  the same etc as reqd at Site 

          

   Cylinder Liner  6 sets   set   

              

   Piston Ring Set  6 sets   set   

              

  Head gasket 6 sets   set   

              

   Sealing Ring Set 1 sets   set   

              

  Thrust Washer  4 Nos   Each   

              

   Oil Seal front  1 set   set   

              

   Oil Seal Rear 1 set   set   

              

   Liner Rings  12 Nos   Each   

              

  Main Bearings  8 Nos   Each   

              

   L.E Bearings 6 Nos   Each   

              

  S E Bush  6 Nos    Each   

              

   Set of O rings 1 Set   Set   

              

   Set of gaskits 1 Set   Set   

              

   Set of Hoses  1 Set   Set   

              

   Push Rods 4 Nos   Each   

              

   valve Guide 12 Nos   Each   

              

   valve assembly 12 Nos   Each   

              

   Valve inserts 12 Nos   Each   

              

   valve Seals  12 Nos   Each   

              

  Fuel Pipe set  1 Set   Set   
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Sr.No.  Description of item. Quantity Rate  Unit Amount 

  Injector Sleeve 6 Nos   Each   

              

  V belts 2 Nos    Each   

              

  Coolant  5 Ltrs   Ltrs   

              

  Head Sleeve 24 Nos    Each   

              

3 Repairing of following faulty accessories parts 
of DEA set  after dismentling i/c transportation 
up to nearest workshop and reassembling after 
repairing testing & commissioning complete as 
required at site . 

          

  Head  Repairing  6 Jobs   Job   

              

  Injector Sleeve Opening & fitting 6 Jobs   Job   

              

  Pressure testing  6 Jobs   Job   

              

  Crank Grinding  1 Job   Job   

              

  oil pump Repair 1 Job   Job   

              

  Block Repair  1 Job   Job   

              

  Cam repair  1 Job   Job   

4 Servicing of following rating Engine coupled 
with alternator i/c replacement of lubricating Oil, 
lubricating Oil filter, diesel filter, cleaning of air 
filter, complete cleaning of the DEA set, testing 
on load etc. all as required.  

      

    

  a) 150 1 Jobs.   Job   

 
   

 

 

 

 

              Executive Engineer (E) 

  (Signature with Seal of Firm)                                                                BSNL Electrical Division 

             Dharamshala. 
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Annexure-I 

MODEL FORM OF BANK GUARANTEE (ON STAMP PAPER OF Rs. 100/-) 

          

BANK GUARANTEE BOND FOR EMD FOR AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, AMC E/A 

Sets, Operation and Comprehensive Maintenance of EMS, LIFTS AND SUB STATION WORKS WHEREVER 

THE AMOUNT OF EMD IS MORE THAN RS. 20,000/- 

 

Whereas__________________(hereinafter called       "The Contractor(s)") has submitted its Tender 

dated______________ for_________________(Name of work)__________________________ KNOW 

ALL MEN by these Presents that we______________________ OF ______________________ having 

our registered office at_____ ________________(hereinafter called "The Bank") are bound 

unto_________________(hereinafter called "The BSNL") in the sum of __________________ for which 

payment will and truly to be made of the said BSNL,  the  Bank  binds itself, its successors and assigns by 

these presents. 

 

THE CONDITIONS of the obligation are: 

 

1. If the Contractor(s) withdraws its Tender during the period of Tender validity specified on the 

Tender Form: or 

 

2. If the Contractor(s) having been notified of the acceptance of its Tender by the BSNL during the 

period of Tender validity. 

 

(a) Fails or refuses to execute the Contract. 

(b) Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender document. 

 

WE undertake to pay to the BSNL up to the above amount upon receipt of its first written demand, 

without the BSNL having to substantiate its demand, provided that in its demand, the BSNL will note 

that the amount claimed by it is due to it owing to the occurrence of one or both of the two conditions, 

specifying the occurred condition or conditions. 

 

This guarantee will remain in force as specified in the Tender Document up to and including Thirty (30) 

days after the period of the Tender validity, and any demand in respect thereof should reach the Bank 

not later than the specified date/dates. 

 

 

         Signature of the Bank 

 

Signature of the Witness 

 

Name of Witness 

 

 

Address of Witness 
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ANNEXURE- II 

PERFORMANCE SECURITY GUARANTEE BOND 

In consideration of the CMD, BSNL (hereinafter called ‘BSNL’) having offered to accept the terms and conditions of the 

proposed agreement between ________________ and ______________(hereinafter called the said contractor(s)’) for the 

work___________________ (hereinafter called “the said agreement”),having agreed to production of a irrevocable Bank 

Guarantee for Rs. _________ (Rupees _____________________________________________only) as a  security / 

Guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and conditions in the 

said agreement . 

1. We, (name of the bank) ______________________ (hereinafter referred to as “the bank”) hereby undertake to pay to 

the BSNL an amount not exceeding Rs.__________ (Rupees_____________________________________________ 

only) on demand by the BSNL. 

2. We (name of the bank)__________________ do hereby undertake to pay the amounts due and payable under this 

guarantee without any demure, merely on a demand from the BSNL stating that the amount claimed as required to 

meet the recoveries due or likely to be due from the said contractor(s). Any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs.________________ (Rupees __________________ only) 

3. We, the said bank further undertake to pay to the BSNL any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) in any suit or proceeding pending before any court or tribunal relating thereto, our 

liability under this present being absolute and unequivocal. The payment so made by us under this bond shall be a 

valid discharge of our liability for payment there under and the contractor(s) shall have no claim against us for making 

such payment. 

4. We, (name of the bank) ___________________________ further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said agreement and 

that it shall continue to be enforceable till all the dues of BSNL under or by virtue of the said Agreement have been 

fully paid and its claims satisfied of discharged or till Engineer-in-Charge on behalf of the BSNL certified that the terms 

and conditions of the said Agreement have been fully and properly carried out by the said contractor(s) and 

accordingly discharges this guarantee.  

5. We, (name of the bank)___________________ further agree with the BSNL that the BSNL shall have fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Agreement or to extend time of performance by the said contractor(s) from time to time or to 

postpone for any time from time to time any of the powers exercisable by the BSNL against the said Contractor(s) and 

to forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from 

our liability by reason of any such variation, or extension being granted to the said Contractor(s) or for any 

forbearance, act of omission on the part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for this provision, have effect of 

so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

7. We, (name of the bank) _____________________lastly undertake not to revoke this guarantee except with the 

previous consent of the BSNL in writing. 

8. This guarantee shall be valid up to ______________ unless extended on demand by the Government. Notwithstanding 

anything mentioned above, our liability against this guarantee is restricted to Rs. _____________ (Rupees 

_______________ only) and unless a claim in writing is lodged with us within six months of the date of expiry or the 

extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 

Dated the ______________ day of _________                                                                                          

  for_____________________________   

                                                                               (Indicate the name of bank)              
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PROFORMA FOR AGREEMENT 

(ON NON- JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

CONTRACT AGREEMENT FOR THE WORK OF -----------------------------------------------------  DATED -------------------------

- Between M/S ----------------------------------------------------------------- (refer note) in the town of (Address)-------------

------------------------------------------------------------- 

herein after called the contractor (which term shall unless excluded by or repugnant to be subject or context 

include its successors and permitted assigns) of the one part and the Bharat Sanchar Nigam Limited herein 

after called the BSNL (which term shall unless excluded by or repugnant to the subject or context include its 

successes and assigns) of the other part. 

WHEREAS 

a. The BSNL is desirous that the execution of (Name of work) ----------------------------------------------------------------

---------------------------- at ----------------------  to be performed  as mentioned , enumerated or referred to in 

the tender including press Notice Inviting Tender , General conditions of the contract , Special conditions of 

the contract , Specifications , Drawing , Plans , Time schedule of completion of jobs , schedule of quantities 

and rates , agreed variations , other documents , has called for tenders. 

b. The contractor has inspected the site and surroundings of the work specified in the tender documents and 

has specified himself by carefully examinations before submitting his tender as to the nature of the surface 

, strata , soil , sub soil and grounds , the form and nature of the site and local conditions the quantities , 

nature and magnitude of the work , the availability of the labour and materials necessary for the execution 

of work , the means of access of site , the supply of power and water thereto and the accommodation he 

may require and has made local and independent enquiries and obtained complete information as to the 

matters and things referred to or implied in the tender , documents or having any connection therewith 

and has considered the nature and extent of all the probable and possible situations , delays , hindrances 

or interferences to or with the execution and completion of the work to be carried out under the contract , 

and has examined and considered all other matters , conditions and things and probable and possible 

contingencies , and generally all matters incidental thereto and ancillary thereof affecting the execution 

and completion of the work and which might have influenced him in making his tender. 

c. The tender documents including the BSNL ,s press notice Inviting Tender , General conditions of Contract , 

special conditions of contract, Schedule of quantities and Rates , General obligations , Specifications , 

Drawings , Plans , Time schedule for completion of work. Letter of acceptance of tender and any statement 

of agreed variations with its enclosures copies which are hereto annexed form part of this contract 

through separately set out herein and are included in the expression contract wherever herein used. 

AND WHEREAS 

The BSNL accepted the tender of M/S -------------------- (refer note at page -------------------------)  

(contractor) for the Operation & Comprehensive maintenance  of  EMS --------------------------- at ----------------

---- and conveyed vide letter no -------------------------------------------------------- Dated --------------- at the rates 

stated in the schedule of quantities for the work and accepted by the BSNL (herein after called the 

schedule of rates ) upon the terms and subject to the conditions of the contract. 
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NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOW 

 

1. In consideration of the payment to be made to the contract for the work to be executed by 

him , the contractor hereby convenient with the BSNL that the contractor shall and will duly provide 

, execute, complete and maintain the said work and shall do and perform all other acts and things in 

the contract mentioned or described or which are to implied and there from or may be reasonably 

necessary for the completion of the said works and at the said times and in the manner and subject 

to the terms and conditions or stipulations mentioned. In the contract and  

2. In consideration of the due provisions execution, completion and maintenance of the said 

work, the BSNL does hereby agree with the contractor that the BSNL will pay to contractor the 

respective amounts for the work actually done by him and approved by the BSNL at the schedule or 

rates and such other sum payable to the contractor under provision of the contract, such payment 

to be made at such time in such manner as prescribed for in the contract. 

 

      It is specifically and distinctly understood and agreed between the BSNL and the contractor that 

the contractor shall have no right , title or interest in the site made available by the BSNL for 

execution of the works or in the building , structures or works executed on the said site by the 

contractor or in the goods , articles , materials etc. brought on the said site ( unless the same 

specifically belongs to the contractor ) and the contractor shall not have or deemed to have any lien 

whatsoever charge for unpaid bills will not be entitled to assume or retain possession or control of 

the site or structures and the BSNL shall have an absolute and unfettered right to take full 

possession of site and to remove the contractor , their servants , agents and materials belonging to 

the contractor and lying on the site. 

 

In witness where of the parties hereto have here-into set their respective hands and seals in the day 

and the year first above written. 

 

 

Signed and delivered for and on behalf of BSNL                  Signature and delivered for and on behalf     

                                                                                                       the Contractor  

 

(BHARAT SANCHAR NIGAM LIMITED)                                          (CONTRACTOR) 

                  OFFICIAL ADDRESS  

 

 

Date                                                                                     Date  

Place                                                                                    Place 

 

IN PRESENCE OF TWO WITNESSES 

 

 

SIGNATURE                                                                      SIGNATURE 

NAME                                                                                 NAME 

 

SIGNATURE                                                                     SIGNATURE 

NAME                                                                     NAME    
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PROFORMA FOR LABOUR REPORT 

Each bill of contractors for this work must accompany the information in following table 

LABOUR REPORT FOR THE PERIOD :-  

Name of Work:-  

Agreement No :-  

Name of Agency :-  

Agency’s EPF Registration Number :-  

Bill Serial Number :-  

Details Of Labor/Workers/Employees engaged at site :- 

Sr

n. 

Name of 

Labor/Worker/ 

Employee engaged 

at site with his EPF 

number 

Category of 

Labor/Wor

ker/Employ

ee 

[Skilled/Se

miskilled/ 

unskilled] 

Duration 

of their 

engagem

ent 

 

Amount 

of 

Wages 

paid per 

day 

inclusive 

all. 

Amount of EPF 

Contribution  

Details of 

Female 

Worker 

who 

have 

been 

allowed 

maternit

y benefit 

accordin

g to 

Clause-

19-F 

The 

Accident 

that occurs 

during the 

fortnight 

showing 

the 

circumstan

ces & 

extend of 

damage & 

Injury 

R
e

m
a

rk
 

Employ

er 

Employ

ee 

   

 

       

 

   

 

       

 

   

 

       

 

   

 

       

 

 

I, Mr.---------------------------------------------------------------- Proprietor of M/s---------------------------------------------------------

----- Declare that I am complying EPF ACT- 1952 & the contract Labor (Regulation & Abolition) Central Rules-1971. 

The Wages of their duration of engagement & EPF contribution etc are being fulfilled from time to time. I am 

liable to pay EPF contribution, however incase of any demand by EPF authorities, their claims will be settled by 

me. 

          

 

Date 

    

Signature of Contractor 
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GSTN DETAILS OF BSNL 

Form GST REG-25 

Sr. 

No. 

Description Details 

A Legal & trade Name Bharat Sanchar Nigam Limited 

B Type of vendor i.e. whether registered or unregistered Registered 

C State wise registration address of the vendor  

(In case vendor has presence in multiple states) 

O/O the Chief General Manager  

BSNL, HPTC, Block No. 11, SDA Complex, 

Kasumpati, Shimla 171 009 (HP) 

D State of registration along with PIN code Himachal Pradesh 171009 

E PAN No. of vendor AABCB5576G 

F GSTIN No. of registered vendor (If registered in 

multiple states, then listing all GSTINs)  

under which invoices are raised by vendor 

02AABCB5576G3ZV 

 

G TIN under VAT 02011200359 

H Service Tax Registration No. AABCB5576GSD816 

I Corporate Identity Number (CIM) U74899DL2000GOI107739 

 

J Status of vendor i.e. SEZ, EOU, DTA, Government,  

Local authority 

Public Sector Undertaking 

K List of goods and services provided by vendor Telecommunication services 

L HSN code for goods/SAC for services  

supplied by vendor 

HSN CODE 85176230, 85235210 

SAC CODES 00440398, 00440229, 

00440406 

M GST compliance rating (Optional)  

N Whether supply is exempt/non taxable No 

O Whether reverse charge scheme is applicable. (Yes/No) No 

P Whether compounding scheme applicable (Yes/No). 

In case purchase is from dealers under composition 

scheme GST cost will be inbuilt in supply and vendor 

will not charge GST separately 

No 

Q Whether TDS applicable (Yes/No) No 

R Email address of vendor bsnlgst.hp@gmail.com 
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SCHEDULE “D” 

 “IMPORTANT NOTE FOR CONTRACTORS” 

The firm shall read carefully the following conditions and shall quote accordingly confirming all the points in their offer.  

  

1. SUBMISSION AND OPENING OF TENDERS:- 

     i)   The tender shall be submitted as prescribed in clause 7 of BSNL EW 6. 

     ii) The tenderer are advised not to deviate from the technical specifications / items, commercial terms and conditions of 

NIT. 

 

2) BSNL does not bind himself to accept the lowest or any tender and reserves to himself the right of accepting the 

whole or any part of the tender and the tenderer shall be bound to perform the same at the quoted. 

 

3) TAX AND DUTIES: - 

The firm shall quote rates for all items inclusive of all taxes, duties, and Octroi but excluding GST. No concessional form 

in any shape shall be issued by the BSNL. 

 

4) SECURITY DEPOSIT:- 

Recovery of security deposit at the rate of 10% in accordance with clause 1A of BSNL EW-8 shall be deducted by BSNL 

from progressive payments made to the firm from all the running bills till the sum along with the sum already deposited 

as earnest money will amount to security deposit of 5% of the tendered value of the work. This shall be refunded to the 

contractor as per Clause 17 of BSNL EW-8. This will be released after an observation of 12 months after the date of 

completion of work along with performance guarantee. 

 

5) TERMS OF PAYMENT:  

No advance payment will be made. Payment to the contractor during the contractor during the progress of work is 

regulated for all the items as below. Stipulations like levy of interest if payment is not made in specified time are not 

acceptable to the BSNL.   

        

                 i)  90% of approved contract value on supply and installation of scheduled items   

ii)  10 % of approved contract value after successful testing & commissioning 

 

NOTE:-  

a) Stipulations like levy of interest if payment is not made in specified time are not acceptable to the BSNL 

b) In cases where shortage / damages are intimated to the supplier in writing, the balance payment shall be released 

only after the cases are settled in accordance with the provisions of the P.O. 

c) No payment will be made for goods rejected at the site on testing. Payment, if made for such items shall be recovered 

from subsequent bills or other bills. 

 

6) DATE OF COMPLETION: - 

Date of successful testing & commissioning of system will be considered as the date of completion.  

 

7) COMPLIANCE OF EPF ACT: 

The firm has to fulfill / compliance of the provisions of EPF & Misc. Provisions Act 1952 & Employees’ Provident Fund 

Scheme 1952.The each claim bill of contractors must accompany the 1) List showing the details of laborers / employees 

engaged. 2) Duration of their engagement. 3) The amount of wages paid to such laborers / employees for the duration 

in question. 4) Amount of EPF contributions (both employer’s and employee’s contribution) for the duration of 

engagement in question, paid to the EPF authorities. 5) Copies of authenticated documents of payments of such 

contribution to EPF authorities and 6) A declaration from the contractors regarding compliance of the conditions of EPF 

Act, 1952. 

8) DECLARATION BY   TENDERER 
(a) To be signed by Proprietor in case of proprietorship firm. 

(b) To be signed by all partners in case of partnership firm. 

(c) To be signed by all the directors in case of the company. 

 

1. M/s……………………………………………………………………  

S/o ………………………………………………………………….. 

R/o ………………………………………………………………….. 
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Hereby certify that none of my relatives (*) as defined below is/are employed in BSNL units(**) as defined below. 

In case at any stage it is found that information given by me is false/incorrect, BSNL shall have absolute right to take any 

action as deemed fit, without any prior intimation to me. 

 

(*)   Definition of Relatives.   

(a) Member of Undivided family. 

(b) They are husband and wife. 

 (c)     They are related to the other in the manner as Father, Son(s) and Son’s wife   (Daughter-in-law, Daughter(s) &  

           Daughter’s husband (Son-in-law), Brother &    Brother’s wife, Sister(s) & Sister’s husband (Brother–in–law).   

 

(**)  The company or firm or any person is not permitted to tender for the work in BSNL unit in which his near relative(s) 

is (are) posted. The unit is defined as  

 

(a) For Non Executive Employees: SSA/Circle/Chief Engineer/Chief Architect/ Corporate Office. 

 

(b) For Executive Employees (including those called as gazetted officer at present): All SSA in Circle office/Chief 

Engineer /  

 

           Chief Architect / Corporate Office. 

 

Place: ____________                                                          

 

Date: _____________                                                         Signature of tenderer  

 

9) TAX DEDUCTED AT SOURCE: - 

 

The rates offered by the firm shall be inclusive of VAT as applicable in the state. The BSNL shall deduct TDS from 

payments due to the firm as per rules of the state Government. Certificate for such deductions shall be issued to the 

firm by the Accounts officers of the concern division.  

 

10) GST:- 

The rates offered by the firm shall be exclusive of the GST as applicable. The firm shall claim GST with the bill clearly 

furnishing the complete details of GST so included. BSNL, under no circumstances, will consider any claim of GST not 

included in the bill. It will be the firm’s responsibility to settle GST with GST authorities. 

11)  GUARANTEE AND DEFECT LIABILITY: - 

 

The guarantee shall be valid for twelve months after Commissioning of the system.  The contractor shall guarantee that 

system shall be free from any defect due to the defective material and / or bad workmanship and also the equipments 

shall work satisfactorily with performance and efficiencies not less than the guaranteed values. The firm shall visit 

quarterly during guarantee period and ensure the healthiness of system.  

 

a) Any part found defective during this period shall be replaced free of cost by the contractor.  The service of the 

contractor's personnel if required during this period shall be made available free of cost to the department. 

 

b) The contractor shall depute his representative within 36 hours of notification of the defect by the department. 

c) A joint report shall be prepared by the representative of department and firm regarding nature of defects and 

remedial action required.  Time schedule for such action shall be also finalized. 

 

d) In case the contractor fails to depute his representative within 36 hours of notification of the defect or fails to cause 

remedial measure within reasonable time as decided during joint inspection, the department may proceed to do so at 

the contractor’s risk and expenses and without prejudice to any other right. 

 

12)   TESTING AT SITE: - 

The contractor will have to give the following tests at his cost and intimate test results before commissioning. Nothing 

extra will be paid to him on this account. 

         

a Megger test between Phases, Neutral and Earth. 

b Earth test. 
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              c                    Polarity test. 

 

 

 

13) Operation of agreement shall be governed as follows: 

a. BSNL will have the right to increase or decrease up to 25 % of the contract value depending upon the requirement 

of goods & services specified in the schedule of items without any change in the unit price or other terms & conditions 

at the time of award of contract. 

b. The ordering quantity can be increased up to the extent of 25 % (deviation limit) without the consent of the firm.  

The firm shall execute such quantities at the rate quoted in the tender without any change in terms and conditions of 

the contract.  

c. The agreement shall be signed between the firm and Executive Engineer (E) BSNL Electrical Division, Shimla, within 

a fortnight from the date of approval. 

d. Formal work contract agreement will be made between the Executive Engineer (E) & the firm on the basis of 

specimen agreement & the schedule of work. The date of commencement shall be reckoned from the 10th day after the 

date of award letter.  

e. The period of completion shall be Five month. 

 

14) MISCELLANEOUS 
 

a. The workers engaged by firm should maintain proper discipline and good behavior with occupants. The firm 

shall not depute such workers at the site, whose behavior is found improper. Executive Engineer’s decision shall be final. 

 

b. The agency will provide the workers with necessary Tools & Plant, Testing and safety equipments. 

 

c. Agency has to observe all the labour rules and regulations in force and indemnify BSNL against any claims 

whatsoever, either from this clause or any other clause in the contract. 

 

d. Firm shall issue ID card to their workforce whenever they enter premises for bonafide work. Nobody shall be 

allowed entry without work and nobody will be allowed overnight stay without work. The workers should wear proper 

uniform with detachable badge indicating the name of person & firm. 

 

e. Dismantled materials shall be returned to the BSNL except those items for which the replacement is supplied by 

the agency. 

 

f. The contractor has to keep all the units, neat and clean to avoid any accident and / or fire hazards. 

 

g. Firm should have round the clock contact telephone number.  In case of Emergency, contractor and authorized 

engineer supervisor shall be available at site on short notice from engineer-in-charge and make all efforts to make the 

situation normal at the earliest.  

 

h. Firm is responsible to keep workable spares and consumables for due performance of the contract. For critical 

spare parts, firm shall have arrangement with dealers for prompt supply.  

 

i. Any material used/replaced by the Firm for the work shall have same specification. Alternate make shall be 

allowed, only after prior approval of the Engineer in charge. 

 

15)  PACKING, FORWARDING AND STORAGE AT SITE 

         

Before dispatch to site, the equipment / component / materials shall be properly packed so as to afford protection 

against transit damages and damages against storage in open areas either at transporter's premises or at work site. 

When storage in open area is inevitable proper waterproof covering shall be provided to protect damages on account of 

rainwater etc. However, damaged items shall be replaced as per the direction of Engineer-in-Charge. 

 

All the stores and materials required for satisfactory completion of the work shall be arranged at work site by the 

contractor from his own sources. However, safe custody of the material stored at site will be the responsibility of the 

contractor. 

 

16) CO-ORDINATION AT SITE:- 

At the site of work more than one agency may be working full cooperation shall be extended to other agencies during 

progress of work. Further, work shall be carried out in such a way so that it may not cause abnormal noise and 

hindrance to the officers of the department engaged in erection as well to the normal routine work. 
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17) BYE-LAWS INDEMNITY AGAINST LIABILITIES 

        

1. The contractor shall comply with all bye-laws and regulations of local and statutory authorities having jurisdiction over 

the works and shall be responsible for payment of all fee and other charges and giving/receiving all necessary notices 

and keep the Engineer-in-Charge informed about the notices issued and received. 

         

2.  The contractor shall indemnify BSNL against all claims in respect of patent rights, design, trade mark or name of other 

protected rights in respect of any plant, machine, work or materials used for or in connection with the works or 

temporary works and from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in 

respect of or in relation thereon.   The contractor shall defend all actions arising from such claims and shall himself pay 

all royalties. 

 

3.  License fees, damages, cost and charges of all and every sort that may be legally incurred in respect thereof shall be 

borne by the contractor. 

 

4.  All liabilities / penal recoveries on matters arising out of tax/excise/levies such as incorrect deductions, discrepancies in 

the filling up returns, revised assessments by the concerned authorities etc. shall be borne by the contractor. 

 

           It is contractor's liability to follow all safety procedures in accordance with relevant I.S. amended up to  

    date during execution of work at site. 
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SPECIFICATIONS FOR ELECTRICAL WORKS 

 

1.0 Scope 

4.1 This section sets out the basic requirement for switchboards, electrical power wiring to individual motors and 

other equipment, control circuit wiring and earthing etc. 

1.1 General 

4.1.1 Unless otherwise specified particularly the entire equipment should be suitable for operation on 415 volts/240 

volts, 50Hz earthed neutral, 3/single-phase alternating current system as may be required. 

4.1.2 All components, accessories, raw material and finished parts used in manufacture and assembly of switch 

boards, power and control circuit wiring and earthing system should comply with the relevant Indian Standards 

amended upto date. Where Indian Standards do not exist British Standards should apply. 

4.1.2 The entire work should comply with Indian Electricity rules and C.P.W.D. general specifications for electrical 

work. Particular care should be taken to ensure compliance to I, E rules 41, 45, 51 and 61. 

2.2 Switch Board: 

2.2.1 The switchboard should be floor mounted, front operated, free standing, totally enclosed. Compartmentalized 

cubicle type, rigid construction with not less than 14-gauge M.S. sheet or as specified in tenders with angle iron 

framework. All bolts, washers, nuts and screws should be adequately galvanized. The design should include all 

provisions for safety of operating and maintenance personnel. 

  2.2.2 Bus Bars should be of high conductivity Aluminum with adequate cross sectional areas (refer table below). The 

cross section of neutral busbar should be not less than the half the cross section of the phase busbar. Bus bar should be 

sleeved suitably. Bus bars should be adequately supported on insulators to withstand the maximum short circuit 

stresses likely be encountered. The insulating material should be resin cost non-carbonizing type and should be 

impervious to moisture. 

 

TABLE  

Aluminum/Copper busbar section 

 (Ref. Clause 7.1.2.2 of CPWD SPECIFICATIONS) 

   : Recommended rectangular cross section 

Current Rating  :------------------------------------------------------------------------------ 

In amps. Up to  : Aluminium :  Copper 

  No. of strip/ : Size : No. of strip/  : Size 

   Phase  : In mm Phase  in mm 

100   1  20 x 5  1  20 X 3 

200   1  30 X 5   1  25 X 5 

300   1  50 X 5   1  40 x 5  

400   1  50 X 6   1  50 x 5  

500   1  75 X 6   1  60 x 6 

Note: - 

(i) With aluminum bus bars, only aluminum wire/solid bar connections should be made for 

incoming /outgoing mountings on the switchboard. 

(ii) With copper bus bars, only copper wire/solid bar connection should be made for 

incoming/outgoing mountings on the switchboards. 

2.2.3 Clearance for air insulated bus bars and bus bar connections should be not less than 32 mm 

for phase to phase and 26 mm for phase to earth. 

2.2.4 For tap off connections P.V.C. insulated wires may be used for current ratings upto 100 amps. 

For higher current ratings solid conductors/strip suitably insulated with P.V.C. sleeve/tape should be 

used. 
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2.2.5   The moulded case air circuit breakers should be conforming to relevant I.S.  

2.2.6 Circuit breaker should be provided with handle and be complete with over load and no volt 

coil. The panel which houses air circuit breaker should be provided with indicating lamps for 

indicating ON AND OFF position of circuit breaker and voltmeter and ammeter of approximately 

100mm x 100mm size with selector switches and control fuses for potential circuits and current 

transformers for ammeter. An arrangement should also be provided for termination of cables on to 

this circuit breaker panel. Doors should not open during ON position of switches/breakers. 

2.2.7 In the case of cubicle type switchboards, cable chambers of adequate dimensions should be 

provided for entry of cables from different circuits. Connections from the individual components 

should be extended to the cable chamber so as to facilitate connecting up outgoing circuit to 

terminations from different components. The arrangement should be so provided that it would not 

be necessary to shut down any healthy circuit in the event of a maintenance work becoming 

necessary on a defective component/circuit. Such cubicle chambers should be of adequate 

dimensions to permit cables to be suitably clamped with adequate clearances. The physical layout of 

cable chambers should be decided mutually. 

2.2.8 Flush mounting type voltmeter and ammeter with current transformers and selector switches 

should be provided in the main incoming feeders. 

2.2.9 The voltmeter and ammeter should conform to I.S.1248 direct acting Electrical Indicating 

Instruments with higher than 1.5 class index. 

2.2.10 Provision should be made for earthing of the switch board frame by 2 independent earthing 

plugs. 

2.2.11 Adequate lifting facilities should be provided for each shipping section to facilitate handling 

and transport. 

           2.3 Power Wiring 

2.3.1 Power cables should be laid in racks or trays suspended with hangers as required. No 

trenches should be made in floors for this purpose. Where two or more cables are laid together, 

the cables should be properly de-rated.  

2.3.2 When cables pass through pipes, wooden bushes should be provided at both the ends. 

When cables are required to pass through floors or walls, pipe inserts should be provided and 

openings sealed in approved manner. 

2.3.3  The power cables should terminate at either end in squeezed gland with cable sockets. The 

cable conductors should be crimped in to the cable sockets. 

2.4 Control Wiring  

2.4.1 Control circuit wiring should be carried out with 250 volts grade PVC insulated armored 

multi core copper conductor cables. 

2.4.2 Control cables should be of adequate cross sections to restrict the voltage drop but each 

conductor should be not less than 1.5 sq. mm. 

2.4.3  Runs of control wires within the switchboard should be neatly bunched and suitably 

supported/clamped. Means should be provided for easy identification of the control wires by 

means of labeled ferrules. 

2.4.4    The control wiring should correspond to the circuit/ sequence of operations and inter   locks 

as required for satisfactory performance of the plant. 

2.5 Earthing 

2.5.1 In accordance with Rule 61 of IE Rules, metallic frame of all medium voltage 

equipment/supporting frames should in all cases be connected to 2 separate and distinct earth. 

The size of such earth wires should be not less than 4-mm G.I. wire. 



CONTRACTOR  29           EE (E) 

 

2.5.2   The main double earthing will be extended by the department in the main incoming panel 

along with main incoming feeder and further looping of entire installation from main panel with 

G.I. strip/G.I. wire is to be done by the firm as per the instructions of the English-in-Charge. 

 

 

2.6 Testing 

2.6.1   Before commissioning, the installation should be subjected to the following tests. 

2.6.2   An insulation resistance test with a 500 volts Megger. 

2.6.3   Earth resistance continuity test, and 

2.6.4   Cables continuity test. 

2.6.5   All results of such tests should be furnished to the English-in-Charge. 

 2.7 Painting 

Entire steel work should undergone process of degreasing, pickling in acid, cold rinsing, 

phosphatising, passivating, spread with a high corrosion resistant primer and then finally finished 

with two coats of approved colour and quality of synthetic enamel paint. 
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ADDITIONAL SPECIFICATION 

 

1. The work shall be done as per current CPWD specification for electrical works as amended from time to time  

                 and Indian electricity rules as amended up to date.   

 

2. The work shall be supervised by a qualified Supervisor. 

 

3. The layout of the work will be given by the Engineer-in-charge or his duly authorized representative at site of  

                 work. 

 

4. Unapproved materials if brought to site of work shall have to be removed immediately by contractor at his   

                 cost and risk. 

 

5. The contractor shall submit the completion plan as per Clause 8.2, of the agreement within 30 days of the  

                 completion of work. Failing to submit the completion plan, he will be liable to pay a sum equivalent to 2.5%  

                  of the value of work subjected to the ceiling of Rs.15000/- as per the clause-8.3 of agreement. 

 

6. The contractor will have to give the following tests at his cost & intimate test results before final bills are paid.   

                 Nothing extra will be paid to him on this account. 

                a) Earth test.                    b) Polarity test. 

                c) Insulation test.  d) Earth continuity test. 

 

7.               Any damage done to the building by the contractor during the execution of work shall have to be                      

                  made good at his cost and risk.  If he does not do it himself within a reasonable time as determined  

                 by the Executive Engineer (E) then the  same will be got done at his cost departmentally after giving  

                 notice to him.  

 

                 8.              While making the end connections of wires, no strand shall be cut and the termination of wire shall  

                  be done with necessary lugs and ferrules without any  extra payment.  

 

9.  Lugs should be provided while terminating of 6 SWG G.I. wires for earth continuity without any  

                   extra payment.   

 

10. The contractor shall furnish the test certificate of manufacturer in triplicate for all equipment.  

   

11.            The final completion plans, general arrangement drawings and wiring diagram shall be supplied in  

                  triplicate before commissioning the installation.   

 

12.            The firm shall furnish the guarantee for all the equipment against defective materials of   

                  manufacturing defects and workmanship etc. for a period of twelve months from the date of  

                   commissioning and handing over of the installation for regular use. 

 

 13.            Wherever electrical termination, connections are made between dissimilar metals like copper and  

                  aluminium suitable size bimetal strips, washer shall be used.  

 

14.            It will be responsibility of the contractor to get approval of Drawing from   competent authority  

                  before start of work without any extra cost. Nothing will be paid on this account 

 

15.             All the Material to be supplied shall be as per approved product directory.  
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BHARAT SANCHAR NIGAM LIMITED 

 

LIST OF APPROVED MAKES- BSNL ELECTRICAL WING (As on 29.02.2016) 

 

Sr. No. Item Make 

1 Engine Ashok Leyland /Cummins/ Cater pillar /KOEL  / Volvo Penta / 

Mahindra & Mahindra (up to 200 KVA) /Escorts (up to 30 KVA)/ 

Eicher (up to 35 KVA) 

2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC / 

Leroy Somer / Stamford/Jyoti Ltd 

3 Battery (Lead Acid / 

Mntc. Free) 

Amara Raja / AMCO / Farukawa / Hitachi 

/ Exide/ Prestolite / Standard 

4 HV Switchgear 

(Vacuum CircuitBreaker/SF6 ) 

Biecco Lawrie / Crompton / Kirloskar /MEI / Jyoti Ltd 

5 Transformer (Oil filled 

/ Dry type) 

ABB / Schneider Electric /Andrew Yule / 

Bharat Bijlee / Crompton / EMCO/ Kirloskar/ Siemens 

a) Above 400 KVA 

b) Up to 400 KVA In addition to above makes, Uttam/ Patson/ Rajasthan 

Transformer and Switchgear 

6 Air Circuit Breaker L&T/ Schneider Electric / Siemens 

7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens 

8 SDF units L&T/ Schneider Electric / Siemens/ HPL/ Havells 

9 Power Contactors L&T/ Schneider Electric / Siemens/ 

Lakshmi(LECS) 

10 Change Over Switch HPL / Havells / H-H Elcon 

11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric 

/ Neptune Ducati/Syntron/ABB 

12 Bus Bar Trunking/ 

Sandwiched Bus Duct 

Moeller/L&T/Schneider Electric/ABB  /Legrand/Zeta 

13 Power Capacitors 

(MPP/APP) 

L&T/EPCOS(Siemens)/ABB/Crompton/ 

Schneider Electric/Neptune Ducati 

14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/ 

Meco / Rishabh /Universal/HPL/L&T/ABB/Yokins 

15 Cold shrink HT/LT 

Cable Joint 

Denson / 3M(M-Seal )/ Raychem 

16 Rubber Matting ISI mark 

17 MCB/ lsolator 

/ELCB/RCCB/ 

Distribution Board 

Crompton / Havells / lndokopp / MDS Legrand / L&T / Schneider 

Electric/ 

Siemens / Standard/ C&S/ABB/HPL 

18 MS/ PVC Conduit ISI mark 

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab 

20 HT/LT Cables ISI mark 

21 PVC insulated 

copper conductor wire 

ISI mark 

22 Centrifugal Pump Amrut / BE / Beacon / Batliboi /Crompton / Jyoti / Kirloskar / KSB 

/Mather & platt / WASP/Grundfos 

23 Submersible Pump Crompton/Amrut / BE / Calama /Kirloskar / KSB 

24 Motors ABB/ Bharat Bijlee / Crompton Greaves / 
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Sr. No. Item Make 

Schneider Electric / HBB / KEC / Siemens/ Jyoti Ltd 

25 Fresh Air Fans GE / Khaitan/Almonard/Crompton 

26 Starter ABB / BCH / Schneider Electric / L&T /Siemens / 

27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip 

28 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS / IIA / 

JST / Jindal /TTA / Tata/Zenith 

29 Foot Valve ISI mark 

30 Gate Valve Advance/Audco/Johnson Controls/Zoloto /Annapurna / Fountain 

/Kirloskar / Leader / Sant / Trishul 

31 Compressors Carrier/Emerson Copeland/York/Danfoss 

(for chillers only) 

32 Resin Bonded Glass 

wool 

Fibre Glass / Pilkingston / UP Twiga 

33 Expanded Polystyrene BASF(India) Ltd. 

34 Gauge Feibig / H.Guru / Pricol 

35 Controls FLICA / Honeywell / Indfoss / Penn- 

Danfoss / Ranco / Ranutrol / Sporland 

36 Fine Filters Anfiltra Effluent / ARW / Athlete/Airtake/  Dyna / Kirsloskar/ 

Puromatic/ Purafill/ Purolator / Tenacity 

37 GI Sheet HSU Jindal / National / Nippon Denro / 

Sail / Tata 

38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/ 

Hochiki / Nitton /System Sensor/ Wormald /Honeywell 

Essar/Notifier 

39 Ionization Detector Appollo / Cerebrus / Edward/ /Fenwal / 

Hochiki / Nitton / System Sensor /Wormald 

40 Photo Electric Smoke 

Detector 

Appollo / Cerebrus / Edward / Fenwal/ 

Hochiki / Nitton / Wormald/System Sensor 

41 Fire Panel 

(Microprocessor 

based) 

Agni Instruments / Agni Devices/ Aruna 

Agencies/ Carmel Sensor / Ravel Elect. /Honeywell 

Essar/Notifier/Navin Systems 

42 Sprinkler/ Hose Reel & 

Hose Pipe 

ISI mark 

43 Fire Extinguisher ISI mark 

44 Lift OTIS/ Kone/ Mitsubishi/ Schindler/Johnson/ThyssenKrupp 

Elevators(India) 

45 High Precision Air Conditioners 

(HPAC units) 

Units Manufactured by  

1. M/s Emerson Network Power India(P) Ltd, Thane 

2. M/s Sidwal Refrigeration Ind.(P) Ltd, New Delhi 

3. M/s Stulz CHSPL India(P)  Ltd, Mumbai 

4.  M/s Schneider Electric IT Business(I) Pvt Ltd, 

Gurgaon(formerly M/s Uniflair India(P) Ltd.  

NOTE- In addition to above, the items having valid approval of BSNL Elect Zone HP Shimla shall also be used.  

                                                                                                                                      

NOTE: 

1. In case of External / PMC works, the list of approved makes may be modified as per client’s requirement. 

    2. The accessories such as CT/PT/measuring instrument/relays provided by approved make in respect  

        of Transformer/HT Panel/DG /AC Package Units as supplied by approved manufacturer along with the  

         equipment’s are also acceptable in addition. 

3.  Any additional makes may be approved by concerned PCEs/Sr. CEs/CEs (Elect) for the works under 

               his jurisdiction as already accorded vide letter No. - 3-2-5/EW/VEP-1/2007 Dated 5-7-2007.  
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BSNL EW                                    CLAUSES OF CONTRACT 

 

 

CLAUSES OF CONTRACT 
CLAUSE – 1 

 

1.1    i) The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract 

value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a standard format) 

within two weeks from the date of issue of award letter.  The validity period of the performance security in the 

form of performance bank guarantee shall be one year from the date of actual completion of work. 

Compensation or the other sums of money payable by the contractor under the terms of this contract may be 

deducted from or paid by the sale of a sufficient part of his performance guarantee or from the interest arising 

therefrom, or from any sums which may be due to or may become due to the contractor by BSNL on any account 

whatsoever and in the event of his performance guarantee being reduced by reason of any such deductions or 

sale as aforesaid, the contractor shall within 10 days make good in cash or guarantee bonds or fixed deposit 

receipt tendered by the state bank of India or by scheduled banks executed in favour of BSNL. 

 

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one year beyond 

that. In case the time for completion of works gets enlarged ,the contractor shall get the validity of Performance 

Guarantee extended to cover such enlarged time for completion of work. 

 

iii)  The Engineer –in –charge shall not make a claim under the performance guarantee except for amounts to 

which BSNL is entitled under the contract (not withstanding and or without prejudice to any other provisions in 

the contract agreement in the event of: 

a) Failure by the contractor to extend the validity of the Performance guarantee as described herein 

above, in which event the engineer-in-charge may claim the full amount of the Performance 

Guarantee. 

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the contractor or 

determined under clauses/conditions of the agreement, within 30 days of the service of notice to this 

effect by engineer-in-charge. 

 

iv)In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of 

the agreement, the Performance guarantee shall stand forfeited in full and shall be at the disposal of the BSNL. 

 

1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the 

Performance guarantee and the Bank is unable to make payment against the fixed deposit receipt, the loss 

caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional 

security to the BSNL to make good the deficit. 

  

CLAUSE 1A 

 

 The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit 

Government/BSNL at the time of making any payment to him for work done under the contract to deduct a sum 

at the rate of 10% of the gross amount of each running bill till the sum along with the sum already deposited as 

earnest money, will amount to security deposit of 5% of the tendered value. This will be released after an 

observation period  of  06 Months after the date of Completion of work alongwith Performance Guarantee. 

 

Performance 

Guarantee 

Recovery 

of Security 

Deposit  



CONTRACTOR  34           EE (E) 

 

 

 

 

 

CLAUSE 2 

 

2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and clear 

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right 

or remedy available under the law to BSNL on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below or such smaller amount as decided by the Superintending Engineer 

(whose decision in this regard shall be final and binding). 

 

i) First ten weeks    - 0.5% of contract value per week 

ii) Next ten weeks   - 0.7% of contract value per week 

 

2.2 Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 

12% of the tendered value of work. The amount of compensation may be adjusted or set-off against any sum 

payable to the contractor under this or any other contract with BSNL. 

 

2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection work is deemed 

to have been completed after successful completion of the initial acceptance testing by T&D Circle and as per 

BSNL standards.  For Sub Station, the date of clearance from electrical inspector and for wet riser system date of 

clearance from concerned Fire authority is taken as deemed date of completion. For lift the date of completion 

shall be taken as the date of clearance from the lift inspector.  

 

CLAUSE 3 

  

3.0 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his right 

against the contractor in respect of any delay, or inferior workmanship or otherwise to any claims for damage in 

respect of any breaches of the contract and without prejudice to any rights or remedies under any of the 

provisions of this contract or otherwise and whether the date for completion has or has not elapsed by  notice in 

writing absolutely determine the contract in any of the following cases 

 

(i) If the contractor having been given by the engineer-in charge a notice in writing to rectify, reconstruct or 

replace any defective work or that the work is being performed in any inefficient or otherwise improper 

or unworkman like manner shall omit to comply with the requirements of such notice for a period of 

seven days thereafter.   

 

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager or which 

entitle the court to make a winding up order. 

 

(iii) If the contractor has, without reasonable cause suspended the execution of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the engineer-in-charge( which shall be 

final and binding) he will be unable to secure completion of the work by the date for completion and 

continues to do so after a notice in writing of seven days from the Engineer-in-Charge.   

 

(iv) If the contractor fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any stipulated, on or before such date(s) of completion and does not complete 

them within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge. 

 

(v) If the contractor persistently neglects to carry out his obligations under the contract and/or commits 

default in complying with any of the terms and conditions of the contract and does not remedy it or take 

effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the 

Engineer-in-Charge.   

Compensation 

for Delay 

When 

Contract 

can be 

Determined 
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(vi) If the contractor commits any acts mentioned in clause 21 hereof. 

 

When the contractor has made himself liable for action under any of the cases aforesaid, the engineer-in 

charge on behalf of the BSNL shall have powers. 

 

a) To determine or rescind the contract as aforesaid( of which termination or rescission notice in writing to 

the contractor under the hand of the engineer-in-charge shall be conclusive evidence) upon such 

determination or rescission the full performance guarantee and security deposit of the contractor shall 

be liable to be forfeited and shall be absolutely at the disposal of BSNL.  If any portion of the performance 

guarantee and security deposit has not been paid or received it would be called for and forfeited. 

 

b) To employ labour paid by BSNL and to supply materials to carry out the work or any part of the work 

debiting the contractor with the cost of the labour and the price of the materials( of the amount of which 

cost and price certified by the engineer in charge shall be final and conclusive against the contractor) and 

crediting him with the value of the work done in all respects in the same manner and at the same rates as 

if it had been carried out by the contractor under the terms of this contract.  The certificate of divisional 

officer as to the value of the work done shall be final and conclusive against the contractor provided 

always that action under the sub clause shall only be taken after giving notice in writing to the contractor.  

Provided also that if the expenses incurred by BSNL are less than the amount payable to the contractor at 

his agreement rates, the difference should not be paid to the contractor. 

 

c) After giving notice to the contractor to measure up the work of the contractor  and to take such whole or 

the balance or part thereof as shall be unexecuted out of his hands and to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the sum which would have been 

paid to the original contractor if the whole work had been executed by him( of the amount of which 

excess the certificate in writing of the engineer-in-charge shall be final and conclusive) shall be borne and 

paid by the original contractor and may be deducted from any money due to him by BSNL under this 

contract or on any other account whatsoever or from his performance guarantee or the proceeds of sales 

thereof or a sufficient part thereof as the case may be.  If the expenses incurred by BSNL are less than the 

amount payable to the contractor at his agreement rates, the differences shall not be paid to the 

contractor. 

 

The contractor whose contract is determined or rescinded as above shall not be allowed to participate in the 

tendering process for the balance work. 

 

In the event of any one or more of the above courses being adopted by the engineer-in-charge the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any advances on account or with a view to the execution 

of the work or the performance of contract and in case action is taken under any of the provisions aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work thereof or actually performed under 

this contract unless and until the engineering-in-charge has certified in writing the performance of such work and 

the value payable in respect thereof and he shall only be entitled to be paid the value so certified. 

 

Provided further that if any of the recoveries to be made, while taking action as per (b) and/or (c) above, are in 

excess of the performance guarantee and security deposit forfeited, these shall be limited to the amount by 

which the excess cost incurred by BSNL exceeds the performance guarantee and security deposit so forfeited. 

CLAUSE 4  

  

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 thereof, shall have 

become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a waiver of any 

of the conditions hereof and such powers shall not withstanding be exercisable in the event of any future case of 

default by the contractor and the liability of the contractor for compensation shall remain unaffected.  In the 

event of the engineer-in-charge putting in force all or any of the powers vested in him under the preceding clause 

he may, if he so desires, after giving a notice in writing to the contractor take possession of (or at the sole 

discretion of the engineer-in-charge which shall be final and binding on the contractor) use as on hire( the 
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amount of the hire money being also in the final determination of the engineer-in-charge) all or any tools, plant 

materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or procured by the 

contractor and intended to be used for the execution of the work or any part thereof, paying or allowing for the 

same in account at the contract rates or in the case of these not being applicable at current market rate to be 

certified by the engineer-in-charge, whose certificate thereof shall be final and binding on the contractor, 

Engineer in charge by notice in writing may order the contractor or his clerk of the works, foreman or other 

authorised agent to remove such tools, plant, materials or stores from the premises(within a time to be specified 

in such notice) and in the event of the contractor failing to comply with any such requisition, the engineer-in-

charge may remove them at the contractor's expenses or sell them by auction or private sale on account of the 

contractor and at his risk in all respects and the certificate of the engineer-in-charge as to the expenses of any 

such removal and the amount of the proceeds and expense of any such sale shall be final and conclusive against 

the contractor. 

 

CLAUSE 5 

 

 The time allowed for carrying out the work as entered in the tender  as per Schedule’F’ or the extended time shall 

be strictly observed by the contractor and shall be the essence of the contract on the part of the contractor and 

shall be reckoned from the tenth day after the date on which the order to commence the work is issued to the 

contractor .If the contractor commits default in commencing the execution of the work as aforesaid, BSNL shall, 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money and the 

performance guarantee absolutely.  

 

5.1 To ensure good progress during the execution of the work, the contractor shall be bound in all cases in which the 

time allowed for any work exceeds, one month( save for special jobs) to complete 1/8
th

 of the whole of work 

before 1/4  th of the whole time allowed under the contract has elapsed; 3/8
th

 of the work before 1/2 of such 

time has elapsed, and 3/4
th

 of the work, before 3/4
th

 of such time has elapsed. For special jobs, if a time schedule 

has been submitted by the contractor and the same has been accepted by the engineer-in-charge, the contractor 

shall comply with the said time schedule 

 

5.2 If the work(s) be delayed by:- 

 

i) force majeure, or 

ii) abnormally bad weather, or  

iii) serious loss or damage by fire, or  

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on 

the work, or 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work 

not forming part of the contract or 

vi) Non-availability of stores, which are the responsibility of BSNL to supply.  

vii) Any other cause which, in the absolute discretion of the authority mentioned in Schedule’F’ is beyond 

contractor’s control.  

 

 

 

 

 

Then upon the happening of any such event causing delay, the contractor shall immediately give notice 

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of 

the Engineer-in-Charge to proceed with the works. 

 

5.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in writing within 

30 days of the happening of the event causing delay.  The contractor may also, if practicable, indicate in such a 

request the period for which extension is desired.  Non application by the contractor for extension of time shall 

not be a bar for giving a fair and reasonable extension by the Engineer-in-charge and this shall be binding on the 

contractor. 

Time and 

Extension for 
Delay 



CONTRACTOR  37           EE (E) 

 

 

CLAUSE 6  

 

6.1 All measurement of all items having financial value shall be entered in Measurement Book so that a complete 

record is obtained of all works performed under the contract. 

 

6.2 All Measurements shall be taken jointly by the Engineer-in-charge or his authorised representative and by the 

contractor or his authorised representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer-in-charge and the contractor or their representatives in 

token of their acceptance.  If the contractor objects to any of the measurements recorded, a note shall be made 

to that effect with reason and signed by both the parties. 

 

6.3 If for any reason the contractor or his authorised representative is not available and the work of recording 

measurements is suspended by the Engineer-in-charge or his representative, the Engineer-in-charge and the 

BSNL shall not entertain any claim from contractor for any loss or damages on this account.  If the contractor or 

his authorised representative does not remain present at the time of such measurements after the contractor or 

his authorised representative has been given a notice in writing three(3) days in advance or fails to countersign or 

to record objection within a week from the date of the measurement, then such measurements recorded in his 

absence by the Engineer-in-charge or his representative shall be deemed to be accepted by the contractor. 

 

6.4 The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things 

necessary for recording measurements. 

 

6.5 Except where any general or detailed description of the work expressly shows to the contrary, measurements 

shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in 

the relevant Standard Method of measurement or any general or local custom.  In the case of items which are 

not covered by specifications, measurements shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for any items no such standard is available then a 

mutually agreed method shall be followed. 

 

6.6 The contractor shall give not less than seven days notice in writing to the engineer-in-charge or his authorised 

subordinate incharge of the work before covering up or otherwise placing beyond the reach of measurement any 

work in order that the same may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and place beyond the reach of 

measurement any work without the consent in writing of the engineer-in-charge or his authorised subordinate 

in-charge of the work who shall within the aforesaid period of seven days inspect the  work, and if  any work shall 

be covered up or placed beyond the reach of measurement without such notice having been given or the 

engineer-in-charge’s consent being obtained the same shall be uncovered at the contractor’s expense, or in 

default thereof no payment or allowance shall be made for such work or the materials with which the same was 

executed. 

 

6.7 Engineer-in-charge or his authorised representative may cause either themselves or through another officer of 

BSNL to check the measurements recorded jointly or otherwise as aforesaid and all provisions stipulated herein 

above shall be applicable to such checking of measurements. 

 

6.8 It is also a term of this contract that recording of measurements of any item of work in the measurement book 

and/or its payment in the interim, on account or final bill shall not be considered as conclusive evidence as to the 

sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities from any 

over measurement or defects noticed till completion of the defects liability period. 

 

CLAUSE 7  

 

7.1 No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole of the 

work shall have been completed and certificate of completion given.  But in the case of a work estimated to cost 

more than Rs. Twenty thousand interim or running account bills shall be submitted by the contractor for the work 
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executed on the basis of recorded measurements.  The contractor shall not be entitled to be paid any interim 

payment if the gross work done since the last payment is less than Rs. Twenty thousand.  

 

7.2 Interim payment on account of amount admissible shall be made by the Engineer-in-charge certifying the sum to 

which the contractor is considered entitled by way of interim payment at such rates as decided by the Engineer-

in-charge.  The amount admissible shall be paid by 20
th

 working day after the day of presentation of the bill by 

the contractor to the Engineer-in-charge or his Sub Divisional Engineer. 

 

7.3 Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire detection, fire fighting 

and other specialised items, during progress of work, will be regulated as below :- 

 

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at site and after 

satisfactory physical inspection. 

b) 10% of prorata of the approved price breakup of contract value after successful installation of 

equipment. 

c) 5% of the approved contract value after successful completion of Initial acceptance testing. 

d) 5% of the approved contract value after successful completion of the final acceptance testing. 

e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of the approved 

contract value shall be released after clearance by Electrical inspector/ lift inspector/ Fire officer 

respectively. 

 

7.4 All such intermediate payments shall be regarded as payments by way of advance against the final payment only 

and not as payments for work actually done and completed and shall not preclude the requiring of bad, unsound 

and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered 

as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any 

claim nor shall it conclude,  determine or affect in any way the powers of the engineer-in-charge under these 

conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other 

way vary or affect the contract. 

 

7.5 Pending consideration of extension  of date of completion interim payments shall continue to be made as herein 

provided, without prejudice to the right of BSNL to take action under the terms of this contract for delay in the 

completion of work, if the extension of date of completion is not granted by the competent authority. 

CLAUSE 8 

 

8.1 Within ten days of the completion of the work, the contractor shall give notice of such completion to the 

engineer-in-charge and within thirty days of the receipt of such notice the engineer-in-charge shall inspect the 

work and if there is no defect in the work shall furnish the contractor with a final certificate of completion, 

otherwise a provisional certificate of physical completion indicating defects(a) to be rectified by the contractor 

and/or(b) for which payment will be made at reduced rates, shall be issued but no final certificate of completion 

shall be issued, nor shall the work be considered to be complete until the contractor shall have removed from the 

premises on which the work shall be executed all scaffolding, surplus materials and rubbish and dirt etc. from the 

site. if the contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus 

materials and rubbish etc. the engineer-in-charge may at the expense of the contractor remove such scaffolding, 

surplus materials and rubbish etc. and dispose of the same as he thinks fit and clean of such dirt as aforesaid and 

the contractor shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for 

any sum actually realised by the sale thereof. 

 

8.2 The contractor shall submit completion plan as required vide CPWD general specifications for Electrical works( 

part 1 - Internal) 1994 and (part II - External) 1995 /BSNL specifications as applicable within thirty days of the 

completion of the work. 

 

8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum equivalent 

to 2.5% of the value of the work subject to a ceiling of              Rs.15,000/- (Rs. Fifteen thousand only) as may be 

fixed by the Superintending Engineer concerned and in this respect the decision of the Superintending Engineer 

shall be final and binding on the contractor. 

Completion 
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CLAUSE 9  

 

9.1 The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three 

months of physical completion of the work or within one month of the date of the final certificate of completion 

furnished by the Engineer-in-charge whichever is earlier.  No further claims shall be made by the contractor after 

submission of the final bill and these shall be deemed to have been waived and extinguished.  Payment of those 

items of the bill in respect of which there is no dispute and of items in dispute, for quantities and rates as 

approved by Engineer-in-charge, will, as far as possible be made within the period specified here in under, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-charge or his authorised Sub 

Divisional Engineer, complete with account of materials issued by BSNL and dismantled materials. 

 

i) If the Tendered value of work is upto Rs. 5 lakhs  : 3 months 

ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months 

 

9.2 Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him provided 

that the contractor furnishes to the engineer-in-charge (i) an authorization in the form of a legally valid 

documents such as a power of attorney conferring authority on the bank to receive payments and (ii) his own 

acceptance of the correctness of the amount made out as being due to him  by BSNL or his signature on the bill 

or other claim preferred against BSNL before settlement by the engineer-in-charge of the account or claim by the 

payment to the bank. While the receipt given by such bank shall constitute a full and sufficient discharge for the 

payment, the contractor shall whenever possible present his bills duly receipted and discharge through his bank.  

Nothing herein contained shall operate to create in favour of the bank any rights or equities vis-à-vis BSNL. 

 

CLAUSE 10 

 

i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates the 

quantum, place of issue and rate(s) to be charged in respect thereof.  The contractor shall be bound to procure 

them from Engineer-in-charge.    

 

ii) As soon as the work is awarded, the contractor shall finalise the programme for the completion of work as per 

clause 5 of this contract and shall give his estimates of materials required on the basis of drawings/or schedule of 

quantities of the work.  The Contractor shall give in writing his requirement to the Engineer-in-charge which shall 

be issued to him keeping in view the progress of work as assessed by the Engineer-in-charge. 

 

iii) The contractor shall see that only the required quantities of materials are got issued.  Any such material 

remaining unused and in perfectly good condition at the time of completion or determination of the contract 

shall be returned to the Engineer-in-charge at the stores from which it was issued or at a place directed by him by 

a notice in writing.  The contractor shall not be entitled for loading, transporting, unloading and stacking of such 

unused material except for the extra transportation, if any involved, beyond the original place of issue. 

 

iv) The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading, storing 

under cover as required, assembling and joining the several parts together as necessary. 

 

v) All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall remain the 

absolute property of BSNL and the contractor shall be the trustee of the stores/materials, and the said 

stores/materials shall not be removed/disposed off from the site of the work on any account and shall be at all 

times open to inspection by the Engineer-in-charge or his authorised agent.   

 

vi) In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself open to 

account for contravention of the terms of the licences or permit and/or for criminal breach of trust, be liable to 

BSNL for all advantages or profits resulting or which in the usual course would have resulted to him by reason of 

such breach.  Provided that the contractor shall in no case be entitled to any compensation or damages on 

account of any delay in supply or non-supply thereof all or any such materials and stores provided further that 

the contractor shall be bound to execute the entire work if the materials are supplied by BSNL within the original 

scheduled time for completion of the work plus 50% thereof or schedule time plus 6 months whichever is more if 

the time of completion of work exceeds 12 months but if a part of the materials only has been supplied within 
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the aforesaid period then the contractor shall be bound to do so much of the work as may be possible with the 

materials and stores supplied in the aforesaid period.  For the completion of the rest of the work, the contractor 

shall be entitled to such extension of time as may be determined by the Engineer-in-charge whose decision in this 

regard shall be final and binding on the contractor. 

   

CLAUSE 10A 

 

The contractor shall, at his own expense, provide all materials, required for the works other than those which are 

stipulated to be supplied by BSNL. 

 

i) The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge samples of 

materials to be used on the work and shall get these approved in advance.  All such materials to be provided by 

the contractor shall be in conformity with the specifications laid down or referred to in the contract.  The 

contractor shall, if requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-

charge that the materials so comply.  The Engineer-in-charge shall within thirty days of supply of samples or 

within such further period as he may require intimate to the contractor in writing whether samples are approved 

by him or not.  If samples are not approved, the contractor shall forthwith arrange to supply to the Engineer-in-

charge for his approval fresh samples complying with the specifications laid down in the contract.  When 

materials are required to be tested in accordance with specifications, approval of the Engineer-in-charge shall be 

issued after the test results are received. 

 

ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and shall not 

make use of or incorporate in the work any materials represented by the samples until the required tests or 

analysis have been made and materials finally accepted by the Engineer-in-charge.  The contractor shall not be 

eligible for any claim or compensation either arising out of any delay in the work or due to any corrective 

measures required to be taken on account of and as a result of testing of materials. 

 

iii) The Engineer-in-charge or his authorised representative shall at all times have access to the works and to all 

workshops and places where work is being prepared or from where materials, manufactured articles or 

machinery are being obtained for the works and the contractor shall afford every facility and every assistance in 

obtaining the right to such access. 

 

i) The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which in 

his opinion are not in accordance with the specifications and in case of default the Engineer-in-charge shall be at 

liberty to employ at the expense of the contractor other persons to remove the same without being answerable 

or accountable for any loss or damage that may happen or arise to such materials.  The engineer-in-charge shall 

also have full powers to require other proper materials to be substituted thereof and in case of default the 

engineer-in-charge may cause the same to be supplied and all costs which may attend such removal and 

substitution are to be borne by the contractor. 

 

CLAUSE 10B 

 

The contractor(s) shall make his/their own arrangements for water/electricity required for internal/external 

electrification work and nothing extra will be paid for the same. In respect of specialized works like DG Set, Air 

conditioning, Fire Detection etc. water/    electricity supply shall be made available by BSNL free of cost for 

erection/testing. 

 

CLAUSE 10 C 

  In respect of Contracts with stipulated time period of completion being less than18(Eighteen) months, if after 

submission of the tender the wages of labour increases as a direct result of the coming into force of any fresh 

law, or statutory rule or order and such increase exceeds ten per cent of the wages prevailing at the time of the 

last stipulated date for receipt of the tenders including extensions if any for the work, and the contractor 

thereupon necessarily and properly pays in respect of labour engaged on the execution of the work such 

increased wages, then the amount of the contract shall accordingly  be varied.  Provided always that any 

increase so payable is not, in the opinion of the Superintending Engineer (whose decision shall be final and 
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binding on the contractor) attributable to any delay in the execution of the contract within the control of the 

contractor. 

  

Provided, however, no reimbursement shall be made if the increase is not more than10% of the said wages, and 

if so, the reimbursement shall be made only on the excess over 10% and provided further that any such increase 

shall not be payable if such increase has become operative after the contract or extended date of completion of 

the work in question. 

 

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into force of 

any fresh law or statutory rules or order and such decrease exceeds ten per cent of the wages prevailing at the 

time of receipt of the tender for the work, the BSNL shall in respect of labour engaged on the execution of the 

work after the date of coming into force of such law statutory rule or order be entitled to deduct from the dues 

of the contractor such amount as shall be equivalent to the difference between the wages as prevailed at the 

time of the last stipulated date for receipt of tenders including extensions if any for the work minus ten per cent 

thereof and the wages of labour on the coming into force of such law, statutory rule or order. 

 

   The contractor shall, for the purpose of this condition, keep such books of account and other documents as are 

necessary to show the amount of any increase claimed or reduction available and shall allow inspection of the 

same by a duly authorized representative of the BSNL, and further shall, at the request of the Engineer-in-Charge 

may require any documents so kept and such other information as the Engineer-in-Charge may require. 

 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of labour, 

give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together 

with all information relating thereto which he may be in position to supply 

CLAUSE 10 CC  

 

10CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL in accordance 

with clause 10 A thereof) and/or wages of labour required for execution of the work increase, the contractor shall 

be compensated for such increase as per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that such compensation for escalation in prices shall be available 

only for the work done during the stipulated period of the contract including such period for which the contract is 

validity extended under the provisions of  clause 5 of the contract without any action under Clause 2 .However, 

for the work done during the justified period extended as above ,the compensation as detailed below will be 

limited to prices wages prevailing at the time of stipulated date of completion or as prevailing for the period 

under consideration , whichever is less. No such compensation shall be payable for a work for which the 

stipulated period of completion is 18 months or less.  Such compensation for escalation in the prices of materials 

and labour when due, shall be worked out based on the following provisions:  

A) For Lift Work: 

In respect of works relating to supply and installation of lifts/escalators price variation clause as per IEEMA shall 

be applicable. 

B) For work other than lift: 

i) The base date for working out such escalation shall be the last date of receipt of tenders including 

extension, if any. 

ii) The cost of work on which escalation will be payable shall be reckoned as below :- 

a) Gross value of work done upto this quarter   : (A) 

b) Gross value of work done upto the last quarter  : (B) 

c) Gross value of work done since previous quarter (A-B): (C) 

d) Extra items paid as per Clause 12 & 12A based on : (D) 

Prevailing market rate during this quarter 

e)   Cost of work (W) for which escalation is applicable 

   W = 0.85 M [Where M = (C – D) ] 

iii) The components of materials and labour in working out such percentages are given below and shall be 

binding on the contractor.  

 

For AC, DG, S/Stn.,F.D., F.F.  For internal/external Electrical Works 

& other specialized works 
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A) Material ………. 85% percent  A) material ………. 75% percent  

B) labour   .……….  15% percent   B) labour   .……….  25% percent 

iv) The compensation for escalation for materials shall be worked out as per the formula given below:- 

                                                            XM                   MI - MIo            

  VM = W x ---------   x -----------   

                                100              MIo 

VM -  Variation in material cost i.e. Increase or decrease in the amount in rupees to be paid or 

recovered.  

W-  Cost of work done worked out as indicated in sub para (ii) above  

XM -  Component of materials expressed as percent of the total value of work 

MI- All India whole sale index for all commodities for the period under consideration as published by 

the Economic Advisor to Government of India, Ministry of Industry and Commerce. 

MIo - All India whole sale price index for all commodities valid on the last stipulated date of receipt of 

tender including extension if any, as published by the Economic Advisor to Government of India, 

Ministry of Industry and Commerce. 

 

v) The following principles shall be followed while working out indices mentioned in sub-para (iv) above. 

 

a)  The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost or work done as per bills paid during the three calendar months of the said 

quarter.  The first such payment shall be made at the end of three months after the month 

(excluding) in which the tender was accepted and thereafter at three months interval. At the 

time of completion of the work, the last period for payment might become less than three 

months, depending on the actual date of completion. 

 

b)  The index (MI) Relevant to any quarter for which such compensation is paid shall be the 

arithmetical average of the indexes relevant to the three calendar months.  If the period up to 

date of completion after the quarter covered by the last such installment of payment is less than 

three months, the index MI shall be the average of the indices for the month falling within that 

period.   

 

vi) The compensation for escalation for labour shall be worked out as per the formula given below:- 

                  Y                    LI - LIo 

   VL    =    W x -------------     x   ------------- 

                        100                     LIo 

 

VL - Variation in labour cost i.e. Increase or decrease in the amount in rupees to be paid or recovered. 

W - Value of work done, worked out as indicated in sub para (ii) above 

Y - Component of labour expressed as percentage of the total value of work  

LIo - Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory 

rule or order as on the last stipulated date of receipt of tender including extension, if any. 

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule 

or order as applicable on the last day of the quarter previous to one under consideration. 

 

vii)   The following principles will be followed while working out the compensation as per sub para (vi) above. 

 

a)  The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) above shall be the 

higher of the following two figures, namely those notified by government of india, ministry of 

labour and those notified by the local administration both relevant to the place of work and the 

period of reckoning . 

 

b) The escalation for labour also shall be paid at the same quarterly intervals when escalation due to 

increase in the cost of materials is paid under this clause.  If such revision of minimum wages 

takes place during any such quarterly intervals, the escalation compensation shall be payable at 

revised rates only for work done in subsequent quarters.  
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c) Irrespective of variations in minimum wages of any category of labour, for the purpose of this 

clause, the variation in the rates for an unskilled adult male mazdoor alone shall form the basis 

for working out the escalation compensation payable on the labour component. 

 

viii)   In the event the price of materials and/or wages of labour required for execution of the work decrease/s, 

there shall be downward adjustment of the cost of work so that such price of materials and/or wages of 

labour shall be deductable from the cost of work under this contract and in this regard formula herein 

before stated under this clause 10(cc) shall mutatis mutandis apply, provided that. 

 

a)  No such adjustment for the decrease in the price of materials and/ or wages of labour afore-

mentioned would be made in case of contracts in which the stipulated period of completion of 

the work is eighteen months or less. 

 

b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by which the 

provision of this sub-clause shall be implemented from time to time and the decision of the 

engineer-in-charge in this behalf shall be final and binding on the contractor. 

 

ix) Provided always that the provision of the preceding clause 10 (C) shall not be applicable for contracts 

where provisions of this clause are applicable but in cases where provision of this clause are not 

applicable, the provisions of clause 10(C) will become applicable. 

CLAUSE 10D 

The contractor shall treat all materials obtained during dismantling of an installation, excavation of the site for a 

work etc. as BSNL's property and such materials shall be disposed of to the best advantage of BSNL according to 

the instructions in writing issued by the engineer-in-charge. 

 

CLAUSE 11  

 

11.1 The contractor shall execute the whole and every part of the work in the most substantial and workman like 

manner and both as regards materials and otherwise in every respect in strict accordance with the specifications. 

The contractor shall also confirm exactly fully and faithfully to the designs, drawings and instructions in writing in 

respect of the work signed by the engineer-in-charge. The contractor shall take full responsibility for adequacy, 

suitability and safety of all the works and methods of installation. 

 

11.2 In the case of any class of work for which there is no such specification as referred to Clause 11.1 , such work 

shall be carried out in accordance with the Bureau of Indian Standards specification, in case there is no such 

specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s specifications.  

In case there are no such specifications as required above the work shall be carried out in all respect in 

accordance with the instructions and requirements of the Engineer-in-charge. 

CLAUSE 12 

 

12.1 The engineer-in-charge shall have power  

 

i)  To make any alterations in, omissions from, additions to or substitutions for the original specifications, 

drawings, designs and instructions, that may appear to him to be necessary or advisable during the 

progress of the work and  

 

ii) To omit a part of the works in case of non-availability of a portion of the site or for any other reasons and 

the contractor shall be bound to carry out the work in accordance with any instructions given to him in 

writing signed by the engineer-in-charge, and such alterations, omissions, additions or substitutions shall 

form part of the contract as if originally provided therein and any altered, additional or substituted work 

which the contractor may be directed to do in the manner specified above as part of the work, shall be 

carried out by the contractor on the same conditions in all respects on which he agreed to do the main 

work except as hereafter provided.   
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12.1.1 

The time for the completion of work shall, in the event of any deviations resulting in additional cost over the 

tendered value of sum being ordered be extended, if requested by the contractor, as follows: 

 

i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 

ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-charge. 

 

12. 2   Rates for such altered, additional or substituted work shall be determined by the   

Engineer-  in-charge as follows:- 

 

 

i) If the rates for the additional, altered or substituted item of work is specified in the schedule of 

quantity, the contractor shall carry out the altered, additional or substituted item at the same 

rate.  

 

ii) If the rate for any additional altered or substituted item of work is not specified in the schedule 

of quantities, the rate for that item shall be derived from the rate for the nearest similar item 

specified therein.  

 

iii) If the rate for altered, additional or substituted item of work cannot be determined in the 

manner specified in sub paras (i) and (ii) above, then such item of works shall be carried out at 

the rate entered in the CPWD schedule of Rates as mentioned in the Schedule ‘F’ minus/plus the 

percentage by which the tendered amount of the work actually awarded is higher or lower than 

the corresponding estimated amount of the work actually awarded.  

 

iv) If the rates for the altered additional or substituted item of work can not determined in the 

manner specified in the sub-clauses (i) to (iii)above, then the rates for such item of work shall be 

derived from the Schedule of Rates specified in sub para above (iii) minus/plus the percentage 

mentioned in that sub para. Provided always that if rates(s) for part(s) of the item(s) are not 

available in the schedule of rates specified above, rate for part(s) of such item(s)  shall be 

determined on the basis of the market rate(s) prevailing during the fortnight following the date 

of the order plus ten percent for profit and overhead.   

 

v) If the rates for the altered, additional or substituted item of work cannot be determined in the 

manner specified in sub-paras (i) to (iv) above, the contractor shall within 15 days of the date of 

receipt of order to carry out the said work, inform the engineer-in-charge of the rate which he 

proposes to claim for such item of work, supported by analysis of rate claimed and the Engineer-

in-charge shall within three months thereafter, after giving due consideration to the rate claimed 

by the contractor, determine the rate or rates on the basis of prevailing market rates.  In the 

event of contractor failing to inform the Engineer-in-charge within the stipulated period of time, 

the rate which he proposes to claim, the rate for such item shall be determined by the Engineer-

in-charge on the basis of market rate(s).  

 

vi) Provided further that in case where the original item is substituted, the substituted item shall be 

deemed to have replaced the original item in the contract itself to that extent and above 

provisions pertaining to the deviations shall apply with respect to such substituted item and not 

the original item. 

 

12.3 Increase/ Decrease of tendered quantity 

 

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods and services specified in 

the schedule of items without any change in the unit price or other terms and conditions at the time of award of 

contract. In exceptional and unavoidable cases BSNL can increase the quantity of goods and services beyond 25 % 
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of the tendered quantity without any change in tendered and accepted unit price and also other terms and 

conditions as applicable at the time of award of contract. 

  

CLAUSE 13  

 

13.1 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the works for 

any reason whatsoever and hence not require the whole or any part of the works to be carried out, the Engineer-

in-charge shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the 

matter.  The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 

account of any profit or advantage which he might have derived from the execution of the works in full but which 

he did not derive in consequence of the foreclosure of the whole or part of the works. 

 

13.2 The contractor shall be paid at contract rates full amount for works executed at site and in addition, a reasonable 

amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not be utilised on 

the work to the full extent in view of the foreclosures. 

 

i) Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent stores or to 

his other works, whichever is less.  If T&P/staff are not transported to either of the said places, no cost of 

transportation shall be payable.  

 

ii) BSNL shall have the option to take over contractor’s materials or any part thereof either brought to site 

or to which the contractor is legally bound to accept delivery from suppliers (for incorporation in or 

incidental to the work) provided, however BSNL shall be bound to take over the materials or such 

portions thereof as the contractor does not desire to retain.  For materials taken over or to be taken over 

by BSNL cost of such materials as detailed by Engineer-in-charge shall be paid.  The cost shall, however, 

take into account purchase price, cost of transportation and deterioration or damage which may have 

been caused to materials whilst in the custody of the contractor. 

 

13.3 The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage books and 

other relevant documents and evidences as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

 

13.4 The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the work remaining 

incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender less the cost of 

work actually executed under the contract and less the cost of contractor’s materials at site taken over by BSNL 

as per item 13.2 (ii) above.  Provided always that against any payments due to the contractor on this account or 

otherwise, the Engineer-in-charge shall be entitled to recover or be credited with any outstanding balances due 

from the contractor for advance paid in respect of any work and materials and any other sums which at the date 

of termination were recoverable by BSNL from the contractor under the terms of the contract. 

CLAUSE 14  

 

14.1 If contractor: 

 

i) at any time makes default in proceeding with the works or any part of the work with the due diligence 

and continues to do so after a notice in writing of 7 days from the Engineer-in-charge; or 

ii) commits default to complying with any of the terms and conditions of the contract and does not remedy 

it or take effective steps to remedy within 7 days after a notice in writing is given to him in that  behalf by 

the Engineer-in-charge; or 

iii) fails to complete the works or items of work with individual dates of completion, on or before the date(s) 

of completion, and does not complete them within the period specified in a notice given in writing in that 

behalf by the Engineer-in-charge; or 

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on his behalf any 

gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of this or any other contract for 
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v) Shall enter into a contract with BSNL in connection with which commission has been paid or agreed to be 

paid by him or to his knowledge, unless the particulars of any such commission and the terms of payment 

thereof have been previously disclosed in writing to the Accepting Authority/Engineer-in-charge; or 

 

vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide methods of 

competitive tendering; or 

 

vii)  being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a 

receiving order or order for administration of his estate made against him or shall take any proceedings 

for liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any insolvency Act for the time being in force or make any conveyance or 

assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to 

do, or if any application be made under any insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors; or 

 

viii) being a company, shall pass a resolution or the court shall make an order for the winding up of the 

company, or a receiver or manager on behalf of the debenture holders or otherwise shall be appointed or 

circumstances shall arise which entitle the court or debenture holders to appoint a receiver or manager; 

or 

 

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days or 

 

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not to 

be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to 

assign, transfer sublet or otherwise parts with the entire works or any portion thereof without the prior 

written approval of the Accepting Authority. 

 

The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued or shall 

accrue hereafter to BSNL by a notice in writing to cancel the contract as whole or only such items of work in 

default from the contract.  

 

 

14.2 The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to: 

 

(a) take possession of the site and any materials, equipment, implements, stores etc. thereon and/or 

 

(b) Carry out the incomplete work by any means at the risk and cost of the contractor. 

 

14.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if any, is 

recoverable from the contractor for completion of the works or part of the works or in case the works or in case 

the works or part of the works is not to be completed, the loss or damage suffered by BSNL.  In determining the 

amount, credit shall be given to the contractor for the value of the work executed by him up to the time of 

cancellation, the value of contractor’s materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. 

 

14.4 Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the works or the 

excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to BSNL in law be recovered from any moneys due to the 

contractor on any account, and if such money are not sufficient the contractor shall be called upon in writing and 

shall be liable to pay the same within 30 days. 

 

14.5 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-charge 

shall have the right to sell any or all of the contractors’ unused materials, plant, implements etc. and apply the 

proceeds of sale thereof towards the satisfaction of any sums due from the contractor under the contract and if 

thereafter there be any balance outstanding from the contractor, it shall be recovered in accordance with the 

provisions of the contract. 
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14.6 Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be returned to the 

contractor, provided always that if cost or anticipated cost of completion by BSNL of the works or part of the 

works is less than the amount which the contractor would have been paid had he completed the works or part of 

the works, such benefit shall not accrue to the contractor. 

CLAUSE 15  

 

15.1     i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose decision shall be 

final and binding on the contractor) suspend the progress of the works or any part thereof for such time 

and in such manner as the Engineer-in-charge may consider necessary so as not to cause any damage or 

injury to the work already done or endanger the safety thereof for any of the following reasons. 

a) on account of any default on the part of the contractor or 

b) for proper execution of the works or part thereof for reasons other than the default of the 

contractor; or 

c) For safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Engineer-in-charge. 

 

ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above. 

 

a) The contractor shall be entitled to an extension of time equal to the period of every such 

suspension plus 25% of completion time specified in the contract. 

 

b) If the total period of all such suspensions in respect of the work exceeds thirty days, the 

contractor shall, in addition, be entitled to such compensation as the Engineer-in-charge may 

consider reasonable in respect of salaries and/or wages paid by the contractor to his employees 

and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover 

indirect expenses of the contractor.  Provided the contractor submits his claim supported by 

details to the Engineer-in-charge within fifteen days of the expiry of the period of 30 days. 

 

c) If the works or part thereof is suspended on the orders of the Engineer-in-charge for more than 

three months at a time, except when suspension is ordered for reason 15.1 i) (a) in sub para 

above, the contractor may after receipt of such order serve a written notice on the Engineer-in-

charge requiring permission within fifteen days from receipt by the Engineer-in-charge of the said 

notice, to proceed with the work or part thereof in regard to which progress has been suspended 

and if such permission is not granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as an omission of such part by BSNL or 

where it affects whole of the works, as an abandonment of the works by BSNL, shall within ten 

days of expiry of such period of 15 days give notice in writing of his intention to the Engineer-in-

charge.  In the event of the contractor treating the suspension as an abandonment of the 

contract by BSNL, he shall have no claim to payment of any compensation on account of any 

profit or advantage which he might have derived from the execution of the work in full but which 

he could not derive in consequence of the abandonment.  He shall, however, be entitled to such 

compensation, as the Engineer-in-charge may consider reasonable, in respect of salaries and/or 

wages paid by him to his employees and labour at site, remaining idle in consequence adding to 

the total thereof 2% to cover indirect expenses of the contractor provided the contractor submits 

his claim supported by details to the                      Engineer-in-charge within 30 days of the expiry 

of the period of three months. 

 

15.2 Provided further that the contractor shall not be entitled to claim any compensation from BSNL for the loss 

suffered by him on account of delay by BSNL in the supply of materials in schedule of work where such delay is 

covered by difficulties relating to the availability of trucks, force majeure including non-allotment of such 

materials by controlling authorities, acts of God, acts of enemies of the state/country or any reasonable cause 

beyond the control of BSNL. 
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CLAUSE 16 

 

16.1 All work under or in course of execution or executed in pursuance of the contract shall at all time be open and 

accessible to the inspection and supervision of the Engineer-in-charge, his authorised subordinates in charge of 

the work and all the superior officers, officer of the Vigilance Cell of BSNL and of the Chief Technical Examiner’s 

office (CVC) and the contractor shall at all times during the usual working hours, and at all other times at which 

reasonable notice of the intention of the engineer-in-charge or his authorised subordinate to visit the works, shall 

have been given to the contractor, either himself be present to receive order and instructions, or have a 

responsible  agent duly accredited in writing present for that purpose.  Orders given to the contractor’s agent 

shall be considered to have the same force as if they had been given to the contractor himself.   

 

16.2 If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to the Chief 

Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical Examiner or his subordinate 

officers, that any work has been executed with unsound, imperfect or unskillful workmanship, or with materials 

or articles provided by him for the execution of the work which are unsound or of a quality inferior to that 

contracted or otherwise not in accordance with the contract the contractor shall on demand in writing which 

shall be made within six months of the completion of the work from the Engineer-in-charge specifying the work, 

materials or articles complained of notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case may require or 

as the case may be, remove the materials or articles so specified and provide other proper and suitable materials 

or articles at his own charge and cost.  In the event of his failing to do so within a period specified by the 

Engineer-in-charge in the demand aforesaid, then the contractor shall be liable to pay compensation at the same 

rate as under clause 2 of the contract (for non-completion of the work in time) for this default. 

 

16.3 In such case the Engineer-in-charge may not accept the item of work at the rates applicable under the contract 

but may accept such items at reduced rates as the competent authority (Superintending Engineer) may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable without detriment to 

the safety and utility of the item and the equipment or he may reject the work outright without any payment 

and/or get it another connected and incidental items rectified, or removed and re-executed at the risk and cost 

of the contractor.  Decision of the Engineer-in-charge to be conveyed in writing in respect of the same will be 

final and binding on the contractor. 

 

CLAUSE 17 

  

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in 

which they may be working, or any building road, road kerb, fence enclosure, water pipe, cable drains, electric or 

telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the 

work or any part of its is being executed or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months after a 

certificate final or otherwise of its completion shall have been given by the engineer-in-charge as aforesaid 

arising out of defective or improper materials or workmanship the contractor shall upon a receipt of a notice in 

writing on that behalf make the same good at his own expense, or in default, the engineer-in-charge may cause 

the same to be made good by other workmen and deduct the expense from any sums that may be due, or at any 

time thereafter may become due to the contractor, or from performance guarantee and security deposit or the 

proceeds of sale there of or of a sufficient portion thereof.  The performance guarantee and security deposit of 

the contractor  shall not be refunded before the expiry of twelve months after the issue of the certificate final or 

otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later. 

 

CLAUSE 18  

 

The contractor shall provide at his own cost all materials (except such special materials if any, as may in 

accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, tools, appliances, 

implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of the 

work, whether original, altered or substituted and whether included in the specification or other documents 
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forming part of the contract or referred to in these conditions or not, or which may be necessary for the purpose 

of satisfying or complying with the requirements of engineer-incharge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore to and 

from the work.  The contractor shall also supply without charge the requisite number of persons with the means 

and materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the 

measurements or examination at any time and from time to time of the work of materials.  Falling his so doing 

the same may be provided by the engineer-in-charge at the expenses of the contractor and the expenses may be 

deducted, from any money due to the contractor, under this contract or otherwise and or from his performance 

guarantee or the proceeds of sale thereof, or of a sufficient portions thereof.  

 

CLAUSE 18 A 

In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s compensation act, 

1923. BSNL is obliged to pay compensation to a workmen employed by the contractor, in execution of the works. 

BSNL will recover from the contractor, the amount of the compensation so paid; and, without prejudice to the 

rights of the BSNL under section 12, sub-section (ii) of the said act, BSNL shall be at liberty to recover such 

amount or any part thereof by deduction from the performance guarantee or from any sum due by BSNL to the 

contractor whether under this contract or otherwise.  BSNL shall not be bound to contest any claim made against 

it under section 12, sub-section (i) of the said act, except on the written request of the contractor and upon his 

giving to BSNL full secruity for all costs for which BSNL might become liable in consequence of contesting such 

claim.   

 

CLAUSE 18 B 

In every case in which by virtue of the provisions of the ‘’The Building & Other Construction Workers( Regulation 

of Employment & Condition of Service) Act 1996”, The The Building & Other Construction Workers ( Regulation of 

Employment & Condition of Service) Rules 1998, AND, Contract Labour (Regulation and Abolition) Act, 1970, and 

of the Contract Labour (Regulation and Abolition) Central Rules, 1971, amended from time to time, BSNL is 

obliged to pay any amounts of wages to a workman employed by the contractor in execution of the works, or to 

incur any expenditure in providing welfare and health amenities required to be provided under the above said 

Act and the rules under Clause 19H or under the Contractor’s Labour Regulations, or under the Rules framed by 

the Government / BSNL from time to time for the protection of health and sanitary arrangements for workers 

employed by the Contractor, BSNL will recover from the contractor the amount of wages so paid or the amount 

of expenditure so incurred ; and without prejudice to the rights of the BSNL under relevant provisions of above 

mentioned Acts, BSNL shall be at liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by the BSNL to the contractor whether under this contract or otherwise 

BSNL shall not be bound to contest any claim made against it under the relevant provisions of above mentioned 

Acts, except on the written request of the contractor and upon his giving to the BSNL full security for all costs for 

which BSNL might become liable in contesting such claim. 

 

CLAUSE 19 

 

The contractor shall comply with the provisions of the “The Building & Other Construction Workers( Regulation of 

Employment & Condition of Service) Act 1996” and the “The Building and Other Construction Workers Welfare 

Cess Act 1996” amended from time to time and rules framed there-under.  The contractor shall comply with the 

provisions of the “The Building & Other Construction Workers ( Regulation of Employment & Condition of 

Service) Rules 1998” and the “The Building and Other Construction Workers Welfare Cess Rules 1998”, amended 

from time to time.  The BSNL at the time of making any payment to the contractor for work done and measured 

under the contract shall deduct such sum at the rate, as prescribed in the The Building and Other Construction 

Workers Welfare Cess Rules as applicable to the State in which the work is situated, of gross value of the work 

done from each running bill and final bill.  Such deduction will be transferred to the State Workers Welfare Board 

by the Engineer-in-Charge as per the rules.  The Engineer-in-charge, as Principal Employer, shall continue to 

monitor the rigorous implementation of the act/rules during the currency of the contract. 

 

The contractor shall register himself under The Building & Other Construction Workers (Regulation of 

Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers ( Regulation of 

Employment & Condition of Service) Rules 1998, and, the “The Building and Other Construction Workers Welfare 

Cess Act 1996” and the “The Building and Other Construction Workers Welfare Cess Rules 1998”, and shall also 
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obtain a valid Licence under the Contract Labour (R&A) Act 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules 1971, as amended from time to time, before the commencement of the work and 

continue to have these validated until the completion of the work. 

 

Any failure to fulfill the above requirements shall attract the penal provisions of this contract arising out of the 

resultant of non-execution of the work. 

 

 CLAUSE 19 A 

 

 No labour below the age of eighteen years shall be employed on the work. 

 

 CLAUSE 19 B 

 

 Payment of wages: 

 

i) The contractor shall pay to labour employed by him either directly or through sub-contractors, 

wages not less than fair wages as defined in the contractor’s Labour Regulation or as per the 

provisions of The Building & Other Construction Workers (Regulation of Employment & Condition 

of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of Employment & 

Condition of Service) Rules 1998, AND, contract labour (Regulation and Abolition) Act 1970, and the 

contract labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be 

paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-

contractors in connection with the said work, as if the labour had been immediately employed by 

him. 

 

iii) In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with the 

contractor’s Labour Regulations made by the Government / BSNL from time to time in regard to 

payment of wages, wage period, deductions from wages recovery of wages not paid and 

deductions unauthorisedly made, maintenance of wage books or wage slips, publication of scale of 

wages and other terms of employment, inspection and submission of periodical returns and all 

other matters of the like nature or as per the provisions of The Building & Other Construction 

Workers( Regulation of Employment & Condition of Service) Act 1996”, The Building & Other 

Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, 

contract labour(Regulation & Abolition) Act, 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971,  wherever applicable.   

 

iv)  a)The Engineer-in-Charge concerned shall  have the right to deduct from the moneys due to the 

contractor any sum required or estimated  to be required for making good the loss suffered  by a 

worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 

the workers, non-payment of wages or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of the Regulations. 

 

b) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is bound to 

allow to the labours directly or indirectly employed in the works one day rest for six days 

continuous work and pay wages at the same rate as for duty. In the event of default the Engineer-

in-Charge shall have the right to deduct the sum or sums not paid on account of wages for weekly 

holidays to any labours and pay the same to the persons entitled thereto from any money due to 

the contractor by the Engineer-in-Charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed under 

Notification of the Delhi Administration No.F.12 (162) MWO/DAB/43884-91, dated 31.12.1979 as 

amended from time to time are inclusive of wages for the weekly day of rest, the question of extra 

payment for weekly holiday would not arise. 

Payment of wages 
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v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act 1938, workmen’s compensation Act, 1923, industrial 

disputes Act, 1947, Maternity benefits act, 1961, and the contractor’s labour (Regulation and 

Abolition) Act, 1970, The Building & Other Construction Workers (Regulation of Employment & 

Condition of Service) Act 1996 or the modifications thereof or any other laws relating thereto and 

the rules made there-under from time to time.  

 

vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made under and 

for the observance of the Laws aforesaid and the contractor’s Labour Regulations without 

prejudice to his right to claim indemnity from his sub-contractors. 

 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract. 

 

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such 

wage, such wage shall be paid by the contractor to the Workmen directly without the intervention 

of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the 

minimum wage payable to the workmen as and by way of commission or otherwise. 

  

viii) The contractor shall ensure that no amount by way of commission or otherwise is deducted or 

recovered by the Jamadar from the wage of workmen. 

 

 

 

 

 

 

 

 

 

 CLAUSE 19 C 

 

(1) In respect of of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall, at his own expense, arrange for the safety 

provisions as per Model Safety Code framed from time to time and shall, at his own expense, 

provide for all facilities in connection therewith. The contractor shall ensure that at the 

construction site of The Building or other construction work, adequate safety measures are taken 

to protect The Building workers against any accident etc.  The adequate safety measures in 

conformity with the provisions of Part III of The Building and Other Construction Workers 

(Regulation of Employment and condition of service) Central Rules 1998 should be provided in 

addition to the safety measures laid down in Model Safety Code.  In case of any discrepancy, the 

safety measures as per Part III of the Building and Other Construction Workers (Regulation of 

Employment and condition of service) Central Rules 1998 shall supercede other provisions.  

 

(2)  In case the contractor fails to make arrangements and provide necessary facilities as aforesaid he 

shall be liable to pay a penalty of Rs.200/- for each default and in addition the Engineer-in-Charge 

shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs 

incurred in that behalf from the contractor. 

  

 CLAUSE 19 D   

 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement 

showing in respect of the second half of the preceding month and the first half of the current month 

respectively:- 
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(1) the number of labourers employed by him on the work, 

(2) their working hours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of the damages and injury caused by them, and, 

(5) the number of female workers who have been allowed maternity benefit according to Clause 19 

F and the amount paid to them. 

 

 Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for each default 

or materially incorrect statement. The decision of the Engineer-in-Charge shall be final in deducting from 

any bill due to the contractor the amount levied as fine and be binding on the Contractor.  

  

  

 CLAUSE 19 E 

 

 In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with all the 

provisions of various statutes/enactments and   rules there under framed by the Central/State 

Governments, and rules framed by BSNL from time to time for the protection of health and sanitary 

arrangements for the workers employed by the BSNL/ Deptt.of Telecommunications and its contractors. 

Notwithstanding the above provisions, the contractor shall be liable for levy of any penalty in case he fails 

to meet the requirements of The Building and Other Construction Workers (Regulation of Employment 

and Condition of Service) Act, 1996 and The Building and Other Construction Workers (Regulation of 

Employment and Condition of Service) Central Rules 1998 and Contract Labour (Regulation and Abolition) 

Act, 1970 and Contract Labour (Regulation and Abolition) Central Rules, 1971, Industrial Disputes Act, 

1947 or any other Labour laws relating thereof and rules made there under from time to time 

 

 

 CLAUSE 19 F 

 Leave and pay during leave shall be regulated as follows:- 

 

1. Leave: 

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto and including 

the day of delivery and 4 weeks following that day, 

(ii) In case of miscarriage-upto 3 weeks from the date of miscarriage. 

 

2. Pay: 

(i) in case of delivery- leave pay during maternity leave will be at the rate of the women’s 

average daily earnings, calculated on total wages earned on the days when full time work 

was done during the period of three months immediately preceding the date on which she 

gives notice that she expects to be confined or at the rate of Rupee one only a day whichever 

is greater. 

(ii) in the case of miscarriage – leave pay at the rate of average daily earning calculated on the 

total wages earned on the days when full time work  was done during a period of three 

months immediately preceding the date of such miscarriage. 

 

3. Conditions for  the grant of Maternity Leave: 

 No maternity leave benefit shall be admissible to a woman unless she has been employed for a 

total period of not less than six months immediately preceding the date on which she proceeds 

on leave, 

 

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as shown in 

Appendix-I and II, and the same shall be kept at the place of work. 

 

CLAUSE 19 G 
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 In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Contractor’s Labour Regulation and Model Rules for the protection of health and sanitary arrangements 

for the workers as amended from time to time or furnishing any information or submitting or filing any 

statement under the provisions of the above Regulation and Rules which is materially incorrect, he/they 

shall, without prejudice to any other liability, pay to the BSNL a sum not exceeding Rs.200/- for every 

default, breach or furnishing, making, submitting , filing such materially incorrect statements and in the 

event of  the contractor (s) defaulting continuously in this respect, the penalty may be enhanced to 

Rs.200/- per day for each day of default subject to a maximum of 5 percent of the tendered value of the 

Work. The decision of the Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and 

complying with the provisions of the Contractor’s Labour Regulations and Model Rules and the provisions 

of The Building & Other Construction Workers( Regulation of Employment & Condition of Service) Act 

1996”, The Building & Other Construction Workers ( Regulation of Employment & Condition of Service) 

Rules 1998, AND, Contract labour (Regulation and Abolition) Act, 1970, and the Contract Labour (R&A) 

Central Rules 1971, for the protection of health and sanitary arrangements for the work-people 

employed by the contractor(s)(hereinafter referred as ”the said Rules”) the Engineer-in-Charge shall have  

power to give notice in writing to the contractor(s) requiring that the said Rules to be complied with and 

the amenities prescribed therein be provided to the work-people within a reasonable time to be specified 

in the notice. If the contractor(s) shall fail within the period specified in the notice to comply with and/or 

observe the said Rules and to provide the amenities to the workpeople as aforesaid, the Engineer-in-

Charge shall have the power to provide the amenities herein before mentioned at the cost of the 

contractor(s).  The contractor(s) shall erect, make and maintain at his/their own expense and to approved 

standards all necessary huts and sanitary arrangements required for his/their work-people on the site in 

connection with the execution of the works, and if the same shall not have been erected or constructed, 

according to approved Standards, the Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said huts and sanitary arrangements be re-modeled and/ or 

reconstructed according to approved standards, and if the contractor(s) shall fail to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards within the period 

specified in the notice, the Engineer-in-Charge  shall have the power to remodel or reconstruct such huts 

and sanitary arrangements according to approved standards at the cost of the contractor(s). 

 

 CLAUSE 19 H 

 The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of huts 

(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be 

approved by the Engineer-in-Charge. 

 

i)     

a) The minimum height of each hut at the eaves level shall be 2.10m  (7 ft.) and floor area to be 

provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of the workers family staying 

with the labourers. 

 

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 

1.80m X 1.50m (6’X5’) adjacent to the hut for each family. 

 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 

each on the scale of not less than four per each one hundred of the total strength, separate latrines 

and urinals being provided for women. 

 

d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for 

every 25 persons residing in the camp. These bathing and washing places shall be suitably 

screened. 

 

ii)  

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local 

materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls 
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should be plastered with mud gobri on both sides. The floor may be kutcha but plastered with mud 

gobri and shall be atleast 15 cm (6”) above the surrounding ground. The roofs shall be laid with 

thatch or any other materials as may be approved by the Engineer-in-Charge and the contractor 

shall ensure that throughout the period of their occupation the roofs remain watertight. 

 

b) The contractor(s) shall provide each hut with proper ventilation.  

 

c) All doors, windows, and ventilators shall be provided with suitable leaves for security purposes. 

 

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts which may be 

reduced to 6m(20ft.) according to the availability of site with the approval of the Engineer-in-

Charge. Back to back construction will be allowed. 

 

iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of labourers. The 

provisions shall not be less than two gallons of pure and wholesome water per head per day for 

drinking purposes and three gallons of clean water per head per day for bathing and washing 

purpose. Where piped water supply is available, supply shall be at stand posts and where the supply 

is from wells or river, tanks, which may be of metal or masonry, shall be provided. The contractor(s) 

shall also at his/their own cost make arrangements for laying pipe lines for water supply to his/their 

labour camp from the existing mains wherever available, and shall pay all fees and charges therefor. 

 

iv) The site selected for the camp shall be high ground, removed from jungle. 

 

v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the disposal of excreta 

from the latrines by trenching or incineration, which shall be according to the requirements laid 

down by the Local Health Authorities. If trenching or incineration is not allowed the contractor(s) 

shall make arrangements for the removal of the excreta through the Municipal Committee/Authority 

and inform it about the number of labourers employed so that arrangements may be made by such 

Committee/authority for removal of the excreta. All charges on this account shall be borne by the 

contractor and paid direct by him to the Municipality/authority. The contractor shall provide one 

sweeper for every eight seats in case of dry system. 

 

vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away sullage water so 

as to keep the camp neat and tidy.  

 

vii) The Contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted 

to avoid accidents to the workers. 

 

viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and sanitation in the labour 

camps according to the rules of the Local Public Health and Medical Authorities. 

 

 CLAUSE 19 I 

 

 The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any 

person or persons in the contractor’s employment upon the work who may be incompetent or 

misconducts himself and the contractor shall forthwith comply with such requirements. 

 

 CLAUSE 19 J 

 

 It shall be the responsibility of the contractor to see that the building under construction is not occupied 

by anybody unauthorisedly during construction, and is handed over to the Engineer-in-Charge with 

vacant possession of complete building. If such building though completed is occupied illegally, then the 

Engineer-in-Charge shall have the option to refuse to accept the said building/buildings in that position. 

Any delay in acceptance on this account will be treated as the delay in completion and for such delay a 

levy upto 5% of the tendered value of work may be imposed by the Superintending Engineer whose 
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decision shall be final both with regard to the justification and quantum and be binding on the 

contractor. 

 

 However, the Superintending Engineer, through a notice, may require the contractor to remove the 

illegal occupation any time on or before construction and delivery. 

 

 CLAUSE 19 K 

 

 Employees Provident Fund Scheme to be Complied by the Contractor : 

 

The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952 as under 

the Employees Provident Funds and Miscellaneous Provisions Act 1952, amended from time to time.  The 

contractor shall get himself registered and get the allocation of Registration Code No. from the 

competent authority as per provisions of the above scheme.  The contractor shall indemnify and keep 

indemnified BSNL against payment to be made under and for the observance of the above scheme.  The 

Executive Engineer (Engineer-in-Charge) as Principal Employer shall continue to monitor the rigorous 

implementation of the act/ rules during the currency of the contract. 

 

 CLAUSE 20 

 

 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The Building & 

Other Construction Workers (Regulation of Employment & Condition of Service) Act 1996 and Contract 

Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed there-under 

and other labour laws affecting contract labour that may be brought into force from time to time. 

 

 CLAUSE 21 

 

The contract as a whole or part thereof shall not be assigned or sublet or transferred either directly or 

indirectly whether by creating agent on the basis of General Power of Attorney or in any other manner or 

given on general power of attorney without the written approval of the Engineer-in-Charge. If the 

contractor assign or sublet (engagement of labour on a piece-work basis or of labour with materials not 

to be incorporated in the work, shall not be deemed to be subletting)  or give on general power of 

attorney or transferred either directly or indirectly whether by creating agent on the basis of General 

Power of Attorney or in any other manner, his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do so, 

or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, , consideration of any kind as an inducement or be given, promised or offered by 

the contractor, or any of his servants or agent to any public officer or person in the employment of BSNL 

in any way relating to his office or employment or if any such officer or person shall become in any way  

directly or indirectly interested in the contractor, or if the contractor shall obtain a contract with the 

BSNL as a result of wrong tendering or by non bonafide methods, of competitive tendering; or if the 

contractor enters into a contract with BSNL in connection with which commission has been paid or 

agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing to Accepting Authority/ Engineer--in-

Charge; or if the contractor being a company, shall pass a resolution or the court shall make an order for 

the winding up of the company, or a receiver or manager on behalf of the debenture holders or 

otherwise shall be appointed or circumstances shall arise which entitle the court or shareholders 

debenture holders to appoint a receiver or managers, Engineer-in-Charge on behalf of the Bharat Sanchar 

Nigam Limited shall have  powers to adopt  the courses specified in Clause 3 hereof in the interest of 

BSNL and in the event of any courses being adopted the consequences specified in the said Clause 3 shall 

ensue. 

 

 CLAUSE 22 

 All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to use of BSNL without reference to the actual loss or damage 

sustained and whether or not any damage shall have been sustained. 

Minimum wages 
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 CLAUSE 23 

 Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge 

shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 

individual or a Hindu Undivided Family (HUF) business concern, such approval as aforesaid shall likewise 

be obtained before the contractor enters into any partnership agreement where-under the partnership 

firm would have the right to carry out the works hereby undertaken by the contractor. If previous 

approval as aforesaid is not obtained, the contract shall be deemed to have been assigned in 

contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall 

ensue as provided in the said Clause 21. 

 

 

 

 

 

 CLAUSE 24 

 

 All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points 

and in what manner they are to be commenced, and from time to time carried on. 

 

 CLAUSE 25 

 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of 

the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the works or the execution or 

failure to execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter:- 

 

(i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the 

works over and above the amounts admitted as payable by the BSNL or in case the contractor wants 

to dispute the validity of any deductions or recoveries made or proposed to be made from the 

contract, the contractor shall forthwith give notice in writing of his claim, in this behalf to the 

Engineer-in-Charge within 30 days from the date of disallowance thereof for which the contractor 

claims such additional payment or compensation or disputes the validity of any deduction or 

recovery. The said notice shall give full particulars of the claim, grounds on which it is based and 

detailed calculations of the amount claimed and the contractor shall not be entitled to raise any 

claim nor shall the BSNL be in any way liable in respect of any claim by the contractor unless notice of 

such claim shall have been given by the contractor to the Engineer-in-Charge in the manner and 

within the time as aforesaid. The contractor shall be deemed to have waived and extinguished all his 

rights in respect of any claims not notified to the Engineer-in-Charge in writing in the manner and 

within the time aforesaid. 

 

(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the contractor 

within 30 days of the receipt of the notice thereof. If the contractor is not satisfied with the decision 

of the Engineer-in-Charge, the contractor may within 15 days of the receipt of the decision of the 

Engineer-in-Charge submit his claims to the conciliating authority named in Schedule ‘F’ for 

conciliation along with all details and copies of correspondence exchanged between him and the 

Engineer-in-Charge. 

 

(iii) The party initiating conciliation shall send to the other party a written invitation to conciliate. 

Conciliation proceedings shall commence when the other party accepts in writing the invitation to 

conciliate.  If the other party rejects the invitation, or does not reply within thirty days from the date 

of invitation, there will be no conciliation proceedings.  
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(iv) When it appears to the Conciliator that there exists element of a settlement which may be 

acceptable to the parties, he shall formulate the terms of a possible settlement and submit them to 

parties for their observation after receiving the observations of the parties.  He may reformulate the 

terms of a possible settlement in the light of such observations. If the parties reach agreement on 

settlement of the dispute, they may draw up and sign a written settlement agreement.  Parties may 

request the Conciliator to draw up or assist them in drawing up the settlement agreement. Such 

settlement agreement shall have the same status and effect as if it were an arbitral award on agreed 

terms on the substance of the dispute rendered by an arbitral tribunal under section 30 of Arbitration 

and Conciliation Act, 1996. If a settlement does not appear possible, the Conciliator, after 

consultation with the parties will give a written declaration that further efforts at Conciliation are no 

longer justified and the conciliation proceedings are terminated. 

 

(v) When conciliation proceedings have become in fructuous or have been terminated, the party, which 

initiated the Conciliation shall, within a period of 30 days of termination thereof shall give a notice, in 

the form prescribed by the BSNL, to the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of 

the work or if there be no Chief Engineer, to the Administrative Head of the Bharat Sanchar Nigam 

Limited for appointment of an arbitrator to adjudicate the notified claims failing which the claims of 

the contractor shall be deemed to have been considered absolutely barred and waived. 

 

(vi) Except where the decisions have become final, binding and conclusive in terms of the contract, all 

disputes arising out of the notified claims of the contractor as aforesaid and all claims of the BSNL 

shall be referred for adjudication through the arbitration by the sole arbitrator appointed by the 

Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief Engineer, 

the Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no objection to any such 

appointment that the arbitrator so appointed is a BSNL Employee and that he had to deal with the 

matters to which the Contract relates in the course of his duties as BSNL Employee. If the arbitrator 

so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any 

reason whatsoever, another sole arbitrator shall be appointed in the manner aforesaid by the said 

Chief Engineer. Such person shall be entitled to proceed with the reference from the stage at which it 

was left by his predecessor. 

  

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 

It is also a term of this contract that no person other than a person appointed by such Chief Engineer, 

Bharat Sanchar Nigam Limited or the administrative head of the Bharat Sanchar Nigam Limited as 

aforesaid should act as arbitrator and if for any reasons that is not possible, the matter shall not be 

referred to arbitration at all. 

 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there 

under and for the time being in force shall apply to the arbitration proceeding under this clause. 

 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred to 

him by the appointing authority and give separate award against each disputes and claim referred to him. 

The arbitrator shall give reasons for the award for each dispute referred to him. 

 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by 

both the parties. 

 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 

the date he issues notice to both the parties calling them to submit their statement of claims and 

counter-statement of claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties. The cost of the reference and 



CONTRACTOR  58           EE (E) 

 

of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who 

may direct to any, by whom and in what manner, such costs or any part thereof, shall be paid and fix or 

settle the amount of costs to be so paid. 

 

 

 

 

 

CLAUSE 26 

 

 The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited against any 

action, claim or proceeding relating to infringement or use of any patent or design or any alleged patent 

or design rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under or action brought against BSNL in respect 

of any such matters as aforesaid, the contractor shall be immediately notified thereof and the contractor 

shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise 

there from, provided that the contractor shall not be liable to indemnify Bharat Sanchar Nigam Limited if 

the infringement of the patent or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27  

 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 

question at the same rates as are payable under this contract for such items, or if the part of the work in 

question is not, in the opinion  of the Engineer-in–charge payable of measurement, the Engineer-in-

charge  may at his discretion pay the lump sum amount entered  in the estimate, and the certificate in 

writing of the Engineer-in-Charge shall be final and conclusive against the contractor with regard to any 

sum or sums payable to him under the provisions of the clause . 

 

CLAUSE 28 

 

 In case of any class of work for which there are no such specifications as referred to in Clause 11, such 

work shall be carried out in accordance with the Bureau of Indian Standards specifications. In case there 

is no such specification in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s 

specifications. In case no such manufacturer’s specification is available then as per district specifications. 

In case there are no such specifications as required above, the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in-Charge.  

CLAUSE 29 

 

 i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or 

against the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and 

also have a lien to retain such sum or sums in whole or in part from the security, if any, deposited by 

the contractor and for the purposes aforesaid, the Engineer-in-Charge or the Government shall be 

entitled to withhold the security deposit, if any, furnished as the case may be and also have lien over 

the same pending finalization or adjudication of any such claim. In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken from the 

contractor, the Engineer-in-Charge or BSNL shall be entitled to withhold and have a lien to retain 

such claimed amount or amounts referred to above, from any sum or sums found payable or which 

may at any time thereafter become payable to the contractor under the same contract or any other 

contract with the Engineer-in-Charge of BSNL or any contracting person through the Engineer-in-

Charge pending finalization of adjudication of any such claim. 
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  It is an agreed term of the contract that the sum of money or moneys so withheld or retained under 

the lien referred to above by the Engineer-in-Charge or BSNL will be kept withheld or retained as 

such, by the Engineer-in-Charge, till the claim arising out of or under the contract is determined by 

the arbitrator (if the contract is governed by the arbitration clause) or by the competent court, as the 

case may be and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and duly notified 

as such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or 

a limited company, the Engineer-in-Charge or BSNL shall be entitled to withhold and also have a lien 

to retain towards such claimed amount or amounts in whole or in part from any sum found payable 

to any partner/limited company as the case may be, whether in his individual capacity or otherwise. 

 

 ii) BSNL shall have the right to cause an audit and technical examination of the works and the final bills 

of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the 

final bill and if as a result of such audit and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the contract or any work claimed to 

have been done by him under the contract and found not to have been executed, the contractor shall 

be liable to refund the amount of over-payment and it shall be lawful for BSNL to recover the same 

from him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was due to him under the 

contract in respect of any work executed by him under it, the amount of such under payment shall be 

duly paid by BSNL to the contractor, without any interest thereon whatsoever. 

 

 Provided that BSNL shall not be entitled to recover any sum overpaid, nor the contractor shall be entitled 

to payment of any sum paid short where such payment has been agreed upon between the 

Superintending Engineer or Executive Engineer on the one hand and the contractor on the other under 

any term of the contract permitting payment for work after assessment by the Superintending Engineer 

or the Executive Engineer. 

 

 

 CLAUSE 29 A 

 

 Any sum of money due and payable to the contractor (including the security deposit returnable to him) 

under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the 

Government or any other contracting person or persons or through Engineer-in-Charge against any claim 

of the Engineer-in-Charge of Government or such other person or persons in respect of payment of a sum 

of money arising out or under any other contract made by the contractor with the Engineer-in-Charge or 

of the Government or with such other person or persons. 

 

 It is an agreed term of the contract that the sum of money so withheld or retained under this clause by 

the Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-in-

Charge or the Government or till his claim arising out of the same contract or any other contract is either 

mutually settled or determined by the arbitration clause or by the competent court, as the case may be 

and that the contractor shall have no claim for interest or damages whatsoever on this account or on any 

other ground in respect of any sum of money withheld or retained under this clause and duly notified as 

such to the contractor. 

 

CLAUSE 30  

 

30.1 The contractor shall provide all necessary superintendence during execution of the work and as long thereafter as 

may be necessary for proper fulfilling of the obligations under the contract. 

 

30.2 The contractor shall immediately after receiving letter of acceptance of the tender and before commencement of 

the work, intimate in writing to the Engineer-in-Charge the name, qualification, experience, age, address and 

other particulars along with certificates, of the principal technical representative to be in charge of the work.  

Such qualifications and experience shall not be lower than specified as under:- 

 

Lien in respect of 

claims in other 

contracts 
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i) Work with estimated cost    Recognised Diploma holder  

put to tender more than Rs. 2 lakh 

but less than Rs. 5 lakh. 

ii) Work with estimated cost    Graduate  or recognised  

put to tender more than Rs. 5 lakh Diploma holder with three years experience.  

    

 

30.3    The Engineer-in-Charge shall within 15 days of receipt of such communication intimate in   writing 

his approval or otherwise of such a representative to the contractor.  Any such  approval may at any time be 

withdrawn and in case of such withdrawal the contractor shall  appoint another such representative according 

to the provisions of this clause.  Decision of  the tender accepting authority shall be final and binding on the 

contractor in this respect.   Such a principal technical representative shall be appointed by the contractor soon after 

 receipt of the approval from Engineer-in-Charge and shall be available at site within fifteen  days of start of 

work. 

 

30.4 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not be 

necessary for the said contractor to appoint such a principal technical representative but the contractor shall 

designate and appoint a responsible agent to represent him and to be present at the work whenever the contractor 

is not in a position to be so present.  All the provisions applicable to the principal technical representative under the 

clause will also be applicable in such a case to contractor or his responsible agent.  The principal technical 

representative and/or the contractor shall on receiving reasonable notice from the Engineer-in-charge or his 

designated representative(s) in charge of the work in writing or in person or otherwise, present himself to the 

Engineer-in-charge and/or at the site of work, as required, to take instructions.  Instructions given to the principal 

technical representative or the responsible agent shall be deemed to have the same force as if these have been given 

to the contractor. The principal technical representative and/or the contractor or his responsible authorized 

30.5  agent shall be actually available at site at least two working days every week, these days shall be determined in 

consultation with the Engineer-in-Charge as well as during important stages of execution of work, during recording of 

measurements of work and whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall also 

note down instructions conveyed by the Engineer-in-Charge or his designated representative in the site order book 

and shall affix his signature in token of noting down the instructions and in token of acceptance of measurements.  

There shall be no objection if the representative/agent looks after more than one work and not more than three 

works in the same station provided these details are disclosed to the Engineer-in-Charge and he shall be satisfied 

that the provisions and the purpose of this clause are fulfilled satisfactory. 

 

 

30.5  If the Engineer-in-Charge, whose decision in this respect is final and binding on the  

contractor, is convinced that no such technical representative or agent is effectively appointed or is effectively 

attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor as specified 

below :- 

 

i) Rs. 4000/- per month for works costing above 5 lakhs 

ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs 

 

30.6       The decision of the Engineer-in-charge as recorded in the site book and measurement 

recorded in measurement books shall be final and binding on the contractor.  Further if the contractor fails to 

appoint a suitable technical representative or responsible agent and if such appointed persons are not effectively 

present or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 

suspend the execution of the work until such date as a suitable agent is appointed and the contractor shall be 

held responsible for the delay so caused to the work.  The contractor shall submit a certificate of employment of 

the technical representative/responsible agent alongwith every on account bill/final bill and shall produce 

evidence if at any time so required by the Engineer-in-Charge. 

 

30.7  The contractor shall provide and employ on the site only such technical assistants as are skilled and experienced 

in their respective fields and such foremen and supervisory staff as are competent to give proper supervision to 

the work. 
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30.8 The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for proper and 

timely execution of the work. 

 

30.9 The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself, or is incompetent or negligent in the performance of his duties 

or whose employment is otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 

not be employed again at works site without the written permission of the Engineer-in-Charge and the persons 

so removed shall be replaced as soon as possible by competent substitutes.  

 

CLAUSE 31 

 

31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary 

buildings and other things connected therewith shall be at the risk of the contractor until, the work has been 

delivered to the Engineer-in-Charge and a certificate from him to that effect obtained.  In the event of the work 

or any materials property brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operations, activities covered by "excepted risk", the contractor shall, when 

ordered in writing by the Engineer-in-Charge, remove any debris from the site, collect and properly stack or 

remove in store all serviceable materials salvaged from the damaged work and shall be paid at the contract rates 

in accordance with the provision of this agreement for the work of clearing the site of debris, stacking or removal 

of serviceable materials and for the reconstruction of all works ordered by the Engineer-in-Charge such payments 

being in addition to compensation upto the value of the work, originally executed before being damaged or 

destroyed and not paid for.  In case of works damaged or destroyed but not already measured and paid for the 

compensation shall be assessed by the Engineer-in-Charge upto Rs.5000/-  and by the Superintending Engineer 

concerned for a higher amount.  The contractor shall be paid for the damage/destruction suffered and for 

restoring the material at the rates based on the analysis of rates tendered for in accordance with the provisions 

of the contract.  The certificate of the Engineer-in-Charge regarding the quality and quantity of materials and the 

purpose of which they were collected shall be final and binding on all parties to this contract. 

 

31.2 Provided always that no compensation shall be payable for any loss in activities covered by “excepted risk" (a) 

unless the contractor had taken all such precautions against air raid as are deemed necessary by the A.R.P.  

Officers or the Engineer-in-Charge, (b) for any materials etc not on the site of the work or for any tools and plant, 

machinery, scaffolding temporary buildings and other things not intended for the work. 

 

31.3 In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed such extension 

of time for its completion as is considered reasonable by the Engineer-in-Charge. 

 

 CLAUSE 32 

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 1910 and Indian 

Electricity Rule 1956 amended upto date.  List of Rules of particular importance to building installations is given in 

Appendix B & C of latest CPWD General Specifications for Electrical Works (external and internal). 

 

CLAUSE 33 

 

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the 

Labour Officer. As soon as the work is virtually complete, the contractor shall apply for the clearance certificate to 

the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 

communication, shall write to the Labour Officer to intimate if any complaint is pending against the contractor in 

respect of the work. If no complaint is pending, on record till after 3 months after the completion of the work 

and/or no communication is received from the Labour Officer to this effect till six months after the date of 

completion, it will be deemed to have received the clearance certificate and the Security Deposit will be released 

if otherwise due. 

 

CLAUSE 34 

 

Release of 

Security 

Deposit after 

labour 

clearance 

Insurance 
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Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, the contractor 

shall at his own cost arrange, secure and maintain insurance in the joint names of the BSNL and the contractor 

with any of the subsidiary of the General Insurance Corporation of India in such a manner that the BSNL and the 

contractor are covered for all time during the period of contract i.e. the time period allowed for completion of 

work, extended period and the defect liability period.  The insurance shall be effected in accordance with terms 

approved by the BSNL and the contractor shall submit the insurance policies to the Engineer-In-Charge within 

one week of signing of the agreement along with the receipt of premium.  The contractor shall timely pay and 

submit the receipts of payment of premiums for extensions of policies, if any. The insurance shall cover the 

following: - 

 

a) Contractor’s All Risks Insurance 

 

The contractor shall insure the work for a sum equivalent to the Contract value or such additional sums as 

specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or damages, costs, charges and 

expenses from whatsoever cause arising out of or in consequence of the execution and maintenance of the work 

for which the contractor is responsible under the contract 

 

b) Workman Compensation & Employers Liability Insurance. 

 

This insurance shall be affected for all the contractor’s employees engaged in the performance of the contract.  

The BSNL shall not be liable in respect of any damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workman or any other person in the employment of the contractor 

and the contractor shall indemnify and keep indemnified the BSNL against all such damages and compensation 

and against all claims, demands, proceedings, costs, charges and expenses, whatsoever in respect or in relation 

thereof. 

 

c) Third Party Insurance. 

 

The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any loss or any 

damage to all structures and properties belonging to the BSNL or being executed or procured or being procured 

by the BSNL or of the other agencies within the premises of all work of the BSNL if such loss or damage is due to 

fault and or the negligence or willful acts or omissions of the contractor, his employees, agents, representatives. 

 

The contractor shall take sufficient care in moving his plants, equipments and materials from one place to 

another so that they do not cause any damage to any person or to the property of the BSNL or any third party 

including overhead and underground cables and in the event of any damage resulting to the property of the BSNL 

or to a third party during the movement of the aforesaid plant, equipment or materials, the cost of such damages 

including eventual loss of production, operation or services in any plant or establishment as estimated by the 

BSNL or ascertained or demanded by the third party, shall be borne by the contractor. 

 

Before commencing the execution of the work, the contractor, shall insure and indemnify and keep the BSNL 

harmless of all claims, against the contractor’s liability for any materials or physical damage, loss or injury which 

may occur to any property, including that of the BSNL or to any person including any employee of BSNL, or arising 

out of the execution of the work or in the carrying out of the contract, otherwise than due to the matters 

referred to in the provision to (a) above.   Such insurance shall be effected for an amount sufficient to cover such 

risks.  The terms shall include a provision whereby, in the event of any claim in respect of which the contractor, 

would be entitled to receive indemnify under the policy being brought or made against the BSNL, the insurer 

willfully indemnify BSNL against such claims and any costs, charges and expenses in respect thereof. 

 

d) The contractor shall also at times indemnify the BSNL against all claims, damages or compensation under 

the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the 
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Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961, or any 

modification thereof or any other law relating thereof and rules made there under from time to time. 

 

e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he may be 

required to take out under any law or regulation from time to time.  He shall also carry and maintain any other 

insurance, which may be required by the Engineer-in-Charge. 

 

34.1 The Contractor shall prove to the Engineer-in-Charge from time to time he has taken out all the insurance policies 

referred to above and has paid the necessary premiums for keeping the policies alive till expiry of the defects 

liability period. 

 

34.2  The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-Charge has 

agreed for cancellation. 

 

34.3 Remedy on the contractor’s failure to insure 

 

If the contractor shall fail to effect and keep in force the insurance referred to above or any other insurance 

which he/they may be required to effect under the terms of the contract then and in any such case Engineer-in-

Charge may without being bound to, effect and keep in force any such insurance and pay such premium or 

premiums, as may be necessary for that purpose and from time to time deduct the amount so paid by the 

Engineer-in-Charge from any moneys due or which may become due to the contractor or recover the same as a 

debt due from the contractor. 

 

BSNL SAFETY CODE 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or 

from solid construction except such short period work as can be done safely from ladders. When ladder is used, 

an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well 

suitable footholds and handhold shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1(1/4 horizontal and 1 vertical) . 

 

2. Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an overhead 

support or erected with stationery support shall have a guard  rail properly attached or bolted ,braced and 

otherwise secured at least 90 cm (3 ft.) high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends there of with only such opening as may be necessary 

for the delivery of materials .such scaffolding or staging shall be so fastened as to prevent it from swaying from 

the building or structure. 

 

3. Working platforms ,gangways and stairways should be so constructed that they should not sag unduly  or 

unequallly and if the height of the paltform or the gangway or the stairway is more than 3.6m (12ft) above 

ground level or floor level ,they should be closely boarded ,should have adequate width  and should be suitably 

fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in working platforms shall be provided with suitable means to prevent 

the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 90 cm. 

 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9m (30ft) in length while the width between side rails in 

rung ladder shall in no case be less than 29 cm (111/2”) for ladder upto and including 3m (10 ft) in length. For 

longer ladders, this width should be increased atleast ¼” for each additional 30 cm (1 foot) of length. Uniform 

step spacing of not more than 30 cm shall be kept . Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials or any of the sites or work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The contractor shall provide all necessary fencing and lights to protect 

the public  from the accident and shall be bound to bear the expenses of defence of every suit ,action or other 
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proceedings at law that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit, action or proceedings to 

any such person or which may ,with the consent of the contractor, be paid to compensate any claim by any such 

person. 

 

6. Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied with at least one 

ladder for each 30m (100 ft) in length or fraction  thereof. Ladder shall extend from bottom of the trench to at 

least 90 cm (3 ft) above the surface of the ground .The side of the trenches which are 1.5 m(5 ft) or more in depth 

shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 m (5 ft) of the edges of the trench or half of the 

depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances 

undermining or undercutting shall be done. 

 

7. Before any rewiring work is commenced and also during the progress of the work, no electric cable or apparatus 

which is liable to be a source of danger or a cable or apparatus used by the operator shall remain electrically 

charged. 

 

8. Those engaged in welding works shall be provided with welder’s protective eye- shields. 

 

9.   The contractor shall not employ men and women below the age of 18 years on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 

painting, the following precaution should be taken. 

 

a)  No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 

 

b)  Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface 

having lead paint is dry rubbed and scraped. 

 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable the 

working painters to wash during and on the cessation of work. 

 

d)  Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to 

working painters. 

 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the 

following standards or conditions :- 

 

i) a) These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defects and shall be kept repaired and in good working order. 

            

       b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 

and adequate strength, and free from patent defects. 

 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 

21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to 

operator. 

 

 

    iii) In case of every hoisting machine and of  every chain ring hook, shackle swivel and pulley block used in hoisting or as 

means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a hoisting machine having a variable safe 

working load each safe working load and the condition under which it is applicable shall be clearly indicated. No part of 

any machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 
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iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-charge. As 

regards contractor’s machines the contractors shall notify the safe working load of the machine to the Engineer-in-

Charge whenever he brings any machinery to site of work and get if verified by the Electrical Engineer concerned. 

 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to 

the minimum risk of accidental descent of the load. Adequate precautions should be taken to reduce to the 

minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating mats, wearing apparel, such as 

gloves, sleeves and boots as may be necessary should be provided. The worker should not wear any rings, 

watches and carry keys or other materials which are good conductors of electricity. 

 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 

facilities should be provided at or near places of work. 

 

13. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named therein 

by the contractor. 

 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements 

made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the 

department or their representatives. 

 

15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor from the 

operations of any other Act or Rule in force in the Republic of India. 

 

16. At every work place, First Aid Box shall be provided and maintained so as to be easily accessible during the 

working hours. 

 

NOTE: 

 

In case of difference or ambiguity in Hindi and English Version, the English version will prevail 

 

 

 

 

 

 

 

 

 

 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY 

 BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS 
 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar Nigam 

Limited in which twenty or more workers are ordinarily employed or are proposed to be 

employed in any day during the period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection with 

construction work, on any day during the period, during which the contract work is in progress. 
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3. FIRST-AID FACILITIES 

i) At every work place there shall be provided and maintained, so as to be easily accessible during 

working hours, first aid boxes at the rate of not less than one box for 150-contract labour or part 

thereof ordinarily employed. 

 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment: - 

a) For work places in which the number of contract labour employed does not exceed 50- Each 

first-aid box shall contain the following equipment: - 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

6. 1 (30ml) bottle containing salvolatile having the dose and mode of administration indicated 

on the label. 

7. 1 snakebite lancet. 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institute, Government of India. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution 

 

 

 

 

 

b) For workplaces in which the number of contract labour exceeds 50- Each first–aid- box 

shall contain the following equipment. 

 

1. 12 small sterilised dressing. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15-gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing two percent alcoholic solution iodine. 

7. 1 (60-ml.) bottle containing salvolite latile having the dose and mode of 

administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 
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10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institute/ Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

 

iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

 

v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours at the work place. 

 

vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at the work 

places where the number of contract labour employed is 150 or more. 

 

vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works, First-aid posts shall be established 

and run by a trained compounder. The compounder shall be on duty and shall be available at all 

hours when the workers are at work. 

 

 viii)        Where work places are situated in places, which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill to the 

nearest hospital. 

 

4. DRINKING WATER 

i) In every work place, there shall be provided and maintained, at suitable places, easily accessible 

to labour, a sufficient supply of cold water fit for drinking. 

 

ii) Where drinking water is obtained from an intermittent public water supply, each work place shall 

be provided with storage where such drinking water shall be stored. 

 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain 

or other source of pollution. Where water has to be drawn from an existing well, which is within 

such proximity of latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it or for drinking. All such wells shall be entirely closed in 

and be provided with a trap door, which shall be dust and waterproof. 

 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing shall be provided and maintained 

for the use of contract labour employed therein. 

 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 

 

6. LATRINES AND URINALS 
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i) Latrines shall be provided in every work place on the following scale namely:- 

 

a) Where female are employed there shall be at least one latrine for every 25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 

 

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one 

latrine for 25 males or females as the case may be upto the first 100, and one for every 50 

thereafter. 

 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings. 

 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-

resisting nonabsorbent materials and shall be cement washed inside and outside at least once a 

year.  Latrines shall not be of a standard lower than bore-hole system. 

 

iv) a) Where workers of both sexes are employed, there shall be displayed outside each block of 

latrine and urinal, a notice in the language understood by the majority of the workers “For 

Men only” or “For Women only” as the case may be. 

 

 b) The notice shall also bear the figure of a man or a woman, as the case may be. 

 

v) There shall be at least one urinal for upto 50 number of male workers and one for upto 50 

number of female workers employed at a time, provided that where the number of male or 

female workers, as the case may be, exceeds 500, it shall be sufficient if there is one urinal for 

every 50 males or females, upto the first 500 and one for every 100 or part thereafter. 

 

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 

 b) Latrines and urinals other than those connected with a flush sewage system shall comply with 

the requirements of the Public Health Authorities. 

 

 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or 

near the latrines and urinals. 

 

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, arrangements 

for proper disposal of excreta by incineration at the work place shall be made by means of a 

suitable incinerator. Alternately excreta may be disposed off by putting a layer of night soil at the 

bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or 

refuse and then covering it with a layer of earth for a fortnight (When it will turn to manure). 

 

ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-

in-Charge to effect proper disposal of night soil and other conservancy work in respect of the 

contractor’s workmen or employees on the site. The contractor shall be responsible for payment 

of any charges, which may be levied by Municipal or Cantonment Authority for execution of such 

on his behalf. 

 

 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq. m. (6 sft.) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 
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8. CRECHES 

i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be 

provided two rooms of reasonable dimensions for the use of their children under the age of six years. 

One room shall be used as a playroom for the children and the other as their bedroom. The rooms 

shall be constructed with specifications as per clause 19 H (ii) a, b & c. 

 

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There 

shall be adequate provision of sweepers to keep the places clean. 

 

iii) The contractor shall supply adequate number of toys and games in the playroom and sufficient 

number of cots and beddings in the bedroom. 

 

iv) The contractor shall provide one ayah to look after the children in the crèche when the number of 

women workers does not exceed 50 and two when the number of women workers exceeds 50. 

 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 

mothers of the children. 

 

9. CANTEENS 

i) In every work place where the work regarding the employment of contract labour is likely to continue 

for six months and where in contract labour numbering one hundred or more are ordinarily 

employed, an adequate canteen shall be provided by the contractor for the use of such contract 

labour. 

 

ii) The contractor shall maintain the canteen in an efficient manner. 

 

iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing places, 

separately for workers and utensils.   

 

iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

 

v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or 

colour washed atleast once in each year. Provided that the inside walls of the kitchen shall be lime-

washed every 4 months. 

 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

 

vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to accumulate 

so as to cause a nuisance. 

 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

 

ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a time. 

 

x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner to be 

accommodated as prescribed in sub-Rule 9. 

xi)  

a)  A portion of the dining hall and service counter shall be partitioned off and reserved for women 

workers in proportion to their number. 

 

b) Washing places for women shall be separate and screened to secure privacy. 
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xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9. 

 

xiii) a)  

1. There shall be provided and maintained, sufficient utensils, crockery, furniture and any other 

equipment’s, necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

b)  

1. Suitable clean cloths for the employees serving in the canteen shall be provided and 

maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material.  

3. Suitable facilities including an adequate supply of hot water shall be provided for the cleaning 

of utensils and equipment’s. 

 

 

 

 

 

 

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the normal 

habits of the contract labour. 

 

xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be based on 

‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 

 

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the following items 

shall not be taken into consideration as expenditure namely: - 

a) The rent of land and building. 

b) The depreciation and maintenance charge for the building and equipment’s provided for the 

canteen. 

c) The cost of purchase, repairs and replacement of equipment’s including furniture, crockery, 

cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of equipment’s provided for 

the canteen. 

 

xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen once 

every 12 months. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer-

in-Charge including the filling-up of any borrow pits which may have been dug by him. 

 

11. The contractor shall ensure that at the construction site of The Building or other construction work, 

adequate safety measures are taken to protect The Building workers against any accident etc.  The 

adequate safety measures in conformity with the provisions of Part III of The Building and Other 

Construction Workers (Regulation of Employment and condition of service) Central Rules 1998 should be 

provided in addition to the safety measures laid down hereunder:  In case of any discrepancy, the safety 

measures as per Part III of The Building and Other Construction Workers (Regulation of Employment and 

condition of service) Central Rules 1998 shall supercede.  

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in case 

he fails to meet the requirements of The Building and Other Construction Workers (Regulation of 

Employment and condition of service) Act, 1996 and The Building and Other Construction Workers 

(Regulation of Employment and condition of service) Central Rules 1998. 
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13. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an 

integral part of the contracts. 

 

14. AMENDMENTS 

Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may 

consider necessary for the purpose of removing any difficulty, which may arise in the administration 

thereof. 

 

 

 

CONTRACTOR’S LABOUR REGULATIONS 
 

1. SHORT TITLE 

 

These regulations may be called the Contractors Labour Regulations. 

 

2. DEFINITIONS 

 

i) Workman means, any person employed by BSNL or its contractor directly or indirectly, through a 

subcontractor, with or without the knowledge of the BSNL, to do any skilled, semiskilled or unskilled, 

manual, supervisory, technical or clerical work, for hire or reward, whether the terms of employment 

are expressed or implied, but does not include any person: - 

 

a) Who is employed mainly in a managerial or administrative capacity; or, 

 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per 

mensem or exercises either by the nature of the duties attached to the office or by reason of 

powers vested in him, functions mainly of managerial nature; or, 

 

c) Who is an out worker, that is to say, person to whom any article or materials are given out by or 

on behalf of the principal employers to be made up cleaned, washed, altered, ornamental 

finished, repaired adopted or otherwise processed for sale for the purpose of the trade or 

business of the principal employers and the process is to be carried out either in the home of 

the out worker or in same other premises, not being premises under the control and 

management of the principal employer. 

 

ii) Fair Wages means wages whether for time or piecework fixed and notified under the provision of the 

Minimum Wages Act from time to time. 

 

iii) Contractors shall include every person who undertakes to produce a given result other than a mere 

supply of goods or articles of manufacture through contract labour or who supplies contract labour 

for any work and includes a subcontractor. 

 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3.   

i) Normally working hours of an adult employee should not exceed 9 hours a  day  and in case of child 4 

½ hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall 

not spread over more than 12 hours on any day. 

 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours 

in any week he shall be paid over time for the extra hours put in by him at double the ordinary rate of 

wages. Children shall not be made to work extra hours. 

 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of Minimum Wages  (Central) Rules 1960, as amended  from time to time, irrespective of 

whether such worker is governed by the Minimum Wages Act or not. 
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b) Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are not 

inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages, at 

the rate applicable to the next preceding day, provided he has worked under the same contractor for 

a continuous period of not less than 6 days. 

 

 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five days, 

immediately before or after the normal weekly holiday, and pay wages to such worker for the work 

performed on the normal weekly holiday at the overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

 The contractor shall, before he commences his work on contract, display and correctly maintain and 

continue to display and correctly maintain, in a clear and legible condition in conspicuous places on the 

work, notices in English and in local Indian languages spoken by the majority of the workers, giving the 

minimum rates of the wages fixed under Minimum Wages Act, the actual wages being paid, the hours of 

work for which such wage are earned, wages periods, dates of payments of wages and other relevant 

information as per Appendix ‘III’. 

 

5. PAYMENT OF WAGES. 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 

 

ii) No wage period shall exceed one month. 

 

iii) The wages of every person employed as contract labour in an establishment or by a contractor, 

where less than one thousand such persons are employed, shall be paid before the expiry of seventh 

day and in other cases before the expiry of tenth day after the last day of the wage period in respect 

of which the wages are payable. 

 

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the second working day from the date on which his 

employment is terminated. 

 

v) All payment of wages shall be made on a working day at the work premises and during the working 

time and on a date notified in advance and in case the work is completed before the expiry of the 

wage period, final payment shall be made within 48 hours of the last working day. 

 

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in this 

behalf. 

 

vii) All wages shall be paid in current coin or currency or in both. 

 

viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of Wages Act 

1956. 

 

ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under 

acknowledgement. 

 

x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the Junior 

Engineer or any other authorised representative of the Engineer-in-Charge who will be required to be 

present at the place and time of the disbursement of wages by the contractor to workmen. 
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xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of the 

Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the entries in 

the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the following form: - 

 “Certified that the amount shown in the column No…………has been paid to the workman concerned in 

my presence on……….…..at…………” 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following: - 

 

(a) Fines 

 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the period 

for which he was absent. 

 

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deductions which he is required to account, where 

such damage or loss is directly attributable to his neglect or default. 

 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 

 

(e) Any other deduction, which the Central Government may from time to time, allows. 

 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as 

have been approved of by the Chief Labour Commissioner. 

 

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at Appendix-X. 

 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

 

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of 

that wage period. 

 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of 

sixty days from the date on which it was imposed. 

 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 

which it was imposed. 

7. LABOUR RECORDS 

 

(i) The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of the 

CL (R&A) Central Rules 1971 (Appendix IV) 

 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on 

the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V) 

 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the 

work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 

 

(iv) Register of accident – The contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars: 
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a) Full Particulars of the labourers who met with accident. 

b) Rate of wages. 

c) sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j)  Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed  

o) Remarks. 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 (Appendix 

XI) The contractor shall display in a good condition and in a conspicuous place of work the approved 

list of acts and omission for which fines can be imposed (Appendix X) 

 

v) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) 

Rules 1971 (Appendix XII). 

 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIII). 

 

ix) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIV). 

 

8. ATTENDANCE CARD-CUM WAGE SLIP 

i) The contractor shall issue an Attendance card cum wage slip to each workman employed by him in 

the specimen form at (Appendix-VII). 

 

ii) The card shall be valid for each wage period. 

 

iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

 

iv) The card shall remain in possession of the worker during the wage period under reference. 

 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to 

the disbursement of wages in respect of the wage period under reference. 

 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at 

the time of disbursement of wages and retain the card with him. 
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9. EMPLOYMENT CARD 

  The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 to each 

worker within three days of the employment of the worker (Appendix-VIII). 

 

10. SERVICE CERTIFICATE 

 On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central Rules 

1971 (Appendix-IX). 

 

11. PRESERVATION OF LABOUR RECORDS 

 All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original for a 

period of three years from the date of last entries made in them and shall be made available for 

inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the Ministry of 

Communication in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 The labour officer or any person authorised by the Central Government on their behalf shall have power 

to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage 

Clauses and provisions of these Regulations. He shall investigate into any complaint regarding the default 

made by the contractor or subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

 The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which the 

default has been committed with a note that necessary deductions from the contractor’s bill be made 

and the wages and other dues be paid to the labourers concerned.  In case an appeal is made by the 

contractor under Clause 13 of these regulations, actual payment to labourers will be made by the 

Executive Engineer after the Superintending Engineer has given his decision on such appeal. 

 

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the Superintending Engineer as the case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 Any person aggrieved by the decision and recommendations of the Labour Officer or other person so 

authorised may appeal against such decision to the Superintending Engineer concerned within 30 days 

from the date of decision, forwarding simultaneously a copy of his appeal to the Executive Engineer 

concerned but subject to such appeal, the decision of the officer shall be final and binding upon the 

contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or inquiry under these regulations 

by: - 

 

a) An officer of a registered trade union of which he is a member. 

 

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 

 

c) Where the employer is not a member of any registered trade union, by an officer of a registered 

trade union, connected with the industry in which the worker is employed or by any other 

workman employed in the industry in which the worker is employed. 
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ii) An employer shall be entitled to be represented in any investigation or inquiry under these 

regulations by:- 

 

a) An officer of an association of employers of which he is a member. 

 

b) An officer of a federation of associations of employers to which association referred to in Clause 

(a) is affiliated. 

 

c) Where the employer is not a member of any association of employers, by an officer of 

association of employer connected with the industry, in which the employer is engaged or by 

any other employer, engaged in the industry in which the employer is engaged. 

 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry under 

these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at 

a convenient time and place after due notice is received or to the Labour Officer or any other person, 

authorised by the Central Government on his behalf. 

 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government/ BSNL may from time to time add to or amend the regulations and on any question as to 

the application/interpretation or effect of those regulations the decision of the Superintending Engineer 

concerned shall be final. 
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REGISTER OF MATERNITY BENEFITS (Clause 19F) 

 

Name and address of the contractor____________________________________ 

 

Name and Location of the work________________________________________ 

 

 

 

Name of the 

Employee 

Father’s/     

husband’s    

name 

Nature of    

Employment 

Period of          

actual 

confinement 

Date on which 

notice of given 

1 2 3 4 5 

 

 

 

 

 

    

                                      

   

Date on which maternity leave commenced and ended 

Date of Delivery/ 

Miscarriage 

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 

 

 

 

 

 

    

 

  

  

Leave pay paid to the employee Remarks 

In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix’II’ 

SPECIMEN FORM OF THE REGISTER,REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN DEPARTMENT OF TELECOM/ BSNL. 

  

Name and address of the contractor_______________________________ 

 

Name and location of the work___________________________________ 

 

1. Name of the woman and her husband’s name. 

2. Designation 

3. Date of appointment. 

4. Date with months and years in which she is employed. 

5. Date of discharge / dismissal, if any. 

6. Date of production of certificates in respect of pregnancy. 

7. Date on which the woman informs about the expected delivery. 

8. Date of delivery / miscarriage / death. 

9. Date of production of certificates in respect of delivery / miscarriage. 

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the maternity benefit after her 

death. 

13. If the woman dies, the date of death, the name of the person to whom maternity benefit amount was paid, 

the month thereof and the date of payment. 

14. Signature of the contractor for authenticating entries in the register. 

15. Remarks column for the use of inspecting officer. 
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Appendix’III’ 

 

LABOUR BOARD 

 

Name of work:______________________________________________ 

 

Name of Contractor:__________________________________________ 

 

Address of Contractor:_________________________________________ 

 

Name and address of BSNL Division:_______________________________ 

 

Name of BSNL Labour Officer :____________________________________ 

 

Address of BSNL Labour Officer:___________________________________ 

 

Name of Labour Enforcement Officer:________________________________ 

 

Address of Labour Enforcement Officer:_______________________________ 

 

 

Sl.No Category Minimum 

wage Fixed

  

Actual wage  

paid 

Number 

Present  

Remarks 

 

 

 

 

     

 

Weekly holiday_____________________________________________________ 

 

Wage period ______________________________________________________ 

 

Date of payment of Wages__________________________________________ 

 

Working hours____________________________________________________ 

 

Rest interval______________________________________________________ 
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Appendix’IV’ 

 

Form-XIII (See Rule 75) 

Register of Workmen Employed by contractor 

 

Name and address of contractor_______________________________________ 

 

Name and address of establishment under which contract is carried 

on_______________________________________________________________ 

 

Nature and location of Work___________________________________________ 

 

Name and address of Principal Employer_______________________________ 
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Appendix’V’ 

 

Form-XVI (See Rule 78(2)(a) 

Muster Roll 

Name and address of the contractor__________________________________ 

 

Name and address of establishment under which contract is carried 

on_____________________________________________________________ 

 

Nature and location of work_________________________________________ 

 

Name and address of Principal Employer______________________________ 

 

For the month of fortnight__________________________________________ 

 

 

Sl. No. Name of 

workman 

Sex Father’s/ 

Husband’s 

name 

Dates Remarks 

1 2 3 4 5 6 

    1                   2   3 4    5  
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Appendix’VI’ 

 

Form –XVII (See Rule 78(2)(a)) 

Register of Wages 

 

Name and address of the contractor______________________________ 

 

Name and address of establishment under which  

contract is carried on__________________________________________ 

 

Nature and location of work____________________________________ 

 

Name and address of Principal Employer_________________________ 

 

Wages period_______ Monthly/fortnightly 
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D
e

a
rn

e
ss

 

a
ll

o
w

a
n

ce
s 

O
v

e
rt

im
e

 

O
th

e
r 

ca
sh

 

p
a

y
m

e
n

ts
(I

n
d

i

ca
te

 n
a

tu
re

) 

T
o

ta
l 

D
e

d
u

ct
io

n
s 

if
 

a
n

y
, 

(i
n

d
ic

a
te

 

n
a

tu
re

) 

N
e

t 
a

m
o

u
n

t 

p
a

id
 

S
ig

n
a

tu
re

 o
r 

th
u

m
b

 

im
p

re
ss

io
n

 o
f 

th
e

 w
o

rk
m

a
n

 

In
it

ia
l 

o
f 

co
n

tr
a

ct
o

r 
o

r 

h
is

 

re
p

re
se

n
ta

ti
ve

 
9 10 11 12 13 14 15 16 
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Appendix’VII’ 

(Observe) 

Wage Card No.___________ 

 

Wage Card 

 

        Name and address of the contractor____________________ Date of issue_______ 

 

Name and location of work___________________________  Designation_______ 

 

Name of Workman__________________________________         Month/fortnight 

 

         Rate of Wages_______________________________________________ 

 

 DATE 

 1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31.

M
o

rn
in

g
 

                               

E
v

e
n

in
g

 

                               

In
it

ia
l 

                               

 

 

         Rate_______________                                  Amount________________________________ 

 

 

Received from_____________________ the sum of Rs. _____________on account of my wages. 

 

 

 

 

Signature
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Appendix’VII’ 

(Reverse) 

 

Form-XIX 

(See rule 78(2)(b)) 

 

Wages Slip 

 

 Name  and address of the contractor______________________________ 

 

 Name and Father’s/Husband’s name of workman_____________________ 

 

 Nature and location of work______________________________________ 

 

 For the Week/Fortnight/Month ending______________________________ 

 

1. No. of days worked  _____________________________________ 

 

2. No. of units worked in case of piece rate workers______________ 

 

3. Rate of daily wages/piece rate______________________________ 

 

4. Amount of overtime wages_________________________________ 

 

5. Gross wages payable_____________________________________ 

 

6. Deduction, if any_________________________________________ 

 

7. Net amount of wages paid________________________________ 

 

 

 

 

 

Initials of the Contractors or his representative 
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Appendix’VIII’ 

 

 

Form-XIV 

(See rule 76) 

 

Employment Card 

 

Name and address of the contractor__________________________________ 

 

Name and address of establishment under which contract is carried 

on_______________________________________________________________ 

 

Nature of work and location of work_____________________________________ 

 

Name and address of Principal Employer________________________________ 

 

1. Name of Workman__________________________________________ 

 

2. Sl No. in the register of workman employed_______________________ 

 

3. Nature of employment/designation_______________________________ 

 

4. Wage rate (with particulars of unit in case of piece work)_____________ 

 

5. Wages period_______________________________________________ 

 

6. Tenure of employment________________________________________ 

 

7. Remarks___________________________________________________ 

 

                                                                              

 

                                                                                      

 

Signature of contractor 
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Appendix’IX’ 

 

 

Form-XV (See Rule 77) 

Service Certificate 

 

Name and address of the contractor____________________________________ 

 

Nature and location of work___________________________________________ 

 

Name and Address of workman________________________________________ 

 

Age or date of birth__________________________________________________ 

 

Identification marks_________________________________________________ 

 

Father’s/Husband’s name____________________________________________ 

 

Name and address of establishment in/under which contract is carried 

on_______________________________________________________________ 

 

Name and address of Principal Employer________________________________ 

 

 

Sl.No. Total period for which 

employed 

Nature of 

work done 

Rate of Wages (with 

particulars of unit in case 

of piece work) 

Remarks 

From                      To 

1 2               3 4 5 6 

 

 

 

     

 

 

 

 

Signature 
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Appendix’X’ 

 

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed prominently at the site of 

work both in English and local Language. 

 

1. Wilful insubordination or disobedience, whether along or in combination with other. 

2. Theft fraud or dishonestly in connection with the contractors beside a business or property of DOT. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness fighting, riotous or disorderly or indifferent behavior. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the DOT or of the contractor. 

10. Sleeping on duty. 

11. Malingering or showing down work. 

12. Giving of false information regarding name and father’s name etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized articles at the 

work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the 

Department and for which the contractors are compelled to undertake rectification. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishment. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an establishment unless 

authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the premises. 
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Appendix’XI’ 

 

Form-XII (See Rule 78(2)(d)) 

Register of Fines 

 

Name and address of the contractors________________________________ 

 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 

 

Nature and location of work_______________________________________ 

 

Name and address of Principal Employer_____________________________ 

 

Sl.No. Name of 

workman 

Father’s/Husband’s 

name 

Designation/natur

e of employment 

Act/Omission 

For which fine 

imposed 

Date of 

Offence 

1 2 3 4 5 6 

      

 

 

 

 

  

 

Whether 

workman 

Showed cause 

against fine 

Name of 

person in 

whose 

presence 

employees 

explanation 

was heard 

Wage period 

and wages 

payable 

Amount of 

fine imposed 

Date on 

which fine 

realized 

Remarks. 

7 8 9 10 11 12 
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Appendix’XII’ 

 

Form-XX(See Rule 78(2)(d)) 

Register of Deduction for Damage or Loss 

 

Name and address of the contractors______________________________ 

 

Name and address of establishment under which contract is carried 

on__________________________________________________________ 

 

Nature and location of work______________________________________ 

 

Name and address of Principal Employer___________________________ 

 

 

Sl.No. Name of 

workman 

Father’s/Husband’s 

name 

Designation/natur

e of employment 

Particulars of 

damage or 

loss 

Date of 

damage or 

loss 

1 2 3 4 5 6 

      

 

 

 

 

 

Whether 

workman 

showed 

cause 

against 

fine 

Name of 

person in 

whose 

presence 

employees 

explanation 

was heard 

Amount of 

deduction 

imposed 

No. of 

installments 

Date of recovery Remarks 

First 

installment 

Last 

installment 

7 8 9 10 11 12 13 

 

 

 

 

 

 

      

 

     



CONTRACTOR  90           EE (E) 

 

Appendix’XIII’ 

 

 

Form-XXII (See Rule 78(2)(d) 

Register of Advances 

 

Name and address of the contractors_______________________________ 

 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 

  

Nature and location of work_______________________________________ 

 

Name and address of Principal Employer____________________________ 

 

S
l.
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o

. 

N
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m
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Appendix’XIV’ 

Form-XXIII (See Rule 78(2)(e)) 

Register of Overtime 

 

Name and address of the contractors________________________________ 

 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 

  

Nature and location of work_______________________________________ 

 

Name and address of Principal Employer _____________________________ 

 

S
l.

N
o

. 
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