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BHARAT SANCHAR NIGAM LIMITED

(A Govt. of India Enterprise)

NAME OF WORK

Tender No.

Name of Agency

Cost of Tender

: - Strengthening of PCM GSSS Raisary [3 rooms] under
RMSA in Distt.- Una (HP).(SH:- Pdg El & Fans)
:- 24/EE/BSNL/ED/DMA/Tender/2017-18

D Rs.590.00

UNDERTAKING

It is undertaken that we have gone through all the clauses /sub-clauses & terms & conditions
of the BSNL EW-6 & BSNL EW -8 forms. We abide by that & we understand that the same
shall be part & parcel of the agreement.

Executive Engineer (E)
BSNL Electrical Divisién

Dharamshala.

24/EE/BSNL/ED/DMA/Tender/2017-18

Signature of Contractor

Date 06/12/2017
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CORRECTION SLIP

Addendum/Modification to BSNL EW -8 & BSNL EW -6 Forms Conditions of contract-

Definitions:-

All reference to:-

i) BSNL EW /Public work department/P&T Department. /D.O.T. /B.S.N.L

ii) D.G. works/ Additional Chief Engineer BSNL EW /Chief Engineer of Zone.
iii) Administrative Head of BSNL EW /P&T Department.

iv) BSNL EW Circles/Civil Circle.

v) Ministry of works, Housing & supply.

vi) Government.

In various clauses shall be taken to mean:-

i) Bharat Sanchar Nigam Limited.

ii) Chief Engineer (E), Bharat Sanchar Nigam Limited.

iii) Administrative Head of Bharat Sanchar Nigam Limited.

iv) Telecommunications Electrical Circle.

v) Bharat Sanchar Nigam Limited (Ministry of Communications)

vi) Bharat Sanchar Nigam Limited

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017
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(T HLHTE 1 ITHH)
BHARAT SANCHAR NIGAM LIMITED

(A Govt. of India Enterprise)

WEB NOTIFICATION
(SHORT TERM NOTICE TENDER)

The Executive Engineer (E) B.S.N.L. Electrical Division, HPO Building, Near
BSNL CSC,Dharamshala-176215 invites on behalf of Bharat Sanchar Nigam Limited
sealed item rate tenders for the work of :- Strengthening of GSSS Raisary [3 Rooms]
under RMSA in Distt.- Una (HP).(SH:- Pdg El & Fans)

Last date of receipt of application up to 13.12.2017 (5.00 P.M.)
For further details please visit our Web Site. www.hp.bsnl.co.in

Executive Engineer (E)
BSNL Electrical Division
Dharamshala.

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017
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TENDER NOTIFICATION
(SHORT TERM NOTICE TENDER)

The Executive Engineer (E) B.S.N.L., Electrical, Division, HPO Building, Near BSNL CSC,
Dharamshala-176215, invites on behalf of Bharat Sanchar Nigam Limited sealed item rate tenders
for the work from the eligible contractors satisfying the following conditions as given below :-
Name of work Estimated cost Earnest Money Time for
(Rs.) Deposit (Rs.) completion

Strengthening of GSSS Rasary [3
One month after

Rooms]under RMSA in Distt.- Una X "
] Rs.100915.00 | Rs.2018.00 completion of Gl
(HP).(SH:- Pdg El & Fans)

A) _Eligibility Conditions

The Contractors satisfying the following conditions:

e BSNL enlisted contractor in Electrical category IV (E) and above.

e The Contractor shall have to possess a valid ELECTRICAL LICENCE of appropriate
Voltage Issued by any State Govt. Under Clause 45 of compilation of Indian Electricity
Rules 1956 or as amended from time to time, provided notification in official Gazette,
exempt, on such condition.

The contractor shall also submit and confirm:
Documentary proof of satisfying the eligibility conditions as above , copy of PAN card, copy of
CA certificate for turnover, Original authorization of person quoting the tender from Directors/
Proprietor of the company, Near relative certificate from or on behalf of Directors/ Proprietor of the
company.
(All the documents shall be self attested / certified by any BSNL Executive /Notary /Gazetted
Officer of Central Govt).
The firm should be registered under the Himachal Pradesh Value Added Tax Act 2005 and should
further have EPF and ESI registration certificates from appropriate Govt. authorities.
The firms who claim to be exempted from the ESI & EPF registration need to submit an affidavit
on Non-judicial stamp paper for the same as per Performa at p.no.38 (Annexure-1V).
If the firms do not have ESI & EPF registration, they will though be allowed to participate in the
bid process, but they will have to get the ESI & EPF registration withinl5 days from the date of
issue of intimation from BSNL regarding intent to accept the tender, else their EMD shall be
forfeited absolutely and the firm shall not be allowed to participate in the next tender for the same
work. If the firm fails to produce ESI & EPF registration certificate on more than one occasion, the
firm shall be barred from participating in all future tenders.

The Firm should have valid GST registration.

¢ The tenderer shall submit the tenders in 2 sealed covers marked as cover 1st and 2nd. The

first cover should contain the earnest money deposited in the shape of FDR/CDR/Demand Draft/
Pay order/BG from the scheduled Bank or Nationalized Bank/State Bank guaranteed by Reserve
Bank of India drawn in favour of ACCOUNTS OFFICER (Claim officer ) , O/o CGMT
BSNL HP Circle Shimla (HP), and the second cover should contain the tender documents. In

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017
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case 1st cover is not annexed or earnest money is not in proper form, the 2nd cover containing
tenders will not be opened at all.

¢ The tender documents and all other relevant information/condition can be had on all working
day on payment of Rs. 590/- ( Five Hundred and Ninety Only) in DD/Cash (non refundable).

¢ In case Holiday is declared on the opening date tender will be opened at 3.30 P.M. on next
working day.

Note:- Tender documents can also be downloaded from the web site www.hp.bsnl.co.in

The firm to quotes on the tender downloaded from web site shall strictly adhere to

following procedure :-

1. The tender shall be submitted in two envelope system.

A.First envelope shall contain tender application (if tender downloaded from WEB),
tender fee , attested documents proving fulfillment of eligibility criteria as per the
tender notice and EMD in proper form. DD should be attached for tender fee, & Bank
Guarantee/DD for EMD on Nationalized bank.

B. Second envelope shall contain duly filled tender documents.

The same shall be clearly written on the envelopes

2. The 1* envelope containing tender fee, attested documents providing fulfillment of

eligibility criteria and EMD in proper shall be opened first.

In case if:-

i) Tender fee is not submitted in proper form.
ii) EMD is not in proper form.
iii) Firms fails to fulfill eligibility criteria on the basis of documents submitted in
envelope.
The second envelope shall not be opened.

3. If any difference /discrepancies found between downloaded. Tender form, Viz
a Viz, hard copy issued from Division office / the contents in Draft NIT issued form
Div./Circle/CE (E)'s the hard copy /Draft NIT shall be final & binding.

Documentary proof of satisfying eligibility conditions and valid Income Tax
clearance certificate or Chartered Accountant Certificate is to be furnished along with
the application on printed letter /heads.

The tenders of contractors who do not deposit earnest money in the prescribed manner
are liable to be rejected.

+ TENDER DOCUMENTS SHALL NOT BE SENT BY POST/COURIER.

TENDERS RECEIVED BY POST/COURIER SHALL NOT BE OPENED /ENTERTAINED.

¢ CONDITIONAL TENDERS OR TENDERS WITH CONDITIONAL REBATES
SHALL BE SUMMARILY REJECTED.

*

Last date of receipt of application :13.12.2017 [5.00 P.M.]
Last date of issue of tender document :14.12.2017 [4.00P.M.]
Last date of submission of tender document :16.12.2017 [3.00 P.M.]
Date of opening of tender document :16.12.2017 [3.30 P.M.]

+ Validity of tender shall be for 90 days from the date of opening of tender.

Ltr No. 21(01)EE/E/BSNL/ED/DMA/2017-18/ 527 Dtd.06/12/2017

Executive Engineer (E)
BSNL Electrical Division
Dharamshala.

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017
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IBSNL EW NIT (BSNL EW-6)

Bharat Sanchar Nigam Limited
(A Government of India Enterprise)

Electrical Wing
Zone: H.P. Division: Dharamshala Circle: Shimla

NIT No. :- 24/EE/E/BSNL/ED/DMA/ Tender /2017-18

NOTICE INVITING TENDERS
(SHORT TERM NOTICE TENDER)

Item rate tenders are invited on behalf of the Bharat Sanchar Nigam Limited from eligible
contractors for the work : Strengthening of GSSS Raisary [3 Rooms]Junder RMSA in Distt.- Una (HP).(SH:-
Pdg El & Fans)

The work is estimated to cost Rs. 100915.00

(This estimate, however is given merely as a rough guide)

1-  Tenders will be issued to eligible Contractors.

2-  Agreement shall be drawn with the successful tenderer on prescribed Form No. 8 which
is available as a Govt. of India Publication; Tenderer shall quote his rates as per various
terms and conditions of the said from which will form part of the agreement.

3- The time allowed for carrying out the work will be One Month after the date of
completion of civil work. The time shall be reconed from the 10th day after the date of
written orders to commence the work.

4  The site for the work is ready.

OR
5.  Receipt of applications for issue of forms will be stopped by 17:00 Hrs. on 13.12.2017
Issue of tender forms will be stopped by 16:00 Hrs. on 14.12.2017

Tender documents consisting of plans, specifications, the schedule of quantities of
the various classes of work to be done and the set of terms and conditions of contract to be
complied with by the contractor whose tender may be accepted and other necessary
document can be seen in the office of the E.E (E), B.S.N.L ELECTRICAL DIVISION, HPO

Building, Near BSNL CSC, Dharamshala-176215 between hours of 11.00 A.M. & 04.00 P.M.

every day except on 2 Saturday, Sunday and Public Holidays. Tender documents, excluding

standard form No. 8 will be issued from this office, during the hours specified above on

payment of Rs.590.00 inclusive of GST (non- refundable) in cash/DD .

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017
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Note:- Tender documents can also be downloaded from the web site

www.hp.bsnl.co.in

6- The tenders must produce a Chartered Accountant certificate in the revised form as modified under
Ministry of Finance CBDT circular No. 153/191/2002-TPL dated 13-02- 2003 as amended from time

to time before papers can be sold to him.

7 - The tender, which should always be placed in sealed envelope with the name of work and due date
written on the envelopes, will be received by the E.E (E), B.S.N.L. ELECTRICAL DIVISIONHPO Building,
Near BSNL CSC, Dharamshala-176 215 upto 03.00 P.M. on 16.12.2017and will be opened by him or
his authorised representative in his office on the same day at 03.30 P.M.

8- The tender shall be accompanied by earnest money, (unless exempted) of Rs. 2018.00 in
the form of demand draft / FDR / BG /CDR/TDR of a nationalized/scheduled bank
guaranteed by the Reserve Bank of India, drawn in favour of ‘ACCOUNTS OFFICER ( Claim
officer), 0/0 CGMT BSNL HP Circle Shimla (HP),

The description of the work is as follows :- “Strengthening of GSSS Raisary [3 Rooms]junder RMSA
in Distt.- Una (HP).(SH:- Pdg El & Fans)

Copies of other drawings and documents pertaining to the work will be open forinspection by the
tenderers at the office of the above mentioned officer. Tenderer are advised to inspect and examine the
site and its surroundings and satisfy themselves before submitting their tenders as to the nature of the
ground and sub soil (so far as is practicable), the form and nature of the site, the means of access
to the site, the accommodation they may requisite and in general shall themselves obtain all
necessary information as to risks, contingencies a and other circumstances which may influence or
affect their tender. A tenderer shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The
tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools & plants,
water, electricity, access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a tender by a
tenderer implies that he has read this notice and all other contract documents and has made himself
aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plants, etc. will be issued to him by the Government and local conditions and otherfactors
having a bearing on the execution of the work.

10- The competent authority on behalf of the B.S.N.L. does not bind himself to accept the lowest or any
other tender, and reserves to himself the authority to reject any or all the tenders received without the
assigning any reason. All tenders in which any of the prescribed conditions are not fulfilled or are
incomplete in any respect are liable to be rejected.

Conditional tenders or tenders with conditional rebate shall be summarily rejected.

11- Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017



1

12- The competent authority on behalf of the B.S.N.L. reserves to himself the right of accepting the whole
or any part of the tender and the tenderer shall be bound to perform the same at the rate  quoted.

13- The contractor shall not be permitted to tender for works in the B.S.N.L Electrical Zone (Responsible for
award and execution of contracts) in which his near relative is posted in any capacity in BSNL in that zone.
He will also intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any person employed in BSNL, in that zone. Any breach of
this condition by the contractor would render him liable to be removed from the approved list of contractors
of BSNL

14- No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in
an Engineering Department of the Government of India is allowed to work as contractor for a period of
two years after his retirement from Govemment service, without the previous permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the tender or engagement in the contractors’
senvice.

15- The tender for the works shall remain open for acceptance for a period of Ninety (90)days from the date of
opening of tenders. If any tenderer withdraws his tender before the said period or makes any modifications
in the terms and conditions of the tender which are not acceptable to the B.S.N.L., then the B.S.N.L. shall,
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said eamest money as
aforesaid.

16- The Notice Inviting Tender shall form a part of the contract document. The successful tenderer/ contractor, on
acceptance of his tender by the accepting authority, shall within 15 days from the stipulated date of start of the
work sign the contract consisting of -

)] The Notice Inviting Tender, all the documents including additional conditions,
Specifications and drawings, if any, forming the tender as issued at the time of invitation of Tender and
acceptance thereof together with any correspondence leading thereto.

(b) Standard BSNL EW Form-8

17. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR:

Without prejudice of any of the rights or remedies under this contract, if the contractor dies,
the Engineer-in-charge on behalf of the BSNL shall have option of terminating the contract
without compensation to the contractor.

18. INDULGING CONTRACTOR IN CRIMINAL/ ANTISOCIAL ACTIVITIES AND CASES
UNDER INVESTIGATION / CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT
AGENCIES ETC. :

If the CBI/ Independent External Monitor (IEM)/ Income Tax/ Central Excise/ Custom
Departments recommends such a course- Action will be taken as per the directions of CBI or
concerned department.

Executive Engineer (E)
BSNL Electrical Division
Dharamshala.
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TENDER FORM (BSNL EW-8)

BHARAT SANCHAR NIGAM LIMITED
(A Government of India Enterprise)

ZONE - H.P. DIVISION — Dharamshala.
BRANCH: ELECTRICAL WING

Tender for the work of: - Strengthening of GSSS Raisary [3 Rooms]Junder RMSA in Distt.- Una
(HP).(SH:- Pdg El & Fans)

TENDER
1. I/we have read and examined the notice inviting tender, schedule, specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
clauses of contract, special conditions, Schedule of Rates and other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for
the work.

2. I/ We hereby tender for the execution of the work specified for BSNL within the time
specified, schedule of quantities and in accordance in all respects with the specifications,
designs, drawings and instructions and other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

3. I/We agree to keep the tender open for ninety (60) days from the due date of submission
thereof and not to make any modifications in its terms and conditions.

4. A sum of Rs. 2018/- is hereby forwarded in the form of Deposit at call receipt / FDR /
Bank guarantee of a Nationalized/Scheduled Bank as earnest money. If I /We fail to
commence the work specified /We agree that the said BSNL shall without prejudice to
any other right or remedy, be at liberty to forfeit the said earnest money absolutely and the
same may at the option of the competent authority on behalf of BSNL be recovered
without prejudice to any other right or remedy available in law out of the deposit in so far
as the same may extend in terms of the said bond and in the event of deficiency out of any
other money due to me/us under this contract or otherwise.

5. Should this tender be accepted, /'We agree to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to therein and to
carry out such deviations as may be ordered up to maximum of percentage mentioned in
clause 12.3 of the tender form and those in excess of that limit at rates to be determined in
accordance with provisions contained in clauses 12.2.

6. I / We agree to furnish to BSNL Deposit at call receipt /FDR/ Bank guarantee of a
Nationalized/Scheduled Bank for an amount equal to 5% of the contact value in a standard
format within two weeks from the date of issue of award letter. I/We agree to keep the
performance bank guarantee valid for one year from the date of actual completion of
work.
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[Applicable in respect of works with estimated cost put to tender exceeding Rs 6 Lakhs]

I/We hereby declare that I/We shall treat the tender documents, drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information / derived there from to any person other than to whom I/We
am/are authorised to communicate the same or use the information in any manner
prejudicial to the safety or interest of BSNL.

Signature of Witness

(required in the case of
contractor’s thumb impression

is given by the contractor in place
of signature)

(Signature of contractor)
(Name & Postal address) Seal of Contractor

Occupation of Witness Date:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned here under) is
accepted by me for and on behalf of BSNL for a sum of Rs.
(Rupees

The letters referred to below shall form part of this contract Agreement.

a)
b)

For & on behalf of BSNL
Dated:..................... Signature

Designation

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017



GENERAL RULES & DIRECTIONS

GENERAL RULES AND DIRECTIONS

All works proposed for execution by contract will be notified in a form of invitation to
tender displayed on Notice Board in select BSNL offices and signed by the officer inviting
tender or by publication in News papers/internet (designated web page) as the case may
be.

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of earnest
money to be deposited with the tender, and the amount of performance guarantee to be
deposited by the successful tenderer(s). Copies of the specifications, designs and drawings
and any other documents required in connection with the work signed for the purpose of
identification by the Officer inviting tender shall also be open for inspection by the
contractor at the office of Officer inviting tender during office hours.

In the event of the tender being submitted by a firm, it must be signed by the authorized
signatory.

Receipts for payments made on account of work when executed by a firm, must also be
signed by authorized signatory.

Any person who submits a tender shall fill up the usual printed form stating at what rate he
is willing to undertake each item of the work. Tenders, which propose any alteration in the
work specified in the said form of invitation to tender, or in the time allowed for carrying
out the work, or which contain any other conditions of any sort, including conditional
rebates, will be summarily rejected. However, tenders with unconditional rebate will be
acceptable. No single tender shall include more than one work, but contractors who wish
to tender for two or more works shall submit separate tender for each.

The rates(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by
ignoring fifty paisa and considering more than fifty paisa as rupee one.

The Officer inviting tender or his duly authorised assistant will open tenders in the
presence of any intending contractors who may be present at the time, and will enter the
amounts of the several tenders in a Comparative Statement in a suitable form. In the event
of a tender being accepted, a receipt for the earnest money forwarded therewith shall
thereupon be given to the contractor who shall thereupon for the purpose of identification
sign copies of the specifications and other documents mentioned in Rule 1. In the event of
a tender being rejected, the earnest money forwarded with such unaccepted tender shall
thereupon be returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgement or payment to the Officer inviting tender and the
contractor shall be responsible for seeing that he procures a receipt signed by the
concerned Accounts Officer.

The memorandum of work tendered for and the schedule of materials to be supplied by
BSNL shall be filled and completed in the office of the Officer inviting tender before the
tender form is issued. If a form is issued to an intending tenderer without having been so
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filled in and incomplete, he shall request the officer to have this done before he completes
and delivers his tender.

The tenderers shall sign a declaration under the officials Secret Act, 1923, for maintaining
secrecy of the tender documents, drawings or other records connected with the work given
to them. The unsuccessful tenderers shall return all the drawings given to them.

Rates quoted by the Contractor in the tender both in figures and words shall be accurately
filled in so that there is no discrepancy in the rates written in figures and words. However,
if a discrepancy is found, the rates which correspond with the amount worked out by the
contractor shall unless otherwise proved be taken as correct. If the amount of an item is
not worked out by the contractor or it does not correspond with the rates written in either
in figurers or in words, then the rates quoted by the contractor in words shall be taken as
correct. Where the rates quoted by the contractor in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will unless
otherwise proved be taken as correct and not the amount.

Performance Guarantee: The contractor is required to furnish performance guarantee for
an amount equal to 5% of the contract value in the form of bank guarantee / CDR / FDR /
DD (of a nationalized / Scheduled Bank in a standard format) in favour of Accounts
officer (Cash) of the concerned SSA where Electrical Division is attached within two
weeks from the date of issue of award letter. The validity period of the performance
security in the form of performance bank guarantee shall be one year from the date of
actual completion of works.

Security Deposit: In addition to performance guarantee stated above, a sum @ 10% of the
gross amount of the bill shall be deducted from each running bill of the contractor till the
sum be deducted with the sum already deposited as earnest money, will amount to security
deposit of 5% of the Tendered value of the work.

All rates shall be quoted on the tender form. The amount for each item should be worked
out and requisite totals given. Special care should be taken to write the rates in figures as
well as in words and the amount in figures only, in such a way that interpolation is not
possible. The total amount should be written both in figures and in words. In case of
figures, the word ‘Rs.” should be written before the figure of rupees and word ‘P’ after the
decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word, ‘Rupees’ should precede
and the word ° Paisa’ should be written at the end. Unless the rate is in whole rupees and
followed by the word ‘only’ it should invariably be upto two decimal places. While
quoting the rate in schedule of quantities, the word ‘only’ should be written closely
following the amount and it should not be written in the next line.

Taxes & Duties: The firm shall quote rates for all items inclusive of all taxes, duties,
but excluding GST which shall be paid extra. No concessional form shall be issued
by BSNL to the firm. Procedure regarding claiming GST will be in following
manner.

(1) GST: The rates offered by the firm shall be exclusive of the GST as applicable.
The firm shall claim GST with the bill clearly furnishing the complete details of GST
so included. BSNL, under no circumstances, will consider any claim of GST not
included in the bill. It will be the firm’s responsibility to settle GST with GST
authorities.

(i1) The liability to pay all taxes, levies, etc. shall be of contractor and BSNL will not
entertain any claim whatsoever in this respect.
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Pursuant to the constitution (forty-sixth Amendment) Act, 1982, if any further tax or levy
is imposed by statute, after the last date for the receipt of tender and the contractor
thereupon necessarily and properly pays such taxes/ levies, the contractor shall be
reimbursed the amount so paid, provided such payment, if any, is not, in the opinion of the
Superintending Engineer (whose decision shall be final and binding on the contractor)
attributable to delay in execution of work within the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by a
duly authorized representative of BSNL and further shall furnish such other information/
document as the Engineer-in-Charge may require from time to time.

The Contractor shall, within a period of 30 days of imposition of any such further tax or
levy, pursuant to the Constitution (forty sixth Amendment) Act, 1982, give a written
notice thereof to the Engineer-in-charge that the same is given pursuant to this condition,
together with all necessary information relating thereto.

In case of statutory variation in excise duty within the stipulated date of completion of
individual agreement, the same shall be paid or recovered as per the actual against
documentary proof for major equipments/ materials. However, beyond this period BSNL
will take advantage of any duty reduction but will not pay extra on account of duty
increase.

BSNL shall deduct income tax and other statutory deductions from payments due to the
firm as per rules of the State/Central Government. The Accounts Officer of the concerned
Division shall issue certificates for such deductions to the firm.

The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and has/have tendered for the same
work. Failure to observe this condition would render, tenders of the contractors tendering,
as well as witnessing the tender, liable to summary rejection.

Other agencies will also simultaneously execute the works like horticulture, external
services, installation of telephone exchange equipment and other building works for the
same project along with this work. The contractor shall offer necessary co-operation for
the same.

Some restrictions may be imposed by the security staff etc. on the working and/or
movement of labour, material etc. The contractor shall be bound to follow all such
restrictions / instructions and nothing extra shall be payable on this account.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
and orders issued there under from time to time. If he fails to do so, his failure will be a
breach of the contract and the Engineer-in-charge may in his discretion, without prejudice
to any other right or remedy available in law, cancel the contract. The contractor shall also
be liable for any pecuniary liability arising on account of any violation by him of the
provisions of the said Act.

No engineer of gazetted rank or executive of BSNL employed in engineering or
administrative duties in an engineering department of the Govt. of India/BSNL is allowed
to work as a contractor for a period of two years of his retirement from government
service without the previous permission of Govt. of India/BSNL. This contract is liable to
be cancelled if either the contractor or any of his employees is found at any time to be
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23.

25.
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such a person who had not obtained the permission of Govt. of India as foresaid, before
submission of the tender or engagement of the contractor’s service as the case may be.

Near relatives of all BSNL employees either directly recruited or on deputation are
prohibited from participation in tenders and execution of works in the different units of
BSNL. The near relatives for this purpose are defined as:

23.1 Members of a Hindu Undivided family

23.2  They are husband and wife

24.3 The one is related to the other in the manner as father, mother, son(s) & son’s
wife (daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother
(s) & brother’s wife, sister (s) & sister’s husband (brother-in-law)

The company or firm or any other person is not permitted to tender for works in BSNL

Unit in which his near relative(s) is (are) posted. The unit is defined as SSA/Circle/Chief

Engineer/Chief Archt./Corporate office for non executive employees and all SSA in a

circle including circle office/Chief Eng./Chief Archt./Corporate office for executive

employees (including those called as Gazetted officers at present). The tenderer should

give a certificate that none of his/her such near relative is working in the units as defined

above where he is going to apply for tender / work, for proprietorship, partnership firms

and limited company certificate shall be given by the authorized signatory of the firm.

Any breach of these conditions by the company or firm or any other person, the
tender/work will be cancelled and earnest money/performance guarantee will be forfeited
at any stage whenever it is so noticed. BSNL will not pay any damages to the company or
firm or the concerned person. The company or firm or the person will also be debarred for
further participation in the concerned unit.

OF hereby certify
that none of my relative (s) as defined in the tender document is/are employed in BSNL
unit as per details given in tender document. In case at any stage, it is found that the
information given by me is false/incorrect, BSNL shall have the absolute right to take any
action as deemed fit, without any prior intimation to me”.

(Seal of the Firm) (Signature of Contractor)
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CONDITIONS OF CONTRACT

CONDITIONS OF CONTRACT

. Definitions : The ‘Contract’” means the documents forming the tender and acceptance
thereof and the formal agreement executed between the competent authority on behalf of
BSNL and the contractor, together with the documents referred to therein including these
conditions, the specifications, designs, drawings and instructions issued from time to time
by the Engineer-in-Charge and all these documents taken together, shall be deemed to
form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have

the meanings, hereby respectively assigned to them:-

1) The expression “works” or “work” shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to mean the
works by or by virtue of the contract contracted to be executed whether temporary or
permanent, and whether original, altered, substituted or additional.

ii) The ‘site’ shall mean the land/building/or other places on, into or through which work
is to be executed under the contract or any alternate land, building, path or street which
may be allotted or used for the purpose of carrying out the contract.

iii) The ‘Contractor’ shall mean the individual, firm or company, whether incorporated or
not, undertaking the works and shall include the legal personal representative of such
individual or the persons composing such firm or company, or the successors of such
firm or company and the permitted assignees of such individual, firm or company.

iv) BSNL means the Bharat Sanchar Nigam Ltd. having its corporate office at Harish
Chandra Mathur Lane, Janpath, New Delhi-110001 and its successors.

v) The ‘Engineer-in-charge’ means the Engineer officer who shall supervise and be in-
charge of the work and who shall sign the contract on behalf of BSNL as mentioned in
Schedule ‘F’ hereunder.

vi) Accepting Authority shall mean the authority mentioned in Schedule ‘F’

vii) ‘Excepted Risk’ are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities,
civil war, rebellion, revolution, insurrection, military or usurped power, any acts of
Government, damages from Aircraft, Acts of God, such as earthquake, lightning and
unprecedented floods, and other causes over which the contractor has no control and
accepted as such by the accepting authority or causes solely due to use or occupation
by BSNL of the part of the works in respect of which a certificate of completion has
been issued or a cause solely due to BSNL’s faulty design of works.

viii) Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers or the standard Schedule of Rates of the Government
mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued up to the
date of receipt of the tender.

ix) Tendered value means the value of the entire work as stipulated in the letter of award.

x) Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the
cost of materials and labour at the site where the work is to be executed plus the
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits.

Scope and Performance: Where the context so requires, words imparting the singular only

also include the plural and vice versa. Any reference to masculine gender shall whenever

required include feminine gender and vice versa.
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8.1

8.2

8.3

10.

The contractor shall be furnished, free of cost, one certified copy of the contract
documents except standard specifications, schedule of rates and such other printed and
published documents, together with all drawings as may be forming part of the tender
papers. None of these documents shall be used for any purpose other than that of this
contract.
Works to be carried out : The work to be carried out under the Contract shall, except as
otherwise provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for and in the full
and entire execution and completion of the works. The descriptions given in the schedule
of quantities shall, unless otherwise stated, be held to include wastage on materials,
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in
position and all other labours necessary in and for the full and entire execution and
completion of the work as aforesaid in accordance with good practice and recognized
principles.
Sufficiency of Tender: The contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for the works and of the rates
and prices quoted in the Schedule of Quantities, which rates and prices shall, except as
otherwise provided, cover all his obligations under the contract and all matters and things
necessary for the proper completion and maintenance of the works.
Discrepancies & adjustments of Error : The several documents forming the contract are
to be taken as mutually explanatory of one another, detailed drawings being followed in
preference to small scale drawing and figured dimensions in preference to scale and
special conditions in preference to General Conditions.
In the case of discrepancy between the schedule of quantities, the specifications and/or the
drawings, the following order of preference shall be observed :-

i) Description of Schedule of Quantities

i) Particular Specification and Special condition, if any

iii) Drawings

iv) BSNL/C.P.W.D. Specifications

V) Indian Standard Specifications of B.I.S
If there are varying or conflicting provisions made in any one document forming part of
the contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final and binding on the contractor.
Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the contractor from the execution of the
whole or any part of the works comprised therein according to drawings and specifications
or from any of his obligations under the contract.
Signing of Contract: The successful tenderer/contractor, on acceptance of his tender by the
Accepting Authority, shall, within 15 days from the stipulated date of start of the work,
sign the contract consisting of the notice inviting tender, all the documents including
drawings, if any, forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.
The agreement to be signed on non-judicial stamp paper and the cost to be decided as per
the prevailing local bye-laws or zonal head of the circle.
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PROFORMA OF SHEDULES

PROFORMA OF SCHEDULES
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE 'A’

Schedule of quantities: As per Price Bid

SCHEDULE 'B'
Schedule of materials to be issued to the contractor.
‘s Rates in figures and words at
gg‘ Descirtlgrtrllon of Quantity which theg material will be Place of Issue
: charged to the contractor

1 2 3 4 5

1 Nil Nil
SCHEDULE 'C'
Tools and plants to be hired to the contractor

Sr.

No. Description of item | Hire charges per day Place of Issue

1 2 3 4
NIL

SCHEDULE 'D'

Extra schedule for specific requirements/ document for the work, if any.
I.  Scope for works- : Appended from page 28-31
II. General Conditions & Commercial/General: - Appended from page- 15-21
III. Copy of Memo no. 5-1-12-EW/94 dt. 26/9/1996, Model form of Bank Guarantee):
Appended from page 46-48__
SCHEDULE 'E'
Schedule of component of Cement, Steel, other materials, Labour etc. for price escalation.

NIL
CLAUSE 10 CC
Component of Cement expressed as per Xc /2
cent of total value of work
Component of Steel expressed as per Xs %
cent of total value of work
Component of civil(except cement and Xm % > NA
steel) / Electrical construction Materials
expressed as per cent of total value of
work
Component of Labour expressed as per Y %
cent of total value of work J
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SCHEDULE 'F'
Reference to General Conditions of contract.

Name of work:

Strengthening of GSSS Raisary [3 Rooms]under
RMSA in Distt.- Una (HP).(SH:- Pdg El & Fans)

Estimated cost of work:

Rs. 100915/-

i) Earnest money :

Rs. 2018/-

ii) Performance Guarantee :
iii) Security Deposit :

10 % of the tendered value of the work.

GENERAL RULES and DIRECTIONS:

Officer inviting tender: EE (E), BSNL Electrical
Division, Dharamshala-176215.

Maximum percentage for quantity of items of
work to be executed beyond which rates are to
be determined in accordance with clauses 12.2
and 12.3.

Definitions:

See below

2(v) Engineer-in-Charge

Concerned Executive Engineer (E), BSNL
Electrical Division. Dharamshala-176215.

2(viii) Accepting Authority

SE (E), O/o C.E (E) BSNL Electrical Zone
Shimla.

2(x) Percentage on cost of materials and labour | 15%
to cover all overheads and profits.

2(xi) Standard Schedule of Rates NA

2(xii) Department BSNL

9(i1) Standard CPWD contract Form

BSNL EW Form 8 as modified and corrected up
to date.

Clause 1
1)Time allowed for submission of
Performance Guarantee from the date of
issue of letter of acceptance, in days
ii) Maximum allowable extension beyond
the period provided in I) above in days

14 Days

Clause 2
Authority for fixing compensation under Clause
2

SE (E)

Clause 5

Time allowed for execution of work.
Authority to give fair and reasonable extension
of time for completion of work.

One Month from after date of completion of
civil work

SE (E), O/o C.E (E) BSNL Electrical Zone
Shimla.
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Clause 11
Specifications to be followed for execution of
work

Specifications as per Contract
Document with Schedule of work.

Clause 12

12.2(iii) Schedule of rates for determining the rates
for additional, altered or substituted items that
cannot be determined under 12.2.(1) & (ii)

NIL

Clause 12
12.2(iii), plus/minus * the % over the rate entered
in the schedule of rates

NA

Clause 12
Deviation Limit beyond which clauses 12.3 shall

apply

25%

Clause 25
Competent Authority for Conciliation

SE (E), O/o C.E (E) BSNL Electrical
Zone Shimla.

Clause 30.2
Minimum Qualifications and experience required
for Principal Technical Representative.

i) For works with estimated cost put to tender
more than ( Rs. 2 lac but less than Rs.5 Lac for
Elect/ Mech. Works)

Recognized diploma holder

ii ) For works with estimated cost put to tender
more than Rs. 5 lac for Elect/ Mech. Works

Graduate or recognized diploma holder
with 3 years experience

Clause 30.5
Recovery to be effected from the contractor in the
event of not fulfilling provision of clause 30.2

Rs.4,000/- p.m. for works costing above 5
lac

Rs.2,000/- p.m. for works costing between
2 lac and 5 lac
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IMPORTANT NOTE FOR CONTRACTORS

Tax and Duties:-

Tendered rates are inclusive of all taxes but exclusive of GST. The same shall be paid
extra.

All taxes, Levies, duties etc. in respect of this contract payable by the vendor & BSNL will
not entertain any claim in respect of the same.

BSNL shall deduct statutory taxes and duties like income tax from payment due to the firm
as per rule of the State. Central Government. The Accounts Officer of the concerned SSA
shall issue certificates for such deductions to the firm.

Octroi Certificate: - “No octroi exemption certificate will be issued by the department”.

Department reserves the right to accept the quantities in full or in parts.

Recoveries shall be made for the conduits already laid at he site through work

orders.

SPLITING OF WORKS: - No Splitting of work.100% work shall be awarded to
the lowest tenderer.

.6.0 (a) “SALES TAX AND OTHER TAXES”

6.0(b)

6.0(c)

Tendered rates are inclusive of taxes and statutory levies payable under the respective
statutes but exclusive of GST. However pursuant to the constitution (Forty Six
Amendment) Act 1982, if any further tax or levy is imposed by statute after the date of
receipt of tenders and the contractor (s) thereupon necessarily and properly pays taxes

or levies the contractor (s) shall be reimbursed the amount also paid provided such
payment if any is not in the opinion of SE (whose decision shall be final and binding)
attributable to delay in execution of work within the control of the contractor (s).

The contractor (s) shall keep necessary books of accounts and other documents for

the purpose of this condition as may be necessary and shall allow inspection of the
same by a duly authorised representative of Government and shall furnish such other
information/documents as the Engineer-in -charge may require.

The contractor (s) shall within a period of 30 days of imposition of any further tax or levy
pursuant to the constitution (Forty Six Amendment) Act 1982 give a written notice thereof to
the Engineer-in-charge that the same is given pursuant to this condition together with all
necessary information relating thereto.

NOTE: - No additional condition whatsoever will be accepted for turnover tax/sales tax on works contract. In case
of additional conditions for the payment of such claims by the contractor the tender may be liable to be
summarily rejected by the accepting authority. (Standing order No. 258)

1.

EARNEST MONEY:- Firm has option to deposit earnest money in the shape of FDR/CDR/Demand Draft/

Pay order/BG from the scheduled Bank or Nationalized Bank/State Bank guaranteed by Reserve Bank of India
drawn in favour of “YAO (Claim Officer), O/o CGMT HP Circle Shimla

8.

Performance Guarantee :

As mentioned at page no. 86 of BSNL EW-8 under Schedule “F” of Performa of Schedule.

9.

SECURITY DEPOSIT:

In addition to performance guarantee a sum @ 10% of the gross amount of the bill shall be deducted from
each running bill of the contractor till the sum along with the sum already deposited as earnest money, will
amount to security deposit of 5% of the Contract value of the work. The amount shall be refunded after One
Year from the actual date of completion of work

10. TERMS OF PAYMENT:-

a)  80% of prorate of the approved price break-up of contract value on receipt of equipment at site.
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11.

12

13.

14,

20

b) 10% of prorate of the approved price break up of contract value after successful installation
¢) 10 % of the approved contract value after successful completion of the testing and commissioning

CURRENCY OF CONTRACT:- The contract shall be 06 Months.

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR :
Without prejudice of any of the rights or remedies under this contract, if the contractor dies, the Engineer in charge
on behalf of the BSNL shall have the option of terminating the contract without compensation to the contractor.
INDULGING OF CONTRACTOR IN CRIMINAL/ANTISOCIAL ACTIVITIES AND CASES UNDER INVESTIGATION /
CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT AGENCIES ETC. :

If the CBI/Independent External Monitor (IEM) / Income Tax /Sales Tax/ Central Excise/ Custom Departments
recommend such a course - Action will be taken as per the directions of CBI or concerned department.

Deviation:-

a) The ordering quantity can be increased/decreased up to the extent of 25%(deviation limit) without the
consent of the firm within the currency of contract. The firm shall execute such quantities at the rate quoted in the
tender without any change in terms and conditions of the contract.

b) In exceptional situation where the requirement is of an emergent nature and it is necessary to
ensure continued supplies from the existing venders, the purchaser reserves the right to place repeat order
up to 50% of the quantities of goods and services contained in the running tender/contract within a period
of twelve months from date of award of work at the same rate or a rate negotiated (downwardly) with the
existing venders considering the reasonability of rates based on prevailing market conditions and the
impact of reduction in duties and taxes etc.

15.Guarantee & Defects Liability Period

16.

The guarantee shall be valid for 12 (Twelve) months after successful installation testing and
commissioning. The contractor shall guarantee that all the equipment shall be free from any
defect due to the defective materials and/ or bad workmanship and also the equipment shall
work satisfactorily with performance and efficiencies not less than the guaranteed values.

a) Any parts found defective during the guarantee period shall be replaced free of cost by
the contractor. The services of the contractors personnel, if required during this period shall be
made available free of cost to the department.

b) The representative of department and firm shall prepare a joint report regarding the
nature of defect and remedial action required. Time schedule for such action shall be also
finalized.

C) In case the contractor fails to depute his representative within 36 (thirty six) hours of
notification of defects or fails to cause remedial measure within a reasonable time as
decided during joint inspection, the department may proceed to do so at the contractor’s risk
and expenses without prejudice to any other right.

COMPENSATION FOR DELAY

If the contractor fails to maintain the required progress or complete the work and clear
the site on or before the contract or extended date of completion, he has to pay the
compensation for delay which is limited to 0.5% per week of work order value for the first
10 weeks and 0.7% per week for next 10weeks and thereafter subject to a maximum of
12% of the work order value for the location where work is delayed and the firm is found
responsible for the same. Flow chart of the procurement process/contract shall be supplied
by the contractor and approved by Executive Engineer concerned.

Executive Engineer(E)

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017



21

SCHEDULE OF QUANTITY

Name of Work:- Strengthening of GSSS Raisary [3 Rooms]Junder RMSA in Distt.- Una (HP).
(SH:- Pdg E.lL & Fans)

S.N.

Description of item.

Quantity

Rate Unit

Amount

SUB HEAD-I ( Wiring )

Wiring for light point/ fan point/ exhaust fan
point/ call bell point with1.5 sq.mm FRLS
PVC insulated copper conductor single
core cable in surface / recessed medium
class PVC conduit, with modular switch,
modular plate, suitable GI box and
earthing the point with 1.5 sq.mm. FRLS
PVC insulated copper conductor single
core cable etc. as required.

a) Group C

27

Points

Point

Wiring for light/ power plug with 2X4 sq.
mm FRLS PVC insulated copper
conductor single core cable in surface/
recessed medium class PVC conduit
alongwith 1 No 4 sg. mm FRLS PVC
insulated copper conductor single core
cable for loop earthing as required.

20

Metres

Metre

Wiring for light/ power plug with 4X4 sq.
mm FRLS PVC insulated copper
conductor single core cable in surface/
recessed medium class PVC conduit
alongwith 2 Nos 4 sq. mm FRLS PVC
insulated copper conductor single core
cable for loop earthing as required.

20

Metres

Metre

Wiring for circuit/ submain wiring alongwith
earth wire with the following sizes of FR
PVC insulated copper conductor, single
core cable in surface/ recessed PVC
conduit as required

a) 2X1.5 sq. mm +1X1.5 sq. mm earth wire

20

Metres

Metre

b) 4x1.5 sq. mm + 2x1.5 sq. mm earth wire

20

Metres

Metre

c) 2 X6sg.mm + 1 X6 sgq. mm earth wire

Metres

Metre

Supplying and fixing suitable size Gl box
with modular plate and cover in front on
surface or in recess, including providing
and fixing 3 pin 5/6 amps modular socket
outlet and 5/6 amps modular switch,
connection etc. as required. (For light
plugs to be used in non residential
buildings).

Nos

Each
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S.N.

Description of item.

Quantity

Rate

Unit

Amount

Supplying and fixing suitable size Gl box
with modular plate and cover in front on
surface or in recess, including providing
and fixing 6 pin 5/6 & 15/16 amps modular
socket outlet and 15/16 amps modular
switch, connection etc. as required.

Nos

Each

supplying and fixing hexagonal fan box of
size 150mm dia made out of 16 swg MS
sheet Including 12mm dia MS rod in U
shape with its verticle Irgs bent horizonaltty
at the top atleast 19cm on either side and
bound to the top reinforcement of the roof
at the time of casting i/c S/f 3mm thick
phenolic laminated sheet cover at the
bottom complete as required

10

Nos

Each

Supplying and fixing stepped type
electronic fan regulator on the existing
modular plate switch box including
connections but excluding modular plate
etc. as required.

10

Nos

Each

TOTAL SH-I

SUB HEAD-II ( Fan & Fittings )

ITC of following type prewired surface
mounted LED tube light (approx. 1200mm
size) having polycarbonate diffuser with
aluminium body including connection with
1.5 sq. mm FR PVC insulated, copper
conductor, single core cable and earthing
etc. as required. ( MakeSYSKA SSK-
SQ2201/ Twinkle/ Philips/ Wipro/ Havells/
Crompton etc.)

Surface  type LED batton  with
polycarbonate housing of nominal wattage
20W+10%

15

Nos

Each

SITC of 1200mm sweep energy saving
with 5 star rating ,ceiling fan, including
wiring the down rods of standard length
(upto 30 cm) with 1.5 sq. mm FR PVC
insulated, copper conductor, single core
cable, including providing and fixing
phenolic laminated sheet cover on the fan
box etc. as required. (M/s HAVELLS
model ES5 * or similar superior Make).

10

Nos

Each
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Description of item.

Quantity

Rate

Unit

Amount

SITC of 25W+10% LEDstreet light
luminairewith to operate on 220v ,50hz,
single phase AC supply and having
pressure die cast housing having IP65
protection withn suitable size Gl pipe
bracket on wall with clamps ,complete
testing commissioning etc as reqd.(Make
Bajaj BRLEP25W or equivalent similar
superior Make)

Nos

Each

TOTAL SH-II

SUB HEAD-III ( DBs )

Supplying and fixing following way, single
pole and neutral, sheet steel, MCB
distribution board, 240 volts, on surface/
recess, complete with tinned copper bus
bar, neutral bus bar, earth bar, din bar,
interconnections, powder painted including
earthing etc. as required. (But without
MCB/RCCB/lsolator)

(a)(2+12)/14 way, SPN, double door, MCB
DB

Nos

Each

Supplying and fixing 5 amps to 32 amps
rating, 240 /415volts, 'C' series, miniature
circuit breaker suitable for inductive load of
following poles in the existing MCB DB
complete with connections, testing and
commissioning etc. as required.

a) Single pole

12

Nos

Each

b) 32AMP DP MCB (C series)

Nos

Each

Supplying and fixing Meter box of size450
mmx 450 mm x 200 mm deep made of
16SWG MS sheet dirctly on existing wall/
angle frame with the help of nut bolts
including supplying and fixing 600 mm x
450 mm size 6mm thick backlite sheet and
1No. 63A 220 V rewirable kit kat fuse units
and neutral link and din rail for provision of
4 pole RCCB etc. complete as required.

Nos

Each

Supplying and fixing following rating,
Double pole,230V, residual current circuit
breaker (RCCB), having a sensitivity
current upto 300 milliamperes in the
existhng MCB DB complete with
connections, testing and commissioning
etc. as required.

a) 40 amps

Nos

Each

TOTAL SH-IlI
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S.N

Description of item.

Quantity

Rate Unit

Amount

SUB HEAD-IV ( Earthing)

Earthing with G.I. earth plate 600 mm X
600 mm X 6 mm thick including
accessories, and providing masonry
enclosure with cover plate having locking
arrangement and watering pipe of 2.7
metre long etc. with charcoal/ coke and
salt as required.

1 | Sets

set

Providing and fixing 25 mm X 5 mm G.I.
strip in 40 mm dia G.l. pipe from earth
electrode including connection with G.I.
nut, bolt, spring, washer excavation and
re-filling etc. as required.

Mtr

Supplying and laying 25 mm X 5 mm G.|
strip at 0.50 metre below ground as strip
earth electrode, including connection/
terminating with G.l. nut, bolt, spring,
washer etc. as required. (Jointing shall be
done by overlapping and with 2 sets of G.I.
nut bolt & spring washer spaced at 50mm)

10 | Mtr

Mtr

Providing and fixing 6 SWG dia G.l. wire
on surface or in recess for loop earthing
along with existing surface/ recessed
conduit/ submain wiring/ cable as required.

10 | Mtr

Mtr

Supplying and fixing of following type fire
extinguishers(ISI ) including hanging
hooks as per the specification etc
complete as required.

b) 6.0 kg ABC type extinguisher

1 Nos

each

TOTAL SH-IV

ABSTRACT:

TOTAL SH-I

TOTAL SH-II

TOTAL SH-IlI

TOTAL SH-IV

TOTAL SH-I to SH-IV

Tenderer may see “General Rules & Directions’ on p.no. 11, point no. 14 before quoting.

(Signature with Seal of Firm)
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ADDITIONAL SPECIFICATIONS FOR THE WORK (E.l. & FANS)

1.

10.

11.

The work shall be done as per CPWD specifications for electrical works as amended
from time to time and Indian Electricity Rules as amended up to date

The work shall be supervised by a qualified over-sear.

The layout of the work will be given by the Engineer-in charge or the duly authorised
representative, at the site work.
The following wiring shall be done in separate circuits.
A) Power plug wiring.
B) Light and fan point wiring.
C) Emergency light and fan point wiring.
D) Telephone wiring.
E) Circuit wiring.
F) Sub main wiring.
The number of power plug points shall be one per ckt. As in H.P. heater are used on each
ckt.

The earthing sets shall be provided in the presence of the Engineer-in-charge or his
authorised representative.
The contractor will have to submit the completion plan to scale in triplicate in ammonia
printed i.e. Blue prints before finally paid, failing which 2.5% of the value of work subject to
a ceiling of Rs. 2500/- will be recovered from his final bill.

results before final bills are paid. Nothing extra will be paid to him on this
accounts.

A
B
C
D

Earth Test.
Polarity Test.
Insulation Test.

— - =

Earth continuity test of the recessed conduit pipes.

Any damage done to the building by the contractor during the execution of work shall have
to made good at his cost and risk. If he does not do it himself within a reasonable time
determined by the Executive Engineer (Elect) then the same will be get done at his cost
departmentally after giving notice to him.

The outlet box is for switches and pipes or conduits etc. For different categories of
conduits runs catering for different type of electric wiring as mentioned in clause(4) above
shall be painted inside with different colors each signifying the different categories
mentioning so as to avoid mixing of various circuits and their wiring and nothing extra will
be paid for this account.

At the time of laying conduit pipe in the slab and in recess the contractor will keep fish wire
of 14 SW.G. (G.l.) wire through conduit/pipe and will have to take special care so that the
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conduits do not pass through air conditioning nuts grills, columns, beams etc. If any such
necessity is foreseen special written permission of E.E. (Elect) will be obtained before
such work is carried out, in case of failure the contractor will not be paid this account.
Successful tenderer should recess the conduit in the walls before they are plastered and
in collaboration with the cost of the contractor. The conduit/pipes should be mechanically
and electrically continues.

12. The Bakelite covers of the tumbler switches, plug & sockets etc. shall not be removed or
broken for taking connections. It shall be done at their backs by providing suitable wooden
rider in the 1.C. boxes, where found necessary. All I.C. boxes for switches, plugs and
regulators etc. shall be provided with thick bakelite sheet covers.

13. The runs of various circuits wiring at various places shall be kept minimum by taking the
runs on walls, where crossing column is not necessary. This has to be decided before the
casting of slab, so that unnecessary length of conduits is not laid therein.

14. All the 1.C. distribution boards, sub main boards and their complete fittings shall be sign
written, clearly indicating the number of distribution boards, the socket load it is serving
and the number of circuits contained in the distribution box.

15. Underground cables both of 220v and 1.1kv grade should be subjected to
pressure/insulation tests before and after laying the same in the ducts. In case of
unsatisfactory tests, the cost of all repairs and replacements and all extra work of removal
and relaying will have to be done by the contractor at his own risk and cost.

16. The contractors will have to use metal clad witches/MCB’s/Isolators/MCB distribution
boxes and metal clad distribution as given in the schedule of work.

17. A termination of all connections of main boards/sub-main boards/sub-distribution boards
will be done by crimping and nothing extra will be payable on this account.

18. Inter-connection between bus-bars and switches i/c and above 100Amps. sub main
boards connections, will be done with solid copper conductor with PVC sheathing.

19. For the conduit already laid, recovery shall be made on the basis of DSR-2012 rates plus

abatement of this tender on linear basis.

20. The Department shall not supply any tools and plants .

21. The work is to carry out according to the drawings issued, kept in the office of Engineer-in-
charge who reserves the right to change the layout as and when required according to
changed site conditions at any stage .The wiring and conduit routes are to be marked at
site first and got approved by the Engineer- in-charge for commencement of actual work.
No extra payment shall be made on this account.

22. The electrical works shall be carried out in close with the civil work in such a way that at no

stage the electrical works lacs behind the civil works.

23 . No compensation shall be payable to the contractor for any damage caused by rain, fire,
wind, storm. flood, or otherwise and no claim on this account shall be entertained.
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24. The contractor shall maintain in good condition all work executed till the completion of work
allotted to him.

25, No sharp edges of conduit shall be left unrounded.

26. The 5A/15A sockets should be multiple pin type

27. Al the material to be used on the work shall be (S) marked and if ISI marked is not
manufactured the confirmation to ISS shall be used. The same shall be approved by
Engineer-in-Charge before use .All rejected material is to be removed from the site of work

immediately at contractor’s on cost.

SPECIFICATION FOR PANEL

CUBICAL PANEL SHALL BE INDOOR TYPE FLOOR MOUNTING SUITABLE FOR THREE
PHASE 415 VOLTS 50 HZ AC SUPPLY.

PANEL SHALL BE FABRICATED OUT OF 16SWG M.S. SHEET HAVING SEPARATE
COMPARTMENT FOR SWITCHES BUSBAR & CABLE ETC.

PANEL SHALL BE COMPLETE WITH INTERCONNECTIION WITH LUGS FERRULES, RUBBER
GASKET, SIGN WRITTING DANGER NOTICE PLATE.

VENTILATION SPOUT WITH WIRE MESH INSIDE SHOULD BE PROVIDED.

PANEL SHOULD HAVE 2 NOS EARTHING POINTS WITH 25 X 5MM
COPPER/ G.I.STRIP FOR ENTIRE WIDTH OF PANEL.

PROVISION SHALL BE MADE FOR TOP & BOTTOM ENTRY FOR INCOMMING AND
OUTGOING CABLE IN CABLE ALLEY.

NECESSARY CLAMP/C CHANNEL SHALL BE PROVIDED IN CABLE ALLEY FOR FIXING
CABLE/WIRES ETC.

COLOUR CODE TO CONNECTION WIRE OF SWITCHES/BUSBARS ETC. SHALL BE MADE IN
PANEL.

AGENCY SHOULD SUBMIT THE DETAILED DRAWING A/W BOQ AS PER SCHEDULE
BEFORE MANUFACTURING / FABRICATION OF THE PANELS & GET THE APPROVAL OF
ENGINEER-IN-CHARGE.

ALL METERS SHOULD BE OF 96X96MM SIZE WITH SELECTOR SWITCH OF E/IMP/RISHAB
SELECTOR SWITCHES OF M/S KAYCEE/RISHAB.

REQUIRED CT’S OF CLASS’A’ FOR METERING PURPOSE WITH SUITABLE FIXING
ARRANGEMENT (M/S AE/IMP).

KNOBS SHOULD BE OF CAM TYPE.

INDICATING LAMP SHOULD BE LED TYPE (HAVING THREE LED’S IN EACH LAMP).
PANEL SHALL BE SEVEN TANK PROCESSED/POWER COATED.

ON INDICATION FOR OUT GOING SWITCHES.

FOR SWITCHES ABOVE 100A RATING, SOLID CONNECTION USING BUSBAR SHALL BE
BROUGHT OUT IN CABLE ALLEY FOR INCOMING/ OUTGOING CONNECTIIONS.
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FOR SWITCHES 100 A AND LESS THAN 100A, CONNECTION FROM BUSBAR TO
CONNECTOR IN CABLE ALLEY SHALL BE PROVIDED WITH COPPER WIRE.

THE PANEL COLOUR SHALL BE PREFERABLY SIEMEN GRAY COLOUR.

SPECIFICATION FOR EARTHING

SCOPE:-
This chapter covers the essential requirement of earthing system components
and their installation. This shall be read with which lays down criteria for their
design. For details not covered in these specifications, IS Code of Earthing (IS
: 3043-1987) shall be referred to.
APPLICATION:-
The electrical distribution system in the department is with earthed neutral (i.e.,
neutral earthed at the transformer/generator end). In addition to the neutral earthing,
provision is made for earthing the metallic body of equipment’s and non-current
carrying metallic components in the sub-station, as well as in the internal/external
electrical installations.
Earthing system is also required for lightning protection, computer installations and
for functional reasons.
Earthing requirements are laid down in Indian Electricity Rules,1956,as amended
from time to time, and in the Regulations of the Electricity Supply Authority
concerned. These shall be completed with.
Though this chapter form part of the Specifications for Internal El works, these
requirements shall be complied with in works of earthing for other applications also.
MATERIALS.
EARTH ELECTRODES.
TYPES:-

The type of earth electrode shall be any of the following, as Specified (For selection
criteria in designs)

(a) Pipe earth electrode.
(b) Plate earth electrode.
(c) Strip or conductor earth electrode.

1.2.1.2. Electrode materials and dimensions:-

1.2.2.

(i) The materials and minimum sizes of earth electrodes shall be as per table VIII.

(i) Gl pipe electrodes shall be cut tapered at the bottom, and provided with holes of
12mm dia, drilled not less than 7.5cm from each other upto 2m of length from the
bottom.

(iii) The length of the buried strip or conductor earth electrode shall be not less than
15m. This length shall suitably be increased if necessary, on the basis of the
information available about soil resistance, so that the required earth resistance is
obtained. Prior approval of the Engineer-in-charge shall be taken for any such in-
crease in length.

EARTHING CONDUCTOR:-

(i) The earthing conductor (protective conductor from earth electrode upto the main
earthing terminal/earth bus, as the case may be) shall be of the same material as
the electrode, viz, Gl or copper, and in the form of wire or strip as specified.
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(ii).

The size of earthing conductor shall be specified, but this shall not be less than
the following (For calculating the size of the earthing conductor in design).
5mm dia (6SWG) for Gl, or 4mm dia (8SWG) for copper wire.
25mmx4mm in the case of Gl strip, or
20mmx3mm in the case of copper strip.
Earthing conductor larger that the following sectional areas need not be used,
unless otherwise specified.
150 Sgq.mm. in case of Gl in case of Gl,
or,
100 Sg.mm. in the case of copper strip.

EARTH BUS:-

Two copper strips, each of size 50mmx5mm shall be provided as earth bus in a
11KV sub-station and/or diesel generating station irrespective of the capacity of
the transformer or the D.G. set. Each of these strips shall be connected to an
independent earth electrode. The two earth leads from the body of each
transformer/panel/generating set etc. shall be connected to these two strips of
earth bus. The two strips of the earth bus shall be bonded together.

The neutral earth leads of the transformer and/or generator alternator shall not be
connected to this earth bus. They shall be connected directly to individual earth
electrodes.

HARDWARE ITEMS:-

and forged tinned brass in case of copper plate electrodes.

PROTECTIVE (Earth continuity Loop Earthing) CONDUCTOR:-
The material and size of protective conductors shall be as specified.(For criteria
in design of these)

The minimum cross sectional area of a protective conductor (not contained within
a cable or flexible cord) shall be:-

(a). 2 mm dia (14 SWG) in case of copper.

(b). 2.5 mm dia (12 SWG) in case of Gl,or.

(€). 2.24 mm dia (13 SWG) in case of Aluminum.

Unless otherwise specified, Gl conductor should not be ordinarily used as
protective conductor within any circuit, beyond a DB down stream.

LOCATION FOR EARTH ELECTRODES:-

Normally an earth electrode shall not be located closer than 1.5 m from any
building. Care shall be taken to see that the excavation for earth electrode does
not affect the foundation of the building, in such cases, electrodes may be located
further away from the building, with the prior approval of the Engineer-in-charge.
The location of the earth electrode will be such that the soil has a reasonable
chance of remaining moist as far as possible. Entrances, payments and road
ways, should be avoided for locating earth electrodes.

INSTALLATION.
ELECTRODES.
Various types of electrodes:-
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(a) Pipe electrode shall be buried in the ground vertically with its top at not less
than 20cm below the ground level.
(b) In locations where the full length of pipe electrode is not possible to be installed due to
meeting a water table, hard soil or rock, the electrode may be to reduced length, provided
the required earth resistance result is achieved with or without additional electrodes, or
any alternative method of earthing may be adopted, with the prior approval of the
Engineer-in-charge. Pipe electrodes may also be installed in horizontal formation in such
exceptional cases.
(ii) Plate electrode shall be buried in ground with its faces vertical, and its top not less
than 3 m below the ground level.
(iii) When more than one electrode (plate/pipe) is to be installed a separation of not
less than 2m shall be maintained between two adjacent electrodes
(a) The strip or conductor electrode shall be buried in trench not less than 0.5m deep.
(b)If conditions necessitate the use of more than one strip or conductor electrode, they
shall be laid as widely distributed as possible, in a single straight trench where feasible,
or preferably in a number of trenches radiating from one point.

(c) If the electrode cannot be laid in a straight length. it may be laid in a zig-zaq

1.4.1.2. Artificial treatment of soil:-

When artificial treatment of soil is to be resorted to, the same shall be

specified in the schedule of work. The electrode shall be surrounded by

charcoal/coke and salt as indicated. In such cases, excavation for earth

electrode shall be increased as per dimensions indicated in these figures.

1.4.1.3. Watering arrangement:-

1.4.2.

0] In the case of plate earth electrodes, a watering pipe 20mm dia, medium
class pipe shall be provided and attached to the electrodes as shown in
gif. 4 and 5. A funnel with mesh shall be provided on the top of this pipe for
watering the earth.

(i) In the case of pipe electrodes, a 40mm x 20mm reducer shall be used for
fixing the funnel with mesh.

(iii) The watering funnel attachment shall be housed in a masonry enclosure of
size not less than 30cm x30cmx30cm.

(iv) A cast iron/MS frame with MS cover, 6mm thick, and having locking
arrangement shall be suitably embedded in the masonry enclosure.

EARTHING CONDUCTOR (Main earthing lead):-

(i) In the case of plate earth electrode, the earthing conductor shall be
securely terminated on to the plate with two bolts, nuts, check nuts and
washers.

(i) In the case of pipe earth electrode, wire type earthing conductor shall be

secured using a through bolt, nuts and washers and terminating socket.

(iii) A double C-clamp arrangement shall be provided for terminating tape type
earthing conductor with Gl watering pipe coupled to the pipe earth
electrode. Galvanized “C” shaped strips, bolts, washers, nuts and
checkouts of adequate size shall be used for the purpose.
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(iv)  The earthing conductor from the electrode upto the building shall be protected
from mechanical injury by a medium class, 15mm dia. Gl pipe in the case of wire, and by
40mm dia, medium class buried at least 30cm deep (to be increased to 60cm in case of
road crossing and pavements). The portion within the building shall be recessed in walls
and floors to adequate depth in due co-ordination with the building work.

(v)  The earthing conductor shall be securely connected at the other end to the
stub/earth bar provided on the switch board by:

(a)  Soldered or preferably crimped lug, bolt, nut and washer in the case of wire, and,
(b)  Bolt, nut and washer in case of strip conductor.

In the case of substations or alternators, the termination shall be made on the earthing
terminal of the neutral point on the equipment and/or the earth bus, as the case may be.

EARTH BUS AND MAIN EARTHING TERMINAL :-

(i) In the case of substations and generating stations, two numbers copper/Gl (as
specified) earth bus shall provided, duly connected to two numbers of
independent electrodes, exclusively for equipOment (body) earthing of substation
or generating station equipments.

(i) In all other installations, main earthing terminal shall be provided at the main
switch board. This may be in the form of earth stud or single earth bar depending
on the type of the switch board.

Following conductors shall be terminated on to the main earthing terminal.

Earth connection from electric supply company (where provided).

Earthing conductor from electrode.

Protective conductors.

Equipotential bonding conductors.

PROTECTIVE(Loop earthing/earth continuity) CONDUCTOR:-

(i) Earth terminal of every switch board in the distribution system shall be bonded to
the earth bar/terminal of the upstream switch board by protective conductor (s).

(i) Two protective conductors shall be provided for a switch board carrying a 3 phase
switch gear thereon.

(iii) All the mountings of industrial type switch boards shall be bonded to the earth
stud/earth bar using a protective conductor looping from one to another. Loop
earthing of individual units will not be however necessary in the case of cubicle
type switchboards.

(iv) The earth connector in every distribution board (DB) shall be securely connected
to the earth stud/earth bar of the corresponding switch board by a protective
conductor.

(v) All metallic switch boxes and regulator boxes and regulator boxes in a circuit shall
be connected to the earth connector in the DB by protective conductor (also called
circuit protective or loop earthing conductor), looping from one box to another upto
the DB.

(vi) The earth pin of socket outlets as well as metallic body of fan regulators shall be
connected to the earth stud in switch boxes by protective conductor. Where the
switch boxes are of non-metallic type, these shall be looped at the socket earth
terminals, or at an independent screwed connector inside the switch box. Twisted
earth connections shall not be accepted in any case.

(viij  Double earthing strips in rising mains, bus trunking etc. shall be securely
connected to the earth bar/earth stud at the sending end switch board. In the case
of overhead busbar systems, protective conductor shall be provided in addition to
feeder cable armouring connection

=

BOICOE

EARTH RESISTANCE:-
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The earth resistance at each electrode shall be measured. No earth electrode
shall have a greater ohmic resistance than 5 ohms as measured by an approved
earth testing apparatus. In rocky soil the resistance may be up to 8 ohms.

Where the above stated earth resistance is not achieved, necessary improvement
shall be made by additional provisions, such as additional electrode (s), different
type of electrode, or artificial chemical treatments of soil etc., as may be directed
by the Engineer-in-charge.

In addition to the above (I) The earthing is to be got A/T’ed in the presence of
representatives of A/T wing or any other nominated authority as per A/T Schedule
till the final results are achieved. The testing equipment required that at site shall
be arranged by the contractor without any extra charges.

MARKING:-

Earth bars/terminals at all switch boards shall be marked permanently, either as
“E” or as.

Main earthing terminal shall be marked “SAFETY EARTH- DO NOT
DISCONNECT”.

USE OF RESIDUAL CURRENT DEVICES (RCDs):-

An extract on selection and application of RCDs ( also known as RCBs) from
IS:12640-1988 is given Appendix H. Provision of RCD shall be specified in
individual cases keeping in view the type, use, importance, system of earthing and
nature of electrical installations to be protected by the RCCBs, requirements of the
local electric supply company, etc. The sensitivity shall be 30mA, 100mA, 300mA,
or 500mA as specified.

TABLE VIII
MATERIALS AND SIZES OF EARTH ELECTRODES
[Clause 1.2.1.2(i)]

Type of Electrode Material Size
Pipe Gl Medium Class 40 mm dia
4.5 m long
(Without any joint)
Plate (i) Gl 600 mm x 600 mm x 6 mm thick
(i) Copper 600 mm x 600 mm x 3 mm thick
Strip (i) Gl 100 Sgq.mm section.
(ii) Copper 40 Sg.mm section
Conductor (i) Gl 5 mm dia (6 SWG)
(ii) Copper 4 mm dia (8 SWG)

Note:- Galvanization of Gl items shall conform to class IV of I1S: 4736-1986

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017



33

LIST OF APPROVED MAKES- BSNL ELECTRICAL WING

(AS ON 29.02.2016)

. No. Item Makes
1 Engine Ashok Leyland /Cummins/ Cater pillar / KOEL/
Volvo Penta / Mahindra &
Mahindra (up to 200 KVA) /Escorts (up to 30
KVA)/ Eicher (up to 35 KVA)
2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC /
Leroy Somer / Stamford/Jyoti Ltd
3 Battery (Lead Acid / Amara Raja / AMCO / Farukawa / Hitachi / Exide/
Mntc. Free) Prestolite / Standard
4 HV Switchgear Biecco Lawrie / Crompton / Kirloskar /
(Vacuum Circuit MEI / Jyoti Ltd
Breaker/SF6)
5 Transformer (Oil filled ABB / Schneider Electric /Andrew Yule / Bharat
/ Dry type) Bijlee / Crompton / EMCO /
a) Above 400 KVA Kirloskar / Siemens
b) Up to 400 KVA In addition to above makes, Uttam/
Patson/Rajasthan Transformer and
Switchgear
6 Air Circuit Breaker L&T/ Schneider Electric / Siemens
7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens
8 SDF units L&T/ Schneider Electric / Siemens/
HPL/Havells
9 Power Contactors L&T/ Schneider Electric / Siemens/
Lakshmi(LECS)
10 Change Over Switch HPL / Havells / H-H Elcon
11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric /
Neptune Ducati/Syntron/ABB
12 Bus Bar Trunking/ Moeller / L&T / Schneider Electric
Sandwiched Bus Duct /ABB/Legrand/Zeta
13 Power Capacitors L&T/EPCOS(Siemens)/ABB/Crompton/
(MPP/APP) Schneider Electric/Neptune Ducati
14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/ Meco /
Rishabh /
Universal/HPL/L&T/ABB/Yokins
15 Cold shrink HT/LT Denson / 3M(M-Seal )/ Raychem
Cable Joint
16 Rubber Matting ISI mark
17 MCB/ Isolator Crompton / Havells / Indokopp / MDS
/ELCB/RCCB/ Legrand/ L&T / Schneider Electric/
Distribution Board Siemens / Standard/ABB/HPL
18 MS/ PVC Conduit ISI mark
19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab
20 HT/LT Cables ISI mark
21 PVC insulated copper conductor wire | ISI mark
22 Centrifugal Pump Amrut / BE / Beacon / Batliboi /
Crompton / Jyoti / Kirloskar / KSB /
Mather & platt / WASP/Grundfos
23 Submersible Pump Crompton/Amrut / BE / Calama /
Kirloskar / KSB
24 Motors ABB/ Bharat Bijlee / Crompton Greaves /
Schneider Electric / HBB / KEC /
Siemens/Jyoti Ltd
25 Fresh Air Fans GE / Khaitan/Almonard/Crompton
26 Starter ABB / BCH / Schneider Electric / L&T /
Siemens /
27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip
28 GI/MS Pipe ATC / ATL /BST /GSI /ITC/ITS /IIA /J3ST/
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Jindal /TTA / Tata/Zenith

29 Foot Valve ISI mark
30 Gate Valve Advance/Audco/Johnson
Controls/Zoloto/Annapurna / Fountain / Kirloskar
/ Leader / Sant / Trishul
31 Compressors Carrier/Emerson copeland/York/ Danfoss (for
chillers only)
32 Resin Bonded Glass Fibre Glass / Pilkingston / UP Twiga
wool
33 Expanded Polystyrene BASF(India) Ltd.
34 Gauge Feibig / H.Guru / Pricol
35 Controls FLICA / Honeywell / Indfoss / Penn-
Danfoss / Ranco / Ranutrol / Sporland
36 Fine Filters Anfiltra Effluent / ARW / Athlete/
Airtake/ Dyna / Kirsloskar/ Puromatic/
Purafill/ Purolator / Tenacity
37 GI Sheet HSU Jindal / National / Nippon Denro /
Sail / Tata
38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/
Hochiki / Nitton /System Sensor/
Wormald/Honeywell Essar/Notifier
39 Ionization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki /
Nitton / System Sensor /
Wormald
40 Photo Electric Smoke Appollo / Cerebrus / Edward / Fenwal/
Detector Hochiki / Nitton / Wormald /System
Sensor
41 Fire Panel Agni Instruments / Agni Devices/ Aruna
(Microprocessor Agencies/ Carmel Sensor / Ravel
based) Elect./Honeywell Essar/Notifier/Navin
Systems
42 Sprinkler/ Hose Reel & ISI mark
Hose Pipe
43 Fire Extinguisher ISI mark
44 Lift OTIS, Kone, Mitsubishi , Schindler,
Johnson, Thyssenkrupp Elevator(India)
NOTE:
1. Items which are approved from O/o0 PGM(E) BSNL New Delhi till last date of sale of tender,

shall also be accepted.

The accessories such as CT/PT/measuring instrument/relays provided by approved make in
respect of Transformer/HT Panel/DG /AC Package Units as supplied by approved manufacturer
along with the equipments are also acceptable in addition.

24/EE/BSNL/ED/DMA/Tender/2017-18

Date 06/12/2017




35

ANNEXURE-I
MODEL FORM OF BANK GUARANTEE

Whereas (hereinafter called “the Contractor(s)

"has submitted its Tender dated for )

(Nameof Work )

KNOW ALL MEN by these presents that WE

of having our registered office at
(hereinafter called “the Bank”) are bound unto
(hereinafter called “the B.S.N.L.”) in the sum of
for which payment will and truly to be made of the said B.S.N.L., the Bank
binds itself, its successors and assigns by the these presents.

THE CONDITIONS of the obligation are :

1- If the Contractor(s) withdraws its tender during the period of Tender validity specified on the

Tender Form, or

2- If the Contractor(s) having been notified of the acceptance of its Tender
by Bharat Sanchar
Nigam Limited during the period of Tender validity.

a) Fails or refuses to execute the Contract.

b) Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender

document.
We undertake to pay to Bharat Sanchar Nigam Limited upto the above amount upon receipt of its
first written demand, without B.S.N.L. having to substantiate its demand, provided that in its
demand B.S.N.L. will note that the amount claimed by it is due to it owing to the occurrence of
one or both of the two conditions specifying the occurred condition or conditions. The guarantee
will remain in force as specified in the Tender Document upto and including Thirty (30) days after
the period of the Tender validity, and any demand in respect thereof should reach the Bank not
later than the specified date/dates.

Signature of the Bank
Name of witness Signature of the Witness
Address of witness
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ANNEXURE-II

MODEL FORM OF PERFORMANCE GUARANTEE

BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE FOR ELECTRICAL INSTALLATION/O & M/ AIR
CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS AND SUB-STAITION WORKS etc.
for

(Name of work) and

Whereas ------------- (here in after called” the Contractor(s)” has submitted its Tender dated
for (Name of work) and
Whereas----------------- (here in after called” the Contractor(s)” has been communicated the acceptance
of its tender dated for (Name of work)vide letter No. dated
BSNL.

KNOWN ALL MEN by these presents that We of having our
registered office at (here in after called “The bank”)are bound up to

(here in after called “the BSNL”) in the sum of for which payment will
and truly to be made of the said BSNL,the Bank binds itself, its successors and assigns by these
presents.

We (name of the bank) do hereby undertake to pay the amounts due
and payable under this guarantee without any demure, merely on a demand from the BSNL by reason of
breach by the said contractor(s)’of any of the terms or conditions contained in the said Agreement or by
reason of the contractor(s)’'failure to perform the said Agreement. Any such demand made on the bank
shall be conclusive as regards the amount due and payable by the Bank under this guarantee where the
decision of BSNL in these counts shall be final and binding on the bank. However, our liability under this
guarantee shall be restricted to an amount not exceeding

We under take to pay to the BSNL any money so demanded notwithstanding any dispute or disputes
raised by the contractor(s)/supplier(s) in any suit or proceeding pending before any court or tribunal
relating thereto our liability under this present being absolute and unequivocal. The payment so made by
us under this bond shall be valid discharge of our liability for payment there under and the
contractor(s)/supplier(s) shall have no claim against us for making such payment.

We (name of the bank) further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of
the said Agreement have been fully paid and its claims satisfied or discharged or till
(office/Department) BSNL certifies that the terms and conditions of
the said Agreement have been fully or properly carried out by the said contractor(s) and accordingly
discharges this guarantee. Unless a demand or claim under this guarantee is made on us in writing on or
before the expiry of TWO/TWO AND HALF/THREE YEARS(as specified in the agreement) from the date
hereof, we shall be discharged from all liabilities under this guarantee thereafter.
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iv) We (name of the bank) further agree with the BSNL that the
BSNL shall have the further liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement or to extend
time of performance by the said contractor(s) from time to time to postpone for any time or from
time to time any of the powers exercisable by the BSNL against the said Contractor(s)and to
forbear or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extension being granted to
the said Contractor(s) or for any forbearance, act or omission on the part of the BSNL or any
indulgence by the BSNL to the said Contractor(s) or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so relieving
us.

v) This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s)/supplier(s).

vi) We (name of the bank) lastly undertake not to revoke this guarantee
during its currency expect with the previous consent of the BSNL in writing .

Dated day of For
(Indicate the name of bank)
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ANNEXURE-III

“NO RELATIVE WORKING IN BSNL” CERTIFICATE
(To be uploaded with Eligibility conditions)

S/o

R/o

here by certify that none of my relative(s) as defined below is/are employed in BSNL unit as per details given in the tender
document. In case at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have absolute right to
take any action as deemed fit/without any prior intimation to me.

(i) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from
participation in tenders and execution of works in the different units of BSNL. The near relatives for this
purpose are defined as :

a. Members of a Hindu Undivided family
b. They are husband and wife

c. The one is related to the other in the manner as father, mother, son(s) & son’s wife (daughter-in-

law), Daughter (s) & daughter’s husband (son-in-law), brother (s) & brother’s wife, sister (s) &
sister’s husband (brother-in-law)

The company or firm or any other person is not permitted to tender for works in BSNL Unit in which
his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief Engineer / Chief Archt./
Corporate office for non-executive employees and all SSA in a circle including circle office / Chief
Eng./ Chief Archt./ Corporate office for executive employees (including those called as Gazetted
officers at present). The tenderer should give a certificate that none of his/her such near relative is
working in the units as defined above where he is going to apply for tender / work, for
proprietorship, partnership firms and limited company certificate shall be given by the authorized
signatory of the firm. Any breach of these conditions by the company or firm or any other person,
the tender/work will be cancelled and earnest money/performance guarantee will be forfeited at
any stage whenever it is so noticed. BSNL will not pay any damages to the company or firm or the
concerned person. The company or firm or the person will also be debarred for further
participation in the concerned unit.

(Dated Signature of contractor)

(Seal of the firm)
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ANNEXURE-IV

PROFORMA FOR AFFIDEVIT REGARDING EPF/ ESI PROVISIONS
(To be uploaded with Eligibility conditions)

Resident Of ....ocovcviceiece s hereby give an undertaking that:

(n * EPF and Miscellaneous provisions Act, 1952 (amended upto date) is not applicable to my
/ our establishment.

* 1 / We have registered as per the EPF and Miscellaneous provisions Act, 1952 and our
Registration N0. is ......ccvevevecevcinee e e We undertake to keep it valid during the
currency of contract.

* 1 / We shall produce EPF registration certificate within 15 days, from the date of issue of
intimation from BSNL regarding intent to accept the tender. In case | / We fail to produce
the said document within the prescribed time frame, BSNL shall have the right to forfeit
the whole Earnest Money and cancel the tender and further | / We will not participate in
the next tender for the same work.

() * ESIC Act, 1948 (amended upto date) is not applicable to my / our establishment.
* 1/ We have registered as per the ESIC Act, 1948 (amended upto date) and our
Registration NO. iS ..cccvivieiiceere e e We undertake to keep it valid during the
currency of contract.
* | / We shall produce ESIC registration certificate within 15 days, from the date of issue of
intimation from BSNL regarding intent to accept the tender. In case | / We fail to produce
the said document within the prescribed time frame, BSNL shall have the right to forfeit
the whole Earnest Money and cancel the tender and further | / We will not participate in

the next tender for the same work.

In case at my stage, it is found that the information given by me is false / incorrect, BSNL shall
have the absolute right to take any action as deemed fit, without any prior intimation to me.

* (Strike out whichever is not applicable)

(Dated Signature of contractor)

(Seal of the firm)
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ANNEXURE-V

PROFORMA FOR AFFIDEVIT REGARDING registration under Himachal Pradesh Value

Added Tax Act 2005
(To be uploaded with Eligibility conditions)

Resident Of ....ccocviveiece s hereby give an undertaking that:

I / We shall get registered under the Himachal Pradesh Value Added Tax Act 2005 in the
prescribed format within 15 days, from the date of issue of intimation from BSNL
regarding intent to accept the tender. In case | / We fail to produce the said document
within the prescribed time frame, BSNL shall have the right to forfeit the whole Earnest
Money and cancel the tender and further | / We will not participate in the next tender for
the same work.

(Dated Signature of contractor)

(Seal of the firm)
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ANNEXURE-VI

VENDOR GST DETAILS

Sr. Description Details to be filled in by
No. contractor

Vendor Name

A
B [Type of vendor i.e. whether registered or unregistered
C [State wise registration address of the vendor

(In case vendor has presence in multiple states)

D State of registration along with PIN code

E |PAN No. of vendor

F |GSTIN No. of registered vendor (If registered in
multiple states, then listing all GSTINSs)
under which invoices are raised by vendor

G Status of vendori.e. SEZ, EOU, DTA, Government,
Local authority

H List of goods and services provided by vendor

HSN code for goods/SAC for services
supplied by vendor

GST compliance rating (Optional)

Whether supply is exempt/non taxable

Whether reverse charge scheme is applicable. (Yes/No)

S| |R|—

Whether compounding scheme applicable (Yes/No).
In case purchase is from dealers under composition
scheme GST cost will be inbuilt in supply and vendor
will not charge GST separately

N |Whether TDS applicable (Yes/No)

Email address of vendor

P Phone Nos. of vendor

(Seal of the firm) (Dated Signature of Contractor

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017




2

GSTN DETAILS OF BSNL
Form GST REG-25

Sr. Description Details
No.
A |Legal & trade Name Bharat Sanchar Nigam Limited
B [Type of vendor i.e. whether registered or unregistered | Registered
C State wise registration address of the vendor 0/0 the Chief General Manager
(In case vendor has presence in multiple states) BSNL, HPTC, Block No. 11, SDA Complex,
Kasumpati, Shimla 171 009 (HP)
D State of registration along with PIN code Himachal Pradesh 171009
E PAN No. of vendor AABCB5576G
F GSTIN No. of registered vendor (If registered in 02AABCB5576G3Z7V
multiple states, then listing all GSTINs)
under which invoices are raised by vendor
G [TIN under VAT 02011200359
H Service Tax Registration No. AABCB5576GSD816
| Corporate Identity Number (CIM) U74899DL2000G0I107739
J Status of vendor i.e. SEZ, EOU, DTA, Government, Public Sector Undertaking
Local authority
K List of goods and services provided by vendor Telecommunication services
L HSN code for goods/SAC for services HSN CODE 85176230, 85235210
supplied by vendor SAC CODES 00440398, 00440229,
00440406
M |GST compliance rating (Optional)
N Whether supply is exempt/non taxable No
O Whether reverse charge scheme is applicable. No
(Yes/No)
P Whether compounding scheme applicable (Yes/No). No

In case purchase is from dealers under composition
scheme GST cost will be inbuilt in supply and vendor
will not charge GST separately

Whether TDS applicable (Yes/No) No

Email address of vendor bsnlgst.hp@gmail.com
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BSNL EW CLAUSES OF CONTRACT

Performance
Guarantee

CLAUSES OF CONTRACT
CLAUSE-1

1.1 i) The contractor is required to furnish performance guarantee for an amount equal to 5% of the
contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a
standard format) within two weeks from the date of issue of award letter. The validity period of the
performance security in the form of performance bank guarantee shall be one year from the date of actual
completion of work. Compensation or the other sums of money payable by the contractor under the terms
of this contract may be deducted from or paid by the sale of a sufficient part of his performance guarantee
or from the interest arising therefrom, or from any sums which may be due to or may become due to the
contractor by BSNL on any account whatsoever and in the event of his performance guarantee being
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make
good in cash or guarantee bonds or fixed deposit receipt tendered by the state bank of India or by
scheduled banks executed in favour of BSNL.

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one year
beyond that. In case the time for completion of works gets enlarged ,the contractor shall get the validity of
Performance Guarantee extended to cover such enlarged time for completion of work.

iii) The Engineer —in —charge shall not make a claim under the performance guarantee except for amounts
to which BSNL is entitled under the contract (not withstanding and or without prejudice to any other
provisions in the contract agreement in the event of:

a) Failure by the contractor to extend the validity of the Performance guarantee as described
herein above, in which event the engineer-in-charge may claim the full amount of the
Performance Guarantee.

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the contractor or
determined under clauses/conditions of the agreement, within 30 days of the service of notice
to this effect by engineer-in-charge.

iv)in the event of the contract being determined or rescinded under provision of any of the
Clause/Condition of the agreement, the Performance guarantee shall stand forfeited in full and shall be at
the disposal of the BSNL.

1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the
Performance guarantee and the Bank is unable to make payment against the fixed deposit receipt, the loss
caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional
security to the BSNL to make good the deficit.

CLAUSE 1A

Recovery
of Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit
Government/BSNL at the time of making any payment to him for work done under the contract to deduct a
sum at the rate of 10% of the gross amount of each running bill till the sum along with the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered value. This will be
released after an observation period of 06 Months after the date of Completion of work alongwith
Performance Guarantee.
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CLAUSE 2

2.1

Compensation

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to BSNL on account of such breach, pay as agreed

for Del . . .
orveay compensation the amount calculated at the rates stipulated below or such smaller amount as decided by
the Superintending Engineer (whose decision in this regard shall be final and binding).
i) First ten weeks - 0.5% of contract value per week
ii) Next ten weeks - 0.7% of contract value per week

2.2 Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 12% of the tendered value of work. The amount of compensation may be adjusted or set-off against
any sum payable to the contractor under this or any other contract with BSNL.

2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection work is
deemed to have been completed after successful completion of the initial acceptance testing by T&D Circle
and as per BSNL standards. For Sub Station, the date of clearance from electrical inspector and for wet
riser system date of clearance from concerned Fire authority is taken as deemed date of completion. For lift
the date of completion shall be taken as the date of clearance from the lift inspector.

CLAUSE 3

3.0 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his right

When against the contractor in respect of any delay, or inferior workmanship or otherwise to any claims for
f::t;:d damage in respect of any breaches of the contract and without prejudice to any rights or remedies under
Determined  any of the provisions of this contract or otherwise and whether the date for completion has or has not

elapsed by notice in writing absolutely determine the contract in any of the following cases

(i) If the contractor having been given by the engineer-in charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in any inefficient or
otherwise improper or unworkman like manner shall omit to comply with the requirements of such
notice for a period of seven days thereafter.

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed
or if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager
or which entitle the court to make a winding up order.

(iii) If the contractor has, without reasonable cause suspended the execution of the work or has failed
to proceed with the work with due diligence so that in the opinion of the engineer-in-charge( which
shall be final and binding) he will be unable to secure completion of the work by the date for
completion and continues to do so after a notice in writing of seven days from the Engineer-in-
Charge.

(iv) If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and does
not complete them within the period specified in a notice given in writing in that behalf by the
Engineer-in-Charge.

(v) If the contractor persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms and conditions of the contract and does not
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remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him
in that behalf by the Engineer-in-Charge.

(vi) If the contractor commits any acts mentioned in clause 21 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the
engineer-in charge on behalf of the BSNL shall have powers.

a) To determine or rescind the contract as aforesaid( of which termination or rescission notice in
writing to the contractor under the hand of the engineer-in-charge shall be conclusive evidence)
upon such determination or rescission the full performance guarantee and security deposit of the
contractor shall be liable to be forfeited and shall be absolutely at the disposal of BSNL. If any
portion of the performance guarantee and security deposit has not been paid or received it would
be called for and forfeited.

b) To employ labour paid by BSNL and to supply materials to carry out the work or any part of the
work debiting the contractor with the cost of the labour and the price of the materials( of the
amount of which cost and price certified by the engineer in charge shall be final and conclusive
against the contractor) and crediting him with the value of the work done in all respects in the
same manner and at the same rates as if it had been carried out by the contractor under the terms
of this contract. The certificate of divisional officer as to the value of the work done shall be final
and conclusive against the contractor provided always that action under the sub clause shall only
be taken after giving notice in writing to the contractor. Provided also that if the expenses incurred
by BSNL are less than the amount payable to the contractor at his agreement rates, the difference
should not be paid to the contractor.

c) After giving notice to the contractor to measure up the work of the contractor and to take such
whole or the balance or part thereof as shall be unexecuted out of his hands and to give it to
another contractor to complete in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original contractor if the whole work had been executed by
him( of the amount of which excess the certificate in writing of the engineer-in-charge shall be final
and conclusive) shall be borne and paid by the original contractor and may be deducted from any
money due to him by BSNL under this contract or on any other account whatsoever or from his
performance guarantee or the proceeds of sales thereof or a sufficient part thereof as the case may
be. If the expenses incurred by BSNL are less than the amount payable to the contractor at his
agreement rates, the differences shall not be paid to the contractor.

The contractor whose contract is determined or rescinded as above shall not be allowed to participate in
the tendering process for the balance work.

In the event of any one or more of the above courses being adopted by the engineer-in-charge the
contractor shall have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made any advances on account
or with a view to the execution of the work or the performance of contract and in case action is taken
under any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum for
any work thereof or actually performed under this contract unless and until the engineering-in-charge has
certified in writing the performance of such work and the value payable in respect thereof and he shall only
be entitled to be paid the value so certified.

Provided further that if any of the recoveries to be made, while taking action as per (b) and/or (c) above,
are in excess of the performance guarantee and security deposit forfeited, these shall be limited to the
amount by which the excess cost incurred by BSNL exceeds the performance guarantee and security
deposit so forfeited.
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CLAUSE 4

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 thereof, shall

Contractor have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a
Liable to waiver of any of the conditions hereof and such powers shall not withstanding be exercisable in the event
z:’npensati of any future case of default by the contractor and the liability of the contractor for compensation shall
on even if remain unaffected. In the event of the engineer-in-charge putting in force all or any of the powers vested
action not in him under the preceding clause he may, if he so desires, after giving a notice in writing to the contractor
taken under take possession of (or at the sole discretion of the engineer-in-charge which shall be final and binding on
Clause 3 the contractor) use as on hire( the amount of the hire money being also in the final determination of the
engineer-in-charge) all or any tools, plant materials and stores, in or upon the works, or the site thereof,
belonging to the contractor, or procured by the contractor and intended to be used for the execution of the
work or any part thereof, paying or allowing for the same in account at the contract rates or in the case of
these not being applicable at current market rate to be certified by the engineer-in-charge, whose
certificate thereof shall be final and binding on the contractor, Engineer in charge by notice in writing may
order the contractor or his clerk of the works, foreman or other authorised agent to remove such tools,
plant, materials or stores from the premises(within a time to be specified in such notice) and in the event of
the contractor failing to comply with any such requisition, the engineer-in-charge may remove them at the
contractor's expenses or sell them by auction or private sale on account of the contractor and at his risk in
all respects and the certificate of the engineer-in-charge as to the expenses of any such removal and the

amount of the proceeds and expense of any such sale shall be final and conclusive against the contractor.

CLAUSE 5

The time allowed for carrying out the work as entered in the tender as per Schedule’F’ or the extended
Time and time shall be strictly observed by the contractor and shall be the essence of the contract on the part of the

Extension for
Delay

5.1

5.2

contractor and shall be reckoned from the tenth day after the date on which the order to commence the
work is issued to the contractor .If the contractor commits default in commencing the execution of the
work as aforesaid, BSNL shall, without prejudice to any other right or remedy available in law, be at liberty
to forfeit the earnest money and the performance guarantee absolutely.

To ensure good progress during the execution of the work, the contractor shall be bound in all cases in
which the time allowed for any work exceeds, one month( save for special jobs) to complete 1/8" of the
whole of work before 1/4 th of the whole time allowed under the contract has elapsed; 3/8th of the work
before 1/2 of such time has elapsed, and 3/4th of the work, before 3/4th of such time has elapsed. For
special jobs, if a time schedule has been submitted by the contractor and the same has been accepted by
the engineer-in-charge, the contractor shall comply with the said time schedule

If the work(s) be delayed by:-

i) force majeure, or

ii) abnormally bad weather, or

iii) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing
work not forming part of the contract or

vi) Non-availability of stores, which are the responsibility of BSNL to supply.

vii) Any other cause which, in the absolute discretion of the authority mentioned in Schedule’F’ is

beyond contractor’s control.
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Then upon the happening of any such event causing delay, the contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to
the satisfaction of the Engineer-in-Charge to proceed with the works.

Request for extension of time, to be eligible for consideration, shall be made by the contractor in writing
within 30 days of the happening of the event causing delay. The contractor may also, if practicable,
indicate in such a request the period for which extension is desired. Non application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-charge and
this shall be binding on the contractor.

CLAUSE 6

Measurements
of Work Done

6.2

6.3

6.4

6.5

6.6

All measurement of all items having financial value shall be entered in Measurement Book so that a
complete record is obtained of all works performed under the contract.

All Measurements shall be taken jointly by the Engineer-in-charge or his authorised representative and by
the contractor or his authorised representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer-in-charge and the contractor or their
representatives in token of their acceptance. If the contractor objects to any of the measurements
recorded, a note shall be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not available and the work of recording
measurements is suspended by the Engineer-in-charge or his representative, the Engineer-in-charge and
the BSNL shall not entertain any claim from contractor for any loss or damages on this account. If the
contractor or his authorised representative does not remain present at the time of such measurements
after the contractor or his authorised representative has been given a notice in writing three(3) days in
advance or fails to countersign or to record objection within a week from the date of the measurement,
then such measurements recorded in his absence by the Engineer-in-charge or his representative shall be
deemed to be accepted by the contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other
things necessary for recording measurements.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards
and if for any items no such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days notice in writing to the engineer-in-charge or his
authorised subordinate incharge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof be taken
before the same is covered up or placed beyond the reach of measurement and shall not cover up and
place beyond the reach of measurement any work without the consent in writing of the engineer-in-charge
or his authorised subordinate in-charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of measurement
without such notice having been given or the engineer-in-charge’s consent being obtained the same shall
be uncovered at the contractor’s expense, or in default thereof no payment or allowance shall be made for
such work or the materials with which the same was executed.
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6.7

6.8

Engineer-in-charge or his authorised representative may cause either themselves or through another
officer of BSNL to check the measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of measurements.

It is also a term of this contract that recording of measurements of any item of work in the measurement
book and/or its payment in the interim, on account or final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor
from liabilities from any over measurement or defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to
be regarded
as Advances

7.2

7.3

7.4

7.5

No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole
of the work shall have been completed and certificate of completion given. But in the case of a work
estimated to cost more than Rs. Twenty thousand interim or running account bills shall be submitted by the
contractor for the work executed on the basis of recorded measurements. The contractor shall not be
entitled to be paid any interim payment if the gross work done since the last payment is less than Rs.
Twenty thousand.

Interim payment on account of amount admissible shall be made by the Engineer-in-charge certifying the
sum to which the contractor is considered entitled by way of interim payment at such rates as decided by
the Engineer-in-charge. The amount admissible shall be paid by 20" working day after the day of
presentation of the bill by the contractor to the Engineer-in-charge or his Sub Divisional Engineer.

Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire detection, fire
fighting and other specialised items, during progress of work, will be regulated as below :-

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at site and
after satisfactory physical inspection.

b) 10% of prorata of the approved price breakup of contract value after successful installation of
equipment.

c) 5% of the approved contract value after successful completion of Initial acceptance testing.

d) 5% of the approved contract value after successful completion of the final acceptance testing.

e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of the
approved contract value shall be released after clearance by Electrical inspector/ lift inspector/ Fire
officer respectively.

All such intermediate payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed and shall not preclude the requiring of
bad, unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract or any part thereof in any
respect or the accruing of any claim nor shall it conclude, determine or affect in any way the powers of the
engineer-in-charge under these conditions or any of them as to the final settlement and adjustment of the
accounts or otherwise or in any other way vary or affect the contract.

Pending consideration of extension of date of completion interim payments shall continue to be made as
herein provided, without prejudice to the right of BSNL to take action under the terms of this contract for
delay in the completion of work, if the extension of date of completion is not granted by the competent
authority.

CLAUSE 8
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8.1

Completion
Certificate

8.2

8.3

49

Within ten days of the completion of the work, the contractor shall give notice of such completion to the
engineer-in-charge and within thirty days of the receipt of such notice the engineer-in-charge shall inspect
the work and if there is no defect in the work shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating defects(a) to be rectified
by the contractor and/or(b) for which payment will be made at reduced rates, shall be issued but no final
certificate of completion shall be issued, nor shall the work be considered to be complete until the
contractor shall have removed from the premises on which the work shall be executed all scaffolding,
surplus materials and rubbish and dirt etc. from the site. if the contractor shall fail to comply with the
requirements of this clause as to removal of scaffolding, surplus materials and rubbish etc. the engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc.
and dispose of the same as he thinks fit and clean of such dirt as aforesaid and the contractor shall have no
claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually
realised by the sale thereof.

The contractor shall submit completion plan as required vide CPWD general specifications for Electrical
works( part 1 - Internal) 1994 and (part Il - External) 1995 /BSNL specifications as applicable within thirty
days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum
equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rs. Fifteen thousand
only) as may be fixed by the Superintending Engineer concerned and in this respect the decision of the
Superintending Engineer shall be final and binding on the contractor.

CLAUSE 9

9.1

Payment
of Final
Bill

9.2

Payment of
Contractor’s
Bill to Banks

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within
three months of physical completion of the work or within one month of the date of the final certificate of
completion furnished by the Engineer-in-charge whichever is earlier. No further claims shall be made by
the contractor after submission of the final bill and these shall be deemed to have been waived and
extinguished. Payment of those items of the bill in respect of which there is no dispute and of items in
dispute, for quantities and rates as approved by Engineer-in-charge, will, as far as possible be made within
the period specified here in under, the period being reckoned from the date of receipt of the bill by the
Engineer-in-charge or his authorised Sub Divisional Engineer, complete with account of materials issued by
BSNL and dismantled materials.

i) If the Tendered value of work is upto Rs. 5 lakhs : 3 months
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months

Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him
provided that the contractor furnishes to the engineer-in-charge (i) an authorization in the form of a legally
valid documents such as a power of attorney conferring authority on the bank to receive payments and (ii)
his own acceptance of the correctness of the amount made out as being due to him by BSNL or his
signature on the bill or other claim preferred against BSNL before settlement by the engineer-in-charge of
the account or claim by the payment to the bank. While the receipt given by such bank shall constitute a
full and sufficient discharge for the payment, the contractor shall whenever possible present his bills duly
receipted and discharge through his bank. Nothing herein contained shall operate to create in favour of
the bank any rights or equities vis-a-vis BSNL.

CLAUSE 10

Materia
Is to be

provide
d by the
Contrac
tor

i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates the
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be bound to
procure them from Engineer-in-charge.
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ii) As soon as the work is awarded, the contractor shall finalise the programme for the completion of work
as per clause 5 of this contract and shall give his estimates of materials required on the basis of drawings/or
schedule of quantities of the work. The Contractor shall give in writing his requirement to the Engineer-in-
charge which shall be issued to him keeping in view the progress of work as assessed by the Engineer-in-
charge.

The contractor shall see that only the required quantities of materials are got issued. Any such material
remaining unused and in perfectly good condition at the time of completion or determination of the
contract shall be returned to the Engineer-in-charge at the stores from which it was issued or at a place
directed by him by a notice in writing. The contractor shall not be entitled for loading, transporting,
unloading and stacking of such unused material except for the extra transportation, if any involved, beyond
the original place of issue.

The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading,
storing under cover as required, assembling and joining the several parts together as necessary.

All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall remain the
absolute property of BSNL and the contractor shall be the trustee of the stores/materials, and the said
stores/materials shall not be removed/disposed off from the site of the work on any account and shall be at
all times open to inspection by the Engineer-in-charge or his authorised agent.

In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself open
to account for contravention of the terms of the licences or permit and/or for criminal breach of trust, be
liable to BSNL for all advantages or profits resulting or which in the usual course would have resulted to him
by reason of such breach. Provided that the contractor shall in no case be entitled to any compensation or
damages on account of any delay in supply or non-supply thereof all or any such materials and stores
provided further that the contractor shall be bound to execute the entire work if the materials are supplied
by BSNL within the original scheduled time for completion of the work plus 50% thereof or schedule time
plus 6 months whichever is more if the time of completion of work exceeds 06 Months but if a part of the
materials only has been supplied within the aforesaid period then the contractor shall be bound to do so
much of the work as may be possible with the materials and stores supplied in the aforesaid period. For
the completion of the rest of the work, the contractor shall be entitled to such extension of time as may be
determined by the Engineer-in-charge whose decision in this regard shall be final and binding on the
contractor.

CLAUSE 10A

The contractor shall, at his own expense, provide all materials, required for the works other than those
which are stipulated to be supplied by BSNL.

The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge samples of
materials to be used on the work and shall get these approved in advance. All such materials to be
provided by the contractor shall be in conformity with the specifications laid down or referred to in the
contract. The contractor shall, if requested by the Engineer-in-charge furnish proof, to the satisfaction of
the Engineer-in-charge that the materials so comply. The Engineer-in-charge shall within thirty days of
supply of samples or within such further period as he may require intimate to the contractor in writing
whether samples are approved by him or not. If samples are not approved, the contractor shall forthwith
arrange to supply to the Engineer-in-charge for his approval fresh samples complying with the
specifications laid down in the contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer-in-charge shall be issued after the test results are received.
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The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and shall
not make use of or incorporate in the work any materials represented by the samples until the required
tests or analysis have been made and materials finally accepted by the Engineer-in-charge. The contractor
shall not be eligible for any claim or compensation either arising out of any delay in the work or due to any
corrective measures required to be taken on account of and as a result of testing of materials.

The Engineer-in-charge or his authorised representative shall at all times have access to the works and to
all workshops and places where work is being prepared or from where materials, manufactured articles or
machinery are being obtained for the works and the contractor shall afford every facility and every
assistance in obtaining the right to such access.

The Engineer-in-charge shall have full powers to require the removal from the premises of all materials
which in his opinion are not in accordance with the specifications and in case of default the Engineer-in-
charge shall be at liberty to employ at the expense of the contractor other persons to remove the same
without being answerable or accountable for any loss or damage that may happen or arise to such
materials. The engineer-in-charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default the engineer-in-charge may cause the same to be supplied and all
costs which may attend such removal and substitution are to be borne by the contractor.

CLAUSE 10B

The contractor(s) shall make his/their own arrangements for water/electricity required for
internal/external electrification work and nothing extra will be paid for the same. In respect of specialized
works like DG Set, Air conditioning, Fire Detection etc. water/ electricity supply shall be made available by
BSNL free of cost for erection/testing.

CLAUSE10C

In respect of Contracts with stipulated time period of completion being less than18(Eighteen) months, if
after submission of the tender the wages of labour increases as a direct result of the coming into force of
any fresh law, or statutory rule or order and such increase exceeds ten per cent of the wages prevailing at
the time of the last stipulated date for receipt of the tenders including extensions if any for the work, and
the contractor thereupon necessarily and properly pays in respect of labour engaged on the execution of
the work such increased wages, then the amount of the contract shall accordingly be varied. Provided
always that any increase so payable is not, in the opinion of the Superintending Engineer (whose decision
shall be final and binding on the contractor) attributable to any delay in the execution of the contract
within the control of the contractor.

Provided, however, no reimbursement shall be made if the increase is not more than10% of the said wages,
and if so, the reimbursement shall be made only on the excess over 10% and provided further that any such
increase shall not be payable if such increase has become operative after the contract or extended date of
completion of the work in question.

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into
force of any fresh law or statutory rules or order and such decrease exceeds ten per cent of the wages
prevailing at the time of receipt of the tender for the work, the BSNL shall in respect of labour engaged on
the execution of the work after the date of coming into force of such law statutory rule or order be entitled
to deduct from the dues of the contractor such amount as shall be equivalent to the difference between
the wages as prevailed at the time of the last stipulated date for receipt of tenders including extensions if
any for the work minus ten per cent thereof and the wages of labour on the coming into force of such law,
statutory rule or order.
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The contractor shall, for the purpose of this condition, keep such books of account and other documents as
are necessary to show the amount of any increase claimed or reduction available and shall allow inspection
of the same by a duly authorized representative of the BSNL, and further shall, at the request of the
Engineer-in-Charge may require any documents so kept and such other information as the Engineer-in-
Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of
labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this
condition together with all information relating thereto which he may be in position to supply

CLAUSE 10 CC

10CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL in
accordance with clause 10 A thereof) and/or wages of labour required for execution of the work increase,
the contractor shall be compensated for such increase as per provisions detailed below and the amount of
the contract shall accordingly be varied, subject to the condition that such compensation for escalation in
prices shall be available only for the work done during the stipulated period of the contract including such
period for which the contract is validity extended under the provisions of clause 5 of the contract without
any action under Clause 2 .However, for the work done during the justified period extended as above ,the
compensation as detailed below will be limited to prices wages prevailing at the time of stipulated date of
completion or as prevailing for the period under consideration , whichever is less. No such compensation
shall be payable for a work for which the stipulated period of completion is 18 months or less. Such
compensation for escalation in the prices of materials and labour when due, shall be worked out based on
the following provisions :
A) For Lift Work:
In respect of works relating to supply and installation of lifts/escalators price variation clause as per IEEMA
shall be applicable.
B) For work other than lift:

i) The base date for working out such escalation shall be the last date of receipt of tenders including
extension, if any.
i) The cost of work on which escalation will be payable shall be reckoned as below :-
a) Gross value of work done upto this quarter : (A)
b) Gross value of work done upto the last quarter : (B)
c) Gross value of work done since previous quarter (A-B): (C)
d) Extraitems paid as per Clause 12 & 12A basedon : (D)

Prevailing market rate during this quarter
e) Cost of work (W) for which escalation is applicable
W =0.85M [ Where M = (C—-D) ]
iii) The components of materials and labour in working out such percentages are given below and
shall be binding on the contractor.

For AC, DG, S/Stn.,F.D., F.F. For internal/external Electrical Works
& other specialized works

A) material .......... 85% percent A) material .......... 75% percent
B) labour ........... 15% percent B) labour ........... 25% percent
iv) The compensation for escalation for materials shall be worked out as per the formula given below:-
X MI - Ml,
V= Wx X
100 M,
Vm - Variation in material cost i.e. Increase or decrease in the amount in rupees to be paid or
recovered.
W- Cost of work done worked out as indicated in sub para (ii) above
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Xm - Component of materials expressed as percent of the total value of work

Mil- All India whole sale index for all commodities for the period under consideration as
published by the Economic Advisor to Government of India, Ministry of Industry and
Commerce.

Ml, - All India whole sale price index for all commodities valid on the last stipulated date of
receipt of tender including extension if any, as published by the Economic Advisor to
Government of India, Ministry of Industry and Commerce.

V) The following principles shall be followed while working out indices mentioned in sub-para (iv)
above.
a) The compensation for escalation shall be worked out at quarterly intervals and shall be

with respect to the cost or work done as per bills paid during the three calendar months of
the said quarter. The first such payment shall be made at the end of three months after
the month (excluding) in which the tender was accepted and thereafter at three months
interval. At the time of completion of the work, the last period for payment might become
less than three months, depending on the actual date of completion .

b) The index(MI) Relevant to any quarter for which such compensation is paid shall be the
arithmetical average of the indexes relevant to the three calendar months. If the period up
to date of completion after the quarter covered by the last such installment of payment is
less than three months, the index MI shall be the average of the indices for the month
falling within that period .

vi) The compensation for escalation for labour shall be worked out as per the formula given
below:-
Y LI - Ll
Vi = Wx X
100 LI,
V. - Variation in labour cost i.e. Increase or decrease in the amount in rupees to be paid or
recovered.
W - Value of work done, worked out as indicated in sub para (ii) above
Y- Component of labour expressed as percentage of the total value of work
Ll,. Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law,

statutory rule or order as on the last stipulated date of receipt of tender including
extension, if any.

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law,
statutory rule or order as applicable on the last day of the quarter previous to one under
consideration.

vii) The following principles will be followed while working out the compensation as per sub para (vi)
above.
a) The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) above shall be

the higher of the following two figures, namely those notified by government of india,
ministry of labour and those notified by the local administration both relevant to the place
of work and the period of reckoning .

b) The escalation for labour also shall be paid at the same quarterly intervals when escalation
due to increase in the cost of materials is paid under this clause. If such revision of
minimum wages takes place during any such quarterly intervals, the escalation
compensation shall be payable at revised rates only for work done in subsequent quarters.
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CLAUSE 10D

34

c) Irrespective of variations in minimum wages of any category of labour, for the purpose of
this clause, the variation in the rates for an unskilled adult male mazdoor alone shall form
the basis for working out the escalation compensation payable on the labour component.

In the event the price of materials and/or wages of labour required for execution of the work
decrease/s, there shall be downward adjustment of the cost of work so that such price of materials
and/or wages of labour shall be deductable from the cost of work under this contract and in this
regard formula herein before stated under this clause 10(cc) shall mutatis mutandis apply, provided
that.

a) No such adjustment for the decrease in the price of materials and/ or wages of labour
afore-mentioned would be made in case of contracts in which the stipulated period of
completion of the work is eighteen months or less.

b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by which
the provision of this sub-clause shall be implemented from time to time and the decision of
the engineer-in-charge in this behalf shall be final and binding on the contractor.

Provided always that the provision of the preceding clause 10 (C) shall not be applicable for
contracts where provisions of this clause are applicable but in cases where provision of this clause
are not applicable, the provisions of clause 10(C) will become applicable.

The contractor shall treat all materials obtained during dismantling of an installation, excavation of the site
for a work etc. as BSNL's property and such materials shall be disposed of to the best advantage of BSNL
according to the instructions in writing issued by the engineer-in-charge.

CLAUSE 11

11.1  The contractor shall execute the whole and every part of the work in the most substantial and workman
like manner and both as regards materials and otherwise in every respect in strict accordance with the

Work to be
Executed in

specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and

Accordance  instructions in writing in respect of the work signed by the engineer-in-charge. The contractor shall take full
with responsibility for adequacy, suitability and safety of all the works and methods of installation.

Specification
s, Drawings,

orders,etc.  In the case of any class of work for which there is no such specification as referred to Clause 11.1, such
work shall be carried out in accordance with the Bureau of Indian Standards specification, in case there is
no such specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s
specifications. In case there are no such specifications as required above the work shall be carried out in all
respect in accordance with the instructions and requirements of the Engineer-in-charge.

CLAUSE 12

12.1  The engineer-in-charge shall have power

Deviations,
Variations )
Extent and

Pricing

ii)

To make any alterations in, omissions from, additions to or substitutions for the original
specifications, drawings, designs and instructions, that may appear to him to be necessary or
advisable during the progress of the work and

To omit a part of the works in case of non-availability of a portion of the site or for any other
reasons and the contractor shall be bound to carry out the work in accordance with any
instructions given to him in writing signed by the engineer-in-charge, and such alterations,
omissions, additions or substitutions shall form part of the contract as if originally provided therein
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and any altered, additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the work, shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work except as hereafter provided.

The time for the completion of work shall, in the event of any deviations resulting in additional cost
over the tendered value of sum being ordered, be extended, if requested by the contractor, as

follows:
i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.
ii) 25% of the time calculated in (i) above or such further additional time as may be

considered reasonable by the Engineer-in-charge.

Rates for such altered, additional or substituted work shall be determined by the
Engineer- in-charge as follows:-

i) If the rates for the additional, altered or substituted item of work is specified in the
schedule of quantity, the contractor shall carry out the altered, additional or substituted
item at the same rate.

ii) If the rate for any additional altered or substituted item of work is not specified in the
schedule of quantities, the rate for that item shall be derived from the rate for the nearest
similar item specified therein.

iii) If the rate for altered, additional or substituted item of work cannot be determined in the
manner specified in sub paras (i) and (ii) above, then such item of works shall be carried out
at the rate entered in the CPWD schedule of Rates as mentioned in the Schedule ‘F
minus/plus the percentage by which the tendered amount of the work actually awarded is
higher or lower than the corresponding estimated amount of the work actually awarded.

iv) If the rates for the altered additional or substituted item of work can not determined in the
manner specified in the sub-clauses (i) to (iii)above, then the rates for such item of work
shall be derived from the Schedule of Rates specified in sub para above (iii) minus/plus the
percentage mentioned in that sub para. Provided always that if rates(s) for part(s) of the
item(s) are not available in the schedule of rates specified above, rate for part(s) of such
item(s) shall be determined on the basis of the market rate(s) prevailing during the
fortnight following the date of the order plus ten percent for profit and overhead.

v) If the rates for the altered, additional or substituted item of work can not be determined in
the manner specified in sub-paras (i) to (iv) above, the contractor shall within 15 days of
the date of receipt of order to carry out the said work, inform the engineer-in-charge of the
rate which he proposes to claim for such item of work, supported by analysis of rate
claimed and the Engineer-in-charge shall within three months thereafter, after giving due
consideration to the rate claimed by the contractor, determine the rate or rates on the
basis of prevailing market rates. In the event of contractor failing to inform the Engineer-
in-charge within the stipulated period of time, the rate which he proposes to claim, the
rate for such item shall be determined by the Engineer-in-charge on the basis of market
rate(s).

vi) Provided further that in case where the original item is substituted, the substituted item
shall be deemed to have replaced the original item in the contract itself to that extent and
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13.1

Foreclosure of
Contract due
to
Abandonment
or Reduction
in Scope of
Work

13.2

13.3

13.4

56

above provisions pertaining to the deviations shall apply with respect to such substituted
item and not the original item.

Increase/ Decrease of tendered quantity

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods and services specified
in the schedule of items without any change in the unit price or other terms and conditions at the time of
award of contract. In exceptional and unavoidable cases BSNL can increase the quantity of goods and
services beyond 25 % of the tendered quantity without any change in tendered and accepted unit price and
also other terms and conditions as applicable at the time of award of contract.

CLAUSE 13

If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of the works to be carried
out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and the contractor
shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the foreclosure of the whole or
part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could
not be utilised on the work to the full extent in view of the foreclosures.

i) Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent stores
or to his other works, whichever is less. If T&P/staff are not transported to either of the said
places, no cost of transportation shall be payable.

ii) BSNL shall have the option to take over contractor’s materials or any part thereof either brought to
site or to which the contractor is legally bound to accept delivery from suppliers (for incorporation
in or incidental to the work) provided, however BSNL shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For materials taken over or to be
taken over by BSNL cost of such materials as detailed by Engineer-in-charge shall be paid. The cost
shall, however, take into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of the contractor.

The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage books
and other relevant documents and evidences as may be necessary to enable him to certify the reasonable
amount payable under this condition.

The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the work
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender
less the cost of work actually executed under the contract and less the cost of contractor’s materials at site
taken over by BSNL as per item 13.2 (ii) above. Provided always that against any payments due to the
contractor on this account or otherwise, the Engineer-in-charge shall be entitled to recover or be credited
with any outstanding balances due from the contractor for advance paid in respect of any work and
materials and any other sums which at the date of termination were recoverable by BSNL from the
contractor under the terms of the contract.

CLAUSE 14

141

Suspension of
work

If contractor :
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at any time makes default in proceeding with the works or any part of the work with the due
diligence and continues to do so after a notice in writing of 7 days from the Engineer-in-charge; or
commits default to complying with any of the terms and conditions of the contract and does not
remedy it or take effective steps to remedy within 7 days after a notice in writing is given to him in
that behalf by the Engineer-in-charge; or

fails to complete the works or items of work with individual dates of completion, on or before the
date(s) of completion, and does not complete them within the period specified in a notice given in
writing in that behalf by the Engineer-in-charge; or

Shall offer or give or agree to give to any person in BSNL service or to any other person on his
behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to
do or for having done or forborne to do any act in relation to the obtaining or execution of this or
any other contract for BSNL or

Shall enter into a contract with BSNL in connection with which commission has been paid or agreed
to be paid by him or to his knowledge, unless the particulars of any such commission and the terms
of payment thereof have been previously disclosed in writing to the Accepting Authority/Engineer-
in-charge; or

Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide methods of
competitive tendering; or

being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have

a receiving order or order for administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the benefit of his
creditors or purport so to do, or if any application be made under any insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed by him for benefit of
his creditors; or

being a company, shall pass a resolution or the court shall make an order for the winding up of the
company, or a receiver or manager on behalf of the debenture holders or otherwise shall be
appointed or circumstances shall arise which entitle the court or debenture holders to appoint a
receiver or manager; or

Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21
days or

Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials
not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with
or attempts to assign, transfer sublet or otherwise parts with the entire works or any portion
thereof without the prior written approval of the Accepting Authority.

The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued or
shall accrue hereafter to BSNL by a notice in writing to cancel the contract as a whole or only such items of
work in default from the contract.

The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to:

(a)
(b)

take possession of the site and any materials, equipment, implements, stores etc. thereon and/or

carry out the incomplete work by any means at the risk and cost of the contractor.
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On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if
any, is recoverable from the contractor for completion of the works or part of the works or in case the
works or in case the works or part of the works is not to be completed, the loss or damage suffered by
BSNL. In determining the amount, credit shall be given to the contractor for the value of the work executed
by him up to the time of cancellation, the value of contractor’s materials taken over and incorporated in
the work and use of plant and machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the works or
the excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to BSNL in law be recovered from any moneys due
to the contractor on any account, and if such money are not sufficient the contractor shall be called upon in
writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractors’ unused materials, plant, implements etc. and
apply the proceeds of sale thereof towards the satisfaction of any sums due from the contractor under the
contract and if thereafter there be any balance outstanding from the contractor, it shall be recovered in
accordance with the provisions of the contract.

Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be returned
to the contractor, provided always that if cost or anticipated cost of completion by BSNL of the works or
part of the works is less than the amount which the contractor would have been paid had he completed the
works or part of the works, such benefit shall not accrue to the contractor.

CLAUSE 15

15.1

Inspection and

i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose decision

shall be final and binding on the contractor) suspend the progress of the works or any part thereof

supervision of for such time and in such manner as the Engineer-in-charge may consider necessary so as not to

work

cause any damage or injury to the work already done or endanger the safety thereof for any of the
following reasons.

a) on account of any default on the part of the contractor or

b) for proper execution of the works or part thereof for reasons other than the default of the
contractor; or

c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Engineer-in-

charge.
ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above.
a) The contractor shall be entitled to an extension of time equal to the period of every such

suspension plus 25% of completion time specified in the contract.

b) If the total period of all such suspensions in respect of the work exceeds thirty days, the
contractor shall, in addition, be entitled to such compensation as the Engineer-in-charge
may consider reasonable in respect of salaries and/or wages paid by the contractor to his
employees and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor. Provided the contractor submits
his claim supported by details to the Engineer-in-charge within fifteen days of the expiry of
the period of 30 days.

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017



Rectification of

defects

15.2

59

c) If the works or part thereof is suspended on the orders of the Engineer-in-charge for more
than three months at a time, except when suspension is ordered for reason 15.1 i) (a) in
sub para above, the contractor may after receipt of such order serve a written notice on
the Engineer-in-charge requiring permission within fifteen days from receipt by the
Engineer-in-charge of the said notice, to proceed with the work or part thereof in regard to
which progress has been suspended and if such permission is not granted within that time,
the contractor, if he intends to treat the suspension, where it affects only a part of the
works as an omission of such part by BSNL or where it affects whole of the works, as an
abandonment of the works by BSNL, shall within ten days of expiry of such period of 15
days give notice in writing of his intention to the Engineer-in-charge. In the event of the
contractor treating the suspension as an abandonment of the contract by BSNL, he shall
have no claim to payment of any compensation on account of any profit or advantage
which he might have derived from the execution of the work in full but which he could not
derive in consequence of the abandonment. He shall, however, be entitled to such
compensation, as the Engineer-in-charge may consider reasonable, in respect of salaries
and/or wages paid by him to his employees and labour at site, remaining idle in
consequence adding to the total thereof 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to the Engineer-
in-charge within 30 days of the expiry of the period of three months.

Provided further that the contractor shall not be entitled to claim any compensation from BSNL for the loss
suffered by him on account of delay by BSNL in the supply of materials in schedule of work where such
delay is covered by difficulties relating to the availability of trucks, force majeure including non-allotment of
such materials by controlling authorities, acts of God, acts of enemies of the state/country or any
reasonable cause beyond the control of BSNL.

CLAUSE 16

16.1

16.2

All work under or in course of execution or executed in pursuance of the contract shall at all time be open
and accessible to the inspection and supervision of the Engineer-in-charge, his authorised subordinates in
charge of the work and all the superior officers, officer of the Vigilance Cell of BSNL and of the Chief
Technical Examiner’s office (CVC) and the contractor shall at all times during the usual working hours, and
at all other times at which reasonable notice of the intention of the engineer-in-charge or his authorised
subordinate to visit the works, shall have been given to the contractor, either himself be present to receive
order and instructions, or have a responsible agent duly accredited in writing present for that purpose.
Orders given to the contractor’s agent shall be considered to have the same force as if they had been given
to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to the
Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical Examiner or his
subordinate officers, that any work has been executed with unsound, imperfect or unskillful workmanship,
or with materials or articles provided by him for the execution of the work which are unsound or of a
quality inferior to that contracted or otherwise not in accordance with the contract the contractor shall on
demand in writing which shall be made within six months of the completion of the work from the Engineer-
in-charge specifying the work, materials or articles complained of notwithstanding that the same may have
been passed, certified and paid for forthwith rectify or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the materials or articles so
specified and provide other proper and suitable materials or articles at his own charge and cost. In the
event of his failing to do so within a period specified by the Engineer-in-charge in the demand aforesaid,
then the contractor shall be liable to pay compensation at the same rate as under clause 2 of the contract
(for non-completion of the work in time) for this default.
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16.3  In such case the Engineer-in-charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the competent authority (Superintending Engineer)
may consider reasonable during the preparation of on account bills or final bill if the item is so acceptable
without detriment to the safety and utility of the item and the equipment or he may reject the work
outright without any payment and/or get it an other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-charge to be conveyed
in writing in respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor If the contractor or his working people or servants shall break, deface, injure or destroy any part of building
::::‘;;Z; in which they may be working, or any building road, road kerb, fence enclosure, water pipe, cable drains,
defects electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the
during premises on which the work or any part of its is being executed or if any damage shall happen to the work

maintenance
period

while in progress, from any cause whatever or if any defect, shrinkage or other faults appear in the work
within twelve months after a certificate final or otherwise of its completion shall have been given by the
engineer-in-charge as aforesaid arising out of defective or improper materials or workmanship the
contractor shall upon a receipt of a notice in writing on that behalf make the same good at his own
expense, or in default, the engineer-in-charge may cause the same to be made good by other workmen and
deduct the expense from any sums that may be due, or at any time thereafter may become due to the
contractor, or from performance guarantee and security deposit or the proceeds of sale there of or of a
sufficient portion thereof. The performance guarantee and security deposit of the contractor shall not be
refunded before the expiry of twelve months after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is later.

CLAUSE 18

Contractor
to supply
Tools and
Plants etc.

The contractor shall provide at his own cost all materials (except such special materials if any, as may in
accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, tools, appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of
the work, whether original, altered or substituted and whether included in the specification or other
documents forming part of the contract or referred to in these conditions or not, or which may be
necessary for the purpose of satisfying or complying with the requirements of engineer-incharge as to any
matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require
together with carriage therefore to and from the work. The contractor, shall also supply without charge
the requisite number of persons with the means and materials, necessary for the purpose of setting out
works, and counting, weighing and assisting in the measurements or examination at any time and from
time to time of the work of materials. Falling his so doing the same may be provided by the engineer-in-
charge at the expenses of the contractor and the expenses may be deducted, from any money due to the
contractor, under this contract or otherwise and or from his performance guarantee or the proceeds of sale
thereof, or of a sufficient portions thereof.

CLAUSE 18 A

In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s
compensation act, 1923. BSNL is obliged to pay compensation to a workmen employed by the contractor,
in execution of the works. BSNL will recover from the contractor, the amount of the compensation so paid;
and, without prejudice to the rights of the BSNL under section 12, sub-section (ii) of the said act, BSNL shall
be at liberty to recover such amount or any part thereof by deduction from the performance guarantee or
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from any sum due by BSNL to the contractor whether under this contract or otherwise. BSNL shall not be
bound to contest any claim made against it under section 12, sub-section (i) of the said act, except on the
written request of the contractor and upon his giving to BSNL full secruity for all costs for which BSNL might
become liable in consequence of contesting such claim.

In every case in which by virtue of the provisions of the “The Building & Other Construction Workers(
Regulation of Employment & Condition of Service) Act 1996”, The The Building & Other Construction
Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract Labour (Regulation
and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971,
amended from time to time, BSNL is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act and the rules under Clause 19H or under the Contractor’s
Labour Regulations, or under the Rules framed by the Government / BSNL from time to time for the
protection of health and sanitary arrangements for workers employed by the Contractor, BSNL will recover
from the contractor the amount of wages so paid or the amount of expenditure so incurred ; and without
prejudice to the rights of the BSNL under relevant provisions of above mentioned Acts, BSNL shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit or from any
sum due by the BSNL to the contractor whether under this contract or otherwise BSNL shall not be bound
to contest any claim made against it under the relevant provisions of above mentioned Acts, except on the
written request of the contractor and upon his giving to the BSNL full security for all costs for which BSNL
might become liable in contesting such claim.

The contractor shall comply with the provisions of the “The Building & Other Construction Workers(
Regulation of Employment & Condition of Service) Act 1996” and the “The Building and Other Construction
Workers Welfare Cess Act 1996” amended from time to time and rules framed there-under. The contractor
shall comply with the provisions of the “The Building & Other Construction Workers ( Regulation of
Employment & Condition of Service) Rules 1998” and the “The Building and Other Construction Workers
Welfare Cess Rules 1998”, amended from time to time. The BSNL at the time of making any payment to
the contractor for work done and measured under the contract shall deduct such sum at the rate, as
prescribed in the The Building and Other Construction Workers Welfare Cess Rules as applicable to the
State in which the work is situated, of gross value of the work done from each running bill and final bill.
Such deduction will be transferred to the State Workers Welfare Board by the Engineer-in-Charge as per
the rules. The Engineer-in-charge, as Principal Employer, shall continue to monitor the rigorous
implementation of the act/rules during the currency of the contract.

The contractor shall register himself under The Building & Other Construction Workers (Regulation of
Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers ( Regulation
of Employment & Condition of Service) Rules 1998, and, the “The Building and Other Construction Workers
Welfare Cess Act 1996” and the “The Building and Other Construction Workers Welfare Cess Rules 1998,
and shall also obtain a valid Licence under the Contract Labour (R&A) Act 1970, and the Contract Labour
(Regulation and Abolition) Central Rules 1971, as amended from time to time, before the commencement
of the work and continue to have these validated until the completion of the work.

Any failure to fulfill the above requirements shall attract the penal provisions of this contract arising out of
the resultant of non-execution of the work.

CLAUSE19 A

No labour below the age of eighteen years shall be employed on the work.
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Payment of wages

Payment of wages:

i)

i)

i)

iv)

The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the contractor’s Labour Regulation
or as per the provisions of The Building & Other Construction Workers (Regulation of
Employment & Condition of Service) Act 1996”, The Building & Other Construction Workers (
Regulation of Employment & Condition of Service) Rules 1998, AND, contract labour
(Regulation and Abolition) Act 1970, and the contract labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

The contractor shall, not withstanding the provisions of any contract to the contrary, cause to
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by
his sub-contractors in connection with the said work, as if the labour had been immediately
employed by him.

In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied
with the contractor’s Labour Regulations made by the Government / BSNL from time to time
in regard to payment of wages, wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or wage slips,
publication of scale of wages and other terms of employment, inspection and submission of
periodical returns and all other matters of the like nature or as per the provisions of The
Building & Other Construction Workers( Regulation of Employment & Condition of Service)
Act 1996”, The Building & Other Construction Workers ( Regulation of Employment &
Condition of Service) Rules 1998, AND, contract labour(Regulation & Abolition) Act, 1970, and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

a)The Engineer-in-Charge concerned shall have the right to deduct from the moneys due
to the contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non-fulfillment of the conditions of the
contract for the benefit of the workers, non-payment of wages or of deductions made from
his or their wages which are not justified by their terms of the contract or non-observance of
the Regulations.

b) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is bound
to allow to the labours directly or indirectly employed in the works one day rest for six days
continuous work and pay wages at the same rate as for duty. In the event of default the
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of
wages for weekly holidays to any labours and pay the same to the persons entitled thereto
from any money due to the contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed
under Notification of the Delhi Administration No.F.12 (162) MWO/DAB/43884-91, dated
31.12.1979 as amended from time to time are inclusive of wages for the weekly day of rest, the
question of extra payment for weekly holiday would not arise.

v)

The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act 1938, workmen’s compensation Act,
1923, industrial disputes Act, 1947, Maternity benefits act, 1961, and the contractor’s labour
(Regulation and Abolition) Act, 1970, The Building & Other Construction Workers (Regulation
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of Employment & Condition of Service) Act 1996 or the modifications thereof or any other
laws relating thereto and the rules made there-under from time to time.

vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made
under and for the observance of the Laws aforesaid and the contractor’s Labour Regulations
without prejudice to his right to claim indemnity from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the Workmen directly without the
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any
amount from the minimum wage payable to the workmen as and by way of commission or
otherwise.

viii) The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

(2) In respect of of all labour directly or indirectly employed in the work for the performance of
the contractor’s part of this contract, the contractor shall, at his own expense, arrange for
the safety provisions as per Model Safety Code framed from time to time and shall, at his
own expense, provide for all facilities in connection therewith. The contractor shall ensure
that at the construction site of The Building or other construction work, adequate safety
measures are taken to protect The Building workers against any accident etc. The
adequate safety measures in conformity with the provisions of Part Il of The Building and
Other Construction Workers (Regulation of Employment and condition of service) Central
Rules 1998 should be provided in addition to the safety measures laid down in Model
Safety Code. In case of any discrepancy, the safety measures as per Part Ill of the Building
and Other Construction Workers (Regulation of Employment and condition of service)
Central Rules 1998 shall supercede other provisions.

(2) In case the contractor fails to make arrangements and provide necessary facilities as
aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in addition the
Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as
aforesaid and recover the costs incurred in that behalf from the contractor.

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true

statement showing in respect of the second half of the preceding month and the first half of the
current month respectively:-

(1) the number of labourers employed by him on the work,

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of the damages and injury caused by them, and,

(5) the number of female workers who have been allowed maternity benefit according to
Clause 19 F and the amount paid to them.

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017



64

Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for each
default or materially incorrect statement. The decision of the Engineer-in-Charge shall be final in
deducting from any bill due to the contractor the amount levied as fine and be binding on the
Contractor.

CLAUSE 19 E
In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with all
the provisions of various statutes/enactments and rules there under framed by the Central/State
Governments, and rules framed by BSNL from time to time for the protection of health and sanitary
arrangements for the workers employed by the BSNL/ Deptt.of Telecommunications and its
contractors. Notwithstanding the above provisions, the contractor shall be liable for levy of any
penalty in case he fails to meet the requirements of The Building and Other Construction Workers
(Regulation of Employment and Condition of Service) Act, 1996 and The Building and Other
Construction Workers (Regulation of Employment and Condition of Service) Central Rules 1998 and
Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour (Regulation and
Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or any other Labour laws relating there
of and rules made there under from time to time

CLAUSE 19 F
Leave and pay during leave shall be regulated as follows:-
1. Leave:

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto and
including the day of delivery and 4 weeks following that day,

(ii) in case of miscarriage-upto 3 weeks from the date of miscarriage.

2. Pay:

(i) in case of delivery- leave pay during maternity leave will be at the rate of the women'’s
average daily earnings, calculated on total wages earned on the days when full time
work was done during the period of three months immediately preceding the date on
which she gives notice that she expects to be confined or at the rate of Rupee one only
a day whichever is greater.

(ii) in the case of miscarriage — leave pay at the rate of average daily earning calculated on
the total wages earned on the days when full time work was done during a period of
three months immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been employed
for a total period of not less than six months immediately preceding the date on which she
proceeds on leave,
4, The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as
shown in Appendix-l and Il, and the same shall be kept at the place of work.
CLAUSE 19G

In the event of the contractor(s) committing a default or breach of any of the provisions of the
Contractor’s Labour Regulation and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information or
submitting or filing any statement under the provisions of the above Regulation and Rules which is
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materially incorrect, he/they shall, without prejudice to any other liability, pay to the BSNL a sum
not exceeding Rs.200/- for every default, breach or furnishing, making, submitting , filing such
materially incorrect statements and in the event of the contractor (s) defaulting continuously in
this respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject to a
maximum of 5 percent of the tendered value of the Work. The decision of the Engineer-in-Charge
shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and
complying with the provisions of the Contractor’s Labour Regulations and Model Rules and the
provisions of The Building & Other Construction Workers( Regulation of Employment & Condition
of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of Employment &
Condition of Service) Rules 1998, AND, Contract labour (Regulation and Abolition) Act, 1970, and
the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary
arrangements for the work-people employed by the contractor(s)(hereinafter referred as “the said
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s)
requiring that the said Rules to be complied with and the amenities prescribed therein be provided
to the work-people within a reasonable time to be specified in the notice. If the contractor(s) shall
fail within the period specified in the notice to comply with and/or observe the said Rules and to
provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have the power
to provide the amenities herein before mentioned at the cost of the contractor(s). The
contractor(s) shall erect, make and maintain at his/their own expense and to approved standards
all necessary huts and sanitary arrangements required for his/their work-people on the site in
connection with the execution of the works, and if the same shall not have been erected or
constructed, according to approved Standards, the Engineer-in-Charge shall have power to give
notice in writing to the contractor(s) requiring that the said huts and sanitary arrangements be re-
modeled and/ or reconstructed according to approved standards, and if the contractor(s) shall fail
to remodel or reconstruct such huts and sanitary arrangements according to approved standards
within the period specified in the notice, the Engineer-in-Charge shall have the power to remodel
or reconstruct such huts and sanitary arrangements according to approved standards at the cost of
the contractor(s).

The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land
to be approved by the Engineer-in-Charge.

i)
a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and floor area to be
provided will be at the rate of 2.7 Sg.ms. (30 Sq.Ft.) for each member of the workers family
staying with the labourers.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area
of 1.80m X 1.50m(6’X5’) adjacent to the hut for each family.

¢) The contractor(s) shall also construct temporary latrines and urinals for the use of the
labourers each on the scale of not less than four per each one hundred of the total strength,
separate latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit

for every 25 persons residing in the camp. These bathing and washing places shall be suitably
screened.

i)
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a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable
local materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the
walls should be plastered with mud gobri on both sides. The floor may be kutcha but
plastered with mud gobri and shall be atleast 15 cm (6”) above the surrounding ground. The
roofs shall be laid with thatch or any other materials as may be approved by the Engineer-in-
Charge and the contractor shall ensure that through out the period of their occupation the
roofs remain watertight.

b) The contractor(s) shall provide each hut with proper ventilation.

¢) All doors, windows, and ventilators shall be provided with suitable leaves for security
purposes.

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts which
may be reduced to 6m(20ft.) according to the availability of site with the approval of the
Engineer-in-Charge. Back to back construction will be allowed.

iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of

labourers. The provisions shall not be less than two gallons of pure and wholesome water per
head per day for drinking purposes and three gallons of clean water per head per day for
bathing and washing purpose. Where piped water supply is available, supply shall be at stand
posts and where the supply is from wells or river, tanks, which may be of metal or masonry,
shall be provided. The contractor(s) shall also at his/their own cost make arrangements for
laying pipe lines for water supply to his/their labour camp from the existing mains wherever
available, and shall pay all fees and charges therefor.

iv) The site selected for the camp shall be high ground, removed from jungle.

v)

Disposal of Excreta- The contractor(s) shall make necessary arrangements for the disposal of
excreta from the latrines by trenching or incineration, which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incineration is not
allowed the contractor(s) shall make arrangements for the removal of the excreta through the
Municipal Committee/Authority and inform it about the number of labourers employed so that
arrangements may be made by such Committee/authority for removal of the excreta. All
charges on this account shall be borne by the contractor and paid direct by him to the
Municipality/authority. The contractor shall provide one sweeper for every eight seats in case
of dry system.

vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away sullage

water so as to keep the camp neat and tidy.

vii) The Contractor(s) shall make necessary arrangements for keeping the camp area sufficiently

lighted to avoid accidents to the workers.

viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and sanitation in the

labour camps according to the rules of the Local Public Health and Medical Authorities.

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work

any person or persons in the contractor’s employment upon the work who may be incompetent or

m

isconducts himself and the contractor shall forthwith comply with such requirements.
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Scheme to be
Complied by the
Contractor

CLAUSE 20

Minimum  wages
Act to be Compiled
with

CLAUSE 21

Work not to be
sublet, Action in case
of Insolvency

It shall be the responsibility of the contractor to see that the building under construction is not
occupied by any body unauthorisedly during construction, and is handed over to the Engineer-in-
Charge with vacant possession of complete building. If such building though completed is occupied
illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be treated as the
delay in completion and for such delay a levy upto 5% of the tendered value of work may be
imposed by the Superintending Engineer whose decision shall be final both with regard to the
justification and quantum and be binding on the contractor.

However, the Superintending Engineer, through a notice, may require the contractor to remove the
illegal occupation any time on or before construction and delivery.

Employees Provident Fund Scheme to be Complied by the Contractor :

The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952 as
under the Employees Provident Funds and Miscellaneous Provisions Act 1952, amended from time
to time. The contractor shall get himself registered and get the allocation of Registration Code No.
from the competent authority as per provisions of the above scheme. The contractor shall
indemnify and keep indemnified BSNL against payment to be made under and for the observance
of the above scheme. The Executive Engineer (Engineer-in-Charge) as Principal Employer shall
continue to monitor the rigorous implementation of the act/ rules during the currency of the
contract.

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The Building
& Other Construction Workers (Regulation of Employment & Condition of Service) Act 1996 and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed
there-under and other labour laws affecting contract labour that may be brought into force from
time to time.

The contract as a whole or part thereof shall not be assigned or sublet or transferred either directly
or indirectly whether by creating agent on the basis of General Power of Attorney or in any other
manner or given on general power of attorney without the written approval of the Engineer-in-
Charge. If the contractor assign or sublet (engagement of labour on a piece-work basis or of labour
with materials not to be incorporated in the work, shall not be deemed to be subletting) or give on
general power of attorney or transferred either directly or indirectly whether by creating agent on
the basis of General Power of Attorney or in any other manner, his contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with his
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage
pecuniary or otherwise, shall either directly or indirectly, , consideration of any kind as an
inducement or be given, promised or offered by the contractor, or any of his servants or agent to
any public officer or person in the employment of BSNL in any way relating to his office or
employment or if any such officer or person shall become in any way directly or indirectly
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interested in the contractor, or if the contractor shall obtain a contract with the BSNL as a result of
wrong tendering or by non bonafide methods, of competitive tendering; or if the contractor enters
into a contract with BSNL in connection with which commission has been paid or agreed to be paid
by him or to his knowledge, unless the particulars of any such commission and the terms of
payment thereof have been previously disclosed in writing to Accepting Authority/ Engineer--in-
Charge; or if the contractor being a company, shall pass a resolution or the court shall make an
order for the winding up of the company, or a receiver or manager on behalf of the debenture
holders or otherwise shall be appointed or circumstances shall arise which entitle the court or
shareholders debenture holders to appoint a receiver or managers, Engineer-in-Charge on behalf of
the Bharat Sanchar Nigam Limited shall have powers to adopt the courses specified in Clause 3
hereof in the interest of BSNL and in the event of any courses being adopted the consequences
specified in the said Clause 3 shall ensue.

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to use of BSNL without reference to the actual loss or
damage sustained and whether or not any damage shall have been sustained.

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu Undivided Family (HUF) business concern, such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement
where-under the partnership firm would have the right to carry out the works hereby undertaken
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to
have been assigned in contravention of Clause 21 hereof and the same action may be taken, and
the same consequences shall ensue as provided in the said Clause 21.

All works to be executed under the contract shall be executed under the direction and subject to
the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point
or points and in what manner they are to be commenced, and from time to time carried on.

Except where otherwise provided in the contract all questions and disputes relating to the meaning
of the specifications, designs, drawings and instructions herein before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the
works or the execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof shall be dealt with
as mentioned hereinafter:-

(i) If the contractor considers that he is entitled to any extra payment or compensation in respect
of the works over and above the amounts admitted as payable by the BSNL or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to
be made from the contract, the contractor shall forthwith give notice in writing of his claim, in
this behalf to the Engineer-in-Charge within 30 days from the date of disallowance thereof for
which the contractor claims such additional payment or compensation or disputes the validity
of any deduction or recovery. The said notice shall give full particulars of the claim, grounds on
which it is based and detailed calculations of the amount claimed and the contractor shall not
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be entitled to raise any claim nor shall the BSNL be in any way liable in respect of any claim by
the contractor unless notice of such claim shall have been given by the contractor to the
Engineer-in-Charge in the manner and within the time as aforesaid. The contractor shall be
deemed to have waived and extinguished all his rights in respect of any claims not notified to
the Engineer-in-Charge in writing in the manner and within the time aforesaid.

(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the contractor
within 30 days of the receipt of the notice thereof. If the contractor is not satisfied with the
decision of the Engineer-in-Charge, the contractor may within 15 days of the receipt of the
decision of the Engineer-in-Charge submit his claims to the conciliating authority named in
Schedule ‘F’ for conciliation along with all details and copies of correspondence exchanged
between him and the Engineer-in-Charge.

(iii) The party initiating conciliation shall send to the other party a written invitation to conciliate.
Conciliation proceedings shall commence when the other party accepts in writing the invitation
to conciliate. If the other party rejects the invitation, or does not reply within thirty days from
the date of invitation, there will be no conciliation proceedings.

(iv) When it appears to the Conciliator that there exists element of a settlement which may be
acceptable to the parties, he shall formulate the terms of a possible settlement and submit
them to parties for their observation after receiving the observations of the parties. He may
reformulate the terms of a possible settlement in the light of such observations. If the parties
reach agreement on settlement of the dispute, they may draw up and sign a written settlement
agreement. Parties may request the Conciliator to draw up or assist them in drawing up the
settlement agreement. Such settlement agreement shall have the same status and effect as if it
were an arbitral award on agreed terms on the substance of the dispute rendered by an
arbitral tribunal under section 30 of Arbitration and Conciliation Act, 1996. If a settlement does
not appear possible, the Conciliator, after consultation with the parties will give a written
declaration that further efforts at Conciliation are no longer justified and the conciliation
proceedings are terminated.

(v) When conciliation proceedings have become infructuous or have been terminated, the party,
which initiated the Conciliation shall, within a period of 30 days of termination thereof shall
give a notice, in the form prescribed by the BSNL, to the Chief Engineer, Bharat Sanchar Nigam
Limited in-charge of the work or if there be no Chief Engineer, to the Administrative Head of
the Bharat Sanchar Nigam Limited for appointment of an arbitrator to adjudicate the notified
claims failing which the claims of the contractor shall be deemed to have been considered
absolutely barred and waived.

(vi) Except where the decisions have become final, binding and conclusive in terms of the contract,
all disputes arising out of the notified claims of the contractor as aforesaid and all claims of the
BSNL shall be referred for adjudication through the arbitration by the sole arbitrator appointed
by the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be no
Chief Engineer, the Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no
objection to any such appointment that the arbitrator so appointed is a BSNL Employee and
that he had to deal with the matters to which the Contract relates in the course of his duties as
BSNL Employee. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another sole arbitrator shall
be appointed in the manner aforesaid by the said Chief Engineer. Such person shall be entitled
to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.
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It is also a term of this contract that no person other than a person appointed by such Chief
Engineer, Bharat Sanchar Nigam Limited or the administrative head of the Bharat Sanchar Nigam
Limited as aforesaid should act as arbitrator and if for any reasons that is not possible, the matter
shall not be referred to arbitration at all.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the
rules made thereunder and for the time being in force shall apply to the arbitration proceeding
under this clause.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are
referred to him by the appointing authority and give separate award against each disputes and
claim referred to him. The arbitrator shall give reasons for the award for each dispute referred to
him.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their statement of
claims and counter-statement of claims. The venue of the arbitration shall be such place as may be
fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be
paid before the award is made and published, be paid half and half by each of the parties. The cost
of the reference and of the award (including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any, by whom and in what manner, such costs or any
part thereof, shall be paid and fix or settle the amount of costs to be so paid.

The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited
against any action, claim or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights and shall pay any royalties which may be payable in respect of
any article or part thereof included in the contract. In the event of any claims made under or action
brought against BSNL in respect of any such matters as aforesaid, the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise therefrom, provided that the contractor
shall not be liable to indemnify Bharat Sanchar Nigam Limited if the infringement of the patent or
design or any alleged patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf.

CLAUSE 27

CLAUSE 28

When the estimate on which a tender is made includes lumpsum in respect of parts of the work,
the contractor shall be entitled to payment in respect of the items of work involved or the part of
the work in question at the same rates as are payable under this contract for such items, or if the
part of the work in question is not, in the opinion of the Engineer-in—charge payable of
measurement, the Engineer-in-charge may at his discretion pay the lumpsum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and conclusive
against the contractor with regard to any sum or sums payable to him under the provisions of the
clause .
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CLAUSE 29

Withholding and lien
in respect of sum due
from the contractor

In case of any class of work for which there are no such specifications as referred to in Clause 11,
such work shall be carried out in accordance with the Bureau of Indian Standards specifications. In
case there is no such specification in Bureau of Indian Standards, the work shall be carried out as
per manufacturer’s specifications. In case no such manufacturer’s specification is available then as
per district specifications. In case there are no such specifications as required above, the work shall
be carried out in all respects in accordance with the instructions and requirements of the Engineer-
in-Charge.

Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the Government shall be entitled
to withhold and also have a lien to retain such sum or sums in whole or in part from the
security, if any, deposited by the contractor and for the purposes aforesaid, the Engineer-in-
Charge or the Government shall be entitled to withhold the security deposit, if any, furnished
as the case may be and also have lien over the same pending finalisation or adjudication of any
such claim. In the event of the security being insufficient to cover the claimed amount or
amounts or if no security has been taken from the contractor, the Engineer-in-Charge or BSNL
shall be entitled to withhold and have a lien to retain such claimed amount or amounts
referred to above, from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other contract with the
Engineer-in-Charge of BSNL or any contracting person through the Engineer-in-Charge pending
finalisation of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained
under the lien referred to above by the Engineer-in-Charge or BSNL will be kept withheld or
retained as such, by the Engineer-in-Charge, till the claim arising out of or under the contract is
determined by the arbitrator (if the contract is governed by the arbitration clause) or by the
competent court, as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention under the lien
referred to above and duly notified as such to the contractor. For the purpose of this clause,
where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or
BSNL shall be entitled to withhold and also have a lien to retain towards such claimed amount
or amounts in whole or in part from any sum found payable to any partner/limited company as
the case may be, whether in his individual capacity or otherwise.

BSNL shall have the right to cause an audit and technical examination of the works and the final
bills of the contractor including all supporting vouchers, abstract, etc., to be made after
payment of the final bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done by the contractor under the contract
or any work claimed to have been done by him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over-payment and it shall be
lawful for BSNL to recover the same from him in the manner prescribed in sub-clause (i) of this
clause or in any other manner legally permissible; and if it is found that the contractor was paid
less than what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by BSNL to the contractor,
without any interest thereon whatsoever.

Provided that BSNL shall not be entitled to recover any sum overpaid, nor the contractor shall be
entitled to payment of any sum paid short where such payment has been agreed upon between

the Superintending Engineer or Executive Engineer on the one hand and the contractor on the

other under any term of the contract permitting payment for work after assessment by the
Superintending Engineer or the Executive Engineer.
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Lien in respect of Any sum of money due and payable to the contractor (including the security deposit returnable to
claims in other him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or

contracts

the Government or any other contracting person or persons or through Engineer-in-Charge against
any claim of the Engineer-in-Charge of Government or such other person or persons in respect of
payment of a sum of money arising out or under any other contract made by the contractor with
the Engineer-in-Charge or of the Government or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this
clause by the Engineer-in-Charge or the Government will be kept withheld or retained as such by
the Engineer-in-Charge or the Government or till his claim arising out of the same contract or any
other contract is either mutually settled or determined by the arbitration clause or by the
competent court, as the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any sum of money
withheld or retained under this clause and duly notified as such to the contractor.

CLAUSE 30

30.1

30.2

30.3

30.4

The contractor shall provide all necessary superintendence during execution of the work and as long
thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge the name, qualification,
experience, age, address and other particulars along with certificates, of the principal technical
representative to be in charge of the work. Such qualifications and experience shall not be lower than
specified as under:-

i) Work with estimated cost Recognised Diploma holder
put to tender more than Rs. 2 lakh
but less than Rs. 5 lakh.
i) Work with estimated cost Graduate or recognised
put to tender more than Rs. 5 lakh Diploma holder with three years experience.

The Engineer-in-Charge shall within 15 days of receipt of such communication intimate in

writing his approval or otherwise of such a representative to the contractor. Any such approval may at

any time be withdrawn and in case of such withdrawal the contractor shall appoint another such

representative according to the provisions of this clause. Decision of the tender accepting authority

shall be final and binding on the contractor in this respect. Such a principal technical representative shall be

appointed by the contractor soon after receipt of the approval from Engineer-in-Charge and shall be
available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not be
necessary for the said contractor to appoint such a principal technical representative but the contractor
shall designate and appoint a responsible agent to represent him and to be present at the work whenever
the contractor is not in a position to be so present. All the provisions applicable to the principal technical
representative under the clause will also be applicable in such a case to contractor or his responsible agent.
The principal technical representative and/or the contractor shall on receiving reasonable notice from the
Engineer-in-charge or his designated representative(s) in charge of the work in writing or in person or
otherwise, present himself to the Engineer-in-charge and/or at the site of work, as required, to take
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instructions. Instructions given to the principal technical representative or the responsible agent shall be
deemed to have the same force as if these have been given to the contractor. The principal technical
representative and/or the contractor or his responsible authorised agent shall be actually available at site
at least two working days every week, these days shall be determined in consultation with the Engineer-in-
Charge as well as during important stages of execution of work, during recording of measurements of work
and whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall also note down
instructions conveyed by the Engineer-in-Charge or his designated representative in the site order book
and shall affix his signature in token of noting down the instructions and in token of acceptance of
measurements. There shall be no objection if the representative/agent looks after more than one work
and not more than three works in the same station provided these details are disclosed to the Engineer-in-
Charge and he shall be satisfied that the provisions and the purpose of this clause are fulfilled satisfactory.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative or agent is effectively appointed or is
effectively attending or fulfilling the provision of this clause, a recovery shall be effected from the
contractor as specified below :-

i) Rs. 4000/- per month for works costing above 5 lakhs
ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs

The decision of the Engineer-in-charge as recorded in the site book and measurement

recorded in measurement books shall be final and binding on the contractor. Further if the contractor fails
to appoint a suitable technical representative or responsible agent and if such appointed persons are not
effectively present or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have
full powers to suspend the execution of the work until such date as a suitable agent is appointed and the
contractor shall be held responsible for the delay so caused to the work. The contractor shall submit a
certificate of employment of the technical representative/responsible agent alongwith every on account
bill/final bill and shall produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give
proper supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for proper
and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the
works any person who in his opinion misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to be
undesirable. Such person shall not be employed again at works site without the written permission of the
Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by competent
substitutes.

CLAUSE 31

31.1

Compensation
During warlike
situations

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until, the
work has been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In
the event of the work or any materials property brought to the site for incorporation in the work being
damaged or destroyed in consequence of hostilities or warlike operations, activities covered by "excepted
risk", the contractor shall, when ordered in writing by the Engineer-in-Charge, remove any debris from the
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site, collect and properly stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provision of this agreement for the
work of clearing the site of debris, stacking or removal of serviceable materials and for the reconstruction
of all works ordered by the Engineer-in-Charge such payments being in addition to compensation upto the
value of the work, originally executed before being damaged or destroyed and not paid for. In case of
works damaged or destroyed but not already measured and paid for the compensation shall be assessed by
the Engineer-in-Charge upto Rs.5000/- and by the Superintending Engineer concerned for a higher
amount. The contractor shall be paid for the damage/destruction suffered and for restoring the material at
the rates based on the analysis of rates tendered for in accordance with the provisions of the contract. The
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and the purpose of
which they were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in activities covered by “excepted risk"
(a) unless the contractor had taken all such precautions against air raid as are deemed necessary by the
A.R.P. Officers or the Engineer-in-Charge, (b) for any materials etc not on the site of the work or for any
tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed such
extension of time for its completion as is considered reasonable by the Engineer-in-Charge.

CLAUSE 32

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 1910 and
Indian Electricity Rule 1956 amended upto date. List of Rules of particular importance to building
installations is given in Appendix B & C of latest CPWD General Specifications for Electrical Works (external
and internal).

CLAUSE 33

Release of
Security
Deposit after
labour
clearance

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from
the Labour Officer. As soon as the work is virtually complete, the contractor shall apply for the clearance
certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if any complaint is pending
against the contractor in respect of the work. If no complaint is pending, on record till after 3 months after
the completion of the work and/or no communication is received from the Labour Officer to this effect till
six months after the date of completion, it will be deemed to have received the clearance certificate and
the Security Deposit will be released if otherwise due.

CLAUSE 34

Insurance

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, the
contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the BSNL and
the contractor with any of the subsidiary of the General Insurance Corporation of India in such a manner
that the BSNL and the contractor are covered for all time during the period of contract i.e. the time period
allowed for completion of work, extended period and the defect liability period. The insurance shall be
effected in accordance with terms approved by the BSNL and the contractor shall submit the insurance
policies to the Engineer-In-Charge within one week of signing of the agreement along with the receipt of
premium. The contractor shall timely pay and submit the receipts of payment of premiums for extensions
of policies, if any. The insurance shall cover the following: -

a) Contractor’s All Risks Insurance
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The contractor shall insure the work for a sum equivalent to the Contract value or such additional sums as
specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or damages, costs,
charges and expenses from whatsoever cause arising out of or in consequence of the execution and
maintenance of the work for which the contractor is responsible under the contract

b) Workman Compensation & Employers Liability Insurance.

This insurance shall be effected for all the contractor’'s employees engaged in the performance of the
contract. The BSNL shall not be liable in respect of any damages or compensation payable at law in respect
of or in consequence of any accident or injury to any workman or any other person in the employment of
the contractor and the contractor shall indemnify and keep indemnified the BSNL against all such damages
and compensation and against all claims, demands, proceedings, costs, charges and expenses, whatsoever
in respect or in relation thereof.

Third Party Insurance.

The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any loss
or any damage to all structures and properties belonging to the BSNL or being executed or procured or
being procured by the BSNL or of the other agencies within the premises of all work of the BSNL if such loss
or damage is due to fault and or the negligence or willful acts or omissions of the contractor, his

employees, agents, representatives.

The contractor shall take sufficient care in moving his plants, equipments and materials from one place to
another so that they do not cause any damage to any person or to the property of the BSNL or any third
party including overhead and underground cables and in the event of any damage resulting to the property
of the BSNL or to a third party during the movement of the aforesaid plant, equipment or materials, the
cost of such damages including eventual loss of production, operation or services in any plant or
establishment as estimated by the BSNL or ascertained or demanded by the third party, shall be borne by

the contractor.

Before commencing the execution of the work, the contractor, shall insure and indemnify and keep the
BSNL harmless of all claims, against the contractor’s liability for any materials or physical damage, loss or
injury which may occur to any property, including that of the BSNL or to any person including any employee
of BSNL, or arising out of the execution of the work or in the carrying out of the contract, otherwise than
due to the matters referred to in the provision to (a) above. Such insurance shall be effected for an
amount sufficient to cover such risks. The terms shall include a provision whereby, in the event of any
claim in respect of which the contractor, would be entitled to receive indemnify under the policy being
brought or made against the BSNL, the insurer willfully indemnify BSNL against such claims and any costs,
charges and expenses in respect thereof.

d) The contractor shall also at times indemnify the BSNL against all claims, damages or compensation
under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act,
1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act,
1961, or any modification thereof or any other law relating thereof and rules made there under from time
to time.
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e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he
may be required to take out under any law or regulation from time to time. He shall also carry and
maintain any other insurance, which may be required by the Engineer-in-Charge.

The Contractor shall prove to the Engineer-in-Charge from time to time he has taken out all the insurance
policies referred to above and has paid the necessary premiums for keeping the policies alive till expiry of

the defects liability period.

The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-Charge

has agreed for cancellation.

34.3 Remedy on the contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to above or any other insurance
which he/they may be required to effect under the terms of the contract then and in any such case
Engineer-in-Charge may without being bound to, effect and keep in force any such insurance and pay such
premium or premiums, as may be necessary for that purpose and from time to time deduct the amount so
paid by the Engineer-in-Charge from any moneys due or which may become due to the contractor or
recover the same as a debt due from the contractor.

BSNL SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders. When
ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well suitable footholds and handhold shall be provided on the ladder and the ladder
shall be given an inclination not steeper than % to 1(1/4 horizontal and 1 vertical) .

Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an
overhead support or erected with stationery support shall have a guard rail properly attached or bolted
,braced and otherwise secured at least 90 cm (3 ft.) high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends there of with only such opening as
may be necessary for the delivery of materials .such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms ,gangways and stairways should be so constructed that they should not sag unduly or
unequallly and if the height of the paltform or the gangway or the stairway is more than 3.6m (12ft) above
ground level or floor level ,they should be closely boarded ,should have adequate width and should be
suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platforms shall be provided with suitable means to
prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall
be 90 cm.

Safe means of access shall be provided to all working platforms and other working places. Every ladder shall
be securely fixed. No portable single ladder shall be over 9m (30ft) in length while the width between side
rails in rung ladder shall in no case be less than 29 cm (111/2”) for ladder upto and including 3m (10 ft) in
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length. For longer ladders, this width should be increased atleast %” for each additional 30 cm (1 foot) of
length. Uniform step spacing of not more than 30 cm shall be kept . Adequate precautions shall be taken to
prevent danger from electrical equipment . No materials or any of the sites or work shall be so stacked or
placed as to cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from the accident and shall be bound to bear the
expenses of defence of every suit ,action or other proceedings at law that may be brought by any person
for injury sustained owing to neglect of the above precautions and to pay any damages and cost which may
be awarded in any such suit, action or proceedings to any such person or which may ,with the consent of
the contractor, be paid to compensate any claim by any such person.

6. Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied with at
least one ladder for each 30m (100 ft) in length or fraction thereof. Ladder shall extend from bottom of the
trench to at least 90 cm (3 ft) above the surface of the ground .The side of the trenches which are 1.5 m(5
ft) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5 ft) of the
edges of the trench or half of the depth of the trench whichever is more. Cutting shall be done from top to
bottom. Under no circumstances undermining or undercutting shall be done.

7. Before any rewiring work is commenced and also during the progress of the work, no electric cable or
apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall remain
electrically charged.

8. Those engaged in welding works shall be provided with welder’s protective eye- shields.

9. The contractor shall not employ men and women below the age of 18 years on the work of painting with
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead
painting, the following precaution should be taken.

a) No paint containing lead or lead products shall be used except in the form of paste or ready made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a
surface having lead paint is dry rubbed and scraped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable
the working painters to wash during and on the cessation of work.

d) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to
working painters.

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to
the following standards or conditions :-

i) a) These shall be of good mechanical construction, sound materials and adequate strength and free
from patent defects and shall be kept repaired and in good working order.

b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the

age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give
signals to operator.
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iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting
machine and all gear referred to above shall be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load each safe working load and the condition under which it is applicable
shall be clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
charge. As regards contractor’s machines the contractors shall notify the safe working load of the machine to
the Engineer-in-Charge whenever he brings any machinery to site of work and get if verified by the Electrical
Engineer concerned.

11.

12.

13.

14,

15.

16.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be
provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce
to the minimum risk of accidental descent of the load. Adequate precautions should be taken to reduce to
the minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating mats, wearing apparel, such as
gloves, sleeves and boots as may be necessary should be provided. The worker should not wear any rings,
watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board at a
prominent place at work spot. The person responsible for compliance of the safety code shall be named
therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-

Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor
from the operations of any other Act or Rule in force in the Republic of India.

At every work place, First Aid Box shall be provided and maintained so as to be easily accessible during the
working hours.

NOTE:

In case of difference or ambiguity in Hindi and English Version, the English version will prevail

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS

EMPLOYED BY
BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar
Nigam Limited in which twenty or more workers are ordinarily employed or are proposed
to be employed in any day during the period during which the contract work is in progress.
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2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work, on any day during the period, during which the contract work is in
progress.

3. FIRST-AID FACILITIES
i) At every work place there shall be provided and maintained, so as to be easily accessible
during working hours, first aid boxes at the rate of not less than one box for 150-contract
labour or part thereof ordinarily employed.

i) The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment: -
a) For work places in which the number of contract labour employed does not exceed 50-
Each first-aid box shall contain the following equipment: -
6 small sterilised dressings.

3 medium size sterilised dressings.
3 large size sterilised dressings.
3 large sterilised burn dressings.

1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

o v s~ W N PR

1 (30ml) bottle containing salvolatile having the dose and mode of administration

indicated on the label.

7. 1 snakebite lancet.

8. 1(30gms.) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and

Labour Institute, Government of India.

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution

b) For workplaces in which the number of contract labour exceeds 50- Each first—aid-
box shall contain the following equipment.

12 small sterilised dressing.

6 medium size sterilised dressings.

6 large size sterilised dressings.

6 large size sterilised burn dressings.

6 (15-gms.) packets sterilised cotton wool.

1 (60 ml.) bottle containing two percent alcoholic solution iodine.

N o v o~ w Nnoe

1 (60-ml.) bottle containing salvolite latile having the dose and mode of
administration indicated on the label.

8. 1 roll of adhesive plaster.
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9. 1 snake bite lancet.

10. 1 (30 gms.) bottle of potassium permanganate crystals.

11. 1 pair of scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice

Service and Labour Institute/ Government of India.
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.
14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

iv) Nothing except the prescribed contents shall be kept in the First-aid box.

V) The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours at the work place.

vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at
the work places where the number of contract labour employed is 150 or more.

vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works, First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall
be available at all hours when the workers are at work.

viii) Where work places are situated in places, which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

4. DRINKING WATER
i) In every work place, there shall be provided and maintained, at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well,
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it or for drinking. All such wells
shall be entirely closed in and be provided with a trap door, which shall be dust and
waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.
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Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

i)

Latrines shall be provided in every work place on the following scale namely:-

a) Where female are employed there shall be at least one latrine for every 25
females.
b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is

i)

iv)

v)

vi)

vii)

viii)

ix)

one latrine for 25 males or females as the case may be upto the first 100, and one for every
50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at
least once a year. Latrines shall not be of a standard lower than bore-hole system.

a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women only” as the case may be.

b) The notice shall also bear the figure of a man or a woman, as the case may be.

There shall be at least one urinal for upto 50 number of male workers and one for upto 50
number of female workers employed at a time, provided that where the number of male or
female workers, as the case may be, exceeds 500, it shall be sufficient if there is one urinal
for every 50 males or females, upto the first 500 and one for every 100 or part thereafter.

a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed off by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth
for a fortnight (When it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
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responsible for payment of any charges, which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and
the other two for rest separately for the use of men and women labour. The height of each
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq. m. (6
sft.) per head.

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of
the building under construction or other alternative accommodation to be used for the
purpose.

8. CRECHES

i)

v)

At every work place, at which 20 or more women worker are ordinarily employed, there shall
be provided two rooms of reasonable dimensions for the use of their children under the age of
six years. One room shall be used as a playroom for the children and the other as their
bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a, b & c.

The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the playroom and sufficient
number of cots and beddings in the bedroom.

The contractor shall provide one ayah to look after the children in the créche when the number
of women workers does not exceed 50 and two when the number of women workers exceeds
50.

The use of the rooms earmarked as créeches shall be restricted to children, their attendants and
mothers of the children.

9. CANTEENS

i)

v)

vi)

vii)

In every work place where the work regarding the employment of contract labour is likely to
continue for six months and where in contract labour numbering one hundred or more are
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of
such contract labour.

The contractor shall maintain the canteen in an efficient manner.

The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing
places, separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or colour washed atleast once in each year. Provided that the inside walls of the
kitchen shall be lime-washed every 4 months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Wastewater shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.
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viii) Suitable arrangements shall be made for the collection and disposal of garbage.

ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a
time.

x) The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner to
be accommodated as prescribed in sub-Rule 9.
Xi)
a) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule 9.

xiii) a)

1. There shall be provided and maintained, sufficient utensils, crockery, furniture and any
other equipment’s, necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

b)

1. Suitable clean cloths for the employees serving in the canteen shall be provided and
maintained.

2. Aservice counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipment’s.

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be based
on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the following

items shall not be taken into consideration as expenditure namely: -

a) The rent of land and building.

b) The depreciation and maintenance charge for the building and equipment’s provided for
the canteen.

c) The cost of purchase, repairs and replacement of equipment’s including furniture, crockery,
cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipment’s
provided for the canteen.

xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen
once every 06 Months.
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10. ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer-in-Charge including the filling-up of any borrow pits which may have been dug by him.

11. The contractor shall ensure that at the construction site of The Building or other construction work,
adequate safety measures are taken to protect The Building workers against any accident etc. The
adequate safety measures in conformity with the provisions of Part Ill of The Building and Other
Construction Workers (Regulation of Employment and condition of service) Central Rules 1998
should be provided in addition to the safety measures laid down hereunder: In case of any
discrepancy, the safety measures as per Part Il of The Building and Other Construction Workers
(Regulation of Employment and condition of service) Central Rules 1998 shall supercede.

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in
case he fails to meet the requirements of The Building and Other Construction Workers (Regulation
of Employment and condition of service) Act, 1996 and The Building and Other Construction
Workers (Regulation of Employment and condition of service) Central Rules 1998.

13. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form
an integral part of the contracts.

14. AMENDMENTS
Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may
consider necessary for the purpose of removing any difficulty, which may arise in the
administration thereof.

CONTRACTOR’S LABOUR REGULATIONS
1. SHORT TITLE
These regulations may be called the Contractors Labour Regulations.
2. DEFINITIONS
i)  Workman means, any person employed by BSNL or its contractor directly or indirectly, through
a subcontractor, with or without the knowledge of the BSNL, to do any skilled, semiskilled or
unskilled, manual, supervisory, technical or clerical work, for hire or reward, whether the terms
of employment are expressed or implied, but does not include any person: -
a) Who is employed mainly in a managerial or administrative capacity; or,
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred

rupees per mensem or exercises either by the nature of the duties attached to the office
or by reason of powers vested in him, functions mainly of managerial nature; or,
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c¢) Whois an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in same other premises, not being premises under the
control and management of the principal employer.

ii) Fair Wages means wages whether for time or piecework fixed and notified under the provision
of the Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given result other than a
mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day and in case of
child 4 % hours a day. The working day shall be so arranged that inclusive of interval for rest, if
any, it shall not spread over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages. Children shall not be made to work extra hours.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the
provisions of Minimum Wages (Central) Rules 1960, as amended from time to time,
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government, under the Minimum Wages Act,
are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest
day wages, at the rate applicable to the next preceding day, provided he has worked under the
same contractor for a continuous period of not less than 6 days.

c¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of
the five days, immediately before or after the normal weekly holiday, and pay wages to such
worker for the work performed on the normal weekly holiday at the overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall, before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain, in a clear and legible condition in conspicuous
places on the work, notices in English and in local Indian languages spoken by the majority of the
workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages
being paid, the hours of work for which such wage are earned, wages periods, dates of payments of
wages and other relevant information as per Appendix ‘llI’.

5. PAYMENT OF WAGES.
i) The contractor shall fix wage periods in respect of which wages shall be payable.

ii) No wage period shall exceed one month.
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iii) The wages of every person employed as contract labour in an establishment or by a contractor,
where less than one thousand such persons are employed, shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

v) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

ix) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the
Junior Engineer or any other authorised representative of the Engineer-in-Charge who will be
required to be present at the place and time of the disbursement of wages by the contractor to
workmen.

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of
the Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the
entries in the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the
following form: -

“Certified that the amount shown in the column No............ has been paid to the workman

concerned in my presence on............... ] SO

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i) The wages of a worker shall be paid to him without any deduction of any kind except the
following: -

(a) Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to
the period for which he was absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for

custody, or for loss of money or any other deductions which he is required to account,
where such damage or loss is directly attributable to his neglect or default.
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(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

(e) Any other deduction, which the Central Government may from time to time, allows.

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at Appendix-
X.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, shall
not exceed an amount equal to three paise in a rupee of the total wages, payable to him in
respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry
of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect
of which it was imposed.
7. LABOUR RECORDS

(i) The contractor shall maintain a Register of Persons employed on work on contract in Form XIll
of the CL (R&A) Central Rules 1971 (Appendix IV)

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him
on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI)

(iv) Register of accident — The contractor shall maintain a register of accidents in such form as may
be convenient at the work place but the same shall include the following particulars:

a) Full Particulars of the labourers who met with accident.
b) Rate of wages.
c) sex
d) Age
e) Nature of accident and cause of accident
f) Time and date of accident
g) Date and time when admitted in hospital
h) Date of discharge from the hospital
i) Period of treatment and result of treatment
i) Percentage of loss of earning capacity and disability as assessed by Medical Officer.
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k) Claim required to be paid under Workmen’s Compensation Act.
) Date of payment of compensation
m) Amount paid with details of the person to whom the same was paid
n) Authority by whom the compensation was assessed
o) Remarks.

v) The contractor shall maintain a Register of Fines in the Form XIl of the CL (R&A) Rules 1971
(Appendix XI) The contractor shall display in a good condition and in a conspicuous place of
work the approved list of acts and omission for which fines can be imposed (Appendix X)

v) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL
(R&A) Rules 1971 (Appendix XlI).

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971
(Appendix-XIlI).

ix) The contractor shall maintain a Register of Overtime in Form XXIlI of the CL (R&A) Rules 1971
(Appendix-XIV).

8. ATTENDANCE CARD-CUM WAGE SLIP

10.

11.

i) The contractor shall issue an Attendance card cum wage slip to each workman employed by
him in the specimen form at (Appendix-VII).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage period under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage
slip at the time of disbursement of wages and retain the card with him.

EMPLOYMENT CARD
The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 to
each worker within three days of the employment of the worker (Appendix-VIlI).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service Certificate in the Form XV of the CL
(R&A) Central Rules 1971 (Appendix-IX).

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original for
a period of three years from the date of last entries made in them and shall be made available for
inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the
Ministry of Communication in this behalf.
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12.

13.

14.

15.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The labour officer or any person authorised by the Central Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance of
Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint
regarding the default made by the contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which
the default has been committed with a note that necessary deductions from the contractor’s bill be
made and the wages and other dues be paid to the labourers concerned. In case an appeal is made
by the contractor under Clause 13 of these regulations, actual payment to labourers will be made
by the Executive Engineer after the Superintending Engineer has given his decision on such appeal.

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the Superintending Engineer as the case
may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person
so authorised may appeal against such decision to the Superintending Engineer concerned within
30 days from the date of decision, forwarding simultaneously a copy of his appeal to the Executive
Engineer concerned but subject to such appeal, the decision of the officer shall be final and binding
upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or inquiry under these
regulations by: -

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a)
is affiliated.

c¢) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by
any other workman employed in the industry in which the worker is employed.

ii) An employer shall be entitled to be represented in any investigation or inquiry under these
regulations by:-

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
Clause (a) is affiliated.

c) Where the employer is not a member of any association of employers, by an officer of
association of employer connected with the industry, in which the employer is engaged
or by any other employer, engaged in the industry in which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry
under these regulations.
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16.

17.

18.

INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his
agent at a convenient time and place after due notice is received or to the Labour Officer or any
other person, authorised by the Central Government on his behalf.

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/ BSNL may from time to time add to or amend the regulations and on any
question as to the application/interpretation or effect of those regulations the decision of the
Superintending Engineer concerned shall be final.

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the contractor

Name and Location of the work

Appendix’l’

Name of the Father’s/ Nature of Period of Date on which
Employee husband’s Employment actual notice of given
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name

confinement

4

Date on which maternity leave commenced and ended

Date of Delivery/

In case of delivery

In case of miscarriage

Miscarriage Commenced Ended Commenced Ended
6 7 8 9 10
Leave pay paid to the employee Remarks
In case of delivery In case of miscarriage
Rate of leave pay Amount paid Rate of leave pay Amount paid
11 12 13 14 15

Name and address of the contractor

SPECIMEN FORM OF THE REGISTER,REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN DEPARTMENT OF TELECOM/ BSNL.

Name and location of the work

Designation

NouswnNe

Date of appointment.
Date with months and years in which she is employed.
Date of discharge / dismissal, if any.

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Name of the woman and her husband’s name.

24/EE/BSNL/ED/DMA/Tender/2017-18
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10.
11.
12.

13.

14,
15.

Date of delivery / miscarriage / death.

Date of production of certificates in respect of delivery / miscarriage.

Date with the amount of maternity/ death benefit paid in advance of expected delivery.

Date with amount of subsequent payment of maternity benefit.

Name of the person nominated by the woman to receive the payment of the maternity benefit after
her death.

If the woman dies, the date of death, the name of the person to whom maternity benefit amount was
paid, the month thereof and the date of payment.

Signature of the contractor for authenticating entries in the register.

Remarks column for the use of inspecting officer.
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LABOUR BOARD

Name of work:

Name of Contractor:

Address of Contractor:

Name and address of BSNL Division:

Name of BSNL Labour Officer :

Address of BSNL Labour Officer:

Name of Labour Enforcement Officer:

Address of Labour Enforcement Officer:

Appendix’lll’

SI.No Category Minimum
wage Fixed

Actual wage
paid

Number
Present

Remarks

Weekly holiday

Wage period

Date of payment of Wages

Working hours

Rest interval

24/EE/BSNL/ED/DMA/Tender/2017-18
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Appendix’IV’

Form-XIll (See Rule 75)
Register of Workmen Employed by contractor

Name and address of contractor

Name and address of establishment under which contract is carried

on

Nature and location of Work
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Form-XVI (See Rule 78(2)(a)
Muster Roll

Name and address of the contractor

Name and address of establishment under which contract is carried

on

Nature and location of work

Name and address of Principal Employer

For the month of fortnight

Appendix’V’

SI. No. | Name of Sex Father’s/ Dates Remarks
workman Husband’s
name
1 2 3 4 5 6
1 2 3 4
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Appendix’VI’

Form —XVII (See Rule 78(2)(a))

Register of Wages

Name and address of the contractor

Name and address of establishment under which

contract is carried on

Nature and location of work

Name and address of Principal Employer

Monthly/fortnightly

Wages period
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Wage Card No.

Appendix’VII’
(Observe)

Wage Card
Name and address of the contractor Date of issue
Name and location of work Designation
Name of Workman Month/fortnight
Rate of Wages
DATE

17,

18| 19| 20| 21) 22| 23| 24| 25| 26| 27| 28| 29| 30| 31

Morning

Evening

Initial

Rate Amount

Received from the sum of Rs.

24/EE/BSNL/ED/DMA/Tender/2017-18

on account of my wages.
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Form-XIX
(See rule 78(2)(b))

Wages Slip

Name and address of the contractor

Appendix’VIl
(Reverse)

Name and Father’s/Husband’s name of workman

Nature and location of work

For the Week/Fortnight/Month ending

1. No. of days worked

2. No. of units worked in case of piece rate workers
3. Rate of daily wages/piece rate

4, Amount of overtime wages

5. Gross wages payable

6. Deduction, if any

7. Net amount of wages paid

24/EE/BSNL/ED/DMA/Tender/2017-18

Initials of the Contractors or his representative
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Form-XIV
(See rule 76)

Employment Card

Name and address of the contractor

Name and address of establishment under which contract is carried

on

Nature of work and location of work

Name and address of Principal Employer

1.

Name of Workman

Appendix’VIII’

SI No. in the register of workman employed

Nature of employment/designation

Wage rate (with particulars of unit in case of piece work)

Wages period

Tenure of employment

Remarks

24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017

Signature of contractor



Form-XV (See Rule 77)
Service Certificate

Name and address of the contractor

Nature and location of work

Name and Address of workman

Age or date of birth

Identification marks

Father’s/Husband’s name

Name and address of establishment in/under which contract is carried

on

Name and address of Principal Employer

Appendix’IX’

SI.No. | Total period for which | Nature of Rate of Wages (with Remarks
employed work done particulars of unit in case
From To of piece work)

1 2 3 4 5 6

24/EE/BSNL/ED/DMA/Tender/2017-18
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Appendix’X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed prominently at the
site of work both in English and local Language.

LN AWNPE

N N e o
pPwONEO

15.

16.
17.
18.
19.

20.
21.

Wilful insubordination or disobedience, whether along or in combination with other.

Theft fraud or dishonestly in connection with the contractors beside a business or property of DOT.
Taking or giving bribes or any illegal gratifications.

Habitual late attendance.

Drunkenness fighting, riotous or disorderly or indifferent behavior.

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked.

Habitual indiscipline.

Causing damage to work in the progress or to property of the DOT or of the contractor.

Sleeping on duty.

Malingering or showing down work.

Giving of false information regarding name and father’s name etc.

Habitual loss of wage cards supplied by the employers.

Unauthorized use of employer’s property of manufacturing or making of unauthorized articles at
the work place.

Bad workmanship in construction and maintenance by skilled workers which is not approved by the
Department and for which the contractors are compelled to undertake rectification.

Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishment.

Any unauthorized divulgence of business affairs of the employees.

Collection or canvassing for the collection of any money within the premises of an establishment
unless authorized by the employer.

Holding meeting inside the premises without previous sanction of the employers.

Threatening or intimidating any workman or employer during the working hours within the
premises.
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Form-XII (See Rule 78(2)(d))
Register of Fines

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work

Name and address of Principal Employer

Appendix’Xl’

SI.No. | Name of Father’s/Husband’s Designation/natur | Act/Omission | Date of
workman name e of employment For which fine | Offence
imposed
1 3 4 5 6
Whether Name of Wage period | Amount of Date on Remarks.
workman person in and wages fine imposed | which fine
Showed cause | whose payable realized
against fine presence
employees
explanation
was heard
7 8 9 10 11 12
24/EE/BSNL/ED/DMA/Tender/2017-18 Date 06/12/2017



Form-XX(See Rule 78(2)(d))

Register of Deduction for Damage or Loss

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work

Name and address of Principal Employer

Appendix’XIl’

SI.No. Name of Father’s/Husband’s Designation/natur | Particulars of Date of
workman name e of employment damage or damage or
loss loss
1 2 3 4 5 6
Whether Name of Amount of No. of Date of recovery Remarks
workman person in deduction | installments
showed whose imposed -
cause presence . First . Last
against employees installment | installment
fine explanation
was heard
7 8 9 10 11 12 13
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Appendix’XIII

Form-XXII (See Rule 78(2)(d)

Register of Advances

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work
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Appendix’XIV’
Form-XXIIl (See Rule 78(2)(e))
Register of Overtime

Name and address of the contractors

Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer
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--- END OF TENDER DOCUMENT ----
CONTRACTOR EXECUTIVE ENGINEER (E)
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