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                               BID DOCUMENT

E-Tender for Optical Fibre Cable Construction  Works 

O/O GENERAL MANAGER TELECOM DISTRICT Hamirpur (HP)177001
[image: image2.wmf] 


Job No. …….

Cost of Tender Document Rs. 569/-

E- Tender for Expression of Interest (EOI) for Optical Fibre Cable Construction  Works in Hamirpur (HP) SSA for the year 2016-17.
Time & Last Date of issue of Bid document – 13:00 Hrs. 01-02-2017
Time and date of Online Submission of Tender – 13:00 Hrs. 03-02-2017
Time and date upto which uploaded documents, Tender cost & EMD to be deposited in this office 13:00 Hrs.03-02-2016.



Technical Bid Opening-15:00 Hrs. 03-02-2016

Tender document No…

Signature of tenderer with seal

Important Guidelines to Bidders Regarding Online Tendering (E-Tendering)

Bidder is required to have class 3 digital signature certificate (DSC).

Every bidder has to get himself registered on www.tenderwizard.com/BSNL. He has to pay online registration charges depending on his category to M/s ITI Limited (tenderwizard.com) while having registration. The payment will be made in online mode only.

For Registration: open website www.tenderwizard.com/BSNL >> Register Me >> Read

Instruction Carefully >> Fill Form >> Upload Credential Documents (e. g. scanned copy of PAN & TIN)  >> Make Registration Charges Payment >> Save Acknowledgement >> Send scanned copy of request letter on your letter pad  alongwith the credential documents you uploaded while having registration and acknowledgement  through email to twhelpdesk680@gmail.com to activate your User Id.

After sending of request letter and other documents by you, your user id will be activated within one working day and you will be intimated through email. After activation of your user id you will be able to login.

To request for tender documents and participate in tender, bidder has to request/apply online through www.tenderwizard.com/BSNL After receiving the documents online, bidder has to upload EMD details, required documents and price bid (duly downloaded file in excel format and filled in) on www.tenderwizard.com/BSNL
Bidders are advised to complete all bidding procedure well before last date and time to avoid last hour hassles. BSNL or e-tendering service provider shall not be responsible for any failure due to any circumstances.

For any help, please contact on 011-49424365 or 0172-3953753. 

A user manual for vendor (bidder) is also available. (Home page >>Click to view latest circulars / Formats / Manuals >> General >> Vendor Manual_New Version >> Vendor_Detailed_HELP_MANUAL_BSNL. )

Bidder has to pay online registration fees to ITI Limited as prescribed at www.tenderwizard.com/BSNL for getting registered for e-tendering. Other than that bidder has to pay processing fees as applicable for each tender depending on the estimated cost of the tender, which can be viewed online on www.tenderwizard.com/BSNL.

All amounts paid by bidders except EMD are non refundable.

The bid can only be submitted after uploading mandatory documents like Demand draft for bid document cost and EMD.

                                 Notice Inviting Tender

E-Tender For Optical Fibre Cable Construction  Works in  Hamirpur (HP) SSA

NIT No. ​​​​​​​​​​​​​​CS-252/Tender./OFC/ Cable/2016-17/01
                          Dated: - 10-01-2017
Online two bid system tenders are invited for and on behalf of  CMD BSNL by the GMTD  Hamirpur (HP) from the eligible contractors for the following works:

        OFC  Cables Work in  Hamirpur (HP) SSA .
The bidder must have completed in the last Seven years ( i.e. current year and Seven previous financial years) at least one similar work (i.e. U/G OFC or U/G (PIJF) cable for minimum value of 35% of the estimated cost of tender. The experience should be issued not below the rank of D.E./AGM of BSNL/MTNL/PSU for the following works:
        Cost of bid documents/tender form is Rs.569/- (Five hundred sixty nine only)

1. Name of work: - Optical Fibre cable construction work. 2. Area of contract & Eligible contractors 

	S. No 1.
	Name of SSA
	New Routes
	Job No.
	Estimated cost of work in Rs.


	Cost of Bid document (Non refundable in Rs.)


	EMD Amount



	1
	HMR
	Pangloo  - Jowar
	OF-1
	8,09,453/ -
	               Rs. 569/ -
	20,236/ -

	2
	--do--
	Barifernol - Dhaned
	OF-2
	10,64,240/-
	--do-
	 26,606/ -

	
	
	Rehabilitation routes
	
	
	
	

	1
	--do--
	Hamirpur  -Kot 
	OF-1
	15,97,770/-
	--do--
	39,944/-

	2
	--do--
	Swarghat - Nainadevi
	OF-2
	13,85,930/-
	--do--
	34,648/-

	3
	--do--
	Nainadevi - Bhakra
	OF-3
	11,35,230/-
	--do--
	28,381/-

	4
	--do--
	Kandrour - Harlog
	OF-4
	7,43,213/-
	--do--
	18,580/-


3. Period of contract: One year from the date of agreement (Until otherwise specified) or completion of work put to tender, whichever is earlier.

4. Mode of payment:              Bid Security should  be in the form of Crossed Demand Draft issued by a Scheduled bank, drawn in favour of Accounts officer (EF) % GMTD Hamirpur, payable at Hamirpur.

GMTD Hamirpur (HP) reserves the right to cancel any part of work or whole of the work at any stage without assigning any reason. 

SECTION II

  BID FORM

Tender No. _______________________________________________________ Date: ______/____/____

To 

(GMTD Hamirpur)

Dear Sir,


Having examined the conditions of contract and specifications including addenda No…. The receipt of which is hereby duly acknowledged, we, undersigned, offer to execute the work of Optical Fiber Cable Construction Work ……………. In conformity with said drawings, condition of contract and specifications as may be ascertained in accordance with the schedule of prices attached herewith and made part of this Bid.


We undertake, if our Bid is accepted, we will execute the work in accordance with specifications, time limits & terms and conditions stipulated in the tender document.  


If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 


We agree to abide by this Bid for a period of 240 days from the date fixed for Bid opening (Qualifying Bid) and it shall remain binding upon us and may be accepted at any time before the expiry of that period. 


Until a format Agreement is prepared and executed, this Bid together with your written acceptance thereof in your notification of award shall constitute a binding contract between us.


Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and replacement.








Date _________ day of ________ (the year)



   




Signature of Authorised Signatory____________


 





In Capacity of ___________________________




  

Duly authorised to sign the bid for and on behalf of ____________

Witness
   ______________________

Address   ______________________

Signature  _____________________






SECTION III                

                                                        TENDERER’S PROFILE

	Passport size photograph of the tender/authorized signatory holding power of

Attorney


1. Name of the tenderer / firm  ___________________________

2. Name of the person submitting the tender whose photograph is affixed Shri/Smt._________________________________________________

(In case of Proprietary/Partnership, firms, the tender has to be signed by Proprietor / Partner only, as the case may be) 

3. Address of the firm ……………………………………………………………………………………………………………………………………………………………………………………………………………………………………

4. Telegraphic Address …………………………………………………………………………………………..

5. Tel No. (with STD code) (O) …………………………. (Fax) ……………………….  (R) …………………

Registration & incorporation particulars of the firm :

i) Proprietorship 

ii) Partnership 

iii) Private Limited 

iv) Public Limited

(Please attach attested copies of documents of registration / incorporation of your firm with the competent authority as required by business law)

6. Name of Proprietor /Partners/Directors ……………………………………………………………………….


…………………………………………………………………………………………………………….

7. Tenderer’s Enlistment Certificate details 


a.
Category 


__________________________________________


b. 
Number 


__________________________________________

c. Issuing Telecom Circle 
__________________________________________

d. Issued on 


__________________________________________

e. Valid up to 


__________________________________________

(An attested copy of the Enlistment Certificate may please be enclosed)

8. Tenderer’s bank/ its address and his current account number ………………………………………………...


…………………………………………………………………………………………………………….

9.  Permanent Income Tex number, Income Tax Circle …………………………………………………………


…………………………………………………………………………………………………………….(Please attach a copy of last income tax return)

10. Infrastructural capabilities:

a. Capacity of trenching per day (in meters) ……………………………………………………………..


b. Capacity of pipe laying per day (in meters) …………………………………………………………...


c. Capacity of pulling cable through duct / pipe per day


    (in meters) …………………………………….


d. Capacity of engaging mazdoors per day …………………………………………………………….

f. Particulars of vehicles available with the tenderer:

g. Paticulars  of other machines possessed by the contractor which can help intrerching pipe laying of cable pulling.


   Type of Vehicle(s)



Registration number 

11. Details of Technical and Supervisory Staff:
I / We hereby declare that the information furnished above is true and correct.

Place:

Date:





Signature of Tenderer / Authorised signatory………………………………





Name of the Tenderer ………………………………………………………..











Seal of the Tenderer

Section IV

Instruction to Bidders

A. INTRODUCTION:

B. DEFINITIONS

a. President of India: The President of India means the President of India and his successors.

b. Government of India: The Government or Government of India shall mean the President of


       India.


c.    Department:
The Department means BSNL/ Department of Telecommunications/ Department of Telecom Services  under the Ministry of Communication, which invites the tenders on behalf of the President of India. All reference of:




Department




Chief General Manager


Principal General Manager, General Manager


Deputy General Manager/ Area Manager/ Director/ Telecom Distt. Manager


Divisional Engineer


Sub Divisional Engineer


Junior Telecom Officer


Chief Accounts Officer

             Accounts Officer

             Assistant Accounts Officer


Junior Accounts Officer

Including other officers in the Department, whatever designations assigned to them from time to time, who may be the in-charge of direction, supervision, testing, acceptance and maintenance including their successor(s) in the office appearing in various clauses shall be taken to mean the Department of Telecommunications under the Ministry of Communications, Government of India.

d.  (The SSA Head) means the Head of SSA  i.e.GMTD Hamirpur and his         

          successors.


e. The jurisdiction of the SSA Head: The jurisdiction of Hamirpur SSA which coincides geographically with Hamirpur ,Bilaspur and Una,Revenue Districts.
f. Representative of (GMTD Hamirpur) : 
Representative of  (GMTD Hamirpur) means Officer and staff for the time being in (Hamirpur SSA) deputed by the (GMTD Hamirpur) for inspecting or supervising the work or testing etc.

g. Engineer – in – charge:    
The Engineer – in – charge means the Engineering Officer nominated by the  GMTD Hamirpur to supervise the Work, under the contract. (Minimum Divisional Engineer level officer).

h. Site Engineer:
Site Engineer Shall mean an SDE of the Department who may be placed by the (GMTD BSNL Hamirpur)  as in charge  of the work at site at any particular period of  time.

i. A/T Unit : 


A/T Unit shall be mean Acceptance and Testing unit of the Department.

j. A/T Officer:

              Authorised officer of inspection circle. 

k. Contract:
The term contract means, the documents forming the tender and acceptance thereof and the formal agreement executed between the competent authority on  behalf of the President of India and the contractor, together with the documents referred to therein including these conditions, the specifications, designs, drawings and instructions issued form time to time, by the engineer in – charge and all these documents take together shall be deemed to form one contract and shall be complementary to one another. In the contract, the following expressions shall, unless the context otherwise requires, have the meanings, hereby respectively assigned to them. The expression works or work shall unless there be something either in the subject or context repugnant to such construction, be construed and taken to mean the works by or by virtue of the contract contracted to be executed whether temporary or permanent, and whether original, altered, substituted or additional.

l. Contractor:
The contractor shall mean the individual, firm or company, who has successfully executed OFC works  in the last Seven years ( i.e. current year and Seven previous financial years) at least one similar work (i.e. U/G OFC or U/G (PIJF) cable for minimum value of 35% of the estimated cost of tender and shall include the legal personal representative of such individual or the persons composing such firm or company, or the successors of such firm or company and the permitted assignees of such individual, firm or company.

m. Work:
The expression “works” shall unless there be something either in the subject or context repugnant to such construction be construct and taken to mean the works by or by virtue of the contract contracted to be executed whether temporary or permanent and whether original altered, substituted or additional.

n. Schedule(s):
Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or the standard schedule of rates mentioned in the document. 

o. Site:
The site shall mean the land/ or other places on, into or through which work is to be executed under the contract or any adjacent land, path or street through which, the work is to be executed under the contract or any adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract.

p. Normal time or Stipulated time: Normal time or Stipulated time means time specified in the work order to complete the work.

q. Extension of Time:
Extension of time means the time granted by the Department to complete the work beyond the normal time or stipulated time.

r. Date of Commencement of Work: Date of Commencement of work means the date of actual commencement of work or 7th day from the date of issue of work order, whichever is earlier.

s. Due date of completion: 
Due date of completion shall be the date by which the work shall be completed at site including clearance of site.

t. Duration of completion of work :  The duration of completion of work or completion time shall be time specified in the work order plus extension of time granted, if any.

u. Excepted risk:
Excepted risk are risks due to war (whether declared or not, invasion, act of foreign enemies, hostilities, civil war, rebellion, insurrection, military or usurped power, any acts of Government damages from aircraft, acts of God, such as earthquake, lightening and unprecedented floods and other causes over which, the contractor has no control and the same having been accepted as such, by the Accepting Authority or causes solely due to use or occupation by the government of the part of the work, in respect of which a certificate of completion has been issued.

2. ELIGIBILITY OF BIDDERS:
The invitation of bids is open to all Enlisted contractors as per their eligibility mentioned in NIT of this tender document.

B. THE BID DOCUMENTS

3. BID DOCUMENTS:
3.1 The construction work to be carried out, goods, required, bidding procedures and contract terms are prescribed in the Bid Documents. The Bid Documents include:

3.1.1. Qualifying Bid:
3.1.1.1

Notice Inviting Tender.

3.1.1.2 Bid Form.

3.1.1.3 Tenderer’s Profile.

3.1.1.4 Instruction to Bidders.

3.1.1.5 General (Commercial) Conditions of the contract.

3.1.1.6 Special Conditions of Contract.

3.1.1.7 Scope of Work and jurisdiction of the contract.

3.1.1.8 OF Cable Construction Specification.

3.1.1.9 Material Security Bond Form.

3.1.1.10 Agreement (Sample)

3.1.1.11 Letter of Authorization for Attending Bid Opening.

3.1.1.12 List of Documents to be submitted along with the Qualifying bid.

        3.1.2
Financial Bid

3.1.2.1 Schedule of rates – for construction 

3.2 
The Bidder is expected to examine all instruction, forms, terms and specification in the bid document. Failure to furnish all information required as per the Bid Documents or submission of bids not substantially responsive to the Bid Documents in every respect will be at the bidder’s risk and shall result in rejection of the bid.

4. QUERIES ON BID DOCUMENTS:
A prospective bidder, requiring any clarification of the Bid Documents shall notify the Department in writing or by fax or cable at the department’s mailing address indicated in the invitation for Bids. The department shall respond in writing to any request for clarification of the Bid Documents, which it receives not later than 7 days prior to the date for the opening of the bids. Copies of the query (without identifying the source) and the clarification by the department shall be sent to all the prospective bidders who have purchased the bid documents and all such clarification issued by the Department will form part of the bid document.

5. AMENDMENT OF Bid DOCUMENTS:

5.1 At any time, prior to the date for submission of bids, the department may, for any reason whether suo motto or in response to a clarification requested by a prospective Bidder, modify the bid documents by amendments.

5.2 The amendments shall be notified in writing or by telex or FAX to all prospective bidders on the address intimated at the time of purchase of bid document from the department and these amendments will be binding on them.

5.3 In order to afford prospective bidders reasonable time to take the amendments into account in preparing their bids, the department may, at its discretion, extend the deadline for the submission/ opening of bids suitably.

C. PREPARATION OF BIDS            

     


6. Cost of Bidding:
The bidder shall bear all costs associated with the preparation and submission of the bid. The department, will in no case, be responsible or liable for these costs, regardless of the conduct or outcome of the bidding process.

7. DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND QUALIFICATIONS:

The bidder shall furnish, as part of his bid documents establishing the bidder’s eligibility, the following documents:

2   Eligibility Condition:

The prospective bidders should satisfy following    conditions

1 He should hold a valid Service Tax/EPF Registration . 

2 The registration of the firm as per applicable laws ( the affidavit on stamp paper regarding proprietorship of the firm in original in case of proprietorship ), authenticated copy ( duly registered) of partnership deed in case of partnership firm, ( Article of Association/ Memorandum of Understanding ) in case of companies. Certificate in case of Limited company by all the Directors of the company excluding GOVT of India / Financial institution nominees & independent non- official part – time  Directors appointed by Government of India or the Governor of the state. 

4
 Valid sale  tax TIN no.

5
 ESI registration.

6
Copy of PAN No. & latest income Tax return.

7
Copy of registration certificate with labour enforcement department.

8
Original copy of Power Attorney not older than the issue of this NIT in case person other than the tender signs the tender document.

9
Declaration on Non judicial stamp paper regarding no relationship of the bidder with any working BSNL employee as per applicable laws and the bidder/firm not debarred from participating in tender in BSNL/anywhere. ( This shall not be older than the date of issue of NIT).

10
Declaration/ undertaking stating that--------(bidder) has not been declared as insolvent by any court. 

3
The cost of tender document (Non-refundable) which can be paid in the form of DD. The DD need be drawn in favour of AO (EF) BSNL O/o GMTD, Hamirpur (HP), payable at Hamirpur (HP) at any nationalized bank at Hamirpur on any working day on or before 01-02-2016.Demand draft of tender cost has to be submitted in this office alongwith EMD and other eligibility documents after submission of tender on line. Bidder has to be uploaded copy of DD of tender cost on line while applying for the tender document. 

3.1
Bidder should submit their tender online on www.tenderwizard.com/BSNL. Scanned copies of pre-qualifications documents mentioned elsewhere in this tender document along with copy of demand draft EMD has to be uploaded online. 
3.2
Bidder has to deposit such uploaded documents alongwith signed copy of NIT in this office on or before date specified earlier in this documents.

3.3
Bidder shall not deposit financial bid in hard copy at any case. The financial bid shall be uploaded only online on www.tenderwizard/BSNL in excel format.

3.4
The EMD shall be accepted in the form of demand draft of any scheduled bank payable at Hamirpur in favour of Accounts officer (cash) Bharat Sanchar Nigam Limited Hamirpur (HP) along with tender document.

3.5
The General Manager Telecom District Hamirpur reserves the right to accept or cancel any one or all bids without assigning any reason.
8. BID SECURITY:

8.1 The bidder shall furnish, as part or his bid security (EMD) for an amount of Rs(Mentioned against each work.) ______________________________(In words). No interest shall be paid by the department on the bid security for any period, what so ever.

8.2 The bid security is required to protect the Department against the risk of bidders conduct, which would warrant the security’s forfeiture, pursuant to para 8.7.

8.3 Bid Security shall be paid in the from of Crossed Demand Draft issued by a Scheduled bank, drawn in favour of Accounts of Accounts Officer (Cash),O/o GMTD HMR) payable at (Place) Hamirpur.
8.4 A bid not secured in accordance with para 8.1 & 8.3 shall be rejected by the Department as non-responsive.
8.5 The bid security of the unsuccessful bidder will be refunded as promptly as possible but not later than 30 days after the expiry of the period of bid validity prescribed by the Department .The successful bidder’s bid security will compulsorily be converted to part Performance security deposit in accordance with clause 28.

8.6 The bid security shall be forfeited:
8.7.1
If a bidder withdraws his bid during the period of bid validity specified in the bid document. 

Or
8.7.2 If the bidder makes any modification in the terms and conditions of the tender before acceptance of the tender, which are not acceptable to the department 

Or

8.7.3  In case of a successful bidder, if the bidder fails:

i) To sign the agreement in accordance with clause 28, or 
ii) To furnish Material Security in accordance with clause 27.

9. BID PRICES:

9.1 The bidder shall give the total composite price inclusive of all levies and taxes, packing, forwarding, freight and insurance in case of materials to be supplied and inclusive of all taxes and levies in case of works of be executed. The contractor shall be responsible for transporting the materials, to be supplied by the department (At the district Telecom Store) or execute the work under the contract, to site at his/their own cost. The costs of transportation are subsumed  in the  standard schedule rates & their fore  no reprate chartes are  payable on this account. The offer shall be firm in Indian Rupees.

9.2 Prices shall be quoted by the  bidder shall quote prices as percentage below/above/at par the schedule of rates given is schedule of rates (Financial Bid). Prices quoted at any other place shall not be considered.

9.3 The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subject to variation on any account. A bid submitted with an adjustable price quotation will be treated as non- responsive and rejected. 

9.4 Discount, if any, offered by the bidders shall not be considered unless they are specifically indicated in the schedule of rates (financial Bid). Bidders desiring to offer discount shall therefore modify their offers suitably while quoting and shall quote clearly net price taking all such factors like Discount, free supply etc into account.

10. PERIOD OF VALIDITY OF BIDS:
10.1 Bid shall remain valid for 240 day from date of opening of the bid (Qualifying Bid). A BID VALID FOR A SHORTER PERIOD SHALL BE REJECTED BY THE DEPARTMENT AS NON –RESPONSIVE. 
The department reserves the right to request the lowest 3 bidders as per read out list on the opening day to extend the bid validity for a period of further 120 days and the bidder has to necessarily extend the bid validity. Refusal to extend the bid validity will result in forfeiture of the bid security. A bidder accepting the request and extending the bid validity will not be permitted to modify his bid. 

11. SIGNING OF BID: 

11.1
The bidder shall submit and upload the same onwww.tenderwizard.com/BSNL. , as a part of his bid, the bid documents (in original) duly signed on each and every page, establishing the conformity of his bid to the bid documents of all the works to executed by the bidder under the contract.


(Note: The tenderer is advised to keep a photocopy (at his own cost) of the bid documents for his own reference.)
11.2 the bid shall contain no inter-lineation, erasures of over writing except as necessary to correct errors made by the bidder in which case such corrections shall be signed with date by the person or persons signing the bid.

D. SUBMISSION OF BIDS

12. METHOD OF PREPARATION OF BID:
11.1 Bid for each tender should be submitted in two envelopes placed inside a main cover.

These envelopes should contain the following;

	Envelope 
	Marked on the Cover
	Contents of Envelope 

	
	
	

	First 
	Bid security 
	Containing Bid security as per clause 8.

	Second 
	Qualifying Bid 
	Containing documents as per clause 7 

except bid security.  


On all these envelopes the name of the firm and whether “Bid Security” OR “Qualifying Bid” must be clearly mentioned and should be properly sealed (with sealing wax/Packing PVC tape). These envelopes are to be placed inside an outer envelope and properly sealed (with sealing wax/Packing PVC tape). The tenders which are not submitted in above mentioned manner shall be summarily rejected.  

11.2 All envelopes (3 inner & one outer) must bear the following:

Tender for O. F. Cable Construction Works 

“NOT TO OPEN BEFORE (DUE DATE OF TENDER)”

(Tender no.____________________________________)

(Full Address of the Tendering Authority) 


11.3 The tenderer will be bound by all terms, conditions & specifications as detailed in the tender documents.

11.4  Any tender with conditions other that those specified in the tender document is liable to be summarily rejected. No modification by the contractor in any of the conditions will be permitted after the tender is opened.


SUBMISSION OF BIDS:
13.1 In addition of uploading all the required tender documents on www.tenderwizard.com/BSNL, Tenders should be dropped  in the tender box placed in the office of AGM(NWP-CFA) o/o GMTD Hamirpur  before the closing (date & time) of tender, as mentioned in NIT. The tenderer is to insure the delivery of the bids at the correct address. The department shall not be held responsible for delivery of bid to the wrong address. The slit of the tender box will be sealed immediately after the specified time for receipt of tender. Any tender presented in person after the sealing of box will not be received by (the tendering authority) or by any of the subordinates or  will not be allowed to be deposited in the tender box.

13.2 Opening of Tender :- The Tender will be opened in the office  of GMTD Hamirpur (HP) BSNL Bhawan Bhota Chowk, Hamirpur (HP) at 15:00 hrs on 03-02-2016.

Note :- During evaluation process if it is observed that the downloaded document is not exactly as per original document and is tempered/modified in any the bid will be rejected.
EMD: - The Earnest Money (Bid Security) is to be deposited in form of  Demand Draft drawn on any scheduled bank in favour of AO (EF) O/o GMTD  HAMIRPUR (HP) payable at   HAMIRPUR (HP) Earnest money in form of cheque will not be entertained. The Demand Draft/Bankers cheque in original should be submitted else ineligibility. Tender will not be accepted/received after expiry of date and time. 

Security deposit:-The security deposit / Performance bank guarantee will be 10% of estimated cost to be deposited in the form of cash / DD / bank guarantee by successful bidder which will be valid for 18 months from the date of agreement made. In case the quoted rates are abnormally low (25% below the estimated of tender cost ), additional performance security deposit to the tune of 10% estimated cost of work put to tender shall be deposited by the bidder/Contractor before signing of agreement.


During the entire evaluation process, if it is observed that the downloaded/issued document is exactly not as per the original tender document and/or it is tampered/ changed/ altered/ modified in anyway, the bid will be rejected. 

13.3 Postponement of Tender opening: Whenever it is considered necessary to postpone the opening date of tenders, quick decision must be taken and communicated to the tenderers who have purchased the tender documents and shall be at least one day before the original date of opening. The reasons for postponing the tender shall be recorded in writing. Such notice of extension of date of opening shall also be put-up on the notice board and also published in the newspapers in which original NITs have been published. If the date of opening of bids is declared as holiday, the bids will be opened on the next working date at the same time and venue.

13.4 The Government of India if subsequently, declares date fixed for opening of bids as holiday, the revised schedule will be notified. However, in absence of such notification, the bids will be opened on next working day, time and venue remaining unaltered.

14. LATE BIDS: 
14.1 Tenders will not be received after the specified time of closing of the tender and the same shall be rejected and returned unopened to the bidder. It is the sole responsibility of the tenderer that he should ensure timely submission of tender.

15. MODIFICATIONS AND WITHDRAWL OF BIDS: 
6.1 The bidder may modify or withdraw his bid after submission and before opening, provided that the intimation is deposited by the bidder in a properly sealed envelope (With Wax / Packing PVC tape) in the tender box, before the schedule time & date for closing of tender.

6.2 No bid shall be modified subsequent to the deadline for submission of bids.

E. BID OPENING AND EVALUATION:

16. OPENING BIDS BY THE DEPARTMENT:
16.1 The Department shall open the bids in the presence of bidders or his authorised representatives who choose to attend, at 15:00 Hrs on due date. The bidder’s representatives, who are present, shall sign an attendance register. The bidder shall submit authority letter to this effect before they are allowed to participate in the bid opening (A format is given in section-XI).

A maximum of two (2) representatives for any bidder shall be authorised and permitted to attend the bid opening. 








The bids shall be opened in the following manner:

16.1.1 The bid opening committee shall count the number of bids and assign serial numbers to the bids. For example, if 10 tenders have been received the bids shall be numbered as 1 of 10, 2 of 10 etc. All the members shall initial on the outer envelopes of all the bids with date.  

16.1.2 The envelopes containing the tender offer and not properly sealed as required vide para 19.3.1 shall not be opened and shall be rejected outright. Closing the cover by gum will not be treated as sealed cover. The reasons for not opening such tender offers shall be recorded on the face of the envelope and all the members of bid opening committee shall initial with date.

16.1.3  First the outer envelope containing the two envelopes be opened. The bid opening committee shall initial on two envelopes with date.

16.1.4 Among these two envelopes, the envelope marked “BID SECURITY” shall be opened first and examined.

16.1.5 The bidders who have submitted proper bid security as per tender document, their “QUALIFYING BID” shall be opened and papers/documents submitted by the bidder shall be examined and recorded by the TOC. After opening the qualifying bid, all the documents contained therein shall be serially numbered and signed by the bid opening committee members.

16.1.6 The Financial Bid shall be opened in the following manner:

16.1.7  “Financial Bid,”/Price Bid will be opened on line by TOC only for qualified tenders .
16.1.8 The date and time of opening of “Financial bid” /Price Bid shall be conveyed to all the bidders who have qualified in Qualifying bid and their representative shall be allowed to attend the financial bid opening.

16.1.9 After opening the “Financial Bid” the bidder’s name, bid prices, modifications, bid withdrawals and such other details as the Department, at its discretion, may consider appropriate; will be announced at the opening.

16.1.10 In case there is discrepancy in figures and words in the quote, the same shall be announced in the bid opening, but the quote in words shall prevail. 
17. CLARIFICATION OF BIDS BY THE DEPARTMENT: 
To assist in examination, evaluation and comparison of bids, the department may, at its discretion ask the bidder for clarification of its bid. The request for its clarification and its response shall be in writing. However, no post bid clarification at the initiative of the bidder shall be entertained.

18. PRELIMINARY EVALUATION: 




18.1 Department shall evaluate the bids to determine whether they are complete, whether any computational errors have been made, whether required sureties have been furnished, whether the documents have been properly signed and whether the bids are generally in order.

18.2 If there is discrepancy between words and figures, the amount words shall prevail. If the Contractor does not accept the correction of the errors, his bid shall be rejected. 

18.3 Prior to the detailed evaluation, pursuant to clause 21, the Department will determine the substantial responsiveness of each bid to the bid document. For purpose of these clauses a substantially responsive bid is one which conforms to all the terms and conditions of the bid is one which conforms to all the terms and conditions of the bid documents without deviations. The Department’s determination of bid’s responsiveness is to be based on the contents of the bid itself without recourse to extrinsic evidence. 

18.4 A bid, determined as substantially non responsive will be rejected by the department and shall not subsequent to the bid opening be made responsive by the bidder by correction of the non-conformity.

18.5 The department may waive any minor infirmity or non-conformity or irregularity in a bid which does not constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking of the bidder.

19. EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS:  

19.1 The department shall evaluate in detail and compare the bids previously determined to be substantially responsive pursuant to clause 18.

19.2 The evaluation and comparison of responsive bids shall be on the percentage deviation (above/below/at per) offered and indicated in schedule of rates of the bid documents. 

20. CONTACTING THE DEPARTMENT:

20.1 Subject of clause 17 no bidder shall try to influence the department on any matter relating to its bid, from the time of bid opening till the time the contract is awarded.

20.2 Any effort by the bidder to modify his bid or influence the department in the department’s bid evaluation, bid comparison or the contract award decisions shall result in the  rejection of the bid.

21. AWARD OF CONTRACT:

21.1 The department shall consider award of contract only to those eligible bidders whose offers have been found technically, commercially and financially acceptable. 

22. DEPARTMENT’S RIGHT TO VARY QUANTUM OF WORK:
The department, at the time of award of work under the contract, reserves the right to decrease or increase the work by up to 25% of the total quantum of work specified in the schedule of requirements without any change in the rates or other terms and conditions. 


23. DEPARTMENT’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS:

The department reserves the right to accept or reject any bid and to annul the bidding process and reject all bids, at any time prior to award of contract without assigning any reason what- so- sever and without thereby incurring any liability to the affected bidder or bidders on the grounds for the department’s action.

24. ISSUE OF LETTER OF INTENT:
24.1 The issue of letter of intent shall constitute the intention of the department to enter in to the contract with the bidder. Letter of intent will be the issued as offer to the successful bidder.

24.2 The bidder shall with in 21 days of issue of letter of intent, give his acceptance along with material security in conformity with clause 5.(I) section- III, provided with the bid documents.

25. SIGNING OF AGREEMENT:

25.1 The signing of agreement shall constitute the award of contract on the bidder. The agreement with the successful bidder shall be signed by the department with in a week of submission of material security as per clause 24.2 above.

25.2 As soon as the tender is approved by the competent authority, the bid Security deposited by the successful bidder shall be compulsorily converted in to the Performance security deposit, which will be held by the department till the completion of warranty period.

26. ANNULMENT OF AWARD:



Failure of the successful bidder to comply with the requirement of clause 28 shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event, the department may make the award to any other bidder at the discretion of the department or call for new bids.

SECTION V

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT

1.
APPLICATION:

The General conditions shall apply in contracts made by the department for the execution of O F cable construction works.

2.
STANDARDS:

The works to be executed under the contract shall conform to the standards prescribed in the OF Cable construction practices. 

3. PRICES:

3.1 Prices charged by the Contractor for the works performed under the Contract shall not be higher from the prices quoted by the Contractor in his Bid.

3.2 Prices once fixed will remain valid for the period of contract. Increase and decrease of taxes/duties will not affect the price during this period.

4.
SUBCONTRACTS:

The contractor shall not assign, sub contract or subject the whole or any part of the works covered by the contract, under any circumstances.

5.
SECURITY:

(i) Material Security:

a. The successful tenderer will have to deposit material security as mentioned in the scope of Work, subject to a minimum of Rs one lac, in the form of bank guarantee (valid up to and including six months after, the period of the contract) from a scheduled bank and in the material security bond form provided in the bid document, section – IX. Material security can also be submitted in the form of FD pledged in favour of BSNL , Bank Guarantee and Crossed Demand Draft drawn in favour of Account Officer (Cash) GMTD Hamirpur issued by a schedule bank and payable at (HMR). The material security will be a non interest bearing deposit, for any period what so ever.

b. The contractor at any point of time will not be issued stores costing more than Material Security. If due to any reason more store has to be issued to the contractor, then the material security will be suitably enhanced. In this regard the decision of the (the SSA Head) shall be final and binding.
The proceeds of the material security shall be payable to the department as a compensation for any loss resulting from the contractor’s failure to handle properly the material issued to him under the contract. 







c. The material security shall be released/refunded within a fortnight from the date of payment of the last final bill of the work under the contract or final settlement of material account whichever is later on production of “no dues certificate” from “Engineer-in-charge”.

(ii)
PERFORMANCE SECURITY:

a. The contractor shall permit the Department, at the time of making any payment to him for work done under the contract, to deduct such sum in addition to the sum already deposited as security deposit (due to conversion of bid security), an amount to the tune of 7.5% of running bills/final bill.


b. The proceeds of the performance security shall be payable to the department as compensation for any loss resulting form the contractor’s failure to complete its obligations under the contract.
c. The performance security deposit shall be refunded after expiry of warranty period of the last work executed provided there are no recoveries to be made arising out of poor quality of work, incomplete work and /or violation of any terms and conditions of the contract as stipulated in the bid document.
d. No interest will be paid to the contractor on the security deposit.
6. ISSUE OF WORK ORDERS AND TIME LIMIT: 

6.1 The work order shall be issued so as to include all items of works for the section allotted to the contractor as put in the nit. 

6.2 The work orders shall be issued by the Divisional Engineer in-charge of OF cable construction works after examining the technical and planing details of the works to be executed. 

6.3 If due to any reason partial work order is to be issued then the same shall be issued with the approval of an officer not below the rank of Deputy General Manager.

6.4 The Divisional Engineer shall mention the time limit to execute the work order after seeing the quantum of work and store availability position.

6.5 The department reserves the right to cancel or modify the scope of work stipulated to be carried out against the work order in the event of change of plan necessitated on account of technical reasons or in the opinion of work order issuing authority or the head of SSA/ the contractor is not execution the work at the required pace.

7. EXTENSION OF THE TIME LIMIT:


7.1
General

7.1.1 In each work order, the work order issuing authority shall specify the time allowed for completion of work consistent with the magnitude and urgency of work. The time allowed for carrying out the work is to be strictly observed by the contractor and shall be reckoned from seventh day from the date of issue of work order.

7.1.2 In as much as “the time being deemed to be the essence of contract”, throughout the stipulated period of contract, the work is to be proceeded with all due diligence on the part of the contractor.

7.2 
Application for Extension of the Time and Sanction of Extension of Time (EOT): 

7.2.1 There may be some hindrances, other than covered under force majeure, while execution of work and in such cases the contractor shall apply in writing in the prescribed form (Part-A) to the engineer –in – charge of extension of the (EOT), on account of which he desires such extension within three days of occurrence of hindrance. The Engineer –in – charge shall forward the request of the competent authority (an officer of the rank of JAG level in –charge of OF cable construction work) with his detailed report and photocopy of the hindrance register, in the prescribed form (Part-B) within three days of receipt of request from the contractor. The competent authority is empowered to grant extension of time for completion of work on certain conditions. He shall exercise such powers, if the follow in conditions are satisfied.

7.2.1.1 The application contains the ground(s), which hindered the contractor in execution of work.

7.2.1.2 The Engineer-in –charge is of the opinion that the grounds shown for extension of time are reasonable.

7.2.2 The competent authority shall consider the request keeping all the facts and circumstances in view and shall grant extension of time, if in his opinion, there are reasonable and sufficient grounds for granting such extension and the reasons for delay are not ascribable to the contractor. 

7.2.3 The competent authority may also grant extension of time for completion of work in cases where reasons for delay are ascribable to the contractor, but such extension of time shall be with LD charges as per clause dealing with penalty for delays in execution of works. The extension of time with LD charges shall be issued under the signature of JAG level Telecom. Officer competent to grant the extension of time.

7.2.4 The competent authority shall grant EOT with time period for completion of work expressly mentioned. The sanction of the competent Authority of EOT shall be issued under the signature of the Engineer-in – charge.

7.2.5 If the competent authority is of the opinion that the grounds shown by the contractor are not reasonable and sufficient and declines to grant the extension of time, the contractor cannot challenge the soundness of the opinion by reference to arbitration. The decision of the competent authority on period of extension  of time or refusal for extension of time shall be final and binding on the contractor.

7.3 Grant of Extension of Time without Applications:

7.3.1 There are, at times, practical difficulties like non-availability of materials, delay in providing permissions/right of way etc. reasons of which are ascribable to department. In such cases, the Engineer-in-charge with the approval of competent authority to sanction EOT, may issue extension of time suo moto without waiting for contractor to make an application for EOT. Entry of hindrances shall be made in the Hindrance Register. The Government will, however, not be liable to the contractor for any losses of damages, costs, charges, or expenses that the contractor may in any way sustain./ suffer due to delay in making the above available.

8. MEASUREMENT, INSPECTION, TESTING  AND ACCEPTANCE TESTING :

8.1 Measurement:

8.1.1
The measurement books are to be maintained by the officer in-chare of the work or his immediate engineering subordinate not below the rank of Junior Telecom Officer. The entry shall be made in ink. No entry shall be erased. If a mistake is made, it should be corrected by crossing out the incorrect words or figures and inserting the corrections, the corrections thus made shall be initialed & dated by the officer concerned.

8.1.2
Responsibility of taking and recording measurements: The measurement of various items of work shall be taken and recorded  in the measurement book issued with each work order. The measurement shall be taken and recorded by an officer not below the rank of junior Telecom officer, supervising the work. The Junior Telecom officer/sub Divisional Engineer. deirectly responsible for supervision of work, shall be responsible for accuracy of 100% of measurements. The Sub Divisional Engineer where Junior Telecom Officer is supervision officer shall be responsible for conduction test check of 50% of measurements. The Divisional Engineer shall be responsible for conducting test check of 10% of measurements.

8.1.3
Method of recording of nomenclature of items:
Complete nomenclature of items, as given in the agreement need not be reproduced in the measurement book for recording the measurements but corresponding Item Code as provided, shall be use.

8.1.4
Method of measurements: 
The measurements of the work shall be done for activity wise as and when the item of work is ready for measurement. The methods of measurement of various items are enumerated as under: 

·       Measurement of depth of trenches 

The cable routes of one work order shall be divided into a number of segments each of maximum 200 meters length bounded by identifiable landmarks at both the ends of the segments. If landmarks are not available, length of segment may be maintained at 200 meters. The measurement of depth shall be recorded at each point of measurement (POM)in the measurement book in the multiples of 5cms. For example 97cms. will recorded as 95cms and 103cms as 105cms. The points of measurements shall be at a distance of 10 meters starting from 0(Zero) meter. For example, if the length of segment is 75 meters, the POM s shall be at 0. M, 10M, 20M, 30M, 40M, 50M, 60M, 70M. The last POM shall be at 75th M to be recorded against residual POM.


The efforts required to excavate trenches is not proportionate especially with reference to depth. Therefore, normally the workers tend to dig shallow trenches. As standard depth of the trench is important for future life and protection of cables, this tendency has to be discouraged. In order to encourage the contractor to achieve best possible depth in the face of site constraints, the following scale of payment shall be applied for digging trenches of lesser depths, subject to condition that relaxation has been granted by the competent authority for lesser depths.
   

	Depth between
	Reduction in rate

	<165 Cms. To>= 150 Cms.
	5% of approved rates.

	<150 Cms. to >= 130 Cms.
	12.5% of approved rates.

	<130 Cms to >=  100 Cms.
	25% of approved rates 

	Below 100 Cms.
	40% of approved rates



If the area is predominanty rocky or full of hindrance or there is difficulty in getting permission from PWD or local ahencies involved resulting in difficulty to achieve full depth for full section/ route, it is suggested to call for tender for curtailed depth of 120 cms of trench. The rate reduction schedule for such trenches is given below:-

Depth of trench 120 cm

	Depth between
	Reduction in rate

	<120 Cms. To 100 Cms.
	5%

	Below 100 Cms
	40 % of approved rates


P = (100-ROR)/100*(RA*D)/ND

Where P = Payment of one metre

ROR = Reduction in rate in % as applicable as per procedure manual.

RA = Approved rate of trenching per metre.

D= Actual depth achieved per metre.

ND = Nominal depth of trench i.e. 165/140/120 cms for which tender have been floated.

· Measurement of Lengths and profiles of strata and protection 

The measurements of length of trenches are on running meter basis, irrespective of type of soil encountered while digging. 


The type of protection provided (item code-wise ) in a segment shall be recorded in the measurement book in the sheet provided for this purpose.

· Measurement of length of cable the length of cable laid in trenches, through pipes and through ducts shall be measured by use of RODO meter/measuring Type. The length should be cross verified with the marking of lengths on the cables. The lengths shall be recorded in sheet provided in the measurement book.

· Measurement of other items:  The measurement/numerical details of other items shall be recorded in the sheets provided for respective items viz.

· Digging of joint pit and preparation of joint chamber along with its type i.e. Brick chamber or Pre Cast RCC type.

· Flxing, Painting and sign writing of route/ joint indicators 

· Termination of Cable in equipment room and no. of joints 

8.1.5 The contractor shall sign all the measurement recorded in the measurement book. This will be considered as an acceptance by the contractor, of measurements recorded in the MB. In case contractor fails to attend at the measurements or fails to countersign or to record the difference with in a week, than in any such events the measurements taken by Engineer – in – charge or by the subordinate as the case may be shall be final and biding on the contractor and the contractor shall have no right to dispute the same. 

8.1.6  The Divisional Engineer before passing the bill for sections covered by each set of measurement may carry out test check by re-opening trench at as many location as necessary as specified in document  ‘procedures for underground cable construction’ and bill will be passed only when he is personally satisfied of the correctness of entries in the “measurement Book” and also when he is satisfied of other aspects of the work as per the terms of the contract. The contractor shall provide the necessary assistance of labour for re-opening of trench for test check by the Divisional Engineer. Separate payment shall not be made to the contractor for excavation of such test checks, however such test pits shall not be more than 10% of the cable laying work.

8.1.7 Measurement of the work of cable pulling through pipe/duct will be taken equal to the length of the pipe/duct through which the cable has been pulled and not the total length of the cable pulled through pipe/ duct.

8.2
Inspection and Quality Control:

8.2.1
The Quality of Works:
The importance of quality of Optical Fibre Cable Construction works cannot be over-emphasized. The quality and availability of long distance media and efficiency of the reliable media connectivity to exchanges depends up on quality of laying of Optical Fibre Cable. Further, the OF cables are vulnerable to damages due to work due to work of other agencies.

8.2.2 The quality of O.F. cable Plant depends upon the quality of individual items of work involved viz Depth of Cables laid, care while paying & laying, protection, Jointing of Cables and Terminations in equipment room and at last but not the least on documentation of cable network. In order to ensure quality in Cable Construction Work, each component of work needs attention. The works shall be carried out strictly in accordance with specification laid down to achieve the requisite quality aim.

8.2.3 It is imperative that the contractor(s) is/are fully conversant with the construction practices and shall be fully equipped to carry out the work in accordance with the specification. The contractors are expected and bound to ensure quality in construction works in accordance with specifications laid down. The contractor shall engage adequate and experienced supervisor to ensure that work are carried out as per specifications and with due diligence and in a professional manner. The contractors shall satisfy himself/themselves that the work conforms to the quality specifications before offering the same to A.T. Wing for Acceptance and Testing.

8.2.4 An assessment of extent of interest shown by the contractors in executing the works with requisite quality shall be recorded and used in evaluating the Contractors Performance Rating (CPR).

8.2.5 In addition to Acceptance Testing being carried out by A.T. Wing and supervision by Construction Officers, all works at all times shall be open to inspection of the department. The contractors shall be bound, if called upon to do so, to offer the works for inspection without any extra payment.

8.2.6 Site Order Book: The site order book is one of the primary records to be maintained by the JTO supervising the work during the course of execution of works. The noting made by officers as well as contractors, will form as basis for operation of many contractual clauses. The contractor shall remove all the defects pointed out by the department in the site order book. The site order book is to be maintained in the prescribed format. The contractor or their authorized representatives shall also be at liberty to note their difficulties etc. in these books. The site order books shall invariably by consulted at the time of making final payments to the contractor.

8.2.7
Testing and Acceptance Testing:

8.3.1 The work shall be deemed to have been completed only after the same has been accepted by the A.T. Officer. The contractor shall make test pits at the locations desired by A.T. Officer for conducting test checks without any extra payment. The contractor shall restore the pits after test measurements to its original shape. The contractor shall be responsible to provide test/ measurement tools and testers for conducting various tests.

8.3.2 
Scope of Acceptance and Testing: The purpose of acceptance and testing is to verify integrity of measurement and quality of work done. The A.T. Officer are focend  to be lesser then the measurements recorded by the officer responsible for recording  the  measurements the measurements taken by A/T.Officer shall not be responsible for recording of measurements for the purpose of billing and contractual obligations. However, it the measurements taking by A.T. Officer shall prevail without prejudice to any punitive action against the contractor as per provisions of the contract and the officer recording the measurements. The contractor shall be obligated to remove defects/deficiencies pointed out by the A.T. Officer without any additional cost to the department.

8.3.3 Offering the work for acceptance and testing: The Sub Divisional Engineer responsible for construction, after having satisfied himself of completion of work ready for A.T., shall offer work to A.T. Officer for conducting Acceptance and Testing. The work shall be offered for A.T. as soon as part of work is complete in all respects. The work against any work order can be offered for A.T. in a number of stages.

8.3.4 The contractor shall provide labour, if demanded by the A/T Officer for digging of test pits and other necessary infrastructure for carrying out the A/T work. No extra payment will be made for the digging of test pit.

9.
WARRANTY:

9.1 The contractor shall warrant that the material supplied for the work shall be new and free from all defects and faults in material, workmanship and manufacture and shall be of the highest grade and consistent with the established and generally accepted standards for materials of the type ordered and shall perform in full conformity with the specifications and drawings. The contractor shall be responsible for any defects that may develop under  the conditions provided by contract and under proper use , arising from faulty materials, design  or workmanship such as corrosion of the equipment, inadequate quantity of materials etc. and shall remedy such defects at his own cost when called upon to do so by the department who shall state in writing in what respect the stores are faulty. This warranty shall survive inspection or payment for, and acceptance of goods, but shall expire expect in respect of complaints notified prior to such date, twelve months after the acceptance testing.

9.2 If it becomes necessary for the contractor to replace or renew any defective portion/portions of the material under this clause, the provisions of the clause shall apply to the portion/portions materials so replaced or renewed or until the end of the above mentioned period of twelve months, whichever may be later. If any defect is not remedied with in a responsible time, as prescribed by the department, the department may proceed to do the work at the contractor’s risk and costs, but without prejudice to any other rights which the department may have against the contractor in respect of such defects.

9.3 The cable joint shall be guaranteed for a period of ONE year from the date of closing of joint. In case of failure of the joint due to poor workmanship i.e. failure of joint without external damage, with in the stipulated period of guarantee the contractor shall repair the joint(s) at his own cost within 24 hours of informing him, failing which the department may carry out the repairs and penalty equivalent to five times of the approved rate of the jointing work plus the cost of materials used shall be recovered from the contractor from his pending bill/SD 
or any amount due to him without prejudice to any other action as per terms and conditions of the tender. The cost of joining kit, supplied by the department, so used to revive the joint shall be deducted from the running bills of the contractor pending for payment or from security if all bills have been settled.

9.4 Replacement under warranty clause shall be made by the contractor free of all charges at site including freight, insurance, cost of works and other incidental charges.

10.
AUDIT AND TECHNICAL EXAMINATION:

10.1 Government shall have the right to cause an audit and technical examination of the work and the final bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final bill and if as a result of such audit and technical examination any sum is found to have been overpaid in respect of any work done by the contractor under the contractor or any work claimed by him to have been done by him under the contractor and found not to have been executed, the contractor shall be liable the refund the amount of over payment and it shall  be lawful for government to recover the same from him in the manner prescribed in clause with the heading payment of bills (same chapter), or in any other manner legally permissible and if it is found that the contractor was paid less than what was due to him under the contract in respect of any work executed by him under it, the amount of such under payment shall be duly paid by Government to the contractor.

10.2 Provided the Government shall be entitled to recover any sum overpaid, nor the contractor shall be entitled to payment of any sum paid short where such payment have been agreed upon between the Divisional Engineer or his subordinate officer on one hand and the contractor on the other under any term of the contract permitting payment for work after assessment by the (the SSA Head) or his subordinate officer.

10.3   Any sum of money due and payable to the contractor (including security deposit returnable to him) under this contract may be appropriate by the Government for the payment of a sum of money arising out or under any other contract made by the contractor with the Government.

11.
PAYMENT TERMS: 

   
11.1
Procedure for Preparation and settlement of bills:

11.1.1 All items of work involved in the work order shall be completed in all respects before preferring the bills for the work. The provision of running bill has been made to make it easy for the contractor to manage his cash flow and to complete the work systematically and meaningfully in a shortest possible time. The procedure for preparation of running and final bills is enumerated as under:

11.1.1.1

Procedure for preparation, processing and payment of running bills:

The contractor shall prepare the running bills in triplicate ensuring execution of part work in its completeness as envisaged above, correctness of rates and quantum of work and submit the bills to S.D.E. in-charge of work. The bills shall be prepared accurately and as per measurements recorded in the measurement book. The S.D.E. in –charge shall recored the certificate on the running bill that the site order books have been consulted before signing the running bills. This would enable the S.D.E. to ensure whether the defects pointed during execution have been rectified or not. The  S.D.E. in – charge of work shall scrutinize the bills and accord necessary certificates and submit the running bills with the documents as mentioned below to the Divisional Engineer, in-charge of work.


First copy of bill with first copies of measurement sheets of measurement book and A/T reports.(Payable Copy)


Second copy of bill with second copies of measurement sheets of measurement book and A/T reports.(Not for payment.)


Third copy of the bill with photocopies of measurement sheets and A/T report.(Not for payment)

11.1.1.2 The Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary certificates on the bills. The Divisional Engineer shall retain the third copy in record and record it in the estimate file maintained in his office and send first and second copies with all documents to relevant higher office for processing of bills and release of payment.

11.1.1.3 The office cell dealing with OFC bills shall process the bills in the estimate file of the concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the estimate etc. The bill shall be passed, after necessary scrutiny by Works Section, by the officer competent to pass the bill. Against any running bill, payment to the extent of only 90% shall be made which shall be treated as an advance to the contractor. 7.5% of the bill amount toward performance Security Deposit and Statutory taxes (Income Tax etc.) applicable to contract shall be deducted at the time of payment from each running bill. Account payee cheque for the amount passed in the bill will be issued only after the contractor gives a stamped receipt for the amount, if the bills are not pre-receipted. Details of payment of all the bills shall be entered into the contract’s ledger by Work Section of the planning cell.

11.1.1.4 In exceptional cases where work required for preferring a Running Bill can not be completed within reasonable time due to non- availability of stores or any other reason and where the department is responsible for delay, the concerned D.G.M. may permit payment of running bill (prepared without completing the work end to end for that unit of work) to the extent of 70% so that the contractor doses not face resource crunch. Such payment shall be treated as an advance payment to the contractor like any other Running Bills.



11.1.1.5  Each claim bill of contractor must accompany the following :-


              
 (i) List showing the details of labourers/employees engaged. 


          
     (ii) Duration of their engagement.

(ii) Amount of wages paid to such labourers /Employees for the duration in question.

(iii) Amount of EPF contribution (both employer’s and employee’s contribution) for the duration of 

         engagement in question paid to EPF authorities.

(iv) Copies of authenticated document of payment of contributions to EPF authorities.

(v) A declaration  form the contractor regarding compliance of the conditions of EPF ACT 1952.

11.1.1.4.1 Procedure for preparation, processing and payment of final bill: The contractor shall prepare    the final bill in triplicate & acceptance and testing of all the works and submit the same to S.D.E. in-charge of work within 30 days of acceptance and testing and payment shall be made within three months it the amount of the contract is up to Rs two lac and in six months if the same exceed Rs. Two lacs, of the submission of such bill. The final bill shall be prepared for all the measurements of all items involved in execution of complete work order. The contractor shall prepare the final bill containing the following details:

· The bill for all the quantities as per Measurements at the approved rates

· Adjustment of amount received against running bills

· Adjustment of performance security deposit and statutory taxes already recovered

· Store reconciliation statement furnishing account of stores received against the work order and returned to the designated Store godown as surplus with requisite verifications from store in-charge/S.D.E in-charge of work.

· Letters of grant of E.O.T.(s) if work could not be completed within stipulated time.

· Six sets of bound documentation.

11.1.2.1 The S.D.E. in-charge of work shall scrutinize the final bill against the works entrusted and accord necessary certificates stating the work has been executed satisfactory in accordance with specifications and terms and conditions of the contract. The S.D.E. shall verify the quantities of items of work with reference to measurements recorded in the measurements book (and also A/T report in case of any deviations noted by A/T officer). The S.D.E. in-charge of work shall submit the final bills, along with other documents mentioned above, with the documents as mentioned hereunder to the Divisional Engineer, in-charge of work.

· Bill prepared by the contractor.

· Material reconciliation statement.

· Measurement book.

· A/T Certificate.

· The site order Book.

· The hindrance registers.

· Details of recoveries/penalties for delays, damages to department/Third party properties as per provisions of the contract. In case no recovery is to be made, NIL report need to be submitted.

·   Details of empty cable drums cost which needs to be recovered from the bill.

11.1.2.2. The Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary certificates on the bills. The Divisional Engineer shall retain the third copy of the bill alongwith photocopies of other documents not available in his estimate file and send fist and second copies of the bill, measurement book and other documents submitted by S.D.E. alongwith the bills as above to the higher office for processing and final payment.

11.1.2.3. The office cell dealing with OFC bills shall process the bills in the estimate file of the concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the estimate etc. The office cell shall also scrutinize the bill to recover all the liabilities of the contractor and statutory taxes besides 7.5% payments against security deposit. The bill shall be passed, after necessary scrutiny by Works Section, by the officer competent to pass the final bill.

11.2     Procedure for Payment for sub standard works:

 11.2.1
The contractors are required to execute all works satisfactorily and in accordance with the specifications. If certain items of work are executed with unsound, imperfect or unskilled workmanship or with materials of any inferior description or that any materials or articles provided by him for execution of work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract (referred to as substandard work hereinafter), the Divisional Engineer in-charge shall make a demand in writing specifying the work, materials or articles about which there is a complaint.

11.2.2 Timely action by Construction Officers: Timely reporting and action, to a great extent, can prevent occurrence of sub standard work, which will be difficult or impossible to rectify later on. It is incumbent on the part of Construction Officer to point out the defects in work in time during progress of the work. The Junior Telecom Officer/Sub Divisional Engineer responsible for execution & supervision of work shall without any loss of time submit a support of occurance  of  any sub standard work to the Divisional Engineer  in-charge besides making an entry in the site order book. A notice in respect of defective work shall be given to the contractor by Divisional Engineer in-charge in writing during the progress of work asking the contractor to rectify/replace/remove the sub standard item of work and also definite time period within which such rectification/removal/replacement has to be done. After expiry of the notice period, if the contractor fails to rectify/replace/remove the sub standard items, the defects shall be got rectified/replaced/removed departmentally or through some other agency at the risk and cost of the contractor. 
11.2.3 Non-reporting of the sub standard work in time on the part of Construction Officer (s) shall not in any way entitle the contractor to claim that the defects were not pointed out during execution and as such the contractor cannot be absolved of the responsibility for sun standard work and associated liabilities.
11.2.4 Authority and procedure to accept sub standard work and payment thereof: There may be certain items of work pointed out as sub standard which may be difficult to rectify and in opinion of the Head of S.S.A./ the items in question will not materially deteriorate the quality of service provided by the construction, the head of S.S.A shall appoint committee to work out the reduced rates payable to the contractor for such sub standard work. The committee shall constitute one Divisional Engineer other than the one who is directly in-charge of Cable Construction involving sub standard items of work, as Chairman and one S.D.E. and an Accounts Officer as members. The committee shall take into account the approximate cost of material/work pointed out as sub standard and recommend the rates payable for sub standard work which shall not exceed 60% of the approved rates of the item in question.
11.2.5 Record of sub standard work: The items adjudged as sub standard shall be entered into the measurement book with red ink.
12. DISPOSAL OF EMPTY CABLE DRUMS:

12.1 The contractor shall be responsible to dispose off the empty cable drums after laying of the cable. The competent authority taking in to account the prevailing market rates has fixed the cost of Optical Fiber cable drums. The cost of empty cable drums shall be deducted from the bill for the work on which the cable along with the drum has been issued or any other amount due to the contractor or from security deposit.  

12.2 Rates fixed for Optical Fiber cable drums are given in Tender Document (Qualifying Bid). The rates are fixed and there is no percentage above or below applicable on there rates.

12.3 The contractor shall not be responsible for the accounting of the cable drums issued and shall mention the number cable drums in the bill so that the amount is deducted from the bills due.

12.4 The contractor shall not be allowed to dump the empty cable drums in Govt./ public place, which may cause inconvenience to Govt./ Public. If the contractor does not dispose off the empty cable drums with in 3 days of becoming empty, the department is at liberty to dispose off the drum in any manner deemed fit and also recover the amount fixed in this contract for empty cable drums along with the transportation charges (to be decided by (the SSA Head/) from the bill/security deposit/ any other amount due to the contractor.

13. PENALTY CLAUSES:

13.1 Delay in the contractor’s performance:

13.1.1 The time allowed for completion of the work as entered in the tender shall be strictly adhered by the contractor and shall be deemed to be the most important aspect of the contract on the part of the contractor and shall be reckoned from Seventh day from issue of work order by the Department. The work shall, throughout the stipulated period of contract, be proceeded with all due diligence to achieve the desired progress uniformly, and the contractor shall pay as penalty an amount equal to 0.25 percent of the estimated amount per day of delay in completion of work, subject to a maximum of 10 (ten) percent of the work awarded.

13.1.2 On any date the penalty payable as above, reaches 10 (ten) percent of the estimated cost of the work, the contractor should proceed with the work further only on getting a written instructions from the Divisional Engineer that, he is allowed to proceed further with the work. It will be in the discretion of the Divisional Engineer to allow the contractor to continue with the work on the basis of any written agreement reached between the contractor and the Divisional Engineer one of the conditions of such agreement may be a stipulation for the contractor to agree for realization of penalty for delay at a higher rate as may be agreed between the Divisional Engineer and Contractor.

13.1.3 Penalty for delay in completion of the work shall be recoverable from the bills of the contractor and/or by adjustment from the security deposit or from the bills of any other contract. However, adjustment from security deposit will be made only when the contract has been terminated or at the time of final settlement of bills on completion of work.

13.1.4 In case of slow progress of the work in a section which have been awarded to a particular contractor, and the public interest does not permit extension of time limit for completion of work, the (the SSA Head/) will have the full right to order that the scope of the contractor may be restricted to such fraction of the whole of the work and get the balance executed at the risk and cost of the contractor. The details are given in Rescission of the contract clause of the bid document. All such payments shall be recovered from the contractor’s pending bills or security deposit.

13.1.5 The (the SSA Head/) reserves the right of  cancel the contract and forfeit the security deposit if the contractor fails to commence the work within 7 days after issue of the work order.

13.2
Penalty for causing inconvenience to the Public:    

13.2.1 To ensure progress during the execution of the work and to cause minimum inconvenience to the public, the contractor shall not dig a trench of more than 200 meters at a stretch in a route at a time. He shall cause to lay cable and close such trenches expeditiously. Under any circumstances a stretch of trench of maximum 200 meters shall not be kept open for more than 4 days in case of cable laying by digging paved surfaces. In the event of contractor falling to comply with, these conditions, a penalty of recovery up to Rs. 300/- per day the trench is kept open beyond the time limit allowed may be imposed by the department. This penalty will be in addition to that payable for delay or slow work.

13.2.2 The contractor shall not be allowed to dump the empty cable drums/waste materials in Govt./ public place, which may cause inconvenience to Govt/public. If the contractor does not dispose off the empty cable drums/waste materials with in 3 days of becoming empty, the department is at liberty to dispose off the drum in any manner deemed fit and also recover the fixed in this contract for empty cable drums/waste materials from the bill/security deposit/ along with the costs incurred by the department in disposing off such materials. The department may also levy a penalty up to Rs One thousand for each such default.

13.2.3 If any such penalty is levied on a contractor for more than 2 occasions, then his/her contract could be terminated. In this regard the decision of (the SSA Head/) shall be final and binding.

13.3 Penalty for cutting / damaging the old cable:

13.3.1 During excavation of trench utmost care is to be taken by the contractor, so that the existing underground cables are not damaged or cut. In-case any damage/cut is done to the existing cables, a penalty as per the schedule given below will be charged from the contractor or the amount will be deducted from his running bills;

	Size of existing UG/OF cables cut/damaged
	Amount of penalty per cut/damage 

	Up to 100 pairs cable
	Rs. 500.00 (Five Hundred)

	Above 100 pairs & up to 400 pairs
	Rs. 1,000.00 (One Thousand)

	Above 400 pairs
	Rs. 2,000.00 (Two Thousand)

	OF Cable of any size
	Rs. 5,000.00 (Five Thousand)


Besides the above penalty, the contractor shall carry out such repairs for restoration of the damaged cable free of charge. The cost of jointing kit shall also be borne by the contractor. If contractor fails to repair the damage, the cost of repair (including cost of labour + Jointing kit) shall be recovered from the contractor.

13.4 Penalty to damage store/materials supplies by the department while laying:

13.4.1 The contractor while taking delivery of materials supplied by the Department at the designated place shall thoroughly inspect all items before taking them over. In case of execution of the work, if any material is found damaged/working unsatisfactorily, then a penalty equivalent to the cost of material + 10% as penalty shall be recovered from the contractor’s payments/securities.

13.4.2 However, contractor will not be penalised for any defect in workmanship of the materials, which shall be taken up separately with the supplier of the stores.    

14.
Rescission/Termination of contract

14.1 Circumstances for rescission of contract: Under the following conditions the competent authority may rescind the contract:

a) If the contractor commits breach of any item of terms and conditions of the contract.

b) If the contractor suspends or abandons the execution of work and the engineer in-charge of the work comes to conclusion that work could not be completed by due date for completion or the contractor had already failed to complete the work by that date.
c) If the contractor had been given by the officer-in-charge of work a notice in writing to rectify/replace any defective work and he/she fails to comply with the requirement within the specified period.
14.2 Upon rescission of the contract, the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the disposal of the Government as under:

14.2.1
Measurement of works executed since the date of last measurement and upto the date of rescission of contract shall be taken in the presence of the contractor or his authorised representative who shall sign the same in the MB. If the contractor or his authorised representative do not turn up for joint measurement, shall be taken by the officer authorised for this purpose after expiry of due date given for joint measurement. The measurement taken by the officer so authorised shall be final and no further request for joint measurement shall be entertained.

14.2.2 The unused material (Supplied by the Department) available at site, shall be transported back by the department to the Telecom Store at the risk and cost of the contractor. If any such material is found damaged/lost then the penalty shall also be recovered from the contractor as per conditions in tender documents, ibid.

14.2.3 The un-executed work shall be got executed through the qualified bidder from amongst the bidder, who participated in the bidding process, by giving them offers in their order of ranking (L2,L3---) at their quoted rates. If the work was awarded on single tender basis then the department shall get the unexecuted work completed though any other contractor approved in (the SSA ) at the approved rates of that particular section or to execute the work departmentally, as is convenient or expedient to the Department at the risk and cost of the contractor. In such a event no compensation shall be payable by the Government to the contractor towards any inconvenience /loss that he may be subjected to as a result or such an action by the Government. In this regard the decision of (the SSA Head) shall be final and binding. In all these cases, expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or any other account whatsoever any where in the department or from a security deposit.

14.2.4 The certificate of the Divisional Engineer in-charge of work as to the value of work done shall be final and conclusive against the contractor, provided always that action shall only be taken after giving notice in writing to the contractor.

14.3
Termination for Insolvency:

14.3.1 The Department may at any time terminate the Contract by giving written notice to the contractor, without compensation to Contractor, if the contractor becomes bankrupt or otherwise insolvent as declared by the competent court provided that such termination will not prejudice or affect any right or action or remedy which has accrued or will accrue thereafter to the Department.

14.4 Optional Termination by Government (Other than due default of the contractor):

14.4.1 The Government may, at any time, at its option cancel and terminate this contract by written notice to the contractor, in which event the contractor shall be entitled to payment for the work done up to the time of such cancellation and a reasonable compensation in accordance with the contract prices for any additional expenses already incurred for balance work exclusive of purchase and/or  whole of material, machinery and other equipment for use in or in respect of the work.

14.4.2 In the event of the termination of the contract, the contractor shall forthwith clear the site of all the contractor’s materials, machinery and equipment’s and hand over possession of the work/operations concerned to the Government or as the Government may direct.

14.4.3 The Government may , at its option, cancel or omit the execution of one or more items  of the works under this contract and may part of such items without  any  compensation whatsoever to the  contractor.

14.5 Issuance of Notice:

14.5.1
The Divisional Engineer in-charge of work shall issue show cause notice giving details of lapses, violation of terms and condition of the contract, wrongful delays or suspension of work or slow progress to the contractor directing the contractor to take corrective action. A definite time schedule for corrective action shall be mentioned in the show cause notice. If the contractor fails to take corrective action within the stipulated time frame, the Divisional Engineer in-charge shall submit a draft of final notice alongwith a detailed report to the competent authority who had accepted the contract.

14.5.2 The final notice for rescission of contract to the contractor shall expressly state the precise date and time from which the rescission would become effective. The following safe guards shall be taken while issuing the final notice:

a) During the period of service of notice and its effectiveness, the contractor should not be allowed to remove from the site any material/equipament belonging to the department.

b) The contractor shall give in writing the tools and plants  he would like to take away/ remove form the site. Such of the materials as belong to him and which may not be required for future execution of balance work may be allowed by the Divisional Engineer in-charge of work to be removed with proper records.

c) No new construction beneficial to the contractor shall be allowed.

d)  Adequate departmental security arrangement in replacement of the contractor watch and ward shall be made forthwith. Expenses on this account are recoverable form the security deposit or any amount due to the contractor. 

15.
INDEMNITIES:
15.1 The contractor shall at all times hold the Government harmless and indemnify from against all action, suits, proceedings, works, cost, damages, charges claims and demands of every nature and descriptions, brought or procured against the government, its officers and employees and forthwith upon demand and without protect or demur to pay to the Government any and all losses and damages and cost (inclusive between attorney and client) and all costs incurred in endorsing this or any other indemnity or security which the Government may now or at any time have relative to the work or the contractors obligation or in protecting or endorsing its right in any suit on other legal proceeding, charges and expense and liabilities resulting form or incidental or in connection with injury, damages of the contractor or damage to property resulting form or arising out of or in any way connected with or incidental to the operations caused by the contract documents. In addition shall reimburse the Government or pay to the Government forthwith on demand without protect or demur all cost, charges and expenses and losses and damages other wise incurred by it in consequences of any claim, damages and actions which may be brought against the Government arising out of or incidental to or in connection with the operation covered by the contractor.

15.2 The contractor shall at his own cost at the Government’s request defend any suit or other proceeding asserting a claim covered by this indemnity, but shall not settle, compound or compromise any suit or other finding without first consulting the Government.

16. FORCE MAJEURE:
16.1 If any time, during the continuance of this contract, the performance in whole or in part by either party or any obligation under this contract shall be prevented or delayed by reason of any war, or hostility, acts of the public enemy, civil commotion sabotage, fires, floods, explosions, quarantine restrictions, strikes, lockouts or act of God (Herein after refereed to as events) provided notice of happenings of any such eventuality is given by either party to the other within 21 days form the date of occurrence thereof, neither party shall by reason of such event be entitled to terminate this contract nor shall either party have any such claim for damages against the other in respect of such non-performance and work under the contract shall be resumed as soon as soon as practicable after such event may come to an end or cease to exist, and the decision of the department as to whether the work have been so resumed or not shall be final and conclusive, provided further that  if  the performance, in whole or part of any obligation under this contract is prevented or delayed by reason of any such event for a period exceeding 60  days either party may, at his option terminate the contract.

16.2 Provided also that if the contract is terminated under this clause, the department shall be at liberty to take over from the contractor at a price to be fixed by the Department, which shall be final, all unused, undamaged and  acceptable materials, bought out components and stores in the course of execution of the contract, in possession of the contractor at the time of such termination of such portions thereof as the Department may deem fit excepting such materials bought out components and stores as the contracts may with the concurrence of the Department elect to retain.

17 ARBITRATION:
17.1 In the event of any question, dispute or difference arising under this agreement or in connection there-with except as to matter the decision of which is specifically provided under this agreement, the same shall be referred to sole arbitration of the Chief General Manager, (HP Circle SM)  in case his designation is changed or his office is abolished then in such case to the sole arbitration of the officer for the time being entrusted whether in addition to the functions of the Chief General Manger (HP Circle SM) by whatever designation such officers may be called (hereinafter referred to as the said officer) and if the Chief General Manager, (HP Circle SM)the said officer is unable or unwilling to actas such to the sole arbitration or some other person appointed by the Chief General Manager, or the said officer. The agreement to appoint and arbitrator will be in accordance with the Arbitration and Conciliation Act, 1996. There will be no objection to any such appointment that the arbitrator is Government Servant or that he has to deal with the matter to which the agreement relates or that in the course of his duties as Government Servant he has expressed views on all or any of the matter under dispute. The award of the arbitrator shall be final and binding on the parties. In the event of such arbitrator to whom the matter is originally referred, being transferred or  vacating his office or being unable to act for any reasons whatsoever such Chief General Manager or the  said officer shall appoint another person to act as arbitrator in accordance with terms of the agreement and the person so appointed shall be entitled to proceed form the stage at which it was left out by his predecessors.   

17.2 The arbitrator may form time to time with the consent of parties enlarge the time for making and publishing the award, Subject to aforesaid Indian Arbitration and Conciliation Act 1996 and the Rules made there under, any modification thereof for the time being in force shall be deemed to apply to the arbitration proceeding under this clause.

17.3 The venue of the arbitration proceeding shall be the Office of the Chief  General Manager, (HP Circle SM) or such other places as the arbitrater may decide. The Following procedure shall be followed:

17.3.1 In case parties are unable to reach a settlement by themselves, the dispute should by submitted or arbitration in accordance with contract agreement.

17.3.2 There should not be a joint submission with the contractor to the sole arbitrator.

17.3.3 Each party should submit its own claim severally and may oppose the clam put forward by the other party.

17.3.4 The onus of establishing his claims will be left to the contractor.

17.3.5 Once a claim has been included in the submission by the contractor, a reiteration or modification thereof will be opposed.

17.3.6 The “points of defence” will be based on actual conditions of the contract.

17.3.7 Claims in the nature of ex-gratia payments shall not be entertained by the  Arbitrator as these are not contractual.

17.3.8 The question whether these conditions are equitable shall not receive any  consideration in the preparation of “points of defence”.

17.3.9 If the contractor includes such claims in his submission, the fact that they are not contractual will be prominently placed before the Arbitrator.

The award of the sole Arbitrator shall be final and binding on all the parties to the dispute. 

18. SET OFF:

18.1 Any sum of money due and payable to the contractor(including security deposit refundable to him under this contract may be appropriated by the Department or the Govt. or any other person or persons contracting through the Govt. of India and set off the same against any claim of the department or Govt. or such other person or persons for payment of sum of money arising out of this contract made by the Contractor with department or Govt. or such other person or person contracting through Govt. of India.

SECTION VI

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL:
1. The work shall be accepted only after Acceptance Testing carried out by Dot/DTS team, designated by the Department, as per prescribed schedule and work/ material passing the test successfully.

1. The Department reserves the right to disqualify such bidders who have a record of not meeting contractual obligations against earlier contracts entered into with the department.

1. The Department reserves the right to black listed a bidder for a suitable period in case he fails to honor his bid without sufficient grounds.

1. The Department reserves the right to counter offer price(s) against price(s) quoted by any bidder. 

1. Any clarification issued by Department, in response to query raised by prospective bidders shall form an integral part of bid document and it may amount to amendment of relevant clauses of the bid documents.

1. Tender will be evaluated as a single package of all the items given in the price schedule.

1. All work to be executed under the contract shall be executed under the direction and subject to the approval in all respects of by the Divisional Engineer or Site Engineer in- charge of works site  who shall be entitle to direct at what point or points and what manner they are to be commenced, and from the time to time carried on.

1. The work in each section may be split up between  two or more contractors or accept any tender in part and not entirely if considered expedient by the (the SSA Head) 
1. If the contractor shall desire an extension of time for completion of the work on the grounds of unavoidable hindrance in execution of work or on any other ground he shall apply in writing to the Divisional Engineer within 3 days of the date of hindrance on account of which he desires such extension as aforesaid. In this regard the decision of (the SSA Head) shall be final.

1. If at any time after the commencement of the work, the Department may feel that execution of whole or part of work, as specified in the tender is not required to be carried out, then the Department shall give notice in writing of the fact to the contractor who shall have no claim to any payment of compensation whatsoever on account of any profit or advantage which he might have derived in consequence of the full amount of the work not having been carried out neither shall he have any claim for compensation by reason of any alterations having been made in the original specifications, drawings, designs and instructions which shall involve any curtailment of the work as originally contemplated. 

1. Whenever any claims against the contractor for the payment of a sums of money arises out of or under the contract, the Department shall be entitled to recover such sum by appropriation in part or whole the security deposit of the contractor, and to sell any Government promissory notes etc., forming the whole or part of such security or running / Final bill pending against any contract with the department. In the event of the security being insufficient or if no security has been taken from the contractor, then the balance or the total sum recoverable as the case may be, shall be deducted form any sum then due or which at any time there after may become due to the contractor under this or any other contract with Govt. Should this sum be not sufficient to cover the full amount recoverable the contract or shall pay to Department on demand the balance remaining due.

1. No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative duties in Engineering Department or any other Department of the Government of India is allowed to work as a contractor for period of two years after his retirement form Government service without the previous permission of Govt. of India. This contract is liable to be cancelled if either the contractor or any of his employee is found at any time to be such a person who hadn’t obtained the permission of Government of India as aforesaid before submission of the engagement in the contractor’s service as the case may be.

1. In the event of the contractor being, adjusted insolvent or going voluntarily into liquidation of having received order or other order under insolvency act made against him or in the case of company, of the passing of any resolution, or making of any order for winding up whether voluntarily or otherwise, or in the event of the contractor failing to comply with any of the conditions herein specified, the (the SSA Head) shall have the power to terminate the contact without any notice.

1. Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the (the SSA Head) on behalf of the president can terminate the contract without compensation to the contractor. However (the SSA Head) at his discretion may permit contractor’s heirs to perform the duties or engagements of the contractor under the contract, in case of  his death. In this regard the decision of (the SSA Head) shall be the final.

1. In the event of the contractor, winding up his company on account of transfer or merger of his company with any other, the contractor shall make it one of the terms and stipulations of the contract for the transfer of his properties and business, that such other person or company, shall continue to perform the duties or engagement of the contractor under this contract and be subject to his liabilities there under.  

1. Interpretation of the contractor document:
1.16.1 The representative of (the SSA Head) and the contractor shall in so far as possible by mutual consultation, try to decide upon the meaning and intent of the contract document. In-case of disagreement the matter shall be referred to (the SSA Head) whose decision shall be final. Any change in the contract documents shall be set forth in writing by the representative of the parties hereto. It shall be the contractor’s responsibility to thoroughly familiarise all of his supervisory personnel with the contents of the all contract document.
Notification:

1.2.1
The contractor shall give in writing to the proper person or authority with a copy to the Divisional Engineer such notification as may be mandatory or necessary in connection with the commencement, suspension, resumption, performance and / or completion of the contracted work. All notice shall be given sufficiently in advance of the proposed operation to permit proper co-relation of activities and the contractor shall keep all proper persons or authorities involved and advised of the progress of operations through out the performance of the work and / or with such other information and / or supporting figure and data as may from time to time as directed or required.       

1.3. Shut down on account of weather conditions:

1.3.1 The contractor shall not be entitled to any compensation whatsoever by reason of suspension of the whole or any part of the work made necessary by the Government or deemed advisable on account of bad weather conditions or other Force majeure conditions.  

2. STORES SUPPLIED BY THE DEPARTMENT:
2. At no point of time the contractor shall be issued stores of value more than the contractor’s material security as per clause number 5(i) of section III. If at all the work requires more amount of materials to issued to the contractor, then the security shall suitably be revised before the issue of the store and the contractor will not have any objection to it.

2. The contractor shall transport (including loading and unloading) all stores issued to him form District Telecom Store, to the site of work at his own cost. The Department shall not pay any transportation charges to the contractor.

2. All materials supplied to the contractor by the department shall remain the absolute property of Department and shall not be removed from site of the work except for use in work and shall be at all times open to inspection by the Representative of (the SSA Head). In-case the materials like cable and accessories are taken delivery of by the contractor and stored at the site office / store of the contractor such site office / store will also be treated “as site” for this purpose. Any such materials remaining unused at the time of the abandonment, completion or determination of the contract shall be returned to the Department at a place informed to him by the department, failing which the cost of the unused materials shall be deducted form the contractor’s material security or any of his pending bills or form any other security. 

2. The  contractor shall be  responsible for the  transportation the store, storage & safe custody of all material supplied to him by the deptt, which in the contractors custody whether or not all materials supplied to the contractor by the Department shall remain the absolute property of Department ,which in the contractor’s custody  whether or not installed in the work. The contractor shell satisfy himself regularly  the quantity and quality of the material supplied to him and he will be  responsible for any subsequent deterioration and discrepancy (inclusive of theft) in the quantity/ quality of the materials. 

2. The contractor   shall submit a proper account every month of all materials supplied to him by the department and those consumed for items of work any discrepancy of difference between the materials issued to the contractor and those consumed in the work as per the “Department’s calculation” (which shall be final) will be charged to the contractor or deducted form his bills at 1.5 times of prevailing standard price including freight, handling charges, storage charges etc.

2. The contractor shall ensure that only the required materials are issued to him. Upon completion of work, the contractor shall return  to the Govt. at the later designated store in good condition, free of charges, any unused materials that were supplied by the Department.

3. EASEMENTS, PERMITS, LICENCES AND OTHER FACILITIES:

3. The contractor shall obtain/ provide at his own cost all easements, permits and license necessary to do its work except for the following which shall be provided by the Representative of the (the SSA Head) :

(A) “Right of  User” easements and permits.

(B) Railway and Highway crossing permits including bridge.

(C) Canal/ stream crossing permits.

3.  The contractor shall be fully responsible for angling and obtaining all necessary easements, permits and licences, for moving all construction equipment, tools, supplied materials and men across Railway and Highways, across public or private road as well as permises of any public utility within the right of user and for bearing all costs that may be incurred in respect of the same.

3. The contractor is to confine his operation to the provided construction “Right of User” unless it has made other arrangement with the particular property owners and /or tenants such other arrangements shall be entirely at the responsibility of the contractor as to cost and arrangement as also breach and claim and shall be entitled with a copy to the Divisional Engineer.

3. The contractor will not be entitled to extra compensation for hardship and increase in cost by the cable trench being routed adjacent to or across other pipeline, Highway, Railway, telephone or poser poles and wires or guy wires, embankments, cliffs, streams or other obstacles which may physically or otherwise in any manner, restrict or limit the use of the construction “Right of User”. Some construction and such contingency shall be deemed to have been providing for in the rates. 

3. At location where the OF cable trench is routed across or along railways or roads the contractor shall without extra cost provide and maintain such detours and road controls as are required by the railways or government or local agencies having jurisdiction.

3. If the department is not able to provide above mentioned permits etc. in time then the extension of time limit shall be provided as per EOT clause given in tender document.     

4.
QUALITY OF WORK:

4.1 The Department shall be the final judge of the quality of the work and the satisfaction of the department in respect thereof set forth in the contract documents. Laxity or failure to enforce compliance with the contract documents by the Department and / or its representative shall not manifest a change or intent of waiver, the intention being that, not withstanding the same, the contractor shall be and remain responsible for complete and proper compliance with the contract documents and specification there in. the representative of (the SSA Head) has the right to prohibit the use of men and any tools, materials and equipment which in his opinion do not produce work or performance meet the requirement of the contract documents.

5.
TAXES AND DUTIES:
5.1 Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising form out of, by virtue of or in connection with and / or incidental to the contract or any of the obligations of the parties in terms of the contractor documents and / or in respect of the works or operations or any part thereof to be performed by the contractor and the contractor  shall indemnify and keep indemnify and keep indemnified the department form and against the same or any default by the contractor in the payment thereof.

6. PROTECTION OF LIFE AND PROPERTY AND EXISTIN FACILITIES:

6.1 The contractor is fully responsible for taking all possible safety precaution during preparation for and actual performance of the works and for keeping the construction site in a reasonable safe condition. The contractor shall protect all life and property from damage or loses resulting from his construction operation & shall minimize the disturbance  and inconvenience to the public. 

6.2 If the excavation of trench alters the contours of the ground around road and  highway crossing in such locations dangerous to traffic, the contractor shall at his own cost, take all necessary precautions to protect public and shall comply with all the department regulations as to placing of warning boards (Minimum Size 3’x 2’), traffic signals, barricades, flags etc. at such location. If the contractor does not put the warning signal as per above directions, then a penalty of Rs.500/- per day shall be levied on the contractor, till the directions are complied by the contractor. The contractor shall take due precautions to avoid damages to other  pipe lines, water mains, sewers, telephones, telegraphs and power conduits, laid wires poles and guy wires, railways, highways, bridges or other underground or above ground structure and / or property crossing or adjacent to the cable trench being excavated.

6.3 Attention of the contractor is drown to the rules regarding laying  of cables at road crossing, along Railways Bridges, Highways Safety precautions while working in public street. The contractor in writing shall obtain the detailed engineering instructions form the Divisional Engineer of the area.

6.4 The contractor shall solely responsible for location through approved non-destructive means and ensuring the safety of all existing underground pipeline, electrical cables, and or other structures.

6.5 The contractor shall be solely liable for all expense for and in respect of repairs and / or damage occasioned by injury of or damage to such underground and above structures or other properties and under take to indemnify the Department form and against all actions, cause of actions, cause of actions, damages, claims and demands what-so-ever, either in law or in equity and all losses and damages and costs (inclusive  between attorney and client), charges and expenses in connection therewith and / or incidental thereto. The contractor shall take all responsibilities and risk in crossing other pipelines and cables and shall be responsible for protecting all such existing pipelines, poles, electric lines, sewers, cables or other facilities form damage by the contractor’s operation in connection with the work.  The contractor without cost of the Department shall promptly repair any damage incurred.

6.6  The current market value of any commodities lost as a result of any damage to the aforesaid existing facilities shall be paid by the contractor together with such additional sums necessary to liquidate the personal of property damages, resulting there from.
7. LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION: 

7.1 Obtaining Licence before commencement of work:

The contractor shall obtain a valid labour licence under the Contract Labour (R &A) Act 1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971, before commencement of the work, and continue to have a valid licence until the completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act 1986. Any failure to fulfil this requirement shall attract the penal provisions of this contact arising out of the resultant non-execution of work.
7.2 Contractors Labour Regulations: 

7.2.1 Working Hours

7.2.1.1 Normally working hours of an employee should not exceed 9 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

7.2.1.2 When a worker is made to work for more than 9 hours on any day or for more than 48 hours in any week he shall be paid over time for the extra hours put in by him.

7.2.1.3 Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, irrespective of whether such worker is governed by the Minimum Wages Act or not.

7.2.1.4 Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages, at the rate applicable to the next preceding day, provided he has worked under the same contractor for a continuous period of not less than 6 days.

7.2.1.5 Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five days, immediately before or after the normal weekly holiday, and pay wages to such worker for the work performed on the normal weekly holiday at the overtime rate.

7.2.2 Display of Notice Regarding Wages Etc.

The contractor shall, before he commences his work on contract, display and correctly maintain and continue to display and correctly maintain, in a clear and legible condition in conspicuous places on the work, notices in English and in local Indian languages spoken by the majority of the workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such wage are earned, wages periods, dates of payments of wages and other relevant information.

7.2.3 Payment of Wages

7.2.3.1 The contractor shall fix wage periods in respect of which wages shall by payable.

7.2.3.2 No wage period shall exceed one month.

7.2.3.3 The wages of every person employed as contract labour in an establishment or by a contractor, where less than one thousand such persons are employed, shall be paid before the expiry of seventh day and in other cases before the expiry of tenth day after the last day of the wage period in respect of which the wages are payable.

7.2.3.4 Where the employment of any worker is terminated by or on behalf of the contractor, the wages earned by him shall be paid before the expiry of the second working day from the date on which his employment is terminated.

7.2.3.5 All payment of wages shall be made on a working day at the work premises and during the working time and on a date notified in advance and in case the work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the last working day.

7.2.3.6 Wages due to every worker shall be paid to him direct or to other person authorised by him in this behalf.

7.2.3.7 All wages shall be paid in current coin or currency or in both.

7.2.3.8 Wages shall be paid without any deductions of any kind except those specified by the Central government by general or special order in this behalf or permissible under the Payment of Wages Act 1956.

7.2.3.9 A notice showing the wages period and the place and time of disbursement of wages shall be displayed at the palce of work and a copy sent by the contractor to the Engineer-in-charge under acknowledgement. 

7.2.3.10 It shall be the duty of the contractor to ensure the disbursement of wages in presence of the site Engineer or any other authorised representative of the Engineer-in-charge who will be required to be present at the place and time of the disbursement of wages by the contractor to workmen.

7.2.3.11 The contractor shall obtain from the site Engineer or any other authorised representative of the Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the following form: -

“Certified that the amount shown in the column No…………. has been paid to the workman concerned in my presence on……….. at………”

7.2.4

Fines and deductions which may be made from wages

7.2.4.1 The wages of a worker shall be paid to him wothout any dedution of any kind except the following: -

(a) Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his employment he is required to work. The amount of deduction shall be in proportion to the period for which he was absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for custody, or for loss of money or any other deductions which he is required to account, where such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall be entered in a register.

(e) Any other deduction, which the Central Government may from time to time, allow.

7.2.4.2 No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been approved of by the Labour Commissioner.

7.2.4.3  No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until the worker has been given an opportunity of showing cause against such fines or deductions.

7.2.4.4 Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was imposed.

7.2.5
Labour records

7.2.5.1 The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of the Contract Labour (R&A) Central Rules  1971.

7.2.5.2 The contractor shall maintain a Muter Roll register in respect of all workmen employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971.

7.2.5.3 The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work under contract in Form XVII of the CL (R&A) Rules 1971.

7.2.5.4 Register of accidents - The contractor shall maintain a register of accidents in such form as may be convenient at the work place but the same shall include the following particulars:

a) Full Particular of the labourers who met with accident.

b) Rate of wages.

c) Sex

d) Age

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital

h) Date of discharge from the hospital

i) Period of treatment and result of treatment

j) Percentage of loss of earning capacity and disability as assessed by medical officer.

k) Claim required to be paid under Workmen’s Compensation Act.

l) Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid

n) Authority by whom the compensation was assessed 

o) Remarks.

7.2.5.5. The contractor shall maintain a Register of Fines in the form XII of the CL (R&A) Rules 1971. The contractor shall display in a good condition and in a conspicuous place of work the approved list of acts and omission for which fines can be imposed.

7.2.5.6. The contractor shall maintain a Register of deductions for damage or loss in From XX of the CL (R &A) Rules 1971.

7.2.5.7. The contractor shall maintain a Register of Advances  in From XXIII of the CL(R&A) Rules 1971.

7.2.5.8. The contractor shall maintain a Register of Overtime in From XXIII of the CL (R&A) Rules 1971. 

7.2.6 

Attendance card-cum wage slip

7.2.6.1 The contractor shall issue and Attendance card cum wage slip  to each workman employed by him.

7.2.6.2 The card shall be valid for each wage period.

7.2.6.3 The contractor shall mark the attendance of each workman on the card twice each day, once at the commencement of the day and again after the rest interval, before he actually starts work.

7.2.6.4 The card shall remain in possession of the worker during the wage period under reference.

7.2.6.5 The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the disbursement of  wages in respect of the wage period under reference. 

7.2.6.6 The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of disbursement of wages and retain card with him.

7.2.7
Employment card:
The contractor shall issue an Employment card in the form XIV of CL(R&A) Central Rules 1971 to each worker within three days of the employment of the worker.

7.2.8
Service certificate:
On termination of employment for any reason whatsoever the contractor shall issue to the workman whose services have been terminated, a Service Certificate in the Form XV of the CL(R&A) Central Rules 1971.

7.2.9
Preservation of labour records:
The Labour records and records of Fines and deductions shall be preserved in original for a period of three years form the date of last entries made in them and shall be made available for inspection by the Engineer- In –Charge or Labour Officer or any other officer authorised by the Ministry of Communication in this behalf.

7.3
Power of labour officer to make investigations or enquiry : 
 The labour officer or any person authorised by the Central Government on their behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint regarding the default made by the contractor in regard to such provision.

7.4      Report of Investigation officer and action thereon :
 The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation or enquiry to the Engineer -in –charge shall arrange indication the extent, if any, to which the default has been committed with a note that necessary deductions form the contractor’s bill be made and the wages and other dues be paid to the labourers  concerned. The Engineer –in –Charge shall arrange payments to the labour concerned within 45 days form the receipt of the report form the Labour officer or the authorised officer as the case may be.

7.5
Inspection of Books And Slips :
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a convenient time and place after due notice is received or to the Labour Officer or any other person, authorised by the Central Government on his behalf.

7.6  
Submission of Returns:
The contractor shall submit periodical returns as may be specified form time to time.

7.7
Amendments :

The Central Govt. may from time to time add to or amend the regulations and on any question as to the application / interpretation or effect of those regulations.

8. 
INSURANCE:


8.1
Without limiting any of his other obligations or liabilities, the contractor shall, at his own expense, take and keep comprehensive insurance including third party risk for the plant, machinery, men, materials etc. brought to the site and for all the work during the execution. The contractor shall also take out workmen’s compensations insurance as required by law and under take to indemnify and keep indemnified the Government from and against all manner of claims and demands and losses and damages and cost (including between attorney and client) charges and expenses that may arise in regard the same or that the Government may suffer or incur with respect to end / or incidental to the same. The contractor shall have to furnish originals and / or attested copies as required by the department of the policies of insurance taken within 15 (fifteen) days of being called upon to do so together with all premium receipts and other papers related there to which the department may requite.
9.
COMPLIANCE WITH LAWS AND REGULATION: 

9.1 During the performance of the works the contractor shall at his own cost and initiative fully comply with all applicable laws of the land and with any and all applicable by- laws rules, regulations and orders and any other provisions having the force of law made or promulgated by the Government, Governmental agency or department, municipal board, Government of other regulatory or Authorised body or persons and shall provide all certificates of compliance there with as may be required by such applicable law. By-laws, Rules, Regulations, orders and / or provisions the contractor shall assume full responsibility  for the payment of all contributions and pay roll taxes, as to its employee, servants or agents engaged in the performance of the work specified in the contractor documents. If the contractor shall require any assignee or sub-contractor to sham any portion of the work to be performed hereunder may be assigned, sub-leased or sub-contractor to comply with the provisions of the clause and in this connection the contractor agrees as to undertake to save hold the Government harmless and indemnified form and against any /all penalties, actions, suits, losses and damages, claims and demands and costs (inclusive between attorney and client ) charges and expenses whatsoever arising out or occasioned, indirectly or directly, by failure of the contractor or any assignee or sub-contractor to make full and proper compliance with the said by-laws, Rules, Regulations, laws and Order and provisions as aforesaid.

10.
TOOLS AND PLANTS:

The contractor shall provide at his own cost all tools, plants appliances, implements, measuring instruments etc. required for proper execution of works. The contractor shall also supply with out charge the requisite number of persons with the means and materials necessary for the purpose of setting out works, counting, weighing and assisting the measurements for examination at any time and from time to time. The contractor shall be responsible to make all arrangements, at his own cost for de-watering of trenches/ducts and de-gasification of the ducts before carrying out the work. The contractor shall also be responsible to make arrangements, at his own cost, for water required for carrying of works sites including curing of CC/RCC works. Failing his so doing the same may be provided by the Engineer-in-charges at the expense of the contractor and the expenses shall be deducted from any money due to the contractor under this contract or otherwise.    

SECTION VII

SCOPE OF WORK AND JURISDICTION OF CONTRACT 

1. SCOPE OF WORK 

1.1
The Optical Fiber Cable is laid through HDPE Pipes buried at a nominal depth of 165 cms. the steps involved in OF Cable construction are as under:

i) Excavation of trench upto a nominal depth of 165 cms. according to Construction specifications along National/State Highways/Other roads and also in city limits as mentioned in the notice inviting tender.

ii) Laying of HDPE pipes/coils coupled by HDPE sockets in excavated trenches, on bridges and culverts, drawing of 6 mm Polypropylene para pro rope (P.P.rope) through the HDPE pipes/coils as per Construction Specifications and sealing of HDPE pipes ends at every manhole by HDPE end caps of suitable size.

iii) Providing of mechanical protection by R.C.C Pipes/GI pipes and /or concreting/ chambering according to construction specifications, wherever required.

iv) Fixing of GI pipes/troughs with clamps at culverts/bridges and /or chambering or concreting of G.I. pipes/troughs, wherever necessary.

v) Back filling and dressing of the excavated trenches according to construction specifications.

vi) Opening of manholes (of size 3meters * 1 meter *1.65 meters depth), replacing existing 6mm P.P. ropes by 8 mm P.P.(from manhole to manhole)for ensuring smooth passage for pulling the cable. Pulling Optical Fiber Cable with proper tools and accessories as per construction specifications. Sealing of both ends of the manholes by hard rubber bush or suitable size to avoid entry of rodents into the HDPE pipes, putting split HDPE pipes and split RCC pipes with proper fixtures over cable in the manhole to protect the bare cable in the pulling manhole. Back filling and dressing of manholes.

vii) Digging of pit of size 2 meter * 2 meter * 1.8 meter (depth)for construction of jointing chamber at approximately every two kilometers of internal size of 1.5 meter * 1.5meter *1.2 meter using bricks and mortar or fixing pre-cast jointing chamber of internal diameter of 1.2meter filling of jointing chamber with clean sand, placing either pre-cast RCC cover or stone of suitable size on jointing chamber to protect the joint and back filling chamber with excavated soil.

viii) Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to a depth of 60 cms., fixing or route indicator/joint indicator, concreting and back filling of pits. Painting of route indicators with yellow colour and joint indicator by red colour and sign writing denoting route/joint  indicator number, as per construction specifications.

ix) Documentation. 

1.2 ALLIED ACTIVITIES:

1.2.1
Transportation of Materials:
The materials required for executing the work entrusted to the contractors against a work order shall be made available at District Store Depot at __UNA___. In some cases the materials may be available at sub-divisional store godown. The contractor shall be responsible for transporting the materials, to be supplied by the department or otherwise to execute the work under the contract, to site at his/their own cost. The costs of transportation are subsumed in the standard Schedule Rates and therefore no separate charges are payable on this account.

1.2.2 Disposal of Empty Cable Drum: The contractor shall be responsible to dispose of the empty cable drums after laying of the cables. The cost of Various sizes of empty cable drums recovering from the contractor has been fixed taking into account the prevailing market rates as mentioned in this document.

1.2.2.1 It shall be obligatory on part of the contractor to dispose of the empty cable drums at his /their  level & the amount fixed  for various empty cable drams shall be recovered from the bill for the work for which the drum(s) was/were issued or from any other amount due to the contractor or the Security Deposit.

1.2.2.2 The contractor shall not be allowed to dumps to empty cable drums in Govt. /Public place which may cause inconvenience to the department/public. If the contractor does not dispose of the empty cable drums within 3 days of becoming empty, the Department shall be at liberty to dispose of the drums in any manner deemed fit and also recover the amount fixed in this contract from the bill/security deposit/any other amount due to the contractor.

Supply Of Materials: There are some materials required to be supplied by the contractor for execution of works under this contract like Bricks, Cement, Wire Mesh and Steel for protection, etc., besides using other consumables which do/don’t become the part of the asset. The contractor shall ensure that the materials supplied are of best quality and workmanship and shall be strictly in accordance with the specifications.

2. COST OF WORK: The estimated cost of work is as mentioned in the Notice Inviting Tenders which has been worked out based on standard scheduled rates mentioned in this tender document. The actual value of work may vary based on the actual requirement but generally being limited to +/- 25% of the indicated value.

Section – VIII

Optical Fibre Cable Construction Specifications
The detailed Optical Fibre construction Specifications are given in document titled as “Optical Fibre Cable Construction practice – Manual” issued as part of tender document. The bidders are advised to go through the Manual before quoting for bid.

Section – IX

MATERIAL SECURITY BOND FORM


Whereas……….. (hereinafter called “the contractor”) has been awarded the contract of cable construction work, as per tender number _________________________________________________

KNOW ALL MEN by these Presents that WE….   OF…………………. having our registered office at ______________  (hereinafter called “the contractor”) are bound upto …………. (hereinafter called “Deptt.”) in the sum of ……….. for which payment will and truly to be made of the said Department, the Bank binds itself, its successors and assigns by these presents.



THE CONDITIONS of the obligation are:

1. If the Contractor is unable to keep stores issued to him, properly, i.e. the store provided to the Contractor, by the Department are damaged or

2. The stores issued to the contractor by the Department are stolen or

3. The Contractor is not able to provide proper account of the stores issued to him/her/them by the Department.

We undertake to pay to the Department up to the above amount upon receipt of its first written demand without the Department having to substantiate its demand, provided that in its demand, the Department will note that the amount claimed by it is due to it owing to the occurrence of one or two or all of three conditions specifying the occurred condition or conditions.

This guarantee will remain in force up to and including one hundred and eighty (180) days after the Period of Contact validity, and any demand in respect thereof should reach the Bank not later than the above date.

Signature of the Bank

 Signature of the Witness

Name of Witness

Address of Witness

SECTION – X

AGREEMENT

The successful tenderer shall have to execute the following agreement;

This agreement made on this _________________ day of (month)​​ ____________________ (year)___________________________ between M/s ______________________________________ ______________________________________________________________ herein after called “The Contractor” (Which expression shall unless excluded by or repugnant to the context, include its successors, heir, executors, administrative representative and assignee) of the one part & Bharat Sanchar NIGAM lIMITED here in after referred to as the Government, of other part.


Where as the contractor has offered to enter into contract with the said Government for the execution of work of trenching & pipe laying, OF cable pulling, OF cable Splicing and termination, Preparation of joint chambers, fixing, painting and sign writing of route/joint indicators and other associated works in (HMR SSA) on the terms and conditions herein contained and rates approved by the Government (copy of Rates annexed) have been duly accepted and where as the necessary security deposits have been furnish in accordance with the provisions of the tender document and whereas no interest will be claimed on the security deposits.


Now these presents witness and it is hereby agreed and declared by and between the parties to these presents as follows.

1) The contractor shall, during the period of this contact that is to say form ………………….. to ……………………… or completion of work for Rs ____________ (In words) __________________ whichever is earlier or until this contact shall be determined by such notice as is hereinafter mentioned, safely carryout, by mean of labours employed at his own expenses and by means of tools, implements and equipment etc, to be supplied by him to his labour at his own expenses, all trenching, pipe laying, cable pulling cable splicing, joint chamber preparation, fixing, painting and sign writing of route indictors and other associated work as described in tender documents (annexed to the agreement), when the government or (GMTD Hamirpur) or any other persons authorised by (GMTD Hamirpur) in that behalf require. It is understood by the contractor that the quantity of work mentioned on the schedule is likely to change as per actual requirements as demanded by exigencies of service.

2) The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, approved rates, annexed hereto and such other additional particulars, instructions, drawings, work orders as may be found requisite to be given during execution of the work shall be deemed and taken to be an integral part of the contract and shall also be deemed to be included in the expression “The agreement” or “The Contract” wherever herein used.

3) The contractor shall also supply the requisite number of workmen with mean & materials as well as tools, appliances, machines, implements, vehicles for transportation, cartage etc. required for the proper execution of work within the time prescribed in the work orders. 

4) The contractor hereby declares that nobody connected with or in the employment of the Department of Telecommunication/DTS is not/shall not ever be admitted as partner in the contract. 

5) The contractor shall abide by the terms and conditions, rules, guidelines, construction practices, safety precautions etc. stipulated in the tender document including any correspondence between the contractor and the Government having bearing on execution of work and payments of work to be done under the contract.

6) The approved rates are inclusive of Service Tax & other taxes and levies, if any applicable. The BSNL will not be liable to pay any other taxes/levies etc. imposed even subsequently by any Govt./Agencies /Local bodies
In witness whereof the parties presents have here into set their respective hands and seals the day and year in ______________________

Above written:

Signed sealed & Delivered by

The above name Contractor in

The presence of.

Witness:

1.

2.




Signed & Delivered on behalf

Of the President of Indian by the

Witness:

1.

2.
SECTION XI

LETTER OF AUTHORISATION FOR ATTENDING BID OPENING 

Tender Number _________________________________________________________________

Subject: Authorisation for attending bid opening on ______________________________ (date) in   the tender of ___________________________________________________________________________.

Following persons ate hereby authorised to attend the bid opening for the tender mentioned above on behalf of __________________________________________________________________________

(Bidder) in order of preference given below.

Order of Preference


Name 




Specimen Signature

I

II

Alternate

Representative 









Signature of bidder

Or

Officer authorised to sign the bid

Documents on behalf of the bidder.

No.1.
Maximum of two representatives will be permitted to attend bid opening. In cases where it is restricted to one, first preference will be allowed. Alternate representative will be permitted when regular representatives are not able to attend.

2.Permission for entry to the hall where bids are opened may be refused in case Authorization as prescribed above is not recovered.

SECTION: XII

LIST OF THE DOCUMENTS TO BE SUBMITTED/UPLOADED ALONG WITH QUALIFYING BID

The tenderer will have to submit and upload the following documents/deposits with the Technical Bid. Any bid not accompany the below mentioned documents/ deposits will be liable to be rejected;

1) EMD as mentioned in NIT                                                                                                                  2)Tender document(s), in original, duly filled in and signed by tenderer or his authorised representative along with seal on each page. All corrections and overwriting must be initialed with date by the tenderer or his authorised representative.

3) Attested copy of PAN no. and Latest income tax return filled with I/T department..

4) Affidavit of non relative in BSNL. 

5) Solvency Certificate from the banker of the tenderer s. The solvency certificate shall not be older than the date of issue of NIT.

6) Bid Form, dully filled in, as per section II.

7) Tenderer’s profile, duly filled in, as per section III of the tender document.

8) Original “Power of Attorney” in case person other than the tenderer has signed the tender documents.

9) List of qualified experienced personnel, who are working for the tenderer, who will be deployed for the work.

10) EPF No. in duplicate duly attested by the Gazetted Officer.

11) Copy of Service Tax duly attested by the Gazetted Officer.

12) Copy ofESI registration duly attested by the Gazetted Officer.

13) Labour enlistment in labour deptt. duly attested by the Gazetted Officer.

14) Experience certificate as per NIT duly attested by the Gazetted Officer.

15) Aaffidavit of No deletion and addition certificate in case of downloaded documents.

SECTION – XIII

RATES OF EMPTY CABLE DRUMS

These are the rates of the empty cable drums which have to be deducted from contractor’s bills as per tender document.

	Sl. no.
	Type  of cable drum
	Rate 

	1.
	Optical Fibre cable drum
	 Rs.400/-(Rs. Four hundred/drum)


Note: These are fixed rates and no variation shall be acceptable from these rates.
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ANNEXURE -A



	

	
	Name of Route: TE Hamirpur-TE Kot OFC route
	
	
	Section No.1

	
	Section Length -7.2 Km
	
	
	
	

	
	Location -  TE Hamirpur-TE Kot
	
	
	
	

	
	Estimated Cost :- Rs. 15,97,770/-
	
	
	
	

	
	EMD Amount:- Rs. 39,944/-
	
	
	
	

	SCHEDULE

	S.         No
	Description of work
	Unit of Measurement
	Rates Per unit                  ( (Rs)
	Qty
	Amount

	 
	Excavating trenches of dimensions (Width 0.45 m top and 0.30 bottom) , dressing sides, bed leveling and dewatering of rain water and back filling the excavated trenches after laying the HDPE pipe with or without protection including diversion for traffic, night signals, fixing of caution boards, watching, fencing, cutting trees and bushes etc. and sundries lump sum .
	 
	 
	 
	 

	
	a)up to a depth of 165 cm
	Per Mtr
	282.00
	1800
	507600

	
	b)up to a depth of 120 cm
	Per Mtr
	154.00
	2400
	369600

	
	c) up to a depth of 100 cm
	Per Mtr
	122.00
	300
	36600

	
	d) up to a depth of 90 cm
	Per Mtr
	69.00
	500
	34500

	
	e) up to a depth of 80 cm
	Per Mtr
	61.00
	200
	12200

	
	f) up to a depth of 60 cm
	Per Mtr
	40.00
	400
	16000

	
	g) up to a depth of 45 cm
	Per Mtr
	35.00
	1600
	56000

	1.2
	Trenchless digging with HDD machine to lay PLB pipes,including PLB pipe laying(HDD machine having a capacity more than 10 Tonn Pull-back and should be able to bore upto 200 meters in a single stretch)as per construction specification of the tender to a depth of 1.65 Mtrs in bitumanised/ concret set stone and avoiding any damage to the existing under ground cables/public property  (BSNL will supply HDPE pipes or coils, HDPE sockets & end caps only.All other material and equipment/tools required for executing the said work are to be supplied by the contractor)
	-
	-
	 
	 

	
	A. Laying of PLB pipe /coils (single pipe)
	Per Mtr
	180.00
	0
	0

	
	B. Laying of PLB pipe /coils (02-03 pipes)
	Per Mtr
	240.00
	0
	0

	
	C. Laying of PLB pipe /coils (04-07  pipes)
	Per Mtr
	300.00
	0
	0

	2
	Laying of HDPE pipes/coils with leveling alongwith fixing  with HDPE sockets /HDPE couplers  and laying of 40/33mm PLB in GI pipe / DWC pipe including carriage from stores
	Per Mtr
	7.00
	7200
	50400

	3
	Laying of PLB Pipe/GI pipe duct through horizontal mannual boring method for Road/Rail crossing including transportation of GI pipe for laying of 40 mm PLB pipe.  (The GI Pipe of 65mm dia will be supplied by BSNL)
	Per Mtr
	130.00
	0
	0

	4.1
	Laying with levelling and fixing of GI pipe/DWC of 65 mm outer diameter through  clamps on the wheel guard of the bridge and laying 40mm PLB inside GI /DWC pipes including transportation for laying of 40 mm PLB pipe. (The GI Pipe/DWC pipes of 65mm dia & 40mm PLB  will be supplied by BSNL) . All other material and equipment /tools required for executing the said work are to be supplied by the contractor.
	Per Mtr
	20.25
	600
	12150

	4.2
	Laying with levelling and fixing of Full DWC round pipe  out side and below parapet wall of the bridge duly fixed by clamps at 1 meter interval and transportation  for laying of 40 mm PLB pipe for the bridges more than 100 Meters.   BSNL will supply DWC pipes. All other material and equipment/tools required for executing the said work shall  be supplied by the contractor.
	Per meter
	80.00
	0
	0

	4.3
	Supply of Clamps per KG  (with gauze 5mm) As per instructions of field DET 
	Per Kg
	75.00
	50
	3750

	5.1
	Laying with levelling and fixing of GI Pipes of 65 mm outer diameter in the trench including transportation for laying of 40 mm PLB pipe. (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	18.40
	300
	5520

	5.2
	Laying with levelling and fixing of Full Round DWC/ Full round RCC  pipe including transportation for laying of 40 mm PLB pipe. (The Full round DWC Pipe/RCC/PLB Pipe 40mm PLB  will be supplied by BSNL)
	Per Mtr
	12.00
	0
	0

	5.3
	Laying with levelling and fixing of half Round (Split ) DWC pipe/ Split RCC Pipe including transportation. (The half round (split)  DWC Pipe/RCC  of 90mm dia  will be supplied by BSNL)
	Per Mtr
	7.50
	0
	0

	5.4
	Providing CC of size 25 Cms X 25 Cms for enclosing G.I./ PLB pipe of diameter upto 65 mm with CC of ratio 1:2:4 including transportation supply of all material for CC work by the contractor in presence of site incharge.(The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	200/m       or                     3200 per Cubic M
	1600
	320000

	5.5
	Laying of 65 mm GI Pipe and Providing RCC of size 25 Cms X 25 Cms for enclosing GI pipes of diameter  65 mm with CC of ratio 1:2:4 with 4 nos of 6 mm dia iron rods with rings at interval of 0.5 M of 6 mm dia iron rods for fixing including supply of all material in presence of site incharge (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	250/m   or                                  4000 per Cubic M
	100
	25000

	6.1
	Opening of Brick Chamber, Blowing  24F O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Brick Chamber, providing HDPE/RCC/DWC Split Pipes in the chambers & Back Filling it.   BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	12.00
	7700
	92400

	6.2
	Opening of Manhole of Existing Civil duct/ OAN ducts  ,De-watering of Manholes, Repairing & clearing of Existing Civil duct, Pulling O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Manholes, providing HDPE in the chambers & closing of Manholes etc. BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	20.00
	0
	0

	7.1
	Digging of pit for jointing chamber  and
a)Supply &  Fixing of Pre -cast RCC chamber with CC ratio 1:2:4, complete with base plate, filling of RCC chamber with clean sand, placing of Pre-cast RCC slabs on RCC chamber (as per Figure 7 Section VIII of tender document) and back filling the pit with fine sand including transportation of Pre-cast RCC chamber.from divisional  store to work site. 
	Per chamber
	5000 for supply & fixing,                      1200 for fixing only
	0
	0

	7.2
	b) Digging of pit   and  Making of Bricks Joint Chamber having internal dimensions of 1.2 m x 1.2 m x1 m (H)  having wall thickness of 9” using cement  mortar mix  of 1:5 (1: cement, 5: fine sand).to be constructed on the base of size  1.7 m x 1.7 m x 0.15 m (thickness).with cover & back filling the pit with fine sand as per construction specification of Clause 7.1 of Section VIII including cost of material & transportation.                       
	Per chamber
	5800
	5
	29000

	8
	Splicing of all the fibers of OF cable laid at every joint and making termination at the ends.
	-
	-
	0
	0

	
	a) 24/48 fibers
	Per Joint/       Termination
	3300.00
	0
	0

	 
	b) 96 fibers
	Per Joint/       Termination
	6400.00
	0
	0

	 
	c) 288 fibers
	Per Joint/       Termination
	8400.00
	0
	0

	9
	A. Digging of pit 1 meter towards jungle side on each manhole/joint/route chamber for fixing of route/joint indicator, tranportation from stores to locations,                                                                      a)Supply & Fixing of Route Indicators  including transportation concreting,painting and sign writing  with paint (as per specifications  Fig.6 under Section VIII of the Tender Document )                                                                                         B) Fixing with concreting of Route Indicators, painting & Signwriting with paint( as per specifications  Fig.6 under Section VIII of the Tender Document )to be done by Contractor,including transportation .BSNL will supply the route indicators. 
	Per Indicator
	a)620 for supply & fixing                 b)420 for fixing only  
	40
	24800

	10
	Supply of route index diagram in 3 Nos of hard colour copies as well as Two soft copy on CD.
	Per set of three copies
	3 copies (250per KM/set)
	3
	2250

	11
	Digging of pit for Manhole chamber and making of RCC Manhole chamber complete With cover & backfilling the pit as per specifications mentioned in the tender document. (As per specification in BSNL)
	Per manhole
	42000.00
	0
	0

	12
	Supply & fixing of FRP Manhole as per specifications mentioned in the tender document.                                                                               The Contractor shall arrange all materials and equipment required for work (As per specification in BSNL)
	Per Manhole
	30000.00
	0
	0

	13
	Cost of recovery empty drums of size 24/48/96/288 Fibres 
	Per drum
	400.00
	0
	0

	Other Terms and Conditions:-


                                                                                                                Total=   15,97,770/-
1 (i) It will be the responsibility of the contractor to obtain ROW/Permission for this purpose the contractor shall 
        have to liasion with various authorities on  behalf of BSNL.

   (ii) Payment of ROW/ Permission charges for reinstatement to Govt. agencies will be made over by BSNL.




2     BSNL will supply PLB/HDPE/GI/RCC/DWC pipes, Of cable, PLB couplers and end caps etc.




3     All the stores to be supplied by BSNL are to transported by contractor from BSNL store.




4    The contractor will have to lay either DWC split or RCC split or stone slabs as protection as per directions of the 
       SDE in charge of the route on the approval of  DE Telecom Projects.




5    Item at S.No. 9 i.e. supply of route indicators is optional. The contractor will have to provide it as per directions 
       of DE , If not provided by BSNL.




6     Applicable DOT/ BSNL instructions regarding the subject matter are to be strictly followed.








ANNEXURE -A
	
	Name of Route: TE Barifarnol-TE Dhaned OFC route
	
	Section No.1

	
	Section Length -5.0 Km
	
	
	
	

	
	Location -  TE Barifarnol-TE Dhaned 
	
	
	
	

	
	Estimated Cost :- Rs.10,64,240/-
	
	
	
	

	
	EMD Amount:- Rs. 26,606/-
	
	
	
	

	SCHEDULE

	S.         No
	Description of work
	Unit of Measurement
	Rates Per unit                  ( (Rs)
	Qty
	Amount

	 
	Excavating trenches of dimensions (Width 0.45 m top and 0.30 bottom) , dressing sides, bed leveling and dewatering of rain water and back filling the excavated trenches after laying the HDPE pipe with or without protection including diversion for traffic, night signals, fixing of caution boards, watching, fencing, cutting trees and bushes etc. and sundries lump sum .
	 
	 
	 
	 

	
	a)up to a depth of 165cm
	Per Mtr
	263.00
	1500
	394500

	
	b)up to a depth of 120 cm
	Per Mtr
	143.00
	1600
	228800

	
	c) up to a depth of 100 cm
	Per Mtr
	114.00
	500
	57000

	
	d) up to a depth of 90 cm
	Per Mtr
	65.00
	500
	32500

	
	e) up to a depth of 80 cm
	Per Mtr
	57.00
	200
	11400

	
	f) up to a depth of 60 cm
	Per Mtr
	43.00
	200
	8600

	
	g) up to a depth of 45 cm
	Per Mtr
	32.00
	500
	16000

	1.2
	Trenchless digging with HDD machine to lay PLB pipes,including PLB pipe laying(HDD machine having a capacity more than 10 Tonn Pull-back and should be able to bore upto 200 meters in a single stretch)as per construction specification of the tender to a depth of 1.65 Mtrs in bitumanised/ concret set stone and avoiding any damage to the existing under ground cables/public property  (BSNL will supply HDPE pipes or coils, HDPE sockets & end caps only.All other material and equipment/tools required for executing the said work are to be supplied by the contractor)
	-
	-
	 
	 

	
	A. Laying of PLB pipe /coils (single pipe)
	Per Mtr
	180.00
	0
	0

	
	B. Laying of PLB pipe /coils (02-03 pipes)
	Per Mtr
	240.00
	0
	0

	
	C. Laying of PLB pipe /coils (04-07  pipes)
	Per Mtr
	300.00
	0
	0

	2
	Laying of HDPE pipes/coils with leveling alongwith fixing  with HDPE sockets /HDPE couplers  and laying of 40/33mm PLB in GI pipe / DWC pipe including carriage from stores
	Per Mtr
	7.00
	5000
	35000

	3
	Laying of PLB Pipe/GI pipe duct through horizontal mannual boring method for Road/Rail crossing including transportation of GI pipe for laying of 40 mm PLB pipe.  (The GI Pipe of 65mm dia will be supplied by BSNL)
	Per Mtr
	130.00
	0
	0

	4.1
	Laying with levelling and fixing of GI pipe/DWC of 65 mm outer diameter through  clamps on the wheel guard of the bridge and laying 40mm PLB inside GI /DWC pipes including transportation for laying of 40 mm PLB pipe. (The GI Pipe/DWC pipes of 65mm dia & 40mm PLB  will be supplied by BSNL) . All other material and equipment /tools required for executing the said work are to be supplied by the contractor.
	Per Mtr
	20.25
	200
	4050

	4.2
	Laying with levelling and fixing of Full DWC round pipe  out side and below parapet wall of the bridge duly fixed by clamps at 1 meter interval and transportation  for laying of 40 mm PLB pipe for the bridges more than 100 Meters.   BSNL will supply DWC pipes. All other material and equipment/tools required for executing the said work shall  be supplied by the contractor.
	Per meter
	80.00
	0
	0

	4.3
	Supply of Clamps per KG  (with gauze 5mm) As per instructions of field DET 
	Per Kg
	75.00
	20
	1500

	5.1
	Laying with levelling and fixing of GI Pipes of 65 mm outer diameter in the trench including transportation for laying of 40 mm PLB pipe. (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	18.40
	100
	1840

	5.2
	Laying with levelling and fixing of Full Round DWC/ Full round RCC  pipe including transportation for laying of 40 mm PLB pipe. (The Full round DWC Pipe/RCC/PLB Pipe 40mm PLB  will be supplied by BSNL)
	Per Mtr
	12.00
	0
	0

	5.3
	Laying with levelling and fixing of half Round (Split ) DWC pipe/ Split RCC Pipe including transportation. (The half round (split)  DWC Pipe/RCC  of 90mm dia  will be supplied by BSNL)
	Per Mtr
	7.50
	0
	0

	5.4
	Providing CC of size 25 Cms X 25 Cms for enclosing G.I./ PLB pipe of diameter upto 65 mm with CC of ratio 1:2:4 including transportation supply of all material for CC work by the contractor in presence of site incharge.(The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	200/m       or                     3200 per Cubic M
	600
	120000

	5.5
	Laying of 65 mm GI Pipe and Providing RCC of size 25 Cms X 25 Cms for enclosing GI pipes of diameter  65 mm with CC of ratio 1:2:4 with 4 nos of 6 mm dia iron rods with rings at interval of 0.5 M of 6 mm dia iron rods for fixing including supply of all material in presence of site incharge (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	250/m   or                                  4000 per Cubic M
	200
	50000

	6.1
	Opening of Brick Chamber, Blowing  24F O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Brick Chamber, providing HDPE/RCC/DWC Split Pipes in the chambers & Back Filling it.   BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	12.00
	5400
	64800

	6.2
	Opening of Manhole of Existing Civil duct/ OAN ducts  ,De-watering of Manholes, Repairing & clearing of Existing Civil duct, Pulling O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Manholes, providing HDPE in the chambers & closing of Manholes etc. BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	20.00
	0
	0

	7.1
	Digging of pit for jointing chamber  and
a)Supply &  Fixing of Pre -cast RCC chamber with CC ratio 1:2:4, complete with base plate, filling of RCC chamber with clean sand, placing of Pre-cast RCC slabs on RCC chamber (as per Figure 7 Section VIII of tender document) and back filling the pit with fine sand including transportation of Pre-cast RCC chamber.from divisional  store to work site. 
	Per chamber
	5000 for supply & fixing,                      1200 for fixing only
	0
	0

	7.2
	b) Digging of pit   and  Making of Bricks Joint Chamber having internal dimensions of 1.2 m x 1.2 m x1 m (H)  having wall thickness of 9” using cement  mortar mix  of 1:5 (1: cement, 5: fine sand).to be constructed on the base of size  1.7 m x 1.7 m x 0.15 m (thickness).with cover & back filling the pit with fine sand as per construction specification of Clause 7.1 of Section VIII including cost of material & transportation.                       
	Per chamber
	5800
	3
	17400

	8
	Splicing of all the fibers of OF cable laid at every joint and making termination at the ends.
	-
	-
	0
	0

	
	a) 24/48 fibers
	Per Joint/       Termination
	3300.00
	0
	0

	 
	b) 96 fibers
	Per Joint/       Termination
	6400.00
	0
	0

	 
	c) 288 fibers
	Per Joint/       Termination
	8400.00
	0
	0

	9
	A. Digging of pit 1 meter towards jungle side on each manhole/joint/route chamber for fixing of route/joint indicator, tranportation from stores to locations,                                                                      a)Supply & Fixing of Route Indicators  including transportation concreting,painting and sign writing  with paint (as per specifications  Fig.6 under Section VIII of the Tender Document )                                                                                         B) Fixing with concreting of Route Indicators, painting & Signwriting with paint( as per specifications  Fig.6 under Section VIII of the Tender Document )to be done by Contractor,including transportation .BSNL will supply the route indicators. 
	Per Indicator
	a)620 for supply & fixing                 b)420 for fixing only  
	30
	18600

	10
	Supply of route index diagram in 3 Nos of hard colour copies as well as Two soft copy on CD.
	Per set of three copies
	3 copies (250per KM/set)
	3
	2250

	11
	Digging of pit for Manhole chamber and making of RCC Manhole chamber complete With cover & backfilling the pit as per specifications mentioned in the tender document. (As per specification in BSNL)
	Per manhole
	42000.00
	0
	0

	12
	Supply & fixing of FRP Manhole as per specifications mentioned in the tender document.                                                                               The Contractor shall arrange all materials and equipment required for work (As per specification in BSNL)
	Per Manhole
	30000.00
	0
	0

	13
	Cost of recovery empty cable drums of size 24/48/96/288 fibres
	Per drum
	400.00
	0
	0

	Other Terms and Conditions:-

                                                                                                                                                                                             Total=Rs.10,64,240/-
1 (i) It will be the responsibility of the contractor to obtain ROW/Permission for this purpose the contractor shall 
        have to liasion with various authorities on  behalf of BSNL.

   (ii) Payment of ROW/ Permission charges for reinstatement to Govt. agencies will be made over by BSNL.




2     BSNL will supply PLB/HDPE/GI/RCC/DWC pipes, Of cable, PLB couplers and end caps etc.




3     All the stores to be supplied by BSNL are to transported by contractor from BSNL store.




4    The contractor will have to lay either DWC split or RCC split or stone slabs as protection as per directions of the 
       SDE in charge of the route on the approval of  DE Telecom Projects.




5    Item at S.No. 9 i.e. supply of route indicators is optional. The contractor will have to provide it as per directions 
       of DE , If not provided by BSNL.




6     Applicable DOT/ BSNL instructions regarding the subject matter are to be strictly followed.




ANNEXURE -A



	
	Name of Route: Jwar-Pangloo BTS OFC route
	
	
	Section No.1

	
	Section Length -3.2 Km
	
	
	
	

	
	Location -  TE Jwar-BTS Pangloo
	
	
	
	

	
	Estimated Cost :- Rs. Rs. 8,09,453/-
	
	
	
	

	
	EMD Amount:- Rs. 20,236/-
	
	
	
	

	SCHEDULE

	S.         No
	Description of work
	Unit of Measurement
	Rates Per unit                  ( (Rs)
	Qty
	Amount

	 
	Excavating trenches of dimensions (Width 0.45 m top and 0.30 bottom) , dressing sides, bed leveling and dewatering of rain water and back filling the excavated trenches after laying the HDPE pipe with or without protection including diversion for traffic, night signals, fixing of caution boards, watching, fencing, cutting trees and bushes etc. and sundries lump sum .
	 
	 
	 
	 

	
	a)up to a depth of 165 cm
	Per Mtr
	347.00
	500
	173500

	
	b)up to a depth of 120 cm
	Per Mtr
	189.00
	600
	113400

	
	c) up to a depth of 100 cm
	Per Mtr
	150.00
	400
	60000

	
	d)up to a depth of 90 cm
	Per Mtr
	85.00
	200
	17000

	
	e) up to a depth of 80 cm
	Per Mtr
	76.00
	400
	30400

	
	f) up to a depth of 60 cm
	Per Mtr
	57.00
	300
	17100

	
	g) up to a depth of 45 cm
	Per Mtr
	43.00
	800
	34400

	1.2
	Trenchless digging with HDD machine to lay PLB pipes,including PLB pipe laying(HDD machine having a capacity more than 10 Tonn Pull-back and should be able to bore upto 200 meters in a single stretch)as per construction specification of the tender to a depth of 1.65 Mtrs in bitumanised/ concret set stone and avoiding any damage to the existing under ground cables/public property  (BSNL will supply HDPE pipes or coils, HDPE sockets & end caps only.All other material and equipment/tools required for executing the said work are to be supplied by the contractor)
	-
	-
	 
	 

	
	A. Laying of PLB pipe /coils (single pipe)
	Per Mtr
	180.00
	0
	0

	
	B. Laying of PLB pipe /coils (02-03 pipes)
	Per Mtr
	240.00
	0
	0

	
	C. Laying of PLB pipe /coils (04-07  pipes)
	Per Mtr
	300.00
	0
	0

	2
	Laying of HDPE pipes/coils with leveling alongwith fixing  with HDPE sockets /HDPE couplers  and laying of 40/33mm PLB in GI pipe / DWC pipe including carriage from stores
	Per Mtr
	7.00
	3200
	22400

	3
	Laying of PLB Pipe/GI pipe duct through horizontal mannual boring method for Road/Rail crossing including transportation of GI pipe for laying of 40 mm PLB pipe.  (The GI Pipe of 65mm dia will be supplied by BSNL)
	Per Mtr
	130.00
	0
	0

	4.1
	Laying with levelling and fixing of GI pipe/DWC of 65 mm outer diameter through  clamps on the wheel guard of the bridge and laying 40mm PLB inside GI /DWC pipes including transportation for laying of 40 mm PLB pipe. (The GI Pipe/DWC pipes of 65mm dia & 40mm PLB  will be supplied by BSNL) . All other material and equipment /tools required for executing the said work are to be supplied by the contractor.
	Per Mtr
	20.25
	50
	1013

	4.2
	Laying with levelling and fixing of Full DWC round pipe  out side and below parapet wall of the bridge duly fixed by clamps at 1 meter interval and transportation  for laying of 40 mm PLB pipe for the bridges more than 100 Meters.   BSNL will supply DWC pipes. All other material and equipment/tools required for executing the said work shall  be supplied by the contractor.
	Per meter
	80.00
	0
	0

	4.3
	Supply of Clamps per KG  (with gauze 5mm) As per instructions of field DET 
	Per Kg
	75.00
	10
	750

	5.1
	Laying with levelling and fixing of GI Pipes of 65 mm outer diameter in the trench including transportation for laying of 40 mm PLB pipe. (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	18.40
	200
	3680

	5.2
	Laying with levelling and fixing of Full Round DWC/ Full round RCC  pipe including transportation for laying of 40 mm PLB pipe. (The Full round DWC Pipe/RCC/PLB Pipe 40mm PLB  will be supplied by BSNL)
	Per Mtr
	12.00
	0
	0

	5.3
	Laying with levelling and fixing of half Round (Split ) DWC pipe/ Split RCC Pipe including transportation. (The half round (split)  DWC Pipe/RCC  of 90mm dia  will be supplied by BSNL)
	Per Mtr
	7.50
	0
	0

	5.4
	Providing CC of size 25 Cms X 25 Cms for enclosing G.I./ PLB pipe of diameter upto 65 mm with CC of ratio 1:2:4 including transportation supply of all material for CC work by the contractor in presence of site incharge.(The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	200/m       or                     3200 per Cubic M
	1100
	220000

	5.5
	Laying of 65 mm GI Pipe and Providing RCC of size 25 Cms X 25 Cms for enclosing GI pipes of diameter  65 mm with CC of ratio 1:2:4 with 4 nos of 6 mm dia iron rods with rings at interval of 0.5 M of 6 mm dia iron rods for fixing including supply of all material in presence of site incharge (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	250/m   or                                  4000 per Cubic M
	200
	50000

	6.1
	Opening of Brick Chamber, Blowing  24F O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Brick Chamber, providing HDPE/RCC/DWC Split Pipes in the chambers & Back Filling it.   BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	12.00
	3400
	40800

	6.2
	Opening of Manhole of Existing Civil duct/ OAN ducts  ,De-watering of Manholes, Repairing & clearing of Existing Civil duct, Pulling O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Manholes, providing HDPE in the chambers & closing of Manholes etc. BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	20.00
	0
	0

	7.1
	Digging of pit for jointing chamber  and
a)Supply &  Fixing of Pre -cast RCC chamber with CC ratio 1:2:4, complete with base plate, filling of RCC chamber with clean sand, placing of Pre-cast RCC slabs on RCC chamber (as per Figure 7 Section VIII of tender document) and back filling the pit with fine sand including transportation of Pre-cast RCC chamber.from divisional  store to work site. 
	Per chamber
	5000 for supply & fixing,                      1200 for fixing only
	0
	0

	7.2
	b) Digging of pit   and  Making of Bricks Joint Chamber having internal dimensions of 1.2 m x 1.2 m x1 m (H)  having wall thickness of 9” using cement  mortar mix  of 1:5 (1: cement, 5: fine sand).to be constructed on the base of size  1.7 m x 1.7 m x 0.15 m (thickness).with cover & back filling the pit with fine sand as per construction specification of Clause 7.1 of Section VIII including cost of material & transportation.                       
	Per chamber
	5800
	2
	11600

	8
	Splicing of all the fibers of OF cable laid at every joint and making termination at the ends.
	-
	-
	0
	0

	
	a) 24/48 fibers
	Per Joint/       Termination
	3300.00
	0
	0

	 
	b) 96 fibers
	Per Joint/       Termination
	6400.00
	0
	0

	 
	c) 288 fibers
	Per Joint/       Termination
	8400.00
	0
	0

	9
	A. Digging of pit 1 meter towards jungle side on each manhole/joint/route chamber for fixing of route/joint indicator, tranportation from stores to location    a)Supply & Fixing of Route Indicators  including transportation concreting,painting and sign writing  with paint (as per specifications  Fig.6 under Section VIII of the Tender Document )                                                                                         B) Fixing with concreting of Route Indicators, painting & Signwriting with paint( as per specifications  Fig.6 under Section VIII of the Tender Document )to be done by Contractor,including transportation .BSNL will supply the route indicators. 
	Per Indicator
	a)620 for supply & fixing                 b)420 for fixing only  
	18
	11160

	10
	Supply of route index diagram in 3 Nos of hard colour copies as well as Two soft copy on CD.
	Per set of three copies
	3 copies (250per KM/set)
	3
	2250

	11
	Digging of pit for Manhole chamber and making of RCC Manhole chamber complete With cover & backfilling the pit as per specifications mentioned in the tender document. (As per specification in BSNL)
	Per manhole
	42000.00
	0
	0

	12
	Supply & fixing of FRP Manhole as per specifications mentioned in the tender document.                                                                               The Contractor shall arrange all materials and equipment required for work (As per specification in BSNL)
	Per Manhole
	30000.00
	0
	0

	13
	Cost of recovery empty cable drums of size 24/48/96/288 fibres
	Per drum
	400.00
	0
	0


Other Terms and Conditions:-


                                                                          Total=Rs. 8,09,453/-
1 (i) It will be the responsibility of the contractor to obtain ROW/Permission for this purpose the contractor shall 
        have to liasion with various authorities on  behalf of BSNL.
   (ii) Payment of ROW/ Permission charges for reinstatement to Govt. agencies will be made over by BSNL.




2     BSNL will supply PLB/HDPE/GI/RCC/DWC pipes, Of cable, PLB couplers and end caps etc.




3     All the stores to be supplied by BSNL are to transported by contractor from BSNL store.




4    The contractor will have to lay either DWC split or RCC split or stone slabs as protection as per directions of the 
       SDE in charge of the route on the approval of  DE Telecom Projects.




5    Item at S.No. 9 i.e. supply of route indicators is optional. The contractor will have to provide it as per directions 
       of DE , If not provided by BSNL.




6     Applicable DOT/ BSNL instructions regarding the subject matter are to be strictly followed.




	ANNEXURE -A



	

	
	Name of Route: Harlog-Kandraur Patch work OFC route
	
	Section No.1

	
	Section Length -3.0 Km
	
	
	
	

	
	Location -  Between Harlog-Kandraur
	
	
	
	

	
	Estimated Cost :- Rs.7,43,213/-
	
	
	
	

	
	EMD Amount:- Rs. 18,580/-
	
	
	
	

	SCHEDULE

	S.         No
	Description of work
	Unit of Measurement
	Rates Per unit                  ( (Rs)
	Qty
	Amount

	 
	Excavating trenches of dimensions (Width 0.45 m top and 0.30 bottom) , dressing sides, bed leveling and dewatering of rain water and back filling the excavated trenches after laying the HDPE pipe with or without protection including diversion for traffic, night signals, fixing of caution boards, watching, fencing, cutting trees and bushes etc. and sundries lump sum .
	 
	 
	 
	 

	
	a)up to a depth of 165 cm
	Per Mtr
	359.00
	300
	107700

	
	b)up to a depth of 120 cm
	Per Mtr
	196.00
	700
	137200

	
	c) up to a depth of 100 cm
	Per Mtr
	155.00
	100
	15500

	
	d)up to a depth of 90 cm

Per Mtr

153.00

1000

153000


	Per Mtr
	88.00
	200
	17600

	
	e) up to a depth of 80 cm
	Per Mtr
	78.00
	100
	7800

	
	f) up to a depth of 60 cm
	Per Mtr
	59.00
	400
	23600

	
	g) up to a depth of 45 cm
	Per Mtr
	44.00
	1200
	52800

	1.2
	Trenchless digging with HDD machine to lay PLB pipes,including PLB pipe laying(HDD machine having a capacity more than 10 Tonn Pull-back and should be able to bore upto 200 meters in a single stretch)as per construction specification of the tender to a depth of 1.65 Mtrs in bitumanised/ concret set stone and avoiding any damage to the existing under ground cables/public property  (BSNL will supply HDPE pipes or coils, HDPE sockets & end caps only.All other material and equipment/tools required for executing the said work are to be supplied by the contractor)
	-
	-
	 
	 

	
	A. Laying of PLB pipe /coils (single pipe)
	Per Mtr
	180.00
	0
	0

	
	B. Laying of PLB pipe /coils (02-03 pipes)
	Per Mtr
	240.00
	0
	0

	
	C. Laying of PLB pipe /coils (04-07  pipes)
	Per Mtr
	300.00
	0
	0

	2
	Laying of HDPE pipes/coils with leveling alongwith fixing  with HDPE sockets /HDPE couplers  and laying of 40/33mm PLB in GI pipe / DWC pipe including carriage from stores
	Per Mtr
	7.00
	3000
	21000

	3
	Laying of PLB Pipe/GI pipe duct through horizontal mannual boring method for Road/Rail crossing including transportation of GI pipe for laying of 40 mm PLB pipe.  (The GI Pipe of 65mm dia will be supplied by BSNL)
	Per Mtr
	130.00
	0
	0

	4.1
	Laying with levelling and fixing of GI pipe/DWC of 65 mm outer diameter through  clamps on the wheel guard of the bridge and laying 40mm PLB inside GI /DWC pipes including transportation for laying of 40 mm PLB pipe. (The GI Pipe/DWC pipes of 65mm dia & 40mm PLB  will be supplied by BSNL) . All other material and equipment /tools required for executing the said work are to be supplied by the contractor.
	Per Mtr
	20.25
	50
	1013

	4.2
	Laying with levelling and fixing of Full DWC round pipe  out side and below parapet wall of the bridge duly fixed by clamps at 1 meter interval and transportation  for laying of 40 mm PLB pipe for the bridges more than 100 Meters.   BSNL will supply DWC pipes. All other material and equipment/tools required for executing the said work shall  be supplied by the contractor.
	Per meter
	80.00
	0
	0

	4.3
	Supply of Clamps per KG  (with gauze 5mm) As per instructions of field DET 
	Per Kg
	75.00
	10
	750

	5.1
	Laying with levelling and fixing of GI Pipes of 65 mm outer diameter in the trench including transportation for laying of 40 mm PLB pipe. (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	18.40
	100
	1840

	5.2
	Laying with levelling and fixing of Full Round DWC/ Full round RCC  pipe including transportation for laying of 40 mm PLB pipe. (The Full round DWC Pipe/RCC/PLB Pipe 40mm PLB  will be supplied by BSNL)
	Per Mtr
	12.00
	0
	0

	5.3
	Laying with levelling and fixing of half Round (Split ) DWC pipe/ Split RCC Pipe including transportation. (The half round (split)  DWC Pipe/RCC  of 90mm dia  will be supplied by BSNL)
	Per Mtr
	7.50
	0
	0

	5.4
	Providing CC of size 25 Cms X 25 Cms for enclosing G.I./ PLB pipe of diameter upto 65 mm with CC of ratio 1:2:4 including transportation supply of all material for CC work by the contractor in presence of site incharge.(The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	200/m       or                     3200 per Cubic M
	1200
	240000

	5.5
	Laying of 65 mm GI Pipe and Providing RCC of size 25 Cms X 25 Cms for enclosing GI pipes of diameter  65 mm with CC of ratio 1:2:4 with 4 nos of 6 mm dia iron rods with rings at interval of 0.5 M of 6 mm dia iron rods for fixing including supply of all material in presence of site incharge (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	250/m   or                                  4000 per Cubic M
	100
	25000

	6.1
	Opening of Brick Chamber, Blowing  24F O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Brick Chamber, providing HDPE/RCC/DWC Split Pipes in the chambers & Back Filling it.   BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	12.00
	3600
	43200

	6.2
	Opening of Manhole of Existing Civil duct/ OAN ducts  ,De-watering of Manholes, Repairing & clearing of Existing Civil duct, Pulling O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Manholes, providing HDPE in the chambers & closing of Manholes etc. BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	20.00
	0
	0

	7.1
	Digging of pit for jointing chamber  and
a)Supply &  Fixing of Pre -cast RCC chamber with CC ratio 1:2:4, complete with base plate, filling of RCC chamber with clean sand, placing of Pre-cast RCC slabs on RCC chamber (as per Figure 7 Section VIII of tender document) and back filling the pit with fine sand including transportation of Pre-cast RCC chamber.from divisional  store to work site. 
	Per chamber
	5000 for supply & fixing,                      1200 for fixing only
	0
	0

	7.2
	b) Digging of pit   and  Making of Bricks Joint Chamber having internal dimensions of 1.2 m x 1.2 m x1 m (H)  having wall thickness of 9” using cement  mortar mix  of 1:5 (1: cement, 5: fine sand).to be constructed on the base of size  1.7 m x 1.7 m x 0.15 m (thickness).with cover & back filling the pit with fine sand as per construction specification of Clause 7.1 of Section VIII including cost of material & transportation.                       
	Per chamber
	5800
	6
	34800

	8
	Splicing of all the fibers of OF cable laid at every joint and making termination at the ends.
	-
	-
	0
	0

	
	a) 24/48 fibers
	Per Joint/       Termination
	3300.00
	0
	0

	 
	b) 96 fibers
	Per Joint/       Termination
	6400.00
	0
	0

	 
	c) 288 fibers
	Per Joint/       Termination
	8400.00
	0
	0

	9
	A. Digging of pit 1 meter towards jungle side on each manhole/joint/route chamber for fixing of route/joint indicator, tranportation from stores to locations,                                                                      a)Supply & Fixing of Route Indicators  including transportation concreting,painting and sign writing  with paint (as per specifications  Fig.6 under Section VIII of the Tender Document )                                                                                         B) Fixing with concreting of Route Indicators, painting & Signwriting with paint( as per specifications  Fig.6 under Section VIII of the Tender Document )to be done by Contractor,including transportation .BSNL will supply the route indicators. 
	Per Indicator
	a)620 for supply & fixing                 b)420 for fixing only  
	18
	11160

	10
	Supply of route index diagram in 3 Nos of hard colour copies as well as Two soft copy on CD.
	Per set of three copies
	3 copies (250per KM/set)
	3
	2250

	11
	Digging of pit for Manhole chamber and making of RCC Manhole chamber complete With cover & backfilling the pit as per specifications mentioned in the tender document. (As per specification in BSNL)
	Per manhole
	42000.00
	0
	0

	12
	Supply & fixing of FRP Manhole as per specifications mentioned in the tender document.                                                                               The Contractor shall arrange all materials and equipment required for work (As per specification in BSNL)
	Per Manhole
	30000.00
	0
	0

	13
	Cost of recovery empty cable drums of size 24/48/96/288 fibres
	Per drum
	400.00
	0
	0


Other Terms and Conditions:-


                                                                 Total=Rs.7,43,213/-
1 (i) It will be the responsibility of the contractor to obtain ROW/Permission for this purpose the contractor shall 
        have to liasion with various authorities on  behalf of BSNL.
   (ii) Payment of ROW/ Permission charges for reinstatement to Govt. agencies will be made over by BSNL.
2     BSNL will supply PLB/HDPE/GI/RCC/DWC pipes, Of cable, PLB couplers and end caps etc.




3     All the stores to be supplied by BSNL are to transported by contractor from BSNL store.




4    The contractor will have to lay either DWC split or RCC split or stone slabs as protection as per directions of the 
       SDE in charge of the route on the approval of  DE Telecom Projects.




5    Item at S.No. 9 i.e. supply of route indicators is optional. The contractor will have to provide it as per directions 
       of DE , If not provided by BSNL.




6     Applicable DOT/ BSNL instructions regarding the subject matter are to be strictly followed.




	ANNEXURE -A



	

	
	Name of Route: Nainadevi-Bhakhra Patch work OFC route
	
	Section No.1

	
	Section Length -4.3 Km
	
	
	
	

	
	Location -  Between Nainadevi-Bhakhra
	
	
	
	

	
	Estimated Cost :- Rs.11,35,230/-
	
	
	
	

	
	EMD Amount:- Rs. 28,381/-
	
	
	
	

	SCHEDULE

	S.         No
	Description of work
	Unit of Measurement
	Rates Per unit                  ( (Rs)
	Qty
	Amount

	 
	Excavating trenches of dimensions (Width 0.45 m top and 0.30 bottom) , dressing sides, bed leveling and dewatering of rain water and back filling the excavated trenches after laying the HDPE pipe with or without protection including diversion for traffic, night signals, fixing of caution boards, watching, fencing, cutting trees and bushes etc. and sundries lump sum .
	 
	 
	 
	 

	
	a)up to a depth of 165 cm
	Per Mtr
	377.00
	400
	150800

	
	b)up to a depth of 120 cm
	Per Mtr
	206.00
	800
	164800

	
	c) up to a depth of 100 cm
	Per Mtr
	163.00
	100
	16300

	
	d)up to a depth of 90 cm
	Per Mtr
	92.00
	200
	18400

	
	e) up to a depth of 80 cm
	Per Mtr
	82.00
	100
	8200

	
	f) up to a depth of 60 cm
	Per Mtr
	62.00
	400
	24800

	
	g) up to a depth of 45 cm
	Per Mtr
	46.00
	2300
	105800

	1.2
	Trenchless digging with HDD machine to lay PLB pipes,including PLB pipe laying(HDD machine having a capacity more than 10 Tonn Pull-back and should be able to bore upto 200 meters in a single stretch)as per construction specification of the tender to a depth of 1.65 Mtrs in bitumanised/ concret set stone and avoiding any damage to the existing under ground cables/public property  (BSNL will supply HDPE pipes or coils, HDPE sockets & end caps only.All other material and equipment/tools required for executing the said work are to be supplied by the contractor)
	-
	-
	 
	 

	
	A. Laying of PLB pipe /coils (single pipe)
	Per Mtr
	180.00
	0
	0

	
	B. Laying of PLB pipe /coils (02-03 pipes)
	Per Mtr
	240.00
	0
	0

	
	C. Laying of PLB pipe /coils (04-07  pipes)
	Per Mtr
	300.00
	0
	0

	2
	Laying of HDPE pipes/coils with leveling alongwith fixing  with HDPE sockets /HDPE couplers  and laying of 40/33mm PLB in GI pipe / DWC pipe including carriage from stores
	Per Mtr
	7.00
	4300
	30100

	3
	Laying of PLB Pipe/GI pipe duct through horizontal mannual boring method for Road/Rail crossing including transportation of GI pipe for laying of 40 mm PLB pipe.  (The GI Pipe of 65mm dia will be supplied by BSNL)
	Per Mtr
	130.00
	0
	0

	4.1
	Laying with levelling and fixing of GI pipe/DWC of 65 mm outer diameter through  clamps on the wheel guard of the bridge and laying 40mm PLB inside GI /DWC pipes including transportation for laying of 40 mm PLB pipe. (The GI Pipe/DWC pipes of 65mm dia & 40mm PLB  will be supplied by BSNL) . All other material and equipment /tools required for executing the said work are to be supplied by the contractor.
	Per Mtr
	20.25
	200
	4050

	4.2
	Laying with levelling and fixing of Full DWC round pipe  out side and below parapet wall of the bridge duly fixed by clamps at 1 meter interval and transportation  for laying of 40 mm PLB pipe for the bridges more than 100 Meters.   BSNL will supply DWC pipes. All other material and equipment/tools required for executing the said work shall  be supplied by the contractor.
	Per meter
	80.00
	0
	0

	4.3
	Supply of Clamps per KG  (with gauze 5mm) As per instructions of field DET 
	Per Kg
	75.00
	30
	2250

	5.1
	Laying with levelling and fixing of GI Pipes of 65 mm outer diameter in the trench including transportation for laying of 40 mm PLB pipe. (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	18.40
	200
	3680

	5.2
	Laying with levelling and fixing of Full Round DWC/ Full round RCC  pipe including transportation for laying of 40 mm PLB pipe. (The Full round DWC Pipe/RCC/PLB Pipe 40mm PLB  will be supplied by BSNL)
	Per Mtr
	12.00
	0
	0

	5.3
	Laying with levelling and fixing of half Round (Split ) DWC pipe/ Split RCC Pipe including transportation. (The half round (split)  DWC Pipe/RCC  of 90mm dia  will be supplied by BSNL)
	Per Mtr
	7.50
	0
	0

	5.4
	Providing CC of size 25 Cms X 25 Cms for enclosing G.I./ PLB pipe of diameter upto 65 mm with CC of ratio 1:2:4 including transportation supply of all material for CC work by the contractor in presence of site incharge.(The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	200/m       or                     3200 per Cubic M
	2300
	460000

	5.5
	Laying of 65 mm GI Pipe and Providing RCC of size 25 Cms X 25 Cms for enclosing GI pipes of diameter  65 mm with CC of ratio 1:2:4 with 4 nos of 6 mm dia iron rods with rings at interval of 0.5 M of 6 mm dia iron rods for fixing including supply of all material in presence of site incharge (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	250/m   or                                  4000 per Cubic M
	100
	25000

	6.1
	Opening of Brick Chamber, Blowing  24F O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Brick Chamber, providing HDPE/RCC/DWC Split Pipes in the chambers & Back Filling it.   BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	12.00
	5000
	60000

	6.2
	Opening of Manhole of Existing Civil duct/ OAN ducts  ,De-watering of Manholes, Repairing & clearing of Existing Civil duct, Pulling O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Manholes, providing HDPE in the chambers & closing of Manholes etc. BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	20.00
	0
	0

	7.1
	Digging of pit for jointing chamber  and
a)Supply &  Fixing of Pre -cast RCC chamber with CC ratio 1:2:4, complete with base plate, filling of RCC chamber with clean sand, placing of Pre-cast RCC slabs on RCC chamber (as per Figure 7 Section VIII of tender document) and back filling the pit with fine sand including transportation of Pre-cast RCC chamber.from divisional  store to work site. 
	Per chamber
	5000 for supply & fixing,                      1200 for fixing only
	0
	0

	7.2
	b) Digging of pit   and  Making of Bricks Joint Chamber having internal dimensions of 1.2 m x 1.2 m x1 m (H)  having wall thickness of 9” using cement  mortar mix  of 1:5 (1: cement, 5: fine sand).to be constructed on the base of size  1.7 m x 1.7 m x 0.15 m (thickness).with cover & back filling the pit with fine sand as per construction specification of Clause 7.1 of Section VIII including cost of material & transportation.                       
	Per chamber
	5800
	8
	46400

	8
	Splicing of all the fibers of OF cable laid at every joint and making termination at the ends.
	-
	-
	0
	0

	
	a) 24/48 fibers
	Per Joint/       Termination
	3300.00
	0
	0

	 
	b) 96 fibers
	Per Joint/       Termination
	6400.00
	0
	0

	 
	c) 288 fibers
	Per Joint/       Termination
	8400.00
	0
	0

	9
	A. Digging of pit 1 meter towards jungle side on each manhole/joint/route chamber for fixing of route/joint indicator, tranportation from stores to locations,                                                                      a)Supply & Fixing of Route Indicators  including transportation concreting,painting and sign writing  with paint (as per specifications  Fig.6 under Section VIII of the Tender Document )                                                                                         B) Fixing with concreting of Route Indicators, painting & Signwriting with paint( as per specifications  Fig.6 under Section VIII of the Tender Document )to be done by Contractor,including transportation .BSNL will supply the route indicators. 
	Per Indicator
	a)620 for supply & fixing                 b)420 for fixing only  
	20
	12400

	10
	Supply of route index diagram in 3 Nos of hard colour copies as well as Two soft copy on CD.
	Per set of three copies
	3 copies (250per KM/set)
	3
	2250

	11
	Digging of pit for Manhole chamber and making of RCC Manhole chamber complete With cover & backfilling the pit as per specifications mentioned in the tender document. (As per specification in BSNL)
	Per manhole
	42000.00
	0
	0

	12
	Supply & fixing of FRP Manhole as per specifications mentioned in the tender document.                                                                               The Contractor shall arrange all materials and equipment required for work (As per specification in BSNL)
	Per Manhole
	30000.00
	0
	0

	13
	Cost of recovery empty cable drums of size 24/48/96/288 fibres
	Per drum
	400.00
	0
	0


Other Terms and Conditions:-

                                                         
                        Total=Rs. 11,35,230/-
 

1 (i) It will be the responsibility of the contractor to obtain ROW/Permission for this purpose the contractor shall 
        have to liasion with various authorities on  behalf of BSNL.
   (ii) Payment of ROW/ Permission charges for reinstatement to Govt. agencies will be made over by BSNL.




2     BSNL will supply PLB/HDPE/GI/RCC/DWC pipes, Of cable, PLB couplers and end caps etc.




3     All the stores to be supplied by BSNL are to transported by contractor from BSNL store.




4    The contractor will have to lay either DWC split or RCC split or stone slabs as protection as per directions of the 
       SDE in charge of the route on the approval of  DE Telecom Projects.




5    Item at S.No. 9 i.e. supply of route indicators is optional. The contractor will have to provide it as per directions 
       of DE , If not provided by BSNL.




6     Applicable DOT/ BSNL instructions regarding the subject matter are to be strictly followed.




	ANNEXURE -A



	

	
	Name of Route: Nainadevi-Swarghat Patch work OFC route
	
	Section No.1

	
	Section Length -5.3 Km
	
	
	
	

	
	Location -  Between Nainadevi-Swarghat
	
	
	
	

	
	Estimated Cost :- Rs. Rs.13,85,930/-
	
	
	
	

	
	EMD Amount:- Rs. 34,648/-
	
	
	
	

	SCHEDULE

	S.         No
	Description of work
	Unit of Measurement
	Rates Per unit                  ( (Rs)
	Qty
	Amount

	 
	Excavating trenches of dimensions (Width 0.45 m top and 0.30 bottom) , dressing sides, bed leveling and dewatering of rain water and back filling the excavated trenches after laying the HDPE pipe with or without protection including diversion for traffic, night signals, fixing of caution boards, watching, fencing, cutting trees and bushes etc. and sundries lump sum .
	 
	 
	 
	 

	
	a)up to a depth of 165 cm
	Per Mtr
	376.00
	500
	188000

	
	b)up to a depth of 120 cm
	Per Mtr
	205.00
	1500
	307500

	
	c) up to a depth of 100 cm
	Per Mtr
	162.00
	100
	16200

	
	d)up to a depth of 90 cm
	Per Mtr
	92.00
	200
	18400

	
	e) up to a depth of 80 cm
	Per Mtr
	82.00
	100
	8200

	
	f) up to a depth of 60 cm
	Per Mtr
	61.00
	400
	24400

	
	g) up to a depth of 45 cm
	Per Mtr
	46.00
	2500
	115000

	1.2
	Trenchless digging with HDD machine to lay PLB pipes,including PLB pipe laying(HDD machine having a capacity more than 10 Tonn Pull-back and should be able to bore upto 200 meters in a single stretch)as per construction specification of the tender to a depth of 1.65 Mtrs in bitumanised/ concret set stone and avoiding any damage to the existing under ground cables/public property  (BSNL will supply HDPE pipes or coils, HDPE sockets & end caps only.All other material and equipment/tools required for executing the said work are to be supplied by the contractor)
	-
	-
	 
	 

	
	A. Laying of PLB pipe /coils (single pipe)
	Per Mtr
	180.00
	0
	0

	
	B. Laying of PLB pipe /coils (02-03 pipes)
	Per Mtr
	240.00
	0
	0

	
	C. Laying of PLB pipe /coils (04-07  pipes)
	Per Mtr
	300.00
	0
	0

	2
	Laying of HDPE pipes/coils with leveling alongwith fixing  with HDPE sockets /HDPE couplers  and laying of 40/33mm PLB in GI pipe / DWC pipe including carriage from stores
	Per Mtr
	7.00
	5300
	37100

	3
	Laying of PLB Pipe/GI pipe duct through horizontal mannual boring method for Road/Rail crossing including transportation of GI pipe for laying of 40 mm PLB pipe.  (The GI Pipe of 65mm dia will be supplied by BSNL)
	Per Mtr
	130.00
	0
	0

	4.1
	Laying with levelling and fixing of GI pipe/DWC of 65 mm outer diameter through  clamps on the wheel guard of the bridge and laying 40mm PLB inside GI /DWC pipes including transportation for laying of 40 mm PLB pipe. (The GI Pipe/DWC pipes of 65mm dia & 40mm PLB  will be supplied by BSNL) . All other material and equipment /tools required for executing the said work are to be supplied by the contractor.
	Per Mtr
	20.25
	200
	4050

	4.2
	Laying with levelling and fixing of Full DWC round pipe  out side and below parapet wall of the bridge duly fixed by clamps at 1 meter interval and transportation  for laying of 40 mm PLB pipe for the bridges more than 100 Meters.   BSNL will supply DWC pipes. All other material and equipment/tools required for executing the said work shall  be supplied by the contractor.
	Per meter
	80.00
	0
	0

	4.3
	Supply of Clamps per KG  (with gauze 5mm) As per instructions of field DET 
	Per Kg
	75.00
	30
	2250

	5.1
	Laying with levelling and fixing of GI Pipes of 65 mm outer diameter in the trench including transportation for laying of 40 mm PLB pipe. (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	18.40
	200
	3680

	5.2
	Laying with levelling and fixing of Full Round DWC/ Full round RCC  pipe including transportation for laying of 40 mm PLB pipe. (The Full round DWC Pipe/RCC/PLB Pipe 40mm PLB  will be supplied by BSNL)
	Per Mtr
	12.00
	0
	0

	5.3
	Laying with levelling and fixing of half Round (Split ) DWC pipe/ Split RCC Pipe including transportation. (The half round (split)  DWC Pipe/RCC  of 90mm dia  will be supplied by BSNL)
	Per Mtr
	7.50
	0
	0

	5.4
	Providing CC of size 25 Cms X 25 Cms for enclosing G.I./ PLB pipe of diameter upto 65 mm with CC of ratio 1:2:4 including transportation supply of all material for CC work by the contractor in presence of site incharge.(The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	200/m       or                     3200 per Cubic M
	2500
	500000

	5.5
	Laying of 65 mm GI Pipe and Providing RCC of size 25 Cms X 25 Cms for enclosing GI pipes of diameter  65 mm with CC of ratio 1:2:4 with 4 nos of 6 mm dia iron rods with rings at interval of 0.5 M of 6 mm dia iron rods for fixing including supply of all material in presence of site incharge (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	250/m   or                                  4000 per Cubic M
	100
	25000

	6.1
	Opening of Brick Chamber, Blowing  24F O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Brick Chamber, providing HDPE/RCC/DWC Split Pipes in the chambers & Back Filling it.   BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	12.00
	6000
	72000

	6.2
	Opening of Manhole of Existing Civil duct/ OAN ducts  ,De-watering of Manholes, Repairing & clearing of Existing Civil duct, Pulling O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Manholes, providing HDPE in the chambers & closing of Manholes etc. BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	20.00
	0
	0

	7.1
	Digging of pit for jointing chamber  and
a)Supply &  Fixing of Pre -cast RCC chamber with CC ratio 1:2:4, complete with base plate, filling of RCC chamber with clean sand, placing of Pre-cast RCC slabs on RCC chamber (as per Figure 7 Section VIII of tender document) and back filling the pit with fine sand including transportation of Pre-cast RCC chamber.from divisional  store to work site. 
	Per chamber
	5000 for supply & fixing,                      1200 for fixing only
	0
	0

	7.2
	b) Digging of pit   and  Making of Bricks Joint Chamber having internal dimensions of 1.2 m x 1.2 m x1 m (H)  having wall thickness of 9” using cement  mortar mix  of 1:5 (1: cement, 5: fine sand).to be constructed on the base of size  1.7 m x 1.7 m x 0.15 m (thickness).with cover & back filling the pit with fine sand as per construction specification of Clause 7.1 of Section VIII including cost of material & transportation.                       
	Per chamber
	5800
	8
	46400

	8
	Splicing of all the fibers of OF cable laid at every joint and making termination at the ends.
	-
	-
	0
	0

	
	a) 24/48 fibers
	Per Joint/       Termination
	3300.00
	0
	0

	 
	b) 96 fibers
	Per Joint/       Termination
	6400.00
	0
	0

	 
	c) 288 fibers
	Per Joint/       Termination
	8400.00
	0
	0

	9
	A. Digging of pit 1 meter towards jungle side on each manhole/joint/route chamber for fixing of route/joint indicator, tranportation from stores to locations,                                                                      a)Supply & Fixing of Route Indicators  including transportation concreting,painting and sign writing  with paint (as per specifications  Fig.6 under Section VIII of the Tender Document )                                                                                         B) Fixing with concreting of Route Indicators, painting & Signwriting with paint( as per specifications  Fig.6 under Section VIII of the Tender Document )to be done by Contractor,including transportation .BSNL will supply the route indicators. 
	Per Indicator
	a)620 for supply & fixing                 b)420 for fixing only  
	25
	15500

	10
	Supply of route index diagram in 3 Nos of hard colour copies as well as Two soft copy on CD.
	Per set of three copies
	3 copies (250per KM/set)
	3
	2250

	11
	Digging of pit for Manhole chamber and making of RCC Manhole chamber complete With cover & backfilling the pit as per specifications mentioned in the tender document. (As per specification in BSNL)
	Per manhole
	42000.00
	0
	0

	12
	Supply & fixing of FRP Manhole as per specifications mentioned in the tender document.                                                                               The Contractor shall arrange all materials and equipment required for work (As per specification in BSNL)
	Per Manhole
	30000.00
	0
	0

	13
	Cost of recovery empty cable drums of size 24/48/96/288 fibers .
	Per drum
	400.00
	-
	-


Other Terms and Conditions:-

                              

                              Total=Rs.13,85,930/-
1 (i) It will be the responsibility of the contractor to obtain ROW/Permission for this purpose the contractor shall 
        have to liasion with various authorities on  behalf of BSNL.
   (ii) Payment of ROW/ Permission charges for reinstatement to Govt. agencies will be made over by BSNL.


2     BSNL will supply PLB/HDPE/GI/RCC/DWC pipes, Of cable, PLB couplers and end caps etc.




3     All the stores to be supplied by BSNL are to transported by contractor from BSNL store.




4    The contractor will have to lay either DWC split or RCC split or stone slabs as protection as per directions of the 
       SDE in charge of the route on the approval of  DE Telecom Projects.




5    Item at S.No. 9 i.e. supply of route indicators is optional. The contractor will have to provide it as per directions 
       of DE , If not provided by BSNL.




6 Applicable DOT/ BSNL instructions regarding the subject matter are to be strictly followed.

	


	


Section XV

Financial Bid/Price Bid  for OF Cable Construction Works

Job No. ________________

I/We agree to complete the work in schedule time at




         In figures…………………………………%

BELOW

       In words……………………………………………………percent

             


OR

 AT PAR
                  In words……………………………

              


OR     

        
                                     

ABOVE

       In figures…………………………………%



                       In words……………………………………………………percent





Signature of Tenderer

Name & Address-------------------------------

----------------------------------------------------

Telephone No.-----------------------------

Mobile No.--------------------------------
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Signature of Bidder  

               AGM(NWP-CFA)

          % GMTD Hamirpur(HP)
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