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                         (A) 

  
                                                            

 
       NAME OF WORK: - Rate Contract for Providing installation testing and commissioning of 

Automatic fire detection and alarm system  at various B.T.S. Sites under SSA 

Hamirpur &  Dharamshala. (IInd call) 

 

                         

Name of Agency  :- 

 
 
 Date of Application :-       
 
 
 Date of issue of Tender 
 Documents   :-  
 
 Cost of Tender  :-  Rs.569.00 
 
 Date of Opening  :-  
 

UNDERTAKING 
 

It is undertaken that we have gone through all the clauses / sub-clauses & terms & conditions of the 
BSNL EW-6 & BSNL EW -8 forms. We abide by that & we understand that the same shall be part & 
parcel of the agreement. 

 
 
 

Signature of Contractor 
 

 
 Executive Engineer (E) 
 BSNL Electrical División 

     Dharamshala (HP) 

                                              
 
 
 

 
O/o Executive  Engineer (Elect.), 
B.S.N.L Electrical Division,CSC 
Building Near Head Post Office 
Dharamshala. (H.P) Tel: - 01892-
222500, Tele Fax: - 01892222501 
        

 

 

BHARAT SANCHAR 

NIGAM LIMITED 

(A Govt. of India Enterprise) 
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                                                (B) 
 

Name of Work :Name of Work :Name of Work :Name of Work :----   Rate Contract for Providing installation testing and commissioning of 

Automatic fire detection and alarm system  at various B.T.S. Sites 

under SSA Hamirpur &  Dharamshala. (IInd call) 
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This is certified that this NIT contains  103  pages excluding pages A, B, & C 
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                                                        (C) 

CORRECTION SLIP 

 

Addendum/Modification to BSNL EW -8 & BSNL EW -6 Forms Conditions of contract-Definitions:- 

 

 

All reference to :- 

 

i) BSNL EW /Public work department/P&T Department./D.O.T. /B.S.N.L 

ii) D.G. works/ Additional Chief Engineer BSNL EW /Chief Engineer of Zone. 

iii) Administrative Head of BSNL EW /P&T Department. 

iv) BSNL EW Circles/Civil Circle. 

v) Ministry of works, Housing & supply. 

vi)  Government. 

 

 

In various clauses shall be taken to mean :- 

 

i) Bharat Sanchar Nigam Limited. 

ii) Chief Engineer (E), Bharat Sanchar Nigam Limited. 

iii) Administrative Head of Bharat Sanchar Nigam Limited. 

iv) Telecommunications Electrical Circle.  

v) Bharat Sanchar Nigam Limited (Ministry of Communications) 

vi)   Bharat Sanchar Nigam Limited  
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WEB NOTIFICATION   
(As applicable) 

 The Executive Engineer (E) B.S.N.L., Electrical, Division, Head Post Office  Complex Dharamshala 

176215 invites  on behalf of Bharat Sanchar Nigam Limited sealed item rate tenders for the work 

from the eligible contractors satisfying the following conditions as given below :- 

Name of work Estimated cost 
(Rs.) 

Earnest Money 
Deposit (Rs.) 

Time for 
completion  

Currency of 
Contract 

Rate Contract for Providing 

installation testing and 

commissioning of Automatic 

fire detection and alarm 

system  at various B.T.S. Sites 

under SSA Hamirpur &  

Dharamshala.(IInd call) 

 
Rs. 1,93,380.00 

 
Rs. 3968.00 

for indivfor indivfor indivfor individual idual idual idual 
work will be work will be work will be work will be 
decided by decided by decided by decided by 
Engineer in Engineer in Engineer in Engineer in                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     
Charge   But not Charge   But not Charge   But not Charge   But not 
less than less than less than less than 15 15 15 15 
daysdaysdaysdays    

 

 Six Months 

 
A)   Eligibility Conditions 

 

1. Average annual turnover during the last 3 years, ending 31st March   

of the previous financial year, should be at least Rs. 58014/- 

                 AND 

2. Experience of having successfully completed similar works in BSNL during last 

7 years ending last day of month previous to the one in which applications are 

�invited, should be either of the following:   

� Three similar successfully completed works costing not less than the amount 

equal to Rs. 7735/-  

OR � 

�  Two similar successfully completed works costing not less than the amount 

equal to Rs. 11603/-  

����OR  

� One similar successfully completed works costing not less than the amount 

equal to Rs. 15470/- 
    

          The contractor shall also submit and confirm: 

Documentary proof of satisfying the eligibility conditions as per “A” above , copy of PAN card, 

copy of CA certificate for turnover, Original authorization of person quoting the tender from 

Directors/ Proprietor of the company, Near relative certificate from or on behalf of Directors/ 

Proprietor of the company. (All the documents shall be self attested as well as certified by any 

BSNL Executive /Notary /Gazetted Officer of Central Govt). 
The firm should be registered under the Himachal Pradesh Value Added Tax Act 2005The firm should be registered under the Himachal Pradesh Value Added Tax Act 2005The firm should be registered under the Himachal Pradesh Value Added Tax Act 2005The firm should be registered under the Himachal Pradesh Value Added Tax Act 2005. and should further 

have EPF and ESI registration certificates from appropriate Govt. authorities.  

    The firms who claim to be exempted from the ESI & EPF registration need to submit an 

affidavit on Non-judicial stamp paper for the same as per Performa at p.no. 40 (Annexure–IV). 

The contractor who are not registered under Himachal Pradesh Value Added Tax Act 2005 may 

bid for the contract however such contractors will have to get himself registered within 15 days 

from the date of issue of intimation from BSNL regarding intent to accept the tender, else their 

EMD shall be forfeited absolutely and the firm shall not be allowed to participate in the next 

tender for the same work. The firm shall give an affidavit as per Performa at page no.41 in this 

regard 

            The Firm should have valid service tax registration. 

(Above Eligibility documents to be submitted in envelope – 1) 
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♦ The tenderer shall submit the tenders in 2 sealed covers marked as cover 1st and 2nd. 

The first cover should contain the earnest money deposited in the shape of 

FDR/CDR/Demand Draft/ Pay order/BG from the scheduled Bank or Nationalized 

Bank/State Bank guaranteed by Reserve Bank of India drawn in favour of ACCOUNTS 

OFFICER ( Cash) , O/O GMTD BSNL Dharamshala (HP) 176215 and the second cover 

should contain the tender documents. In case 1st cover is not annexed or earnest 

money is not in proper form, the 2nd cover containing tenders will not be opened at 

all.(Please also refer Para 8 of BSNL EW-6). 

 

♦ The tender documents and all other relevant information/condition can be had on all working 

day on  payment of  Rs. 500/- (Five hundred) + VAT as applicable (i.e. Rs. 569/-)  in 

DD/Cash (non refundable). 

 

♦ In case Holiday is declared on the opening date tender will be opened at 3.30 P.M. on next 

working day. 

Note:Note:Note:Note:---- Tender docTender docTender docTender documents can also be downloaded from the web site uments can also be downloaded from the web site uments can also be downloaded from the web site uments can also be downloaded from the web site www.www.www.www.hp.bsnl.co.inhp.bsnl.co.inhp.bsnl.co.inhp.bsnl.co.in    The firm to The firm to The firm to The firm to         quotes on the quotes on the quotes on the quotes on the 
tender downloaded from web site shall strictly tender downloaded from web site shall strictly tender downloaded from web site shall strictly tender downloaded from web site shall strictly adhere to adhere to adhere to adhere to following procedure :following procedure :following procedure :following procedure :----    
1. The tender shall be submitted in two envelope system. 
 
A. First envelope shall contain tender application (if tender downloaded from WEB), tender fee , attested documents 

proving fulfillment of eligibility criteria as per the tender notice and EMD in proper form. DD should be attached 
for tender fee, & Bank Guarantee/DD for EMD on Nationalized bank.    

B. Second envelope shall contain duly filled tender documents. 
    

The same shall be clearly written on the envelopesThe same shall be clearly written on the envelopesThe same shall be clearly written on the envelopesThe same shall be clearly written on the envelopes    

2. The 1st envelope containing tender fee, attested documents providing fulfillment of  eligibility criteria and 
EMD in proper shall be opened first. 
In case if:In case if:In case if:In case if:----    

i) Tender fee is not submitted in proper form. 
ii) EMD is not in proper form. 
iii) Firms fails to fulfill eligibility criteria on the basis of documents submitted in envelope. 

              The second envelope shall nThe second envelope shall nThe second envelope shall nThe second envelope shall not be openedot be openedot be openedot be opened. 
 

3.   If any difference /discrepancies found between downloaded. Tender form, Viz a Viz, hard copy issued from 
Division office / the contents in Draft NIT issued form Div./Circle/CE (E)'s the hard copy /Draft NIT shall be final 
& binding. 
Documentary proof of satisfying eligibility conditions and valid Income Tax clearance certificate or Chartered 
Accountant Certificate is to be furnished along with the application on printed letter /heads.  
The tenders of contractors who do not deposit earnest money in the prescribed manner are liable to be rejected. 

♦ TENDER DOCUMENTS SHATENDER DOCUMENTS SHATENDER DOCUMENTS SHATENDER DOCUMENTS SHALL NOT BE SENT BY POLL NOT BE SENT BY POLL NOT BE SENT BY POLL NOT BE SENT BY POST/COURIER.ST/COURIER.ST/COURIER.ST/COURIER. 

♦ TENDERS RECEIVED BY TENDERS RECEIVED BY TENDERS RECEIVED BY TENDERS RECEIVED BY POST/COURIER SHALL NPOST/COURIER SHALL NPOST/COURIER SHALL NPOST/COURIER SHALL NOT BE OPENED /ENTERTOT BE OPENED /ENTERTOT BE OPENED /ENTERTOT BE OPENED /ENTERTAINED.AINED.AINED.AINED. 

♦ CONDITIONAL CONDITIONAL CONDITIONAL CONDITIONAL TENDERS OR TENDERS WTENDERS OR TENDERS WTENDERS OR TENDERS WTENDERS OR TENDERS WITH CONDITIONAL REBAITH CONDITIONAL REBAITH CONDITIONAL REBAITH CONDITIONAL REBATES SHALL BE SUMMARITES SHALL BE SUMMARITES SHALL BE SUMMARITES SHALL BE SUMMARILY RELY RELY RELY REJECTED.JECTED.JECTED.JECTED. 
     Last dLast dLast dLast date of receipt of applicationate of receipt of applicationate of receipt of applicationate of receipt of application            : : : : 15151515----11111111----2016201620162016                [ 5[ 5[ 5[ 5.00.00.00.00    P.M.]P.M.]P.M.]P.M.]    

        Last date of issue of tender documentLast date of issue of tender documentLast date of issue of tender documentLast date of issue of tender document                                                                            : : : : 16161616----11111111----2016201620162016                [ 4[ 4[ 4[ 4.00.00.00.00    P.M.]P.M.]P.M.]P.M.]    

        Last date of submission of tender documentLast date of submission of tender documentLast date of submission of tender documentLast date of submission of tender document        : : : : 18181818----11111111----2016201620162016                [ 3[ 3[ 3[ 3.00.00.00.00    P.M.]P.M.]P.M.]P.M.]    

        Date of openingDate of openingDate of openingDate of opening    of tender documentof tender documentof tender documentof tender document            ::::    18181818----11111111----2016201620162016                                [3.30 P.M.][3.30 P.M.][3.30 P.M.][3.30 P.M.]    

♦ Validity of tender shall be for 90 days90 days90 days90 days from the date of opening of tender. 

 

    
    

Executive Engineer (E)Executive Engineer (E)Executive Engineer (E)Executive Engineer (E)    
BSNL, Electrical DivisionBSNL, Electrical DivisionBSNL, Electrical DivisionBSNL, Electrical Division    

                                                                                                                                                                                                                                                                                                                            Dharamshala (HP)Dharamshala (HP)Dharamshala (HP)Dharamshala (HP)    
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BHARAT SANCHAR NIGAM LIMITED 

B.S.N.L EW.- 6 
NOTICE INVITING TENDER 

 

          Item rate tenders are invited on behalf of the Bharat Sanchar Nigam LimitedBharat Sanchar Nigam LimitedBharat Sanchar Nigam LimitedBharat Sanchar Nigam Limited from eligible 

 contractors for the work  “Rate Contract for Providing installation testing and 

commissioning of Automatic fire detection and alarm system  at various B.T.S. Sites 

under SSA Hamirpur &  Dharamshala.””””  (IInd call) 

The work is estimated to cost  Rs.Rs.Rs.Rs.    193380.00 

(This estimate, however is given merely as a rough guide) 

1111----        Tenders will be issued to eligible B.S.N.L.B.S.N.L.B.S.N.L.B.S.N.L. Contractors subject to their financial limits.  

2222---- Agreement shall be drawn with the successful tenderer on prescribed Form No. 8 

which is available as a Govt. of India Publication; Tenderer shall quote his rates as per 

various terms and conditions of the said from which will form part of the agreement. 

                       The time allowed for carrying out the work will be willwillwillwill be decided by Engineer in  
                                                                                                                                Charge   But not less than One month            after the date of written orders to  
                        Commence the work or from the first date of handing over of the site, whichever is later, 
                        in accordance with the phasing, if any indicated in the tender documents. 

4444---- The site for the work is available. 

                 OR 

 The site for the work shall be made available in parts:- 

5.5.5.5. Receipt of applications for issue of forms will be stopped by 17:00 Hrs. on  15151515----11111111----

2016201620162016     Issue of tender forms will be stopped by 16:00 Hrs. on   16-11-2016  

Tender documents consisting of plans, specifications, the schedule of quantities of 

the various classes of work to be done and the set of terms and conditions of contract to be 

complied with by the contractor whose tender may be accepted and other necessary 

document can be seen in the office of the E.E (E), B.S.N.L ELECTRICAL DIVISION, Head post E.E (E), B.S.N.L ELECTRICAL DIVISION, Head post E.E (E), B.S.N.L ELECTRICAL DIVISION, Head post E.E (E), B.S.N.L ELECTRICAL DIVISION, Head post 

office  Complex Dharamshala 176215office  Complex Dharamshala 176215office  Complex Dharamshala 176215office  Complex Dharamshala 176215    between hours of 11.00 A.M. & 04.00 P.M. every day 

except on 2nd Saturday, Sunday and Public Holidays. Tender documents, excluding standard 

EW- 8 will be issued from this office, during the hours specified above on payment of 

Rs.56Rs.56Rs.56Rs.569999.00 inclusive of sale tax .00 inclusive of sale tax .00 inclusive of sale tax .00 inclusive of sale tax (non- refundable) in cash/DD    ....    

Note:Note:Note:Note:---- Tender documents can also beTender documents can also beTender documents can also beTender documents can also be    downloaded from the web site downloaded from the web site downloaded from the web site downloaded from the web site                                                                     

                                                                                                        www.www.www.www.hp.bsnl.co.inhp.bsnl.co.inhp.bsnl.co.inhp.bsnl.co.in     
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6666----  The tenders must produce a Chartered Accountant certificate in the revised form as 

modified under Ministry of Finance CBDT circular No. 153/191/2002-TPL dated 13-02- 

2003 as amended from time to time before papers can be sold to him.                                                                                                                                                                                                                                                    

    
 7777 -     The tender, which should always be placed in sealed envelope with the name of work and 

due date written on the envelopes, will be received by the E.E (E), B.S.N.L ELECTRICAL E.E (E), B.S.N.L ELECTRICAL E.E (E), B.S.N.L ELECTRICAL E.E (E), B.S.N.L ELECTRICAL 
DIVISION, Head post DIVISION, Head post DIVISION, Head post DIVISION, Head post office Complexoffice Complexoffice Complexoffice Complex    Dharamshala 176215Dharamshala 176215Dharamshala 176215Dharamshala 176215 upto 03.00 P.M. on 18181818----11111111----2016201620162016 
and will be opened by him or his authorized representative in  his office on the same day at 
03.30 P.M. 

 
8888----  The tender shall be accompanied by earnest money, (unless exempted) of Rs. Rs. Rs. Rs. 3939393968686868.00.00.00.00    in 

Receipt Treasury Chillan / deposit at Call Receipt of a scheduled Bank issued in favour of     A.O. A.O. A.O. A.O. 

( cash( cash( cash( cash))))    O/o GMTD BSNL Dharamshala (HP) 176215 O/o GMTD BSNL Dharamshala (HP) 176215 O/o GMTD BSNL Dharamshala (HP) 176215 O/o GMTD BSNL Dharamshala (HP) 176215 the amount being credited to 

Nationalized Bank. 

    The description of the work is as follows ::::----    ““““Rate Contract for Providing installation 

testing and commissioning of Automatic fire detection and alarm system  at various 

B.T.S. Sites under SSA Hamirpur &  Dharamshala.(IInd Call)(IInd Call)(IInd Call)(IInd Call)”””” 

9999----                         Copies of other drawings and documents pertaining to the work will be open for inspection 
by the tenderers at the office of the above mentioned officer. Tenderer are advised to inspect 
and examine the site and its surroundings  and satisfy themselves before submitting their 
tenders as to  the nature of the ground  and sub soil (so far as  is  practicable), the  form   and  
nature of  the site, the  means  of  access  to  the  site,  the  accommodation  they may requisite 
and  in  general  shall  themselves obtain all  necessary  information as to risks, 
contingencies a and other circumstances which may influence or affect their tender. A 
tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and 
no extra charges consequent on any misunderstanding or otherwise shall be allowed. The 
tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools 
& plants, water, electricity, access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a tender by a tenderer implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specifications of the work 
to be done and of conditions and rates at which stores, tools and plants, etc. will be issued to 
him by the Government and local conditions and other factors having a bearing on the execution of the 
work. 
 

10101010---- The competent authority on behalf of the B.S.N.L.B.S.N.L.B.S.N.L.B.S.N.L. does not bind himself to accept the        
lowest or any other tender, and reserves to himself the authority to reject any or all the 
tenders received without the assigning any reason. All tenders in which any of the  prescribed 
conditions are not fulfilled or are incomplete in any respect are liable to be  rejected. 

    
    
    
Conditional tenders or tenders with conditional rebate shall be summarily rejected.Conditional tenders or tenders with conditional rebate shall be summarily rejected.Conditional tenders or tenders with conditional rebate shall be summarily rejected.Conditional tenders or tenders with conditional rebate shall be summarily rejected.            

11111111---- Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will  be liable to 
rejection.    

12121212---- The competent authority on behalf of the B.S.N.L.B.S.N.L.B.S.N.L.B.S.N.L. reserves to himself the right of accepting 
the    whole or any part of the tender and the tenderer shall be bound to perform the same at 
the rate     quoted.      
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13131313----   The contractor shall not  be permitted to tender for works in the B.S.N.L Electrical Zone  (Responsible for 

award and execution of contracts) in which his near relative is posted in any capacity in BSNL in that 
zone. He will also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any person employed in BSNL, in that 
zone. Any breach of this condition by the contractor would  render him liable to be removed from the 
approved list of contractors of BSNL    

                                                                                                                                
 

14141414---- No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties 

in an Engineering Department of the Government of India is allowed to work as contractor for a period of 

two years after his retirement from Government service, without the previous permission of the 

Government of India in writing. This contract is liable to be cancelled if either the contractor or any of his 

employees is found any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the tender or engagement in the contractors’ 

service. 

 
15151515---- The tender for the works shall remain open for acceptance for a period of Ninety Ninety Ninety Ninety     (90)(90)(90)(90)    daysdaysdaysdays from the date of 

opening of tenders. If any tenderer withdraws his tender before the said period or makes any modifications 

in the terms and conditions of the tender which are not acceptable to the B.S.N.L., then the B.S.N.L. shall, 

without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as 

aforesaid. 

 
16161616---- The Notice Inviting Tender shall form a part of the contract document. The successful tenderer/contractor, on 

acceptance of his tender by the accepting authority, shall within 15 days from the stipulated date of start of 

the work sign the contract consisting of :- 

 
(a) The Notice Inviting Tender, all the documents including additional conditions, 

Specifications and drawings, if any, forming the tender as issued at the time of invitation of 

Tender and acceptance thereof together with any correspondence leading thereto. 

 
(b)(b)(b)(b) Standard BSNL  EW Form-8    
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CONTRACTCONTRACTCONTRACTCONTRACT                                                    BSNLBSNLBSNLBSNL    EW EW EW EW ----8888                                        BHARAT  SANCHAR  NIGAM  LIMITEDBHARAT  SANCHAR  NIGAM  LIMITEDBHARAT  SANCHAR  NIGAM  LIMITEDBHARAT  SANCHAR  NIGAM  LIMITED    
    
STATESTATESTATESTATE    :         Himachal Pradesh:         Himachal Pradesh:         Himachal Pradesh:         Himachal Pradesh                                            CIRCLECIRCLECIRCLECIRCLE    ::::    Shimla Shimla Shimla Shimla     

                        
ZONEZONEZONEZONE    :         Himachal Pradesh :         Himachal Pradesh :         Himachal Pradesh :         Himachal Pradesh                                                                                                                             BRANCHBRANCHBRANCHBRANCH                                                ::::                                            ElectricalElectricalElectricalElectrical    

Percentage Rate Tender/Item Rate Tender & Contract for Works 

(A) Tender for the work of :- 

Name of Work:Name of Work:Name of Work:Name of Work:----        ““““Rate Contract for Providing installation testing and commissioning 

of Automatic fire detection and alarm system  at various B.T.S. Sites 

under SSA Hamirpur &  Dharamshala.””””    (IInd call)(IInd call)(IInd call)(IInd call) 

To be submitted  by 06-09-2016  hours on 15.00  to     O/oO/oO/oO/o.    E.E (E), B.S.N.L ELECTRICAL E.E (E), B.S.N.L ELECTRICAL E.E (E), B.S.N.L ELECTRICAL E.E (E), B.S.N.L ELECTRICAL 

DIVISION, Head post office  Complex Dharamshala 176215DIVISION, Head post office  Complex Dharamshala 176215DIVISION, Head post office  Complex Dharamshala 176215DIVISION, Head post office  Complex Dharamshala 176215    

To be opened in presence of tenderers who may be present 15.30 hours on in the office of O/O/O/O/oooo. . . .     

E.E (E), B.S.N.L ELECTRICAL DIVISION, Head post office  Complex Dharamshala 176215E.E (E), B.S.N.L ELECTRICAL DIVISION, Head post office  Complex Dharamshala 176215E.E (E), B.S.N.L ELECTRICAL DIVISION, Head post office  Complex Dharamshala 176215E.E (E), B.S.N.L ELECTRICAL DIVISION, Head post office  Complex Dharamshala 176215 

Issued to ____________________________________________________________ 

(contractor) 

Signature of officer issuing the documents __________________________ 

Designation____________________________ 

Date of issue : ________________________ 
    

T E N D E RT E N D E RT E N D E RT E N D E R    
  I/We have read and examined the notice inviting tender, schedule, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

  
  I/We hereby tender for the execution of the work specified for the B.S.N.L. within the time 

specified in Schedule ‘F’, viz. schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and a Clause 12 of the Conditions of contract and with such materials as are 
provided for by and in respects in accordance with, such conditions as far as applicable. 

  We agree to keep the tender open for Ninety (90) daysNinety (90) daysNinety (90) daysNinety (90) days from the due date of submissions 
thereof and not to make any modifications in its terms and conditions. 

  A sum of Rs Rs Rs Rs 3939393968686868.00.00.00.00    is hereby forwarded in Receipt Treasury Challans /Deposit at call 
Receipt of a Scheduled Bank as earnest money. If I/we fall to commence the work specified I/we 
agree that the said B.S.N.L. or his successors in office shall without prejudice to any other right or 
remedy be at liberty to forfeit the said earnest money absolutely otherwise the said earnest 
money shall be retained by him towards security deposit to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to therein and to carry out 
such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule ‘F’ 
and those in excess of that limit at the rates to be determined in accordance with the provision 
content In Clause 12.2 and 12.3 of the tender form. 
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I/ We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person, other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the safely 
of the State. 

  
I/We agree that should I/we fail to commence the work specified in the above 

memorandum, an amount equal to the amount of the earnest money mentioned in the form of 
invitation of tender shall be absolutely forfeited to the B.S.N.L. and the same may at the option of 
the competent authority on behalf of the B.S.N.L.  be recovered without prejudice to any other right 
or remedy available in law out of the deposit in so far as the same may extend in terms of the said 
bond and in the event of deficiency out of any other money due to me/us under this contract or 
otherwise. 

 
 
 

Dated...........................Dated...........................Dated...........................Dated...........................                        Signature of ContractorSignature of ContractorSignature of ContractorSignature of Contractor    
                                            
                                    Postal AddressPostal AddressPostal AddressPostal Address::::--------    

Witness:Witness:Witness:Witness:    
    

Address:Address:Address:Address:    
    

Occupation:Occupation:Occupation:Occupation:    
 

    
ACCEPTANCEACCEPTANCEACCEPTANCEACCEPTANCE 

 
  The above tender as modified by you (contractor) and as provided in the letters mentioned 
hereunder is accepted by me for and on behalf of the Bharat Sanchar Nigam Limited for sum of 
Rs._______________  

 
(Rupees__________________________________________________________________) 

 
       

 The letters referred to below shall form part of this contract Agreement:- 
 a) 

 b) 

 c) 
 
                                For & on behalf of the B.S.N.L.For & on behalf of the B.S.N.L.For & on behalf of the B.S.N.L.For & on behalf of the B.S.N.L.    
    
    
                                Signature ___________________________Signature ___________________________Signature ___________________________Signature ___________________________    
    
    

    Dated.........................Dated.........................Dated.........................Dated.................................................            Designation _________________________Designation _________________________Designation _________________________Designation _________________________    
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PROFORMA OFPROFORMA OFPROFORMA OFPROFORMA OF    SCHEDULESSCHEDULESSCHEDULESSCHEDULES 
((((Operative Schedules to be supplied separately to each intending tendererOperative Schedules to be supplied separately to each intending tendererOperative Schedules to be supplied separately to each intending tendererOperative Schedules to be supplied separately to each intending tenderer)))) 

 
SCHEDULE ‘A’SCHEDULE ‘A’SCHEDULE ‘A’SCHEDULE ‘A’ 
Schedule of quantities (as per BSNL -8)  As Per Page No.   23 to  29                             
 
SCHEDULE ‘B’SCHEDULE ‘B’SCHEDULE ‘B’SCHEDULE ‘B’ 
Schedule of material to be issued to the contractor. 
_______________________________________________________________________ 
S.No. Description of item  Quantity Rates of figures &     Place of issue 
       works at which the 
       material will be  
       charged to the  contractor 
 _________________________________________________________________________ 

1           2         3                  4               5 
_________________________________________________________________________    
1.1.1.1.                                                                         ----------------------------------------------------------------------------------------------------------------------------------------------------------------        Nil Nil Nil Nil         ------------------------------------------------------------------------------------------------------------------------------------------------                                                                                                            

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        
    
SCHEDULE ‘C’SCHEDULE ‘C’SCHEDULE ‘C’SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor 
 __________________________________________________________________________ 

S.No.  Description   Hire charges per day  Place of issue 
 _________________________________________________________________________ 
1                     2                       3               4 
________________________________________________________________________ 

----------------------------------------------------------------    NIL NIL NIL NIL -------------------------------------------------------------------- 
__________________________________________________________________________ 
    
    
SCHEDULE ‘D’SCHEDULE ‘D’SCHEDULE ‘D’SCHEDULE ‘D’ 
Extra schedule for specific requirements/documents for the work, if any. 

------------------------------------------------------------    NILNILNILNIL---------------------------------------------------------------------------- 
    
SCHEDULE ‘E’SCHEDULE ‘E’SCHEDULE ‘E’SCHEDULE ‘E’ 
Schedule of component of Materials, Labour etc. for escalation. 
 
CLAUSE 10CCCLAUSE 10CCCLAUSE 10CCCLAUSE 10CC    
 
Component of materials expressed as percent of total value of work. “X”    =   NIL         

Component of labour   expressed as percent of total value of work.   ““““Y” = NIL         

Component of P.O.L. expressed as percent of total value of work.    “Z” = NIL         

    
                                                                                                                                                                                                                                                
                                                                                                                                                                                                                                                                                                    
                                                                                                                                                                                                                                                        
    
    



12 

 

 

 

    
    
                                                                                                                                                                                                                                                                            

SCHEDULE “F”SCHEDULE “F”SCHEDULE “F”SCHEDULE “F”    
Reference to General Conditions of contract. 
    

                        NameNameNameName    of Work:of Work:of Work:of Work:----    “Rate Contract for Providing installation testing and commissioning 

of Automatic fire detection and alarm system  at various B.T.S. Sites 

under SSA Hamirpur &  Dharamshala.” (IInd call) 

Estimated cost of work:                 Rs. Rs. Rs. Rs. 193380193380193380193380.00.00.00.00 
Earnest money:                       Rs.  Rs.  Rs.  Rs.  3939393968686868.00.00.00.00 

Performance guarantee:Performance guarantee:Performance guarantee:Performance guarantee:     5% of Contract Value in the form of bank guarantees (of a 
Nationalized / Schedule Bank in a standard format)/CDR/FDR/DD within two weeks from the date 

of issue of award letter. The validity period of the  performance bank guarantee shall be One Year 

from the date of actual completion of work. ( Ref. Page no. 86 of BSNL EW-8 for individual work) 
    
Security Deposit :Security Deposit :Security Deposit :Security Deposit : In addition to performance guarantee a sum @ 10% of the gross amount of 
the bill shall be deducted from each running bill of the contractor till the sum along with the sum 
already deposited as earnest money, will amount to security deposit of 5% of the Contract value of 
the work. The amount shall be refunded after One Year from the actual date of completion of work. 
 

GENERAL RULES: Officer inviting tender    Executive Engineer (E) 
 & DIRECTIONS  Maximum percentage for quantity 

                                of items of work to be executed 

                                beyobeyobeyobeyondndndnd which rates are to be  
                               determined in accordance with  

                                 Clauses 12.2 & 12.3.                    AAAAs per clauses per clauses per clauses per clause    11112222    of Important of Important of Important of Important                                 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            Note Note Note Note For ContractorsFor ContractorsFor ContractorsFor Contractors    ((((page 1page 1page 1page 15555))))    

Direction :- 
2(v)                  Engineer-in-Charge         Executive Engineer (E) 
                                                                                                                                         Bharat Sanchar Nigam Ltd. 

       Electrical Division, Shimla   
    

2(viii) Accepting AuthorityAccepting AuthorityAccepting AuthorityAccepting Authority                                            EEEE.E (E).E (E).E (E).E (E)    
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    Bharat Sanchar Nigam Ltd.Bharat Sanchar Nigam Ltd.Bharat Sanchar Nigam Ltd.Bharat Sanchar Nigam Ltd.    
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                Electrical Electrical Electrical Electrical Division Division Division Division ,,,,    Dharamshala Dharamshala Dharamshala Dharamshala     

2(x) Percentage on cost of materials and labour            15% 

             to cover all overheads and profits. 
2(xi) Department      Bharat  Sanchar  Nigam Ltd. 

 

2(xii) Standard Schedule of Rates                      DSR-2012   
 

9 (ii) Standard CPWD Contract form    BSNL EW form 7/8 as modified 

          & corrected upto date    
Clause 2Clause 2Clause 2Clause 2    

             Authority for fixing      Superintending Engineer (E.) 

                  Compensation under clause 2.                          
Clause 5Clause 5Clause 5Clause 5 
              Time allowed for execution of work.             for indivfor indivfor indivfor individual work will be decided by Engineer in idual work will be decided by Engineer in idual work will be decided by Engineer in idual work will be decided by Engineer in                 

                                                                                                                                                                                                        Charge   But not less than Charge   But not less than Charge   But not less than Charge   But not less than 15 days15 days15 days15 days    for for for for individual            
            site   from issue site   from issue site   from issue site   from issue ofofofof    letter for commence the work .                                                      letter for commence the work .                                                      letter for commence the work .                                                      letter for commence the work .                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      

                                                                                                Authority to give fairAuthority to give fairAuthority to give fairAuthority to give fair    and reasonableand reasonableand reasonableand reasonable                                                                                                                                                                                                                    Executive Executive Executive Executive EngineerEngineerEngineerEngineer    (E)(E)(E)(E)    

                                                            ExtensionExtensionExtensionExtension    ofofofof    time for completion oftime for completion oftime for completion oftime for completion of    workworkworkwork                                
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Clause 7Clause 7Clause 7Clause 7 

 Gross work to be done 
 together with net payment/ 
 adjustment of advance for 
 materials collected, If any, since  
 the last such payment for being 
 eligible to interim payment.   FIVE THOUSAND 

Clause 11Clause 11Clause 11Clause 11 
 Specifications to be followed   AS PER SPECIFICATION ATTACHED 

 for execution of work.     & CPWD 
Clause 12Clause 12Clause 12Clause 12 

11112.1(ii)2.1(ii)2.1(ii)2.1(ii)  Schedule of rates for determining 
 rates for additional, altered or 
 substituted items that cannot    
 be determined under 12.1(i) & (ii)  DSR-2012 
12.1 (iii)12.1 (iii)12.1 (iii)12.1 (iii)  Plus/minus the % over the rate  
 entered in the schedule of rates.  -----------do--------- 
12.1(v) A12.1(v) A12.1(v) A12.1(v) A  Deviation Limit beyond which                                     25%  
 sub-clauses (i) to (v) shall not                      and can be extended up to 50% in urgent   

pply and clauses 12.2 & 12.3                     nature as per clause 12(a) & (b) Page15 
 shall apply       
12.1(vi)B12.1(vi)B12.1(vi)B12.1(vi)B    

                                                                                                (a)(a)(a)(a)  Limit for value of any item of any  
 individual trade beyond which  
 sub-clauses (i) to (v) shall not apply  
 and clauses 12.2 & 12.3 shall apply  ------------do-------- 

Clause Clause Clause Clause 16  16  16  16                                              CompetentCompetentCompetentCompetent Authority for 
                                 deciding reduced rates.                        S.E.(E), B.S.N.L., Electrical  Zone ,,,,Shimla                                                                                                                                                                                                                                         
Clause 3Clause 3Clause 3Clause 36666            

(i)(i)(i)(i) Minimum Qualification & 
  experience required for Principal 
  Technical Representative.                 
 (a)(a)(a)(a) For works with estimated cost 
  put to tender more than 
  (i) Rs. 10 Lacs for Civil work          Graduate or retired AE possessing   
  (ii) Rs. 5 Lacs for Elect./Mech. Works         at least recognised diploma. 

(b)(b)(b)(b) For works with estimated cost 
  put to tender 
  (i) More than Rs. 5 Lacs but less 
  than Rs. 10 Lacs for Civil Works.         Recognised Diploma holder. 
  (ii) More than Rs. 1 Lacs but less                        Elect / Mech 
  than Rs. 5 Lacs for Elect./Mech. Works. 

(c)(c)(c)(c) Discipline to which the                    Elect/ Mech    

                                        Principal  Technical     
                 Representative should belong. 

               (d)(d)(d)(d) Minimum experience of works.   3 years. 

               (e)(e)(e)(e)    Recovery to be effected from the   Rs. 4,000/- p.m. for Graduate 
  contractor in the event of not   Rs. 2,000/- for diploma holder 

  fulfilling provision of clause 36(i) 
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Clause 42Clause 42Clause 42Clause 42  

  
(i)(i)(i)(i) Schedule/statement for determining 

  theoretical quantity of cement &    ------N.A.------ 

  bitumen on the basis of Delhi  
  Schedule of Rates ___ printed by C.P.W.D. 

  
      

                                            (ii)(ii)(ii)(ii) Variations permissible on theoretical quantities. 
 

  (a) i) Cement for works with estimated  N/A. 

           cost put to tender not more than  
            Rs. 5 Lacs. 

   

      ii)  for works with estimated cost put to                 N/A. 
            tender more than Rs. 5 Lacs. 

 

  (b) Bitumen all works.    N/A 
         . 

 

  (c) Steel Reinforcement and structural steel N/A. 
        sections for each diameter, section and  

        category. 

 
  (d) All other materials.    Nil    

    

    
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATIONRECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATIONRECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATIONRECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION    

_____________________________________________________________________ 

Sl. No. Description of item              Rates in figures and words at which  
                 recovery shall be made from the Contractor 

_____________________________________________________________________                        

     Excess beyond                less use beyond 
     permissible   the permissible 

     variation   variation 

_____________________________________________________________________ 
1. Cement 
2. Steel Reinforcement 
3. Structural Sections         ------------------ N.A. --------------- 
4. Bitumen issued free 
5. Bitumen issued at stipulated 
 fixed price. 

__________________________________________________________________ 
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IMPORTANT NOTE FOR CONTRACTORSIMPORTANT NOTE FOR CONTRACTORSIMPORTANT NOTE FOR CONTRACTORSIMPORTANT NOTE FOR CONTRACTORS    
                                                                                                                                                                                                        

1111.0    Tax and Duties:.0    Tax and Duties:.0    Tax and Duties:.0    Tax and Duties:----    

          
 

1.1          All taxes, Levies, duties etc. in respect of this contract (i/c service tax) payable by the 
 vendor & BSNL will not entertain any claim in respect of the same. 

                 1.2 BSNL shall deduct statutory taxes and duties like income tax, works contract tax etc. from payment due to the 

firm as per rule of the State. Central Government. The Accounts Officer of the concerned division shall issue 

certificates for such deductions to the firm. 

2.0    Work Contract Tax:2.0    Work Contract Tax:2.0    Work Contract Tax:2.0    Work Contract Tax:----    

The rates offered by the firm shall be inclusive of the works contract tax as applicable in the state. The 

Department shall deduct works contract tax from payments due to the firm as per rules of the state 

Government. Certificates for such deductions shall be issued to the firm by the Accounts Officer of the 

Division. 

3.0     Octroi Certifica3.0     Octroi Certifica3.0     Octroi Certifica3.0     Octroi Certificate:te:te:te:----    

    “No octroi exemption certificate will be issued by the department”. 

4.04.04.04.0 OPERATION OF CONTRACT:OPERATION OF CONTRACT:OPERATION OF CONTRACT:OPERATION OF CONTRACT:----    

  Operation of contract shall be governed as under:- 

(i)  (i)  (i)  (i)  An exclusive letter of intent ( L.O.I.) shall be issued for individual specific site along with a schedule 

of work and quantity in respect of each work. 

                      (ii)  A formal work contract agreement will be made between the EE(E) and the contractor on the 
                           basis of  Master  agreement and schedule of works supplied. The period of completion for each The period of completion for each The period of completion for each The period of completion for each     
                                                                                                            work shall bework shall bework shall bework shall be     for individual work will be decided by Engineer in for individual work will be decided by Engineer in for individual work will be decided by Engineer in for individual work will be decided by Engineer in     Charge   But not less than Charge   But not less than Charge   But not less than Charge   But not less than 15151515        daysdaysdaysdays    

                    reckoned  from  day from  the date issue of award letter by EE(E).reckoned  from  day from  the date issue of award letter by EE(E).reckoned  from  day from  the date issue of award letter by EE(E).reckoned  from  day from  the date issue of award letter by EE(E). 

(iii) The individual agreement so executed in (i) above containing all the terms and conditions of master 

agreement shall be treated as an independent agreement and any action if required to be taken as per 

this individual agreement. 

(iv)  Department reserves the right Department reserves the right Department reserves the right Department reserves the right to accept the quantities in full or in parts.to accept the quantities in full or in parts.to accept the quantities in full or in parts.to accept the quantities in full or in parts.    

    5.0      SPLITING OF WORKS:5.0      SPLITING OF WORKS:5.0      SPLITING OF WORKS:5.0      SPLITING OF WORKS:----  No Splitting of work 

            100% work shall be    awarded to the lowest  tenderer. 

6.0 (a)    “SALES TAX AND OTHER TAXES”6.0 (a)    “SALES TAX AND OTHER TAXES”6.0 (a)    “SALES TAX AND OTHER TAXES”6.0 (a)    “SALES TAX AND OTHER TAXES”    

Tendered rates are inclusive of taxes and statutory levies payable under the respective statutes, except 

Service Tax. Service Tax shall be paid extra. However pursuant to the constitution (Forty Six Amendment) 

Act 1982, if any further tax or levy is imposed by statute after the date of receipt of tenders and the 

contractor (s) thereupon necessarily and properly pays taxes or levies the contractor (s) shall be 

reimbursed the amount also paid provided such payment if any is not in the opinion of SE (whose decision 

shall be final and binding) attributable to delay in execution of work within the control of the contractor 

(s). 

6.0(b)       The contractor (s) shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized 

representative of Government and shall furnish such other information/documents as the Engineer-in -

charge may require. 

6.0(c)      The contractor (s) shall within a period of 30 days of imposition of any further tax or levy pursuant to the 

constitution (Forty Six Amendment) Act 1982 give a written notice there of to the Engineer-in-charge that 

the same is given pursuant to this condition together with all necessary information relating thereto.                                                                   
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NOTE:-   No additional condition whatsoever will be accepted for turnover tax/sales tax on works contract . In 

case of additional conditions for the payment of such claims by the contractor the tender may be liable to be 

summarily rejected by the accepting authority. (Standing order No. 258) 

 

                    

                                                

 

NOTE:-   No additional condition whatsoever will be accepted for turnover tax/sales tax on 

works contract . In case of additional conditions for the payment of such claims by the 

contractor the tender may be liable to be summarily rejected by the accepting authority. 

(Standing order No. 258) 

  

7.7.7.7. EARNEST MONEY:EARNEST MONEY:EARNEST MONEY:EARNEST MONEY:---- Firm has option to deposit earnest money in the of demand  

  draft/pay order of schedule bank of nationalized bank /state bank guaranteed by reserve 

bank of India drawn in favour of Account Officer ( cash) O/O GMTD  BSNL Dharamshala (HP) 

176215. 

 

8.8.8.8. Performance GuPerformance GuPerformance GuPerformance Guarantee arantee arantee arantee ::::    

As mentioned at page no. 86 of BSNL EW-8 under Schedule “F” of Performa of Schedule 

 

9.9.9.9. SECURITY DEPOSITSECURITY DEPOSITSECURITY DEPOSITSECURITY DEPOSIT: 

              In addition to performance guarantee a sum @ 10% of the gross amount of the bill 

shall be deducted from each running bill of the contractor till the sum along with the sum 

already deposited as earnest money, will amount to security deposit of 5% of the 

Contract value of the work. The amount shall be refunded after One Year from the actual 

date of completion of work   

         10....    TERMS OF PAYMENT:TERMS OF PAYMENT:TERMS OF PAYMENT:TERMS OF PAYMENT:----    

a)      80% of prorate of the approved price break-up of contract value on receipt of  

         equipment at  site.  

b)      10% of prorate of the approved price break up of contract value after successful  

                           installation   

c)     10 % of  the approved  contract value after successful completion of the testing  

        and  commissioning 

10.10.10.10. CURRENCY OF CONTRACT:CURRENCY OF CONTRACT:CURRENCY OF CONTRACT:CURRENCY OF CONTRACT:---- The contract shall be 6    MonthMonthMonthMonthssss    

    

11. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR : 
Without prejudice of any of the rights or remedies under this contract, if the contractor 
dies, the Engineer in charge on behalf of the BSNL shall have the option of 
terminating the contract without compensation to the contractor. 

 
12. INDULGING OF CONTRACTOR IN CRIMINAL/ANTISOCIAL ACTIVITIES AND 

CASES UNDER INVESTIGATION / CHARGE SHEETED BY CBI OR ANY OTHER 

GOVERNMENT AGENCIES ETC. If the CBI/Independent External Monitor (IEM) / 

Income Tax /Sales Tax/ Central Excise/ Custom Departments recommend such a 

course – Action will be taken as per the directions of CBI or concerned department 

 

11113333.    Deviation:.    Deviation:.    Deviation:.    Deviation:----    

a) The ordering quantity can be increased /decreased up to the extent of 25% (deviation 

limit) without the consent of the firm within the currency of contract. The firm shall execute 
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such quantities at the rate quoted in the tender without any change in terms and conditions 

of the contract.  

b) In exceptional situation where the requirement is of an emergent nature and it is 

necessary to ensure  continued supplies from the existing venders, the purchaser 

reserves the right to place repeat order up to 50% of the quantities of goods and services 

contained in the running tender/contract within a period of twelve months from date of 

award of work at the same rate or a rate  negotiated (downwardly) with the existing 

venders considering the reasonability of rates based on prevailing market conditions and 

the impact of reduction in duties and taxes etc. 

                                                          

    

11114444....                            Guarantee & Defects Liability PeriodGuarantee & Defects Liability PeriodGuarantee & Defects Liability PeriodGuarantee & Defects Liability Period    

The guarantee shall be valid for 12 (twelve) months after successful installation testing and 

commissioning. The contractor shall guarantee that all the equipment shall be free from any 

defect due to the defective materials and/ or bad workmanship and also the equipment shall 

work satisfactorily with performance and efficiencies not less than the guaranteed values.  

a) Any parts found defective during the guarantee period shall be replaced free of cost by 

the contractor. The services of the contractors personnel, if required during this period shall be 

made available free of cost to the department. 

b) The representative of department and firm shall prepare a joint report regarding the 

nature of defect and remedial action required. Time schedule for such action shall be also 

finalized.  

c) In case the contractor fails to depute his representative within 36 (thirty six) hours of 

notification of defects or fails to cause remedial measure within a reasonable time as 

decided during joint inspection, the department may proceed to do so at the contractor’s 

risk and expenses without prejudice to any other right.                                        

11115555....        COMPENSATION FOR DELCOMPENSATION FOR DELCOMPENSATION FOR DELCOMPENSATION FOR DELAYAYAYAY    

If the contractor fails to maintain the required progress or complete the work and clear the 

site on or before the contract or extended date of completion, he has to pay the 

compensation for delay which is limited to 0.5% per week of work order value for the first 10 

weeks and 0.7% per week for next 10 weeks and thereafter subject to a maximum of 12% of 

the work order value for the location where work is delayed and the firm is found responsible 



18 

 

 

 

for the same. Flow chart of the procurement process/contract shall be supplied by the  

contractor and approved by Executive Engineer concerned.  

              

Schedule of work 
 

NAME OF WORK: -Rate Contract for Provision of AFDFA system at various B.T.S. Sites under SSA 
Hamirpur and SSA Dharamshala. 

Sr. 
No. 

Description of items Qty Rate Unit Amount 

1 Supplying, Installation, Testing and Commissioning of 

following detectors complete with base of detector etc 

as required as per specification attached.  The base shall 

be of same make as that of detector. 
      

a) Photo Electric Smoke Detector 20 

 

No. 

 

Each 

 

    
      

2 Supplying, Installation, Testing and Commissioning of 

electronic hooter cum speaker enclosed in 16 SWG MS/ 

Aluminium enclosure of suitable size painted with fire 

red shade etc.and compatible with the Fire Panel and as 

per specifications attached. 

 

10 

 

No. 

 

Each 

 

3 Supplying, Installation, Testing and Commissioning of 

response indicators  and of thickness not less than 

16SWG MS sheet .The response indicator box should 

have a provision for conduit entry from one side and 

terminal strip fitted for connection. The response 

indictaor shall lit by means of twin LEDs in Red colour. 

The indicator should have a screw type cover and 

suitable for operation loaded lamps etc as required and 

entire unit of the same make as of control panel  

 

10 

 

No. 

 

Each 

 

4 Supplying, Installation, Testing and Commissioning of 

following zone micro processor based  Fire main control 

panel  suitable for wall/floor mounting  fabricated from 

CRCA sheet  along with  sealed maintenance free 

battery  as secondary power source, power supply & 

battery charger etc of capacity to take care of standby 

power supply etc as required         

a) Two Zone Panel 10 

 

No. 

 

Each 

 

          

5 Supplying & fixing of unarmoured Copper control  

Cables of following sizes  on surface/ existing cable tray  

etc.  i/c testing commissioning complete as required.        

a) 2 x 1.5 sq. mm 40 

 

Metre 

 

Metre 

 

          

b) 4 x 1.5 sq. mm 40 

 

Metre 

 

Metre 

 

                                                                                                                                     Total Rs (A) = 
 
                            
                                                                  
 

(Rates shall be quoted excluding Service Tax. Service Tax shall be paid extra.) 
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Executive Engineer(E), 

   (Signature with Seal of Firm)                                                                                      BSNL Electrical  Divison,  

                                                                                                                                                Dharamshala (HP). 

 

 

 

 

SECTION-1 

 

GENERAL DESCRIPTION OF WORK 

1.0 SCOPE: 
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This section indicates general description of work and various design parameters for the 

automatic smoke detection and alarm system. 

 

2.0 DRAWINGS: 
 

The building drawings giving necessary details regarding the areas to be protected and any other 

particular information, if required, may be seen from the Executive Engineer (E) concerned. 

 

3.0 DESIGN AND SELECTION: 

 

3.1 Detectors which are normally used are broadly covered in two categories viz. Heat and Smoke 

type. Smoke type is again of two type viz. Photo Electric & Ionisation. 

 

3.2 Ionisation and photoelectric detector shall be provided in the areas which are normally free from 

smoke. Heat detectors shall be provided for the areas like kitchen, battery room etc. which are 

prone to smoke. 

 

3.3 The area to be protected by ionization and photo electric detector shall be generally in accordance 

with the Standards lay down below. Additional detectors if any shall be provided as per user’s 

requirement.  

 

(a) Each detector shall cover an area not exceeding 25 sqmtr . In case of air conditioning equipment 

rooms. 

 

(b) Each detector shall cover an area not exceeding 40 sqmtr . In case of non air conditioning 

equipment technical rooms. 

 

(c) Each detector shall cover an area not exceeding 50  sqmtr . In case of rooms having no 

equipment. 

 

(d) Each detector shall cover an area not exceeding 10 sqmtr . When provided above false ceiling or 

below false flooring or over fully covered cable network. 

 

(e) Area separated by beams having depth of minimum 450 mm shall have separate detector 

irrespective of area. 

 

(f) Maximum horizontal distance between centre to centre of heat detector and smoke detector when 

provided in corridor shall not exceed 10 meters and from any end walls the distance of heat 

detectors shall not exceed 5 mtrs. 

 

(g) Ionisation or photoelectric detector shall be installed above the racks at a distance not exceeding 

4.0 meter between detectors in case of electronic exchange. 

 

(h) Ionisation or photoelectric type detectors shall be provided in the ratio 1 : 1 for mixed monitoring 

purpose 

 

(i) Each heat detector shall cover an area not exceeding 40 sqmtrs.and heat detectors shall be 

provided for areas which are prone to smoke. 

 

3.4 Each return air opening in the weather maker room shall be provided with one duct detector. The 

detector shall be ionization type smoke detector fitted inside the sampler box. 

 

3.5 Each room including electrical rising main room shall necessarily be provided with at least one 

detector irrespective of its area. 

 

3.6 Signal from detectors which are normally not visible shall be extended in the shape of response 

indicator to a suitable location which is easily accessible. 
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3.7 Local control panel shall be provided at the respective floors at easily accessible areas like 

corridors etc. where the same can be properly monitored. The main control panel shall be 

installed preferably at the ground floor at the fire control room. Standby batteries for power 

supply to the panels shall be provided near the panel.  

 

3.8 A minimum of two speakers   for audible alarm and or public announcement shall be provided on 

each floor and at least one speaker shall be provided on terrace. 

 

3.9 The response indicator shall be lit by means of twin LEDs in red color and shall be housed in MS 

box. 

 

3.10 The response indicators for the detectors below the false floor, shall be installed with top at 300 

mm above false floor at nearby wall/column or directly on false floor by making suitable cut out 

and covered with thick glass   for detectors above false ceiling, the response indicators shall be 

installed either right below on the false ceiling or on the near by wall / column with bottom 300 

mm below false ceiling. Alternatively all response indicators shall be located at convenient places 

as approved.  The cover plate of the response indicators shall also boldly display the detectors 

number to which they correspond. 

 

3.11 Each detector shall be numbered zone wise such as Z09/N-10 , wherein Z09 indicates zone 

number nine and N-10 indicates number 10 in that zone. 

 

3.12 All the cables and wires shall be tagged or labelled with ferrules for proper identification at the 

termination end. 

 

3.13 The specification of different types of detectors selected shall conform to the detailed 

specifications issued by the Department. 

 

 

4.0 STANDARDS 

 

The entire system shall confirm to I.S.2189 as amended up to date, where IS standard is not 

available the BS 5839 standard shall be followed. In case of conflict the requirements of these 

detailed specifications shall be given over riding priority.  The wiring work shall be carried out 

confirming to C.P.W.D. specifications for electrical works (Internal) as amended upto date. 

 

5.0 APPROVAL OF DRAWINGS:- 

 
The contractor shall get the following drawings approved before start of the work. 

 

• Floor plans showing location of detector indicating the proposed distances between the detectors. 

 

• Floor plans indicating the location of main control panels, local control panels, manual call points 

response indicators etc. 

 

• Conduit/cable layout diagram clearly indicating details of detectors and other devices connected 

in a particular Zone. 

 

• Drawing showing general arrangement of main control panel and local control panels. 

 

 The approval of drawing by the department shall not absolve the firm of their responsibility for 

supplying and installing the system conforming to relevant standards and specifications. 

 

6.0 TEST AT SITE:- 

 
6.1 After physical completion of the installation functional testing shall be conducted by the firm in 

the presence of Engineer-In-charge or any representative of the department.  Functional tests on 

the following items shall be conducted for this purpose. 
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a. Smoke detectors both ionization and photo electricity. 

b. Response indicators. 

c. Duet detectors. 

d. Heat detectors. 

e. Hooters. 

f. Standby battery. 

g. Fire control panels. 

h. Public address system. 

 

6.2 Subsequently acceptance testing of the system will be conducted after successful completion of 

above test by the Engineer-In-charge or his representative and representative from the T&D circle 

of the department.  Following procedure shall be followed for this purpose. 

 

6.3 TESTING OF DETECTORS: 

 
6.3.1     OPEN CIRCUIT TEST: 

 (a) All the ionization/photo electric smoke detectors of a zone are looped and are terminated 

on PCB card in the control panel.  Remove one terminal of detector to make open circuit in the 

detectors loop a corresponding fault indication of an open circuit will be displayed as on audible 

and visual alarm (amber) on the control panel. The audible alarm should be distinct from the fire 

alarm, trace the faulty detector in the Zone to check the faulty detector. 

 

(b) Open circuit conditions is created - at the last detector of individual zone. 

 

6.3.2 SHORT CIRUCIT TEST: 

 

Short the terminals of detector one by one in last detector of each zone to create a short circuit 

in the detector circuit in such a way so that every individual zone is checked for visual (amber) 

and a distinct audible alarm. 

  

6.3.3       CLOSED CIRCUIT TEST: 

By putting a cigarette smoke or allowing smoke of four incense stick in to the chamber of 

detectors just about a distant feel apart, the detector senses the smoke within 10 to 15 second and 

the red LED on the body of the detector glows permanently giving an audio visual alarm on the 

control panel and distant hooters also gives audio signal.  The audible alarm continues to operate 

until silenced manually.  After pressing the alarm cancel push button on the control panel, the 

audio signal silenced respective zone is to be surveyed to plot the source of smoke conversely. 

 

6.3.4     RESPONSE INDICATORS:  

 

Similarly test smoke detectors installed in the false floor and false ceiling, and simultaneous 

operation of respective response indicators are also ensured. 

  

Testing of smoke detection by ionization type smoke detectors will be followed by photo electric 

smoke detectors.  The time taken by each detector is 10-30 seconds for its activation but never 

more than 60 seconds. 

 

6.3.5       DUCT DETECTOR IN THE RETURN AIR PATH: 

 

Operation of duct detectors is also checked as per above procedure if these detectors operates 

before the blower getting shut off indicated that the condition has much aggravated. 

 

6.3.6 HEAT DETECTORS: 

 

These are suitable for use in situation where sufficient heat is likely to be generated (for example, 

kitchen and pantry etc.).  These are not suitable for fire protection of places where larger losses 
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can be caused by small fire and where safety of life is involved.  Hence used in closets or other 

unsupervised spaces. 

 

For testing of restorable type detectors a heat source, such as heat of soft coke burnt with 

smokeless a hair dryer or a shielded heat lamp is used unit if respond, making sure that the 

sensing element is not damaged.  After each heat test, the detector is reset. 

 

A heat detector with replaceable fusible alloy is tested first by removing the element to see 

whether contacts operate properly and then re-inserting them in proper position. 

 

6.3.7 MANUAL CALL POINTS: 

 

Inspect that on each floor, one or more manual call points are installed, preferably on the exit 

routes.  It is installed at a height of 1.4 meters above the floor.  Check that its housing  is dust 

proof and moisture proof properly sealed with rubber lining red painted instructions given to 

break the glass with hammer provided in case any fire is observed. 

 

For testing unscrew the outer cover the respective LED in the control panel will flash along with 

audible alarm to attract the attention of the exchange staff. 

 

6.3.8      ALARMS 

Ensure that:- 

a. The whole exchange area is covered by the audio visual alarm system. 

b. Electronic hooter provided in switch room, exploitation room and lobbies of each floor. 

c. Alarm signal actuated as soon as the artificially created smoke density rises in the area of 

detector installed. 

d. Alarm signal is extended in OMC room so that the fire signal & time of detection of 

smoke gets printed. 

6.3.9 FAULT SIGNALS: 

 

An immediate fault warning is checked by ( c) visual indicators (amber) on the zone control panel 

and audible alarm and visible indicator (amber) on main control panel.  The audible alarm should 

be distinct from the fire alarm. 

Check warning alarm in the following occurrences by: - 

a) Removing the fuse of main power supply. 

b) Disconnecting the stand by power supply. 

c) Disconnecting the battery charging equipment. 

 

Nothing shall be paid extra for arranging Tests/Material as reqd. (Aggarbatti etc.) for 

performance test & A/T thereafter. 

 

6.3.10 TAKING OVER OF INSTALLATION 

 

After the installation has been completed in all respects and acceptance tested successfully as per 

the procedure laid down above, this shall be taken over by the department for beneficial use.  The 

minor defects and discrepancies which might be noticed during acceptance testing shall be 

attended by the contractor with in a fortnight from the date of acceptance test. 

 

 

 

 

 

 

 

SECTION -II 

 

PHOTO ELECTRIC SMOKE DETECTOR & IONSATION SMOKE DETECTOR OPERATING 

PRINCIPLE :  
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1.0 OPERATING PRINCIPLE 

 

(A) PHOTOELECTIRC SMOKE DETECTORS 

 

The operation of detector is based on light scattering principle. Under normal conditions, light 

pulses are separated at such a rate that photo diode is not able to detect them, because of its 

position being outside the light path.  When the smoke enters the chamber.  The light would be 

scattered off by the smoke and sufficient quantity of light would be detected by the diode 

resulting in activating an alarm on counting of six consecutive pulses on account of continued 

existence of smoke with in the sensing chamber.  External LED also glow in alarm actuation. 

 

(B) IONIZATION SMOKE DETECTOR 

 

The ionization smoke detector shall consist of two ionization chambers i.e inner and outer, both 

containing a sealed radiation source.  The air inside the chamber is ionized by the radical rays 

emitted from the radiation source.  The two chambers are connected in series. 

 

At the time of fire the smoke would enter into the outer chamber and due to the smoke, the 

current in the ionization chamber is reduced.  This effect is taken note of by the controls and 

signals are given accordingly. External LED also glow on alarm activation. 

 

2.0        GENERAL FEATURES 
 

2.1 The detector shall be plug in type facilitating easy removal and installation of detector with hand 

while base is permanently installed. 

 

2.2 The detector shall operate at 24 V (MAX) D.C. and shall be of low voltage type. 

 

2.3 The detector shall be cent percent solid state using field effect transistors, integrated circuits, 

transistors technology. 

2.4 The detector shall have L E D indicators for quick identification of location of fire/smoke. 

 

2.5 The detector shall have provision for connecting response indicator. 

 

2.6 The detector should have necessary protection against reverse polarity of incoming supply. 

 

2.7 The detector shall be self hold type capable of maintaining the alarm signal until the system is 

reset at the control unit. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-III 

 

HEAT DETECTOR OPERATING PRINCIPLE 
 

1.0 OPERATING PRINCIPLE:- 
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The detector function with a dual action using two distinct method of fire detection i.e. rate of rise 

and fixed temperature. 

 

The rate of rise element consists of an air chamber, a flexible metal diaphragm, a moisture proof 

trouble free vent which is carefully calibrated at the factory.  Air expands as it is heated and 

contract as it is cooled.  For normal day to day fluctuations the expansion and contraction of the 

air with in the chamber is automatically compensated by the breathing action of vent. However, 

when fire occurs air temperature is raised very rapidly and the air in the chamber expands faster 

than it can be vented. This creates a pressure which distorts the diaphragm and closes the 

electrical contracts.  The rate of rise acting is not related to any fixed temperature when the rate of 

temperature rise is very fast. 

 

If the heat is subsequently removed the air within the chamber contracts relieving the pressure 

and the detector automatically restores itself to the normal open circuit position. 

 

In the instance of a very slow smoldering fire where the temperature do not increases, rapidly 

enough to operate the rate of rise element, the fusible solder melts at a predetermined temperature 

and release the spring which closes the electrical contracts.  

 

2.0 FEATURES 
 

2.1 The heat detectors shall act as on open circuit device and designed to close an electrical circuit 

upon being activated. 

 

2.2 The fixed temperature-sensing feature shall be entirely independent of rate of temperature rise 

sensing feature.  

 

2.3 The detector shall have phosphor bronze spring held under tension by fusible soldered link in 

order to achieve fixed temperature sensing feature. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-IV 

 

1.0   HOOTERS AND MANUAL CALL POINTS 

 

1.1 HOOTERS – 
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a) The hooter shall be suitable for wall mounting and shall incorporate hooter card and speaker 

inside a metallic box.  

 

b) The hooter shall be mounted at about 2.4 meter above floor level. 

 

c) The hooter shall be actuated by the control panel. PA system shall have separate speaker. 

 

d) The hooter shall be totally electronic solid state type speaker cum siren having interrupted 

tone for alert and continuous tone for evacuation alarm. The interrupted tone shall be ON for 

3 seconds and OFF for one second.  

 

e) The hooter shall operate on designed operating voltage. 

 

f) The hooter shall be suitable for an audible range of 80db at 1 m with a frequency range of 

500 HZ to 1000 HZ. 

 

1.2 MANUAL CALL POINT OR  PILL BOX –  

 

a) The manual call point shall be aluminum or MS construction painted with fire red. 

 

b) The box shall be provided with front glass (minimum 30 sq cm.) and gasket to make it 

completely vermin and dust proof with hammer and chain. Those shall be so located to 

ensure that one or the other call box shall be readily accessible to all occupants without 

having to travel more than 22.5 meters. 

 

c) The glass front cover shall have written up – “BREAK GLASS IN CASE OF FIRE”. 

  

d) The box shall be suitable for wall mounting and shall be mounted at 1.2 meters above floor 

level. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION V 

 

SPECIFICATION OF MICROPROCESSOR BASED CONTROL PANEL FOR FIRE 

DETECTION SYSTEM 
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INTRODUCTION -  The purpose of introducing microprocessor based control panel in fire detection 

system is to make the panel more compact by reducing the number of components , minimizing false 

alarms and the qty of cable required  , better reliability and making it more user friendly . However the 

essential features of local control panel have been included in the microprocessor based panel. 

 

GUIDELINES FOR DESIGN -  

 

1. The transistor used in the circuits shall be derated by as much as 50% and shall operate at only 25% 

of their wattage to safeguard against thermal run away. 

 

2. No resistance shall be working at more than 1/3
rd

 of its rated wattage and shall give good stability and 

resistance to moisture, vibration, temperature and dust. 

 

3. The stand by power supply should be capable of maintaining the system in normal operation for a 

period of not less than 48 hours after the failure of normal mains supply after which sufficient 

capacity would remain to provide full load operation for at least 1 hour. The full load would be 

defined as that caused by the operation of all the alarm sounders operating simultaneously, operation 

of a detector in at least 25 percent of zones (with a minimum of two zones) and the operation of the 

fault indicator. The operation of trigger devices in further zones should not result in cancellation of 

fire alarms existing at that time. 

 

4. The power supply unit shall have solid state battery charger circuit for charging of sealed 

maintenance free battery whenever the battery is discharged below the predetermined level. The rate 

of battery charging should be such that, having discharged to its final voltage, the battery can comply 

the recommendations of Para 2 above after a charging period of 24 hours. The charger shall 

sufficiently charge the battery in 8 hours so as to supply the the maximum system load at an adequate 

voltage for at least 2 hours. 

 

5. The printed circuit board and all the components in the panel shall be suitably protected against 

Atmospheric corrosion. 

 

6. Circuit and design of the panel shall be such that the operation (or) failure of one indicator does not 

prevent the proper and independent operation of other indications. 

 

ADDITIONAL DESIGN FEATURES - 
1. All the devices in a zone viz. detector, sounders, manual call points shall be operated on same two 

wires of zone. 

2. Where the panel is used with conventional system , the microprocessor based control panel must 

be compatible with conventional main control panel as well as local control panel and detectors 

of approved makes. 

 

GENERAL –  

1. The panel shall be fabricated from 16 gauge ( 1.6 mm) CRCA sheet , completely dust and vermin 

proof with Neoprene gasket, wall mounting and front open able type with hinged door. 

 

2. The panel shall have glass door enclosure with lock and key arrangement. 

 

3. Suitable knockouts shall be provided for termination of conduits and cable glands. 

 

4. The panel shall be powder coated with approved colour and finish. 

 

5. All components and their wiring shall be arranged so as to be conveniently attended to from the 

front of the panels. 

 

6. All indicating lamps shall be LED type and of the following colours. The zone indicators 

indicating FIRE should consist of two LEDs – 
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a. FIRE warning indicator should be clearly labelled and coloured red. 

 

b. FAULT warning indicator should be clearly labelled and coloured amber with provision 

for identifying open / short separately. 

 

7. The feather touch switches and indicating lamps shall be located in the front fascia of the panel 

and shall be unambiguously labelled. 

 

8. The primary alarm circuit shall be solid state. 

 

9. The PCBs shall be easily removable.  The connections of The PCBs shall be through interface 

cord of plug – in – type. 

 

10. An audible signal along with its silencing switch shall be provided on the control panel. 

 

11. The Earthing terminal shall be provided on the frame of the control panel. 

 

12. The panel shall have ventilating louvers with wire mesh. 

 

13. Laminated wire diagram shall be pasted at a suitable place inside the panel. 

 

FEATURES –  

1. The control panel shall continuously monitor OPEN / SHORT leads in each zone, fire detectors / 

manual call points with audio alarm distinct the for FIRE and FAULT and shall visually indicate 

FIRE / FAULT in corresponding zone. 

 

2. For multi-storeyed building separate panels may be installed on each floor with individual power 

supply and batteries to reduce the interdependence of one panel over the other panel. However a 

repeater panel may be provided at the ground floor with sounder to indicate the FIRE/FAULT 

condition at various floors. 

 

3. The manual controls for switching OFF/ON, MAINS/STANDBY power provided shall not be 

accessible to outsiders. 

 

4. The panel shall have the following visual indications for – 

a. System on – green 

b. Stand by on – green 

c. Charger on – green 

d. Isolation of a zone for testing purpose. 

 

5. Audio – Visual indication shall be provided for the following – 

a. The operation of fire detector in any zone. 

b. Short circuit or disconnection of leads in any zone. 

c. Failure or disconnection of normal power supply. 

d. Failure or disconnection of stand by power supply. 

e. Failure or disconnection of battery charging equipment. 

f. Battery voltage low. 

g. Common indication for earth fault in the panel / zone. 

 

6. The panel shall have the following supervisory facility –  

a. Switch for acknowledgement. 

b. Switch for manual reset of panel after normal of fire condition. 

 

7. Means shall be provided in the panel to prevent battery from discharging through the charging 

equipment in the event of its breakdown or failure. 

 

8. Facilities shall be provided to test the zones individually by simulating fire and fault condition. 

On test mode the panel shall automatically reset after a predetermined time, once the fault or fire 
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is cleared. The testing authority shall be able to test continuously all the zones without the 

necessity of resetting the panel every time. 

 

9. Each zone shall be capable of isolation for maintenance or test purposes leaving the remaining 

zones in healthy condition so that fire and fault detection in other zones is not effected. 

 

10. Facility for testing all the LEDs shall also be available. 

 

11. Fuses shall be provided for AC, DC and charger circuit close to the source of supply in an easy 

accessible place. 

 

12. The user shall be able to acknowledge the fire / fault audio visual alarm and reset the panel 

directly without the use of any password or key. 

 

13. Only on test condition, Fire and Fault shall reset automatically. On actual conditions, any audio 

alarm in the panel due to fault condition (except fire), if not acknowledged within two minutes, 

should be made to stop automatically by providing a timer.  

 

14. Silencing the sounder shall not prevent fire alarm being activated in any other zone 

simultaneously. 

 

15. Any fault signal including fault testing which the panel might be experiencing shall not prevent 

the fire alarm being given if any detector activates at the same time in other zone. 

 

16. When fire is detected, the corresponding zone LEDs shall flash when the alarm is first signalled 

and will glow steadily after the silence button is pressed. 

 

17. Three NO and NC contacts shall be provided for remote monitoring. 

 

18. When a fire is detected, all alarms in all zones will give continuous dual tone for evacuate 

condition. 

 

19. It shall be possible to program on the panel for isolating the power supply to zones for 

maintenance purpose. 

 

POWER SUPPLY -  
 

1. The entire system shall be suitable to operate on 230 + 10 %, 50 HZ single phase AC supply with 

12/24 V sealed maintenance free battery as secondary source. 

 

2. The power supply unit shall consist of solid state power rectifier of adequate capacity so as to 

provide 12/24 V stabilized DC power as output while receiving 230 V +  10% , 50 HZ single 

phase AC supply. 

 

3. Battery voltage low alarm shall be activated at 10.5 V for 12 V battery and 21V FOR 24V 

BATTERY. 

 

4. The unit shall have automatic change over facility from mains to battery and vice versa. 

 

5. The battery shall be housed in the control panel itself. 

 

6. Battery charging voltage shall not be greater than 13.6V for 12V battery and 27.2 V for 24 V 

battery. 

 

7. The battery shall be isolated from MS sheet enclosures by means of rubber pad. 

 

 

IMPORTANT NOTE:  
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The above general specifications are for reference as the prototype of the 
microprocessor based fire control panel has been approved in respect of different 
manufacturers and the firm shall supply the microprocessor based panel as per 
approved prototype. Wherever the prototype approved specification of the individual 
manufacturer are silent then above specifications shall prevail to that extent. 
(Further in respect of panels for more than 8 Zones wherein prototype is not 
approved therein the above specifications shall prevail in totallaity.  

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION VI 

GENERAL SPECIFICATION 
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1. All wiring and Earthing shall confirm to IS Rules and regulations amended up to date and the 

work shall be done as per current CPWD specifications of electrical works as amended from time 

to time and Indian Electricity Rules as amended up to date. 

 

2. The suppliers have to obtain approval from concerned fire brigade authorities wherever required. 

Nothing extra shall be paid on this account.   

 

3. The entire electrical   wires /cables etc shall be FIRE RESISTANT. 

 

4. All minor bldg. works, if any shall be done by the supplier and if any damage to the 

bldg/instrument is caused during the execution of work that should also be made good at this cost 

and risk 

 

5. All tools and plants required for handing of equipment and materials at site of work as well as for 

their assembly and erection and also necessary test instruments shall be the responsibility of the 

contractor. 

 

6. WORK IN OCCUPIED BUILDINGS: When work is executed in occupied buildings, there 

should be minimum of inconvenience to the occupants. The work shall be programmed in 

consultation with the Engineer-in-charge. If so required, the work may have to be done even 

before and after office hours. The contractor shall be responsible to abide by the regulation or 

restrictions set in this regard for entry into and movement within the premises. The contractor 

shall not tamper with any of the existing installation including their switching operations or 

connections without specific approval from the Engineer-in-charge. 

 

7. CLAUSE 10 CC i.e. price escalation clause of form CPWD-8 forming part of this tender / 

agreement shall not be applicable.  

 

8. Provision of suitable tripot or any other such stand of 300mm height, made out of not less than 

12mm x3mm thick MS flat for fixing of detectors in false floor is included in the scope of work.  

The design of the tripot /stand shall be got approved from the Engineer-In-Charge before use.  

Nothing extra will be paid on this account for detector installed below false floor. 

 

9. Painting:  The entire exposed conduit work and other exposed metal work etc. shall be painted 

with one coat of primer followed by two coat of approved colour & red strip of 6" on every one 

meter of colour with synthetic enamelled paint as approved by Engineer –in- charge. 

 

10. The 16 SWG painted M.S. box with phenolic laminated sheet  required for installation of detector 

(except on false ceiling)   shall be provided with each detector  with out any extra cost  
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                      LIST OF APPROVED MAKES- BSNL ELECTRICAL WING 
                                                (AS ON 29.02.2016) 
                     

S. 

No. 

Item Makes 

1 Engine Ashok Leyland /Cummins/ Cater pillar / KOEL/ 

Volvo Penta / Mahindra & Mahindra (up to 

40 KVA) /Escorts (up to 30 KVA)/ Eicher 

(up to 20 KVA) 

2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC / 

Leroy Somer / Stamford/Jyoti Ltd 
3 Battery (Lead Acid / 

Mntc. Free) 

 

Amara Raja / AMCO / Farukawa / Hitachi 

/ Exide/ Prestolite / Standard 

4 HV Switchgear 

(Vacuum Circuit 

Breaker/SF6 ) 

Biecco Lawrie / Crompton / Kirloskar / 

MEI / Jyoti Ltd 

5 Transformer (Oil filled/ Dry 

type) 

ABB / Schneider Electric /Andrew Yule / 

Bharat Bijlee / Crompton / EMCO / 

Kirloskar /Siemens 

 a) Above 400 KVA / 

 b) Up to 400 KVA In addition to above makes, Uttam/Automatic 

Electric Gear(AEG)/Patson/Rajasthan 

Transformer and Switchgear 
6 Air Circuit Breaker L&T/ Schneider Electric / Siemens 

7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens 

8 SDF units 

 

L&T/ Schneider Electric / Siemens/ 

HPL/Havells 

9 Power Contactors L&T/ Schneider Electric / Siemens/ 

Lakshmi(LECS) 

10 Change Over Switch HPL / Havells / H-H Elcon 

11 Intelligent APFC Relay 

 

L&T/EPCOS(Siemens)/ Schneider Electric 

/ Neptune Ducati/Syntron/ABB 

12 Bus Bar Trunking/ 

Sandwiched Bus Duct 

Moeller/L&T/Schneider 

Electric/ABB/Legrand/Zeta 

13 Power Capacitors 

(MPP/APP) 

L&T/EPCOS(Siemens)/ABB/Crompton/ 

Schneider Electric/Neptune Ducati 

14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/ 

Meco / Rishabh / 

Universal/HPL/L&T/ABB 

15 Cold shrink HT/LT Cable Joint 

 

Denson / 3M(M-Seal )/ Raychem 

16 Rubber Matting ISI mark 

9 Power Contactors L&T/ Schneider Electric / Siemens/ 

Lakshmi(LECS) 

10 Change Over Switch HPL / Havells / H-H Elcon 

11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric 
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 / Neptune Ducati/Syntron/ABB 

12 Bus Bar Trunking/ 

Sandwiched Bus Duct 

Moeller/L&T/Schneider 

Electric/ABB/Legrand/Zeta 

13 Power Capacitors 

(MPP/APP) 

L&T/EPCOS(Siemens)/ABB/Crompton/ 

Schneider Electric/Neptune Ducati 

14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/ 

Meco / Rishabh / 

Universal/HPL/L&T/ABB 

15 Cold shrink HT/LT Cable Joint 

 

Denson / 3M(M-Seal )/ Raychem 

16 Rubber Matting ISI mark 

17 MCB/ lsolator/ELCB / RCCB/ 

Distribution Board 

 

Crompton / Havells / lndokopp / MDS 

Legrand/ L&T / Schneider Electric/ 

Siemens / Standard/ C&S/ABB/HPL 

18 MS/ PVC Conduit ISI mark 

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab 

20 HT/LT Cables ISI mark 

21 PVC insulated  copper conductor 

wire 

ISI mark 

22 Centrifugal Pump 

 

Amrut / BE / Beacon / Batliboi / 

Crompton / Jyoti / Kirloskar / KSB / 

Mather & platt / WASP/Grundfos 

23 Submersible Pump 

 

Crompton/Amrut / BE / Calama / 

Kirloskar / KSB 

24 Motors ABB/ Bharat Bijlee / Crompton Greaves /Schneider 

Electric / HBB / KEC / 

Siemens/Jyoti Ltd 
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Sr. No Item Makes 

25 Fresh Air Fans  GE / Khaitan / Almonard/ Crompton 

26 Starter ABB / BCH / Schneider Electric / L&T / 
Siemens / 

27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip 

28 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS / IIA / JST / Jindal / 
TTA / Tata/Zenith 

29 Foot Valve ISI mark 

30 Gate Valve Advance/Audco/Johnson Controls /Zoloto /Annapurna  / 
Fountain / Kirloskar / Leader / Sant / Trishul 

31 Compressors Carrier/Emerson copeland/York/ Danfoss (for 
chillers only) 

32 Resin Bonded Glass wool Fibre Glass / Pilkington / UP Twiga 

33 Expanded Polystyrene BASF(India) Ltd. 

34 Gauge Feibig / H.Guru / Pricol 

35 Controls FLICA / Honeywell / Indfoss / Penn- Danfoss / Ranco / 
Ranutrol / Sporland 

36 Fine Filters Anfiltra Effluent / ARW / Athlete/ Airtake/  Dyna /  
Kirsloskar/ Puromatic/ 

37 GI Sheet HSU Jindal / National / Nippon Denro / 
Sail / Tata 

38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/ Hochiki / Nitton /System Sensor/ 
Wormald/Honeywell Essar/Notifier 

39 Ionization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / 
Nitton / System Sensor / Wormald 

40 Photo Electric Smoke Detector Appollo / Cerebrus / Edward / Fenwal/ 
Hochiki / Nitton / Wormald /System 
Sensor 

41 Fire Panel (Microprocessor) based Agni Instruments / Agni Devices/ Aruna Agencies/ Carmel Sensor / 
Ravel Elect./Honeywell  Essar / Notifier / Navin Systems 

42 Sprinkler/ Hose Reel & Hose Pipe ISI mark  

43 Fire Extinguisher ISI mark 

44 Lift OTIS, Kone, Mitsubishi , Schindler, 
Johnson, Thyssenkrupp Elevator(India) 

 
 
 

NOTE: 
1.  Items which are approved from O/o PGM(E) BSNL New Delhi till last date of sale of 
tender, shall also be accepted. 
 
2. The accessories such as CT/PT/measuring instrument/relays provided by approved make in 
respect of Transformer/HT Panel/DG /AC Package Units as supplied by approved manufacturer 
along with the equipments are also acceptable in addition. 

 
 
 
 

  
 
 
 
 
 
 

 

ANNEXURE-I 
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MODEL FORM OF BANK GUARANTEE 

 

 

Whereas_________________                                     (hereinafter called “the Contractor(s)  

 

”has submitted its Tender dated___________for ____          _____       _____           ____         

) 

 

(Nameof Work )______________________________________________________ 

 

__________________________________________________________________ 

 

KNOW ALL MEN by these presents that WE______________________________  

 

______________________of________________________having our registered  office at 

__________________(hereinafter called “the Bank”) are bound 

unto_____________________ _________________________                     (hereinafter 

called “the B.S.N.L.”) in the sum of  ____________________ for which payment will and 

truly to be made of the said B.S.N.L., the Bank binds itself, its successors and assigns by 

the these presents. 

 

THE CONDITIONS of the obligation are : 

1- If the Contractor(s) withdraws its tender during the period of  Tender validity 

specified on the Tender Form, or 
2- If the Contractor(s) having been notified of the acceptance of 

its Tender by Bharat Sanchar    

Nigam Limited during the period of Tender validity. 

a)  Fails or refuses to execute the Contract. 

b)    Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender 

document. 

We undertake to pay to Bharat Sanchar Nigam Limited upto the above amount upon 

receipt of its first written demand, without B.S.N.L. having to substantiate its demand, 

provided that in its demand B.S.N.L. will note that the amount claimed by it is due to it 

owing to the occurrence of one or both of the two conditions specifying the occurred 

condition or conditions. The guarantee will remain in force as specified in the Tender 

Document upto and including Thirty (30) days after the period of the Tender validity, 

and any demand in respect thereof should reach the Bank not later than the specified 

date/dates. 

   Signature of the Bank 

Name of witness      Signature of the Witness 

Address of witness 
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ANNEXURE-II 

 
MODEL FORM OF PERFORMANCE GUARANTEE 

 
I) BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE FOR ELECTRICAL INSTALLATION/O 

& M/ AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS AND SUB-STAITION WORKS 

etc. 

_________for______________________________________________________________ 

________________________________________________________(Name of work) and  

 

Whereas ------------- (here in after called” the Contractor(s)” has submitted its Tender dated 

__________for__________________(Name of work) and  

Whereas-----------------(here in after called” the Contractor(s)” has been communicated the 

acceptance of its tender dated__________for______________(Name of work)vide letter 

No. _____________dated ___________BSNL. 

 

KNOWN ALL MEN by these presents that We_________________of 

___________________having our registered office at _______________(here in after called 

“The bank”)are bound up to _____________(here in after called “the BSNL”) in the sum of 

______________for which payment will and truly to be made of the said BSNL,the Bank 

binds itself, its successors and assigns by these presents. 

 

i) We (name of the bank)___________________________do hereby undertake to pay the 

amounts due and payable under this guarantee without any demure, merely on a demand 

from the BSNL by reason of breach by the said contractor(s)’of any of the terms or conditions 

contained in the said Agreement or by reason of the contractor(s)’failure to perform the said 

Agreement. Any such demand made on the bank shall be conclusive as regards the amount 

due and payable by the Bank under this guarantee where the decision of BSNL in these counts 

shall be final and binding on the bank. However, our liability under this guarantee shall be 

restricted to an amount not exceeding________________. 

 

ii) We under take to pay to the BSNL any money so demanded notwithstanding any dispute or 

disputes  raised by the contractor(s)/supplier(s) in any suit or proceeding pending before any 

court or tribunal relating thereto our liability under this present being absolute and 

unequivocal. The payment so made by us under this bond shall be valid discharge of our 

liability for payment there under and the contractor(s)/supplier(s) shall have no claim against 

us for making such payment. 

 

iii) We (name of the bank)__________________________further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues 

of the BSNL under  or by virtue of the said Agreement have been fully paid and its claims 

satisfied or discharged or till _______________________________(office/Department) BSNL 

certifies that the terms and conditions of the said Agreement have been fully or properly 

carried out by the said contractor(s) and accordingly discharges this guarantee. Unless a 

demand or claim under this guarantee is made on us in writing on or before the expiry of 

TWO/TWO AND HALF/THREE YEARS(as specified in the agreement) from the date hereof, we 

shall be discharged from all liabilities under this guarantee thereafter. 
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iv)    We (name of the bank)_____________________________further agree with the BSNL 

that the BSNL shall have the further liberty without our consent and without affecting 

in any manner our obligations hereunder to vary any of the terms and conditions of 

the said Agreement or to extend time of performance by the said contractor(s) from 

time to time to postpone for any time or from time to time any of the powers 

exercisable by the BSNL against the said  Contractor(s)and to forbear or enforce any of 

the terms and conditions relating to the said agreement and we  shall not be relieved 

from our liability by reason of any such variation, or extension being granted to the 

said Contractor(s) or for any forbearance, act or omission on the part of the BSNL or 

any indulgence by the BSNL to the said Contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, 

have effect of so relieving us. 

 

v) This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s)/supplier(s). 

 

 

 

vi) We (name of the bank)______________________lastly undertake not to revoke this 

guarantee during its currency expect with the previous consent of the BSNL in writing . 

 

 

Dated________________ day of ________                  For___________________  

                                                                                            (Indicate the name of bank) 
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ANNEXURE-III 
“NO RELATIVE WORKING IN BSNL”  CERTIFICATE 

(To be uploaded with Eligibility conditions) 
 
I___________________________________S/o___________________________ 

 

R/o______________________________________________________________ 

 

here by certify that none of my relative(s) as defined below is/are employed in BSNL unit as per details given in the 

tender document. In case at any stage, it is found that the information given by me is false/ incorrect, BSNL shall 

have absolute right to take any action as deemed fit/without any prior intimation to me. 

 

 (i) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited 

from participation in tenders and execution of works in the different units of BSNL. The near 

relatives for this purpose are defined as : 

 

a. Members of a Hindu Undivided family 

 

b. They are husband and wife  

 

c. The one is related to the other in the manner as father, mother, son(s) & son’s wife 

(daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother (s) & 

brother’s wife, sister (s) & sister’s husband (brother-in-law) 

 

(i) The company or firm or any other person is not permitted to tender for works in BSNL 

Unit in which his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief 

Engineer / Chief Archt./ Corporate office for non-executive employees and all SSA in a 

circle including circle office / Chief Eng./ Chief Archt./ Corporate office for executive 

employees (including those called as Gazetted officers at present). The tenderer should 

give a certificate that none of his/her such near relative is working in the units as 

defined above where he is going to apply for tender / work, for proprietorship, 

partnership firms and limited company certificate shall be given by the authorized 

signatory of the firm. Any breach of these conditions by the company or firm or any 

other person, the tender/work will be cancelled and earnest money/performance 

guarantee will be forfeited at any stage whenever it is so noticed. BSNL will not pay any 

damages to the company or firm or the concerned person. The company or firm or the 

person will also be debarred for further participation in the concerned unit. 

 

 

(Dated Signature of contractor) 

 

                                                                                  (Seal of the firm) 
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ANNEXURE-IV 
PROFORMA FOR AFFIDEVIT REGARDING EPF/ ESI PROVISIONS 

(To be uploaded with Eligibility conditions) 

 
  I…………………………………………….son of……………………………………………….  

 

Resident of ….……………………………………………… hereby give an undertaking that: 

 

(I) * EPF and Miscellaneous provisions Act, 1952 (amended upto date) is not 

applicable to my / our establishment. 

 

* I / We have registered as per the EPF and Miscellaneous provisions Act, 1952 

and our Registration no. is ………………………………………We undertake to keep it 

valid during the currency of contract. 

 

* I / We shall produce EPF registration certificate within 15 days, from the date 

of issue of intimation from BSNL regarding intent to accept the tender. In case I / 

We fail to produce the said document within the prescribed time frame, BSNL 

shall have the right to forfeit the whole Earnest Money and cancel the tender 

and further I / We will not participate in the next tender for the same work. 

 

(II) * ESIC Act, 1948 (amended upto date) is not applicable to my / our 

establishment. 

 

* I / We have registered as per the ESIC Act, 1948 (amended upto date) and our 

Registration no. is ………………………………………………. We undertake to keep it valid 

during the currency of contract. 

 

* I / We shall produce ESIC registration certificate within 15 days, from the date 

of issue of intimation from BSNL regarding intent to accept the tender. In case I / 

We fail to produce the said document within the prescribed time frame, BSNL 

shall have the right to forfeit the whole Earnest Money and cancel the tender 

and further I / We will not participate in the next tender for the same work. 

 

In case at my stage, it is found that the information given by me is false / incorrect, 

BSNL shall have the absolute right to take any action as deemed fit, without any prior 

intimation to me. 

 

* (Strike out whichever is not applicable) 

 

 

                                                      (Dated Signature of contractor) 

 

                                                                                  (Seal of the firm) 
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ANNEXURE-V 
 

PROFORMA FOR AFFIDEVIT REGARDING registration under Himachal Pradesh 

Value Added Tax Act 2005 
(To be uploaded with Eligibility conditions) 

 

 
  I…………………………………………….son of……………………………………………….  

 

Resident of ….……………………………………………… hereby give an undertaking that: 

 

I / We shall get registered under the Himachal Pradesh Value Added Tax Act 

2005 in the prescribed format within 15 days, from the date of issue of 

intimation from BSNL regarding intent to accept the tender. In case I / We fail to 

produce the said document within the prescribed time frame, BSNL shall have 

the right to forfeit the whole Earnest Money and cancel the tender and further I 

/ We will not participate in the next tender for the same work.  

 

 

                                                        

 

(Dated Signature of contractor) 

 

                                                                           (Seal of the firm) 
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BSNL EW                                   CLAUSES OF CONTRACT 

 

 

CLAUSES OF CONTRACT 
CLAUSE – 1 

 

1.1    i) The contractor is required to furnish performance guarantee for an amount equal to 5% 

of the contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / 

Scheduled Bank in a standard format) within two weeks from the date of issue of award letter.  

The validity period of the performance security in the form of performance bank guarantee shall 

be one year from the date of actual completion of work. Compensation or the other sums of 

money payable by the contractor under the terms of this contract may be deducted from or 

paid by the sale of a sufficient part of his performance guarantee or from the interest arising 

therefrom, or from any sums which may be due to or may become due to the contractor by 

BSNL on any account whatsoever and in the event of his performance guarantee being reduced 

by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make 

good in cash or guarantee bonds or fixed deposit receipt tendered by the state bank of India or 

by scheduled banks executed in favour of BSNL. 

 

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 

one year beyond that. In case the time for completion of works gets enlarged ,the contractor 

shall get the validity of Performance Guarantee extended to cover such enlarged time for 

completion of work. 

 

iii)  The Engineer –in –charge shall not make a claim under the performance guarantee except 

for amounts to which BSNL is entitled under the contract (not withstanding and or without 

prejudice to any other provisions in the contract agreement in the event of: 

a) Failure by the contractor to extend the validity of the Performance guarantee as 

described herein above, in which event the engineer-in-charge may claim the full 

amount of the Performance Guarantee. 

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the 

contractor or determined under clauses/conditions of the agreement, within 30 

days of the service of notice to this effect by engineer-in-charge. 

 

iv)In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the Performance guarantee shall stand forfeited in full and 

shall be at the disposal of the BSNL. 

 

1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part 

of the Performance guarantee and the Bank is unable to make payment against the fixed 

deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the BSNL to make good the deficit. 

  

CLAUSE 1A 

 

 The person/persons whose tender(s) may be accepted (hereinafter called contractor shall 

permit Government/BSNL at the time of making any payment to him for work done under the 

contract to deduct a sum at the rate of 10% of the gross amount of each running bill till the sum 

along with the sum already deposited as earnest money, will amount to security deposit of 5% 

of the tendered value. This will be released after an observation period  of  12 months after the 

date of Completion of work alongwith Performance Guarantee. 

 

 

Performance 

Guarantee 

Recovery 

of Security 

Deposit  



42 

 

SDE(E-A)                                                                                            
 

CLAUSE 2 

 

2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, 

without prejudice to any other right or remedy available under the law to BSNL on account of 

such breach, pay as agreed compensation the amount calculated at the rates stipulated below 

or such smaller amount as decided by the Superintending Engineer (whose decision in this 

regard shall be final and binding). 

 

i) First ten weeks    - 0.5% of contract value per week 

ii) Next ten weeks   - 0.7% of contract value per week 

 

2.2 Provided always that the total amount of compensation for delay to be paid under this condition 

shall not exceed 12% of the tendered value of work. The amount of compensation may be 

adjusted or set-off against any sum payable to the contractor under this or any other contract 

with BSNL. 

 

2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection 

work is deemed to have been completed after successful completion of the initial acceptance 

testing by T&D Circle and as per BSNL standards.  For Sub Station, the date of clearance from 

electrical inspector and for wet riser system date of clearance from concerned Fire authority is 

taken as deemed date of completion. For lift the date of completion shall be taken as the date of 

clearance from the lift inspector.  

 

CLAUSE 3 

  

3.0 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice 

to his right against the contractor in respect of any delay, or inferior workmanship or otherwise 

to any claims for damage in respect of any breaches of the contract and without prejudice to any 

rights or remedies under any of the provisions of this contract or otherwise and whether the date 

for completion has or has not elapsed by  notice in writing absolutely determine the contract in 

any of the following cases 

 

(i) If the contractor having been given by the engineer-in charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

any inefficient or otherwise improper or unworkman like manner shall omit to comply 

with the requirements of such notice for a period of seven days thereafter.   

 

(ii) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or 

creditor to appoint a receiver or a manager or which entitle the court to make a winding 

up order. 

 

(iii) If the contractor has, without reasonable cause suspended the execution of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 

engineer-in-charge( which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion and continues to do so after a notice 

in writing of seven days from the Engineer-in-Charge.   

 

(iv) If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge. 

Compensation 

for Delay 

When 

Contract 

can be 

Determined 
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(v) If the contractor persistently neglects to carry out his obligations under the contract 

and/or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days after 

a notice in writing is given to him in that behalf by the Engineer-in-Charge.   

 

(vi) If the contractor commits any acts mentioned in clause 21 hereof. 

 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the engineer-in charge on behalf of the BSNL shall have powers. 

 

a) To determine or rescind the contract as aforesaid( of which termination or rescission 

notice in writing to the contractor under the hand of the engineer-in-charge shall be 

conclusive evidence) upon such determination or rescission the full performance 

guarantee and security deposit of the contractor shall be liable to be forfeited and shall 

be absolutely at the disposal of BSNL.  If any portion of the performance guarantee and 

security deposit has not been paid or received it would be called for and forfeited. 

 

b) To employ labour paid by BSNL and to supply materials to carry out the work or any part 

of the work debiting the contractor with the cost of the labour and the price of the 

materials( of the amount of which cost and price certified by the engineer in charge 

shall be final and conclusive against the contractor) and crediting him with the value of 

the work done in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of this contract.  The certificate of 

divisional officer as to the value of the work done shall be final and conclusive against 

the contractor provided always  that action under the sub clause shall only be taken 

after giving notice in writing to the contractor.  Provided also that if the expenses 

incurred by BSNL are less than the amount payable to the contractor at his agreement 

rates, the difference should not be paid to the contractor. 

 

c) After giving notice to the contractor to measure up the work of the contractor  and to 

take such whole or the balance or part thereof as shall be unexecuted out of his hands 

and to give it to another contractor to complete in which case any expenses which may 

be incurred in excess of the sum which would have been paid to the original contractor 

if the whole work had been executed by him( of the amount of which excess the 

certificate in writing of the engineer-in-charge shall be final and conclusive) shall be 

borne and paid by the original contractor and may be deducted from any money due to 

him by BSNL under this contract or on any other account whatsoever or from his 

performance guarantee or the proceeds of sales thereof or a sufficient part thereof as 

the case may be.  If the expenses incurred by BSNL are less than the amount payable to 

the contractor at his agreement rates, the differences shall not be paid to the 

contractor. 

 

The contractor whose contract is determined or rescinded as above shall not be allowed to 

participate in the tendering process for the balance work. 

 

In the event of any one or more of the above courses being adopted by the engineer-in-charge 

the contractor shall have no claim to compensation for any loss sustained by him by reasons of 

his having purchased or procured any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or the performance of contract 

and in case action is taken under any of the provisions aforesaid, the contractor shall not be 

entitled to recover or be paid any sum for any work thereof or actually performed under this 

contract unless and until the engineering-in-charge has certified in writing the performance of 

such work and the value payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 
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Provided further that if any of the recoveries to be made, while taking action as per (b) and/or 

(c) above, are in excess of the performance guarantee and security deposit forfeited, these shall 

be limited to the amount by which the excess cost incurred by BSNL exceeds the performance 

guarantee and security deposit so forfeited. 

CLAUSE 4  

  

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall not 

withstanding be exercisable in the event of any future case of default by the contractor and the 

liability of the contractor for compensation shall remain unaffected.  In the event of the 

engineer-in-charge putting in force all or any of the powers vested in him under the preceding 

clause he may, if he so desires, after giving a notice in writing to the contractor take possession 

of (or at the sole discretion of the engineer-in-charge which shall be final and binding on the 

contractor) use as on hire( the amount of the hire money being also in the final determination of 

the engineer-in-charge) all or any tools, plant materials and stores, in or upon the works, or the 

site thereof, belonging to the contractor, or procured by the contractor and intended to be used 

for the execution of the work or any part thereof, paying or allowing for the same in account at 

the contract rates or in the case of these not being applicable at current market rate to be 

certified by the engineer-in-charge, whose certificate thereof shall be final and binding on the 

contractor, Engineer in charge by notice in writing may order the contractor or his clerk of the 

works, foreman or other authorised agent to remove such tools, plant, materials or stores from 

the premises(within a time to be specified in such notice) and in the event of the contractor 

failing to comply with any such requisition, the engineer-in-charge may remove them at the 

contractor's expenses or sell them by auction or private sale on account of the contractor and at 

his risk in all respects and the certificate of the engineer-in-charge as to the expenses of any 

such removal and the amount of the proceeds and expense of any such sale shall be final and 

conclusive against the contractor. 

 

CLAUSE 5 

 

 The time allowed for carrying out the work as entered in the tender  as per Schedule’F’ or the 

extended time shall be strictly observed by the contractor and shall be the essence of the 

contract on the part of the contractor and shall be reckoned from the tenth day after the date 

on which the order to commence the work is issued to the contractor .If the contractor commits 

default in commencing the execution of the work as aforesaid, BSNL shall, without prejudice to 

any other right or remedy available in law, be at liberty to forfeit the earnest money and the 

performance guarantee absolutely.  

 

5.1 To ensure good progress during the execution of the work, the contractor shall be bound in all 

cases in which the time allowed for any work exceeds, one month( save for special jobs) to 

complete 1/8
th

 of the whole of work before 1/4  th of the whole time allowed under the 

contract has elapsed; 3/8
th

 of the work before 1/2 of such time has elapsed, and 3/4
th

 of the 

work, before 3/4
th

 of such time has elapsed. For special jobs, if a time schedule has been 

submitted by the contractor and the same has been accepted by the engineer-in-charge, the 

contractor shall comply with the said time schedule 

 

5.2 If the work(s) be delayed by:- 

 

i) force majeure, or 

ii) abnormally bad weather, or  

iii) serious loss or damage by fire, or  

Contractor 

Liable to 

pay 

Compensati

on even if 

action not 
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Clause 3 

Time and 
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iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in 

executing work not forming part of the contract or 

vi) Non-availability of stores, which are the responsibility of BSNL to supply.  

vii) Any other cause which, in the absolute discretion of the authority  mentioned in 

Schedule’F’ is beyond contractor’s control.  

 

 

 

 

 

Then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the works. 

 

5.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor 

in writing within 30 days of the happening of the event causing delay.  The contractor may also, 

if practicable, indicate in such a request the period for which extension is desired.  Non 

application by the contractor for extension of time shall not be a bar for giving a fair and 

reasonable extension by the Engineer-in-charge and this shall be binding on the contractor. 

 

CLAUSE 6  

 

6.1 All measurement of all items having financial value shall be entered in Measurement Book so 

that a complete record is obtained of all works performed under the contract. 

 

6.2 All Measurements shall be taken jointly by the Engineer-in-charge or his authorised 

representative and by the contractor or his authorised representative from time to time during 

the progress of the work and such measurements shall be signed and dated by the Engineer-in-

charge and the contractor or their representatives in token of their acceptance.  If the 

contractor objects to any of the measurements recorded, a note shall be made to that effect 

with reason and signed by both the parties. 

 

6.3 If for any reason the contractor or his authorised representative is not available and the work of 

recording measurements is suspended by the Engineer-in-charge or his representative, the 

Engineer-in-charge and the BSNL shall not entertain any claim from contractor for any loss or 

damages on this account.  If the contractor or his authorised representative does not remain 

present at the time of such measurements after the contractor or his authorised representative 

has been given a notice in writing three(3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such measurements recorded 

in his absence by the Engineer-in-charge or his representative shall be deemed to be accepted 

by the contractor. 

 

6.4 The contractor shall, without extra charge, provide all assistance with every appliance, labour 

and other things necessary for recording measurements. 

 

6.5 Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general 

or local custom.  In the case of items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of measurement issued by the 

Measurements 

of Work Done 
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Bureau of Indian Standards and if for any items no such standard is available then a mutually 

agreed method shall be followed. 

 

6.6 The contractor shall give not less than seven days notice in writing to the engineer-in-charge or 

his authorised subordinate incharge of the work before covering up or otherwise placing beyond 

the reach of measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond the reach of measurement any work 

without the consent in writing of the engineer-in-charge or his authorised subordinate in-charge 

of the work who shall within the aforesaid period of seven days inspect the  work, and if  any 

work shall be covered up or placed beyond the reach of measurement without such notice 

having been given or the engineer-in-charge’s consent being obtained the same shall be 

uncovered at the contractor’s expense, or in default thereof no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

 

6.7 Engineer-in-charge or his authorised representative may cause either themselves or through 

another officer of BSNL to check the measurements recorded jointly or otherwise as aforesaid 

and all provisions stipulated herein above shall be applicable to such checking of measurements. 

 

6.8 It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period. 

 

CLAUSE 7  

 

7.1 No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after 

the whole of the work shall have been completed and certificate of completion given.  But in the 

case of a work estimated to cost more than Rs. Twenty thousand interim or running account 

bills shall be submitted by the contractor for the work executed on the basis of recorded 

measurements.  The contractor shall not be entitled to be paid any interim payment if the gross 

work done since the last payment is less than Rs. Twenty thousand.  

 

7.2 Interim payment on account of amount admissible shall be made by the Engineer-in-charge 

certifying the sum to which the contractor is considered entitled by way of interim payment at 

such rates as decided by the Engineer-in-charge.  The amount admissible shall be paid by 20
th

 

working day after the day of presentation of the bill by the contractor to the Engineer-in-charge 

or his Sub Divisional Engineer. 

 

7.3 Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire 

detection, fire fighting and other specialised items, during progress of work, will be regulated as 

below :- 

 

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment 

at site and after satisfactory physical inspection. 

b) 10% of prorata of the approved price breakup of contract value after successful 

installation of equipment. 

c) 5% of the approved contract value after successful completion of Initial acceptance 

testing. 

d) 5% of the approved contract value after successful completion of the final acceptance 

testing. 
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e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of 

the approved contract value shall be released after clearance by Electrical inspector/ lift 

inspector/ Fire officer respectively. 

 

7.4 All such intermediate payments shall be regarded as payments by way of advance against the 

final payment only and not as payments for work actually done and completed and shall not 

preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and 

taken away and reconstructed or re-erected or be considered as an admission of the due 

performance of the contract or any part thereof in any respect or the accruing of any claim nor 

shall it conclude,  determine or affect in any way the powers of the engineer-in-charge under 

these conditions or any of them as to the final settlement and adjustment of the accounts or 

otherwise or in any other way vary or affect the contract. 

 

7.5 Pending consideration of extension  of date of completion interim payments shall continue to be 

made as herein provided, without prejudice to the right of BSNL to take action under the terms 

of this contract for delay in the completion of work, if the extension of date of completion is not 

granted by the competent authority. 

CLAUSE 8 

 

8.1 Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the engineer-in-charge and within thirty days of the receipt of such notice the 

engineer-in-charge shall inspect the work and if there is no defect in the work shall furnish the 

contractor with a final certificate of completion, otherwise a provisional certificate of physical 

completion indicating defects(a) to be rectified by the contractor and/or(b) for which payment 

will be made at reduced rates, shall be issued but no final certificate of completion shall be 

issued, nor shall the work be considered to be complete until the contractor shall have removed 

from the premises on which the work shall be executed all scaffolding, surplus materials and 

rubbish and dirt etc. from the site. if the contractor shall fail to comply with the requirements of 

this clause as to removal of scaffolding, surplus materials and rubbish etc. the engineer-in-

charge may at the expense of the contractor remove such scaffolding, surplus materials and 

rubbish etc. and dispose of the same as he thinks fit and clean of such dirt as aforesaid and the 

contractor shall have no claim in respect of any such scaffolding or surplus materials as 

aforesaid except for any sum actually realised by the sale thereof. 

 

8.2 The contractor shall submit completion plan as required vide CPWD general specifications for 

Electrical works( part 1 - Internal) 1994 and (part II - External) 1995 /BSNL specifications as 

applicable within thirty days of the completion of the work. 

 

8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a 

sum equivalent to 2.5% of the value of the work subject to a ceiling of              Rs.15,000/- (Rs. 

Fifteen thousand only) as may be fixed by the Superintending Engineer concerned and in this 

respect the decision of the Superintending Engineer shall be final and binding on the contractor. 

CLAUSE 9  

 

9.1 The final bill shall be submitted by the contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the 

final certificate of completion furnished by the Engineer-in-charge whichever is earlier.  No 

further claims shall be made by the contractor after submission of the final bill and these shall 

be deemed to have been waived and extinguished.  Payment of those items of the bill in respect 

of which there is no dispute and of items in dispute, for quantities and rates as approved by 

Engineer-in-charge, will, as far as possible be made within the period specified here in under, 

the period being reckoned from the date of receipt of the bill by the Engineer-in-charge or his 

authorised Sub Divisional Engineer, complete with account of materials issued by BSNL and 

dismantled materials. 
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i) If the Tendered value of work is upto Rs. 5 lakhs  : 3 months 

ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months 

 

9.2 Payments due to the contractor, may if so desired by him, be made to his bank instead of direct 

to him provided that the contractor furnishes to the engineer-in-charge (i) an authorization in 

the form of a legally valid documents such as a power of attorney conferring authority on the 

bank to receive payments and (ii) his own acceptance of the correctness of the amount made 

out as being due to him  by BSNL or his signature on the bill or other claim preferred against 

BSNL before settlement by the engineer-in-charge of the account or claim by the payment to 

the bank. While the receipt given by such bank shall constitute a full and sufficient discharge for 

the payment, the contractor shall whenever possible present his bills duly receipted and 

discharge through his bank.  Nothing herein contained shall operate to create in favour of the 

bank any rights or equities vis-à-vis BSNL. 

 

CLAUSE 10 

 

i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also 

stipulates the quantum, place of issue and rate(s) to be charged in respect thereof.  The 

contractor shall be bound to procure them from Engineer-in-charge.    

 

ii) As soon as the work is awarded, the contractor shall finalise the programme for the 

completion of work as per clause 5 of this contract and shall give his estimates of materials 

required on the basis of drawings/or schedule of quantities of the work.  The Contractor shall 

give in writing his requirement to the Engineer-in-charge which shall be issued to him keeping in 

view the progress of work as assessed by the Engineer-in-charge. 

 

iii) The contractor shall see that only the required quantities of materials are got issued.  Any such 

material remaining unused and in perfectly good condition at the time of completion or 

determination of the contract shall be returned to the Engineer-in-charge at the stores from 

which it was issued or at a place directed by him by a notice in writing.  The contractor shall not 

be entitled for loading, transporting, unloading and stacking of such unused material except for 

the extra transportation, if any involved, beyond the original place of issue. 

 

iv) The contractor shall bear the cost of getting the material issued, loading, transporting to site, 

unloading, storing under cover as required, assembling and joining the several parts together as 

necessary. 

 

v) All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall 

remain the absolute property of BSNL and the contractor shall be the trustee of the 

stores/materials, and the said stores/materials shall not be removed/disposed off from the site 

of the work on any account and shall be at all times open to inspection by the Engineer-in-

charge or his authorised agent.   

 

vi) In the event of breach of the aforesaid condition, the contractor shall in addition to throwing 

himself open to account for contravention of the terms of the licences or permit and/or for 

criminal breach of trust, be liable to BSNL for all advantages or profits resulting or which in the 

usual course would have resulted to him by reason of such breach.  Provided that the contractor 

shall in no case be entitled to any compensation or damages on account of any delay in supply 

or non-supply thereof all or any such materials and stores provided further that the contractor 

shall be bound to execute the entire work if the materials are supplied by BSNL within the 

original scheduled time for completion of the work plus 50% thereof or schedule time plus 6 

months whichever is more if the time of completion of work exceeds 12 months but if a part of 

the materials only has been supplied within the aforesaid period then the contractor shall be 

bound to do so much of the work as may be possible with the materials and stores supplied in 
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the aforesaid period.  For the completion of the rest of the work, the contractor shall be entitled 

to such extension of time as may be determined by the Engineer-in-charge whose decision in 

this regard shall be final and binding on the contractor. 

   

CLAUSE 10A 

 

The contractor shall, at his own expense, provide all materials, required for the works other 

than those which are stipulated to be supplied by BSNL. 

 

i) The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge 

samples of materials to be used on the work and shall get these approved in advance.  All such 

materials to be provided by the contractor shall be in conformity with the specifications laid 

down or referred to in the contract.  The contractor shall, if requested by the Engineer-in-charge 

furnish proof, to the satisfaction of the Engineer-in-charge that the materials so comply.  The 

Engineer-in-charge shall within thirty days of supply of samples or within such further period as 

he may require intimate to the contractor in writing whether samples are approved by him or 

not.  If samples are not approved, the contractor shall forthwith arrange to supply to the 

Engineer-in-charge for his approval fresh samples complying with the specifications laid down in 

the contract.  When materials are required to be tested in accordance with specifications, 

approval of the Engineer-in-charge shall be issued after the test results are received. 

 

ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed 

and shall not make use of or incorporate in the work any materials represented by the samples 

until the required tests or analysis have been made and materials finally accepted by the 

Engineer-in-charge.  The contractor shall not be eligible for any claim or compensation either 

arising out of any delay in the work or due to any corrective measures required to be taken on 

account of and as a result of testing of materials. 

 

iii) The Engineer-in-charge or his authorised representative shall at all times have access to the 

works and to all workshops and places where work is being prepared or from where materials, 

manufactured articles or machinery are being obtained for the works and the contractor shall 

afford every facility and every assistance in obtaining the right to such access. 

 

i) The Engineer-in-charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of 

default the Engineer-in-charge shall be at liberty to employ at the expense of the contractor 

other persons to remove the same without being answerable or accountable for any loss or 

damage that may happen or arise to such materials.  The engineer-in-charge shall also have full 

powers to require other proper materials to be substituted thereof and in case of default the 

engineer-in-charge may cause the same to be supplied and all costs which may attend such 

removal and substitution are to be borne by the contractor. 

 

CLAUSE 10B 

 

The contractor(s) shall make his/their own arrangements for water/electricity required for 

internal/external electrification work and nothing extra will be paid for the same. In respect of 

specialized works like DG Set, Air conditioning, Fire Detection etc. water/    electricity supply 

shall be made available by BSNL free of cost for erection/testing. 

 

CLAUSE 10 C 

  In respect of Contracts with stipulated time period of completion being less than18(Eighteen) 

months, if after submission of the tender the wages of labour increases as a direct result of the 

coming into force of any fresh law, or statutory rule or order and such increase exceeds ten per 

cent of the wages prevailing at the time of the last stipulated date for receipt of the tenders 
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including extensions if any for the work, and the contractor thereupon necessarily and properly 

pays in respect of labour engaged on the execution of the work such increased wages, then the 

amount of the contract shall accordingly  be varied.  Provided always that any increase so 

payable is not, in the opinion of the Superintending Engineer (whose decision shall be final and 

binding on the contractor) attributable to any delay in the execution of the contract within the 

control of the contractor. 

  

Provided, however, no reimbursement shall be made if the increase is not more than10% of the 

said wages, and if so, the reimbursement shall be made only on the excess over 10% and 

provided further that any such increase shall not be payable if such increase has become 

operative after the contract or extended date of completion of the work in question. 

 

If after submission of the tender, the wages of labour is decreased as a direct result of the 

coming into force of any fresh law or statutory rules or order and such decrease exceeds ten per 

cent of the wages prevailing at the time of receipt of the tender for the work, the BSNL shall in 

respect of labour engaged on the execution of the work after the date of coming into force of 

such law statutory rule or order be entitled to deduct from the dues of the contractor such 

amount as shall be equivalent to the difference between the wages as prevailed at the time of 

the last stipulated date for receipt of tenders including extensions if any for the work minus ten 

per cent thereof and the wages of labour on the coming into force of such law, statutory rule or 

order. 

 

   The contractor shall, for the purpose of this condition, keep such books of account and other 

documents as are necessary to show the amount of any increase claimed or reduction available 

and shall allow inspection of the same by a duly authorized representative of the BSNL, and 

further shall, at the request of the Engineer-in-Charge may require any documents so kept and 

such other information as the Engineer-in-Charge may require. 

 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the 

wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given 

pursuant to this condition together with all information relating thereto which he may be in 

position to supply 

CLAUSE 10 CC  

 

10CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by 

BSNL in accordance with clause 10 A thereof) and/or wages of labour required for execution of 

the work increase, the contractor shall be compensated for such increase as per provisions 

detailed below and the amount of the contract shall accordingly be varied, subject to the 

condition that such compensation for escalation in prices shall be available only for the work 

done during the stipulated period of the contract including such period for which the contract is 

validity extended under the provisions of  clause 5 of the contract without any action under 

Clause 2 .However, for the work done during the justified period extended as above ,the 

compensation as detailed below will be limited to prices wages prevailing at the time of 

stipulated date of completion or as prevailing for the period under consideration , whichever is 

less. No such compensation shall be payable for a work for which the stipulated period of 

completion is 18 months or less.  Such compensation for escalation in the prices of materials 

and labour when due, shall be worked out based on the following provisions :  

A) For Lift Work: 

In respect of works relating to supply and installation of lifts/escalators price variation clause as 

per IEEMA shall be applicable. 

B) For work other than lift: 

i) The base date for working out such escalation shall be the last date of receipt of tenders 

including extension, if any. 

ii) The cost of work on which escalation will be payable shall be reckoned as below :- 
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a) Gross value of work done upto this quarter   : (A) 

b) Gross value of work done upto the last quarter  : (B) 

c) Gross value of work done since previous quarter (A-B): (C) 

d) Extra items paid as per Clause 12 & 12A based on : (D) 

Prevailing market rate during this quarter 

e)   Cost of work (W) for which escalation is applicable 

   W = 0.85 M [ Where M = (C – D) ] 

iii) The components of materials and  labour in working out such percentages are given 

below and shall be binding on the contractor.  

 

For AC, DG, S/Stn.,F.D., F.F.  For internal/external Electrical Works 

& other specialized works 

 

A) material ………. 85%  percent  A) material ……….  75%  percent  

B) labour   .……….  15% percent   B) labour   .……….  25% percent 

iv) The compensation for escalation for materials shall be worked out as per the formula 

given below:- 

                                                            XM                   MI - MIo            

  VM =  W x ---------   x -----------   

                                100              MIo 

VM -  Variation in material cost i.e. Increase or decrease in the amount in rupees to be 

paid or recovered.  

W-  Cost of work done worked out as indicated in sub para (ii) above  

XM -  Component of materials expressed as percent of the total value of work 

MI- All India whole sale index for all commodities for the period under consideration 

as published by the Economic Advisor to Government of India, Ministry of 

Industry and Commerce. 

MIo - All India whole sale price index for all commodities valid on the last stipulated 

date of receipt of tender including extension if any, as published by the 

Economic Advisor to Government of India, Ministry of Industry and Commerce. 

 

v) The following principles shall be followed while working out indices mentioned in sub-

para (iv) above. 

 

a)  The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost or work done as per bills paid during the three 

calendar months of the said quarter.  The first such payment shall be made at 

the end of three months after the month (excluding) in which the tender was 

accepted and thereafter at three months interval. At the time of completion of 

the work, the last period for payment might become less than three months, 

depending on the actual date of completion . 

 

b)  The index(MI) Relevant to any quarter for which such compensation is paid shall 

be the arithmetical average of the indexes relevant to the three calendar 

months.  If the period up to date of completion after the quarter covered by the 

last such installment of payment is less than three months, the index MI  shall 

be the average of the indices for the month falling within that period .   

 

vi) The compensation for escalation for labour shall be worked out as per the 

formula given below:- 

                  Y                    LI - LIo 

   VL    =    W  x -------------     x   ------------- 

                        100                     LIo 
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VL  - Variation in labour cost i.e. Increase or decrease in the amount in rupees to be 

paid or recovered. 

W - Value of work done, worked out as indicated in sub para (ii) above 

Y - Component of labour expressed as percentage of the total value of work  

LIo - Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as on the last stipulated date of receipt of 

tender including extension, if any. 

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as applicable on the last day of the quarter previous 

to one under consideration. 

 

vii)   The following principles will be followed while working out the compensation as per sub 

para (vi) above. 

 

a)  The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) 

above shall be the higher of the following two figures, namely those notified by 

government of india, ministry of labour and those notified by the local 

administration both relevant to the place of work and the period of reckoning . 

 

b) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in the cost of materials is paid under this clause.  If 

such revision of minimum wages takes place during any such quarterly intervals, 

the escalation compensation shall be payable at revised rates only for work 

done in subsequent quarters.  

 

c) Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rates for an unskilled adult male 

mazdoor alone shall form the basis for working out the escalation compensation 

payable on the labour component. 

 

viii)   In the event the price of materials and/or wages of labour required for execution of the 

work decrease/s, there shall be downward adjustment of the cost of work so that such 

price of materials and/or wages of labour shall be deductable from the cost of work 

under this contract and in this regard formula herein before stated under this clause 

10(cc) shall mutatis mutandis apply, provided that. 

 

a)  No such adjustment for the decrease in the price of materials and/ or wages of 

labour afore-mentioned  would be made in case of contracts in which the 

stipulated period of completion of the work is eighteen months or less. 

 

b) The engineer-in-charge shall otherwise be entitled to lay down the procedures 

by which the provision of this sub-clause shall be implemented from time to 

time and the decision of the engineer-in-charge in this behalf shall be final and 

binding on the contractor. 

 

ix) Provided always that the provision of the preceding clause 10 (C) shall not be applicable 

for contracts where provisions of this clause are applicable but in cases where provision 

of this clause are not applicable, the provisions of clause 10(C) will become applicable. 

CLAUSE 10D 

The contractor shall treat all materials obtained during dismantling of an installation, excavation 

of the site for a work etc. as BSNL's property and such materials shall be disposed of to the best 

advantage of BSNL according to the instructions in writing issued by the engineer-in-charge. 
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CLAUSE 11  

 

11.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also confirm exactly fully and faithfully 

to the designs, drawings and instructions in writing in respect of the work signed by the 

engineer-in-charge. The contractor shall take full responsibility for adequacy, suitability and 

safety of all the works and methods of installation. 

 

11.2 In the case of any class of work for which there is no such specification as referred to Clause 

11.1 , such work shall be carried out in accordance with the Bureau of Indian Standards 

specification, in case there is no such specifications in Bureau of Indian Standards, the work shall 

be carried out as per manufacturer’s specifications.  In case there are no such specifications as 

required above the work shall be carried out in all respect in accordance with the instructions 

and requirements of the Engineer-in-charge. 

CLAUSE 12 

 

12.1 The engineer-in-charge shall have power  

 

i)  To make any alterations in, omissions from, additions to or substitutions for the original 

specifications, drawings, designs and instructions, that may appear to him to be 

necessary or advisable during the progress of the work and  

 

ii) To omit a part of the works in case of non-availability of a portion of the site or for any 

other reasons and the contractor shall be bound to carry out the work in accordance 

with any instructions given to him in writing signed by the engineer-in-charge, and such 

alterations, omissions, additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the work, 

shall be carried out by the contractor on the same conditions in all respects on which he 

agreed to do the main work except as hereafter provided.   

 

12.1.1 

The time for the completion of work shall, in the event of any deviations resulting in additional 

cost over the tendered value of sum being ordered, be extended, if requested by the 

contractor, as follows: 

 

i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 

ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 

 

12. 2   Rates for such altered, additional or substituted work shall be determined by the   

Engineer-  in-charge as follows:- 

 

 

i) If the rates for the additional, altered or substituted item of work is specified in 

the schedule of quantity, the contractor shall carry out the altered, additional or 

substituted item at the same rate.  
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ii) If the rate for any additional altered or substituted item of work is not specified 

in the schedule of quantities, the rate for that item shall be derived from the 

rate for the nearest similar item specified therein.  

 

iii) If the rate for altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) and (ii) above, then such 

item of works shall be carried out at the rate entered in the CPWD schedule of 

Rates as mentioned in the Schedule ‘F’ minus/plus the percentage by which the 

tendered amount of the work actually awarded is higher or lower than the 

corresponding estimated amount of the work actually awarded.  

 

iv) If the rates for the altered additional or substituted item of work can not 

determined in the manner specified in the sub-clauses (i) to (iii)above, then the 

rates for such item of work shall be derived from the Schedule of Rates specified 

in sub para above (iii) minus/plus the percentage mentioned in that sub para. 

Provided always that if rates(s) for part(s) of the item(s) are not available in the 

schedule of rates specified above, rate for part(s) of such item(s)  shall be 

determined on the basis of the market rate(s) prevailing during the fortnight 

following the date of the order plus ten percent for profit and overhead.   

 

v) If the rates for the altered, additional or substituted item of work can not be 

determined in the manner specified in sub-paras (i) to (iv) above, the contractor 

shall within 15 days of the date of receipt of order to carry out the said work, 

inform the engineer-in-charge of the rate which he proposes to claim for such 

item of work, supported by analysis of rate claimed and the Engineer-in-charge 

shall within three months thereafter, after giving due consideration to the rate 

claimed by the contractor, determine the rate or rates on the basis of prevailing 

market rates.  In the event of contractor failing to inform the Engineer-in-charge 

within the stipulated period of time, the rate which he proposes to claim, the 

rate for such item shall be determined by the Engineer-in-charge on the basis of 

market rate(s).  

 

vi) Provided further that in case where the original item is substituted, the 

substituted item shall be deemed to have replaced the original item in the 

contract itself to that extent and above provisions pertaining to the deviations 

shall apply with respect to such substituted item and not the original item. 

 

12.3 Increase/ Decrease of tendered quantity 

 

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods and 

services specified in the schedule of items without any change in the unit price or other terms 

and conditions at the time of award of contract. In exceptional and unavoidable cases BSNL can 

increase the quantity of goods and services beyond 25 % of the tendered quantity without any 

change in tendered and accepted unit price and also other terms and conditions as applicable at 

the time of award of contract. 

  

CLAUSE 13  

 

13.1 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope 

of the works for any reason whatsoever and hence not require the whole or any part of the 

works to be carried out, the Engineer-in-charge shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter.  The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
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advantage which he might have derived from the execution of the works in full but which he did 

not derive in consequence of the foreclosure of the whole or part of the works. 

 

13.2 The contractor shall be paid at contract rates full amount for works executed at site and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 

mentioned which could not be utilised on the work to the full extent in view of the foreclosures. 

 

i) Reasonable compensation for transfer of T&P and staff from site to contractor’s 

permanent stores or to his other works, whichever is less.  If T&P/staff  are not 

transported to either of the said places, no cost of transportation shall be payable.  

 

ii) BSNL shall have the option to take over contractor’s materials or any part thereof either 

brought to site or to which the contractor is legally bound to accept delivery from 

suppliers (for incorporation in or incidental to the work) provided, however BSNL shall 

be bound to take over the materials or such portions thereof as the contractor does not 

desire to retain.  For materials taken over or to be taken over by BSNL cost of such 

materials as detailed by Engineer-in-charge shall be paid.  The cost shall, however, take 

into account purchase price, cost of  transportation and deterioration or damage which 

may have been caused to materials whilst in the custody of the contractor. 

 

13.3 The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, 

wage books and other relevant documents and evidences as may be necessary to enable him to 

certify the reasonable amount payable under this condition. 

 

13.4 The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the 

work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 

accepted tender less the cost of work actually executed under the contract and less the cost of 

contractor’s materials at site taken over by BSNL as per item 13.2 (ii) above.  Provided always 

that against any payments due to the contractor on this account or otherwise, the Engineer-in-

charge shall be entitled to recover or be credited with any outstanding balances due from the 

contractor for advance paid in respect of any work and materials and any other sums which at 

the date of termination were recoverable by BSNL from the contractor under the terms of the 

contract. 

CLAUSE 14  

 

14.1 If contractor : 

 

i) at any time makes default in proceeding with the works or any part of the work with the 

due diligence and continues to do so after a notice in writing of 7 days from the 

Engineer-in-charge; or 

ii) commits default to complying with any of the terms and conditions of the contract and 

does not remedy it or take effective steps to remedy within 7 days after a notice in 

writing is given to him in that  behalf by the Engineer-in-charge; or 

iii) fails to complete the works or items of work with individual dates of completion, on or 

before the date(s) of completion, and does not complete them within the period 

specified in a notice given in writing in that behalf by the Engineer-in-charge; or 

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person 

on his behalf any gift or consideration of any kind as an inducement or reward for doing 

or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract for BSNL or 

v) Shall enter into a contract with BSNL in connection with which commission has been 

paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have been previously disclosed in writing 

to the Accepting Authority/Engineer-in-charge; or 
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vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide 

methods of competitive tendering; or 

 

vii)  being an individual, or if a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to 

do, or if any application be made under any insolvency Act for the time being in force for 

the sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditors; or 

 

viii) being a company, shall pass a resolution or the court shall make an order for the 

winding up of the company, or a receiver or manager on behalf of the debenture 

holders or otherwise shall be appointed or circumstances shall arise which entitle the 

court or debenture holders to appoint a receiver or manager; or 

 

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days or 

 

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour 

with materials not to be incorporated in the work, shall not be deemed to be subletting) 

or otherwise parts with or attempts to assign, transfer sublet or otherwise parts with 

the entire works or any portion thereof without the prior written approval of the 

Accepting Authority. 

 

The Accepting Authority may, without prejudice to any other right or remedy which shall have 

accrued or shall accrue hereafter to BSNL by a notice in writing to cancel the contract as a whole 

or only such items of work in default from the contract.  

 

 

14.2 The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to: 

 

(a) take possession of the site and any materials, equipment, implements, stores etc. 

thereon and/or 

 

(b) carry out the incomplete work by any means at the risk and cost of the contractor. 

 

14.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what 

amount, if any, is recoverable from the contractor for completion of the works or part of the 

works or in case the works or in case the works or part of the works is not to be completed, the 

loss or damage suffered by BSNL.  In determining the amount, credit shall be given to the 

contractor for the value of the work executed by him up to the time of cancellation, the value of 

contractor’s materials taken over and incorporated in the work and use of plant and machinery 

belonging to the contractor. 

 

14.4 Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of 

the works or the excess loss or damages suffered or may be suffered by BSNL as aforesaid after 

allowing such credit shall without prejudice to any other right or remedy available to BSNL in 

law be recovered from any moneys due to the contractor on any account, and if such money are 

not sufficient the contractor shall be called upon in writing and shall be liable to pay the same 

within 30 days. 
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14.5 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-charge shall have the right to sell any or all of the contractors’ unused materials, 

plant, implements etc. and apply the proceeds of sale thereof towards the satisfaction of any 

sums due from the contractor under the contract and if thereafter there be any balance 

outstanding from the contractor, it shall be recovered in accordance with the provisions of the 

contract. 

 

14.6 Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall 

be returned to the contractor, provided always that if cost or anticipated cost of completion by 

BSNL of the works or part of the works is less than the amount which the contractor would have 

been paid had he completed the works or part of the works, such benefit shall not accrue to the 

contractor. 

CLAUSE 15  

 

15.1     i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose 

decision shall be final and binding on the contractor) suspend the progress of the works 

or any part thereof for such time and in such manner as the Engineer-in-charge may 

consider necessary so as not to cause any damage or injury to the work already done or 

endanger the safety thereof for any of the following reasons. 

a) on account of any default on the part of the contractor or 

b) for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 

c) for safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf 

by the Engineer-in-charge. 

 

ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above. 

 

a) The contractor shall be entitled to an extension of time equal to the period of 

every such suspension plus 25% of completion time specified in the contract. 

 

b) If the total period of all such suspensions in respect of the work exceeds thirty 

days, the contractor shall, in addition, be entitled to such compensation as the 

Engineer-in-charge may consider reasonable in respect of salaries and/or wages 

paid by the contractor to his employees and labour at site, remaining idle during 

the period of suspension, adding thereto 2% to cover indirect expenses of the 

contractor.  Provided the contractor submits his claim supported by details to 

the Engineer-in-charge within fifteen days of the expiry of the period of 30 days. 

 

c) If the works or part thereof is suspended on the orders of the Engineer-in-

charge for more than three months at a time, except when suspension is 

ordered for reason 15.1 i) (a) in sub para above, the contractor may after receipt 

of such order serve a written notice on the Engineer-in-charge requiring 

permission within fifteen days from receipt by the Engineer-in-charge of the 

said notice, to proceed with the work or part thereof in regard to which 

progress has been suspended and if such permission is not granted within that 

time, the contractor, if he intends to treat the suspension, where it affects only 

a part of the works as an omission of such part by BSNL or where it affects 

whole of the works, as an abandonment of the works by BSNL, shall within ten 

days of expiry of such period of 15 days give notice in writing of his intention to 

the Engineer-in-charge.  In the event of the contractor treating the suspension 

as an abandonment of the contract by BSNL, he shall have no claim to payment 

Inspection and 

supervision of 
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of any compensation on account of any profit or advantage which he might 

have derived from the execution of the work in full but which he could not 

derive in consequence of the abandonment.  He shall, however, be entitled to 

such compensation, as the Engineer-in-charge may consider reasonable, in 

respect of salaries and/or wages paid by him to his employees and labour at 

site, remaining idle in consequence adding to the total thereof 2% to cover 

indirect expenses of the contractor provided the contractor submits his claim 

supported by details to the                      Engineer-in-charge within 30 days of the 

expiry of the period of three months. 

 

15.2 Provided further that the contractor shall not be entitled to claim any compensation from BSNL 

for the loss suffered by him on account of delay by BSNL in the supply of materials in schedule of 

work where such delay is covered by difficulties relating to the availability of trucks, force 

majeure including non-allotment of such materials by controlling authorities, acts of God, acts of 

enemies of the state/country or any reasonable cause beyond the control of BSNL. 

 

CLAUSE 16 

 

16.1 All work under or in course of execution or executed in pursuance of the contract shall at all 

time be open and accessible to the inspection and supervision of the Engineer-in-charge, his 

authorised subordinates in charge of the work and all the superior officers, officer of the 

Vigilance Cell of BSNL and of the Chief Technical Examiner’s office (CVC) and the contractor shall 

at all times during the usual working hours, and at all other times at which reasonable notice of 

the intention of the engineer-in-charge or his authorised subordinate to visit the works, shall 

have been given to the contractor, either himself be present to receive order and instructions, 

or have a responsible  agent duly accredited in writing present for that purpose.  Orders given to 

the contractor’s agent shall be considered to have the same force as if they had been given to 

the contractor himself.   

 

16.2 If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work 

or to the Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief 

Technical Examiner or his subordinate officers, that any work has been executed with unsound, 

imperfect or unskillful workmanship, or with materials or articles provided by him for the 

execution of the work which are unsound or of a quality inferior to that contracted or otherwise 

not in accordance with the contract the contractor shall on demand in writing which shall be 

made within six months of the completion of the work from the Engineer-in-charge specifying 

the work, materials or articles complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify or remove and reconstruct the work so specified 

in whole or in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at his own 

charge and cost.  In the event of his failing to do so within a period specified by the Engineer-in-

charge in the demand aforesaid, then the contractor shall be liable to pay compensation at the 

same rate as under clause 2 of the contract (for non-completion of the work in time) for this 

default. 

 

16.3 In such case the Engineer-in-charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the competent authority 

(Superintending Engineer) may consider reasonable during the preparation of on account bills or 

final bill if the item is so acceptable without detriment to the safety and utility of the item and 

the equipment or he may reject the work outright without any payment and/or get it an other 

connected and incidental items rectified, or removed and re-executed at the risk and cost of the 

contractor.  Decision of the Engineer-in-charge to be conveyed in writing in respect of the same 

will be final and binding on the contractor. 
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CLAUSE 17 

  

If the contractor or his working people or servants shall break, deface, injure or destroy any part 

of building in which they may be working, or any building road, road kerb, fence enclosure, 

water pipe, cable drains, electric or telephone post or wires, trees, grass or grassland, or 

cultivated ground contiguous to the premises on which the work or any part of its is being 

executed or if any damage shall happen to the work while in progress, from any cause whatever 

or if any defect, shrinkage or other faults appear in the work within twelve months after a 

certificate final or otherwise of its completion shall have been given by the engineer-in-charge 

as aforesaid arising out of defective or improper materials or workmanship the contractor shall 

upon a receipt of a notice in writing on that behalf make the same good at his own expense, or 

in default, the engineer-in-charge may cause the same to be made good by other workmen and 

deduct the expense from any sums that may be due, or at any time thereafter may become due 

to the contractor, or from performance guarantee and security deposit or the proceeds of sale 

there of or of a sufficient portion thereof.  The performance guarantee and security deposit of 

the contractor  shall not be refunded before the expiry of twelve months after the issue of the 

certificate final or otherwise, of completion of work, or till the final bill has been prepared and 

passed whichever is later. 

 

CLAUSE 18  

 

The contractor shall provide at his own cost all materials (except such special materials if any, as 

may in accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, 

tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 

required for the proper execution of the work, whether original, altered or substituted and 

whether included in the specification or other documents forming part of the contract or 

referred to in these conditions or not, or which may be necessary for the purpose of satisfying 

or complying with the requirements of engineer-incharge as to any matter as to which under 

these conditions he is entitled to be satisfied, or which he is entitled to require together with 

carriage therefore to and from the work.  The contractor, shall also supply without charge the 

requisite number of persons with the means and materials, necessary for the purpose of setting 

out works, and counting, weighing and assisting in the measurements or examination at any 

time and from time to time of the work of materials.  Falling his so doing the same may be 

provided by the engineer-in-charge at the expenses of the contractor and the expenses may be 

deducted, from any money due to the contractor, under this contract or otherwise and or from 

his performance guarantee or the proceeds of sale thereof, or of a sufficient portions thereof.  

 

CLAUSE 18 A 

In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s 

compensation act, 1923. BSNL is obliged to pay compensation to a workmen employed by the 

contractor, in execution of the works. BSNL will recover from the contractor, the amount of the 

compensation so paid; and, without prejudice to the rights of the BSNL under section 12, sub-

section (ii) of the said act, BSNL shall be at liberty to recover such amount or any part thereof by 

deduction from the performance guarantee or from any sum due by BSNL to the contractor 

whether under this contract or otherwise.  BSNL shall not be bound to contest any claim made 

against it under section 12, sub-section (i) of the said act, except on the written request of the 

contractor and upon his giving to BSNL full secruity for all costs for which BSNL might become 

liable in consequence of contesting such claim.   

 

CLAUSE 18 B 

In every case in which by virtue of the provisions of the ‘’The Building & Other Construction 

Workers( Regulation of Employment & Condition of Service) Act 1996”, The The Building & 
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Other Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, 

AND, Contract Labour (Regulation and Abolition) Act, 1970, and of the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, amended from time to time, BSNL is obliged to 

pay any amounts of wages to a workman employed by the contractor in execution of the works, 

or to incur any expenditure in providing welfare and health amenities required to be provided 

under the above said Act and the rules under Clause 19H or under the Contractor’s Labour 

Regulations, or under the Rules framed by the Government / BSNL from time to time for the 

protection of health and sanitary arrangements for workers employed by the Contractor, BSNL 

will recover from the contractor the amount of wages so paid or the amount of expenditure so 

incurred ; and without prejudice to the rights of the BSNL under relevant provisions of above 

mentioned Acts, BSNL shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by the BSNL to the contractor 

whether under this contract or otherwise BSNL shall not be bound to contest any claim made 

against it under the relevant provisions of above mentioned Acts, except on the written request 

of the contractor and upon his giving to the BSNL full security for all costs for which BSNL might 

become liable in contesting such claim. 

 

CLAUSE 19 

 

The contractor shall comply with the provisions of the “The Building & Other Construction 

Workers( Regulation of Employment & Condition of Service) Act 1996” and the “The Building 

and Other Construction Workers Welfare Cess Act 1996” amended from time to time and rules 

framed there-under.  The contractor shall comply with the provisions of the “The Building & 

Other Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998” 

and the “The Building and Other Construction Workers Welfare Cess Rules 1998”, amended 

from time to time.  The BSNL at the time of making any payment to the contractor for work 

done and measured under the contract shall deduct such sum at the rate, as prescribed in the 

The Building and Other Construction Workers Welfare Cess Rules as applicable to the State in 

which the work is situated, of gross value of the work done from each running bill and final bill.  

Such deduction will be transferred to the State Workers Welfare Board by the Engineer-in-

Charge as per the rules.  The Engineer-in-charge, as Principal Employer, shall continue to 

monitor the rigorous implementation of the act/rules during the currency of the contract. 

 

The contractor shall register himself under The Building & Other Construction Workers 

(Regulation of Employment & Condition of Service) Act 1996” & The Building & Other 

Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, and, the 

“The Building and Other Construction Workers Welfare Cess Act 1996” and the “The Building 

and Other Construction Workers Welfare Cess Rules 1998”, and shall also obtain a valid Licence 

under the Contract Labour (R&A) Act 1970, and the Contract Labour (Regulation and Abolition) 

Central Rules 1971, as amended from time to time, before the commencement of the work and 

continue to have these validated until the completion of the work. 

 

Any failure to fulfill the above requirements shall attract the penal provisions of this contract 

arising out of the resultant of non-execution of the work. 

 

 CLAUSE 19 A 

 

 No labour below the age of eighteen years shall be employed on the work. 

 

 CLAUSE 19 B 

 

 Payment of wages: 

 

i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in the contractor’s Labour 
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Regulation or as per the provisions of The Building & Other Construction Workers 

(Regulation of Employment & Condition of Service) Act 1996”, The Building & 

Other Construction Workers ( Regulation of Employment & Condition of Service) 

Rules 1998, AND, contract labour (Regulation and Abolition) Act 1970, and the 

contract labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 

 

ii) The contractor shall, not withstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said 

work, as if the labour had been immediately employed by him. 

 

iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with the contractor’s Labour Regulations made by 

the Government / BSNL from time to time in regard to payment of wages, wage 

period, deductions from wages recovery of wages not paid and deductions 

unauthorisedly made, maintenance of wage books or wage slips, publication of 

scale of wages and other terms of employment, inspection and submission of 

periodical returns and all other matters of the like nature or as per the provisions 

of The Building & Other Construction Workers( Regulation of Employment & 

Condition of Service) Act 1996”, The Building & Other Construction Workers ( 

Regulation of Employment & Condition of Service) Rules 1998, AND, contract 

labour(Regulation & Abolition) Act, 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971,  wherever applicable.   

 

iv)  a)The Engineer-in-Charge concerned shall  have the right to deduct from the 

moneys due to the contractor any sum required or estimated  to be required for 

making good the loss suffered  by a worker or workers by reason of non-

fulfillment of the conditions of the contract for the benefit of the workers, non-

payment of wages or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of the Regulations. 

 

b) Under the provisions of Minimum Wages (Central) Rules, 1950, the 

contractor is bound to allow to the labours directly or indirectly employed in the 

works one day rest for six days continuous work and pay wages at the same rate 

as for duty. In the event of default the Engineer-in-Charge shall have the right to 

deduct the sum or sums not paid on account of wages for weekly holidays to any 

labours and pay the same to the persons entitled thereto from any money due to 

the contractor by the Engineer-in-Charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 

wages fixed under Notification of the Delhi Administration No.F.12 (162) 

MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are inclusive 

of wages for the weekly day of rest, the question of extra payment for weekly holiday 

would not arise. 

 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act 1938, workmen’s 

compensation Act, 1923, industrial disputes Act, 1947, Maternity benefits act, 

1961, and the contractor’s labour (Regulation and Abolition) Act, 1970, The 

Building & Other Construction Workers (Regulation of Employment & Condition of 

Service) Act 1996 or the modifications thereof or any other laws relating thereto 

and the rules made there-under from time to time.  
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vi) The contractor shall indemnify and keep indemnified BSNL against payments to be 

made under and for the observance of the Laws aforesaid and the contractor’s 

Labour Regulations without prejudice to his right to claim indemnity from his sub-

contractors. 

 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

 

viii) Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the Workmen 

directly without the intervention of Jamadar and that Jamadar shall not be 

entitled to deduct or recover any amount from the minimum wage payable to the 

workmen as and by way of commission or otherwise. 

  

viii) The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar from the wage of 

workmen. 

 

 

 

 

 

 

 

 

 

 CLAUSE 19 C 

 

(1) In respect of of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall, at his 

own expense, arrange for the safety provisions as per Model Safety Code 

framed from time to time and shall, at his own expense, provide for all facilities 

in connection therewith. The contractor shall ensure that at the construction 

site of The Building or other construction work, adequate safety measures are 

taken to protect The Building workers against any accident etc.  The adequate 

safety measures in conformity with the provisions of Part III of The Building and 

Other Construction Workers (Regulation of Employment and condition of 

service) Central Rules 1998 should be provided in addition to the safety 

measures laid down in Model Safety Code.  In case of any discrepancy, the 

safety measures as per Part III of the Building and Other Construction Workers 

(Regulation of Employment and condition of service) Central Rules 1998 shall 

supercede other provisions.  

 

(2)  In case the contractor fails to make arrangements and provide necessary 

facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each 

default and in addition the Engineer-in-Charge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the costs incurred in 

that behalf from the contractor. 
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 CLAUSE 19 D   

 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a 

true statement showing in respect of the second half of the preceding month and the 

first half of the current month respectively:- 

 

(1) the number of labourers employed by him on the work, 

(2) their working hours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of the damages and injury caused by 

them, and, 

(5) the number of female workers who have been allowed maternity benefit 

according to Clause 19 F and the amount paid to them. 

 

 Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- 

for each default or materially incorrect statement. The decision of the Engineer-in-

Charge shall be final in deducting from any bill due to the contractor the amount levied 

as fine and be binding on the Contractor.    

  

 CLAUSE 19 E 

 

 In respect of all labour directly or indirectly employed in the works for the performance 

of the contractor’s part of this contract, the contractor shall comply with or cause to be 

complied with all the provisions of various statutes/enactments and   rules there under 

framed by the Central/State Governments, and rules framed by BSNL from time to time 

for the protection of health and sanitary arrangements for the workers employed by the 

BSNL/ Deptt.of Telecommunications and its contractors. Notwithstanding the above 

provisions, the contractor shall be liable for levy of any penalty in case he fails to meet 

the requirements of The Building and Other Construction Workers (Regulation of 

Employment and Condition of Service) Act, 1996 and The Building and Other 

Construction Workers (Regulation of Employment and Condition of Service) Central 

Rules 1998 and Contract Labour (Regulation and Abolition) Act, 1970 and Contract 

Labour (Regulation and Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or 

any other Labour laws relating there of and rules made there under from time to time 

 

 

 CLAUSE 19 F 

 Leave and pay during leave shall be regulated as follows:- 

 

1. Leave: 

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, 

upto and including the day of delivery and 4 weeks following that day, 

(ii) in case of miscarriage-upto 3 weeks from the date of miscarriage. 

 

2. Pay: 

(i) in case of delivery- leave pay during maternity leave will be at the rate of 

the women’s average daily earnings, calculated on total wages earned on 

the days when full time work was done during the period of three months 

immediately preceding the date on which she gives notice that she expects 

to be confined or at the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage – leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work  was 

done during a period of three months immediately preceding the date of 

such miscarriage. 
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3. Conditions for  the grant of Maternity Leave: 

 No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding 

the date on which she proceeds on leave, 

 

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed 

form as shown in Appendix-I and II, and the same shall be kept at the place of 

work. 

 

CLAUSE 19 G 

 

 In the event of the contractor(s) committing a default or breach of any of the provisions 

of the Contractor’s Labour Regulation and Model Rules for the protection of health and 

sanitary arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above 

Regulation and Rules which is materially incorrect, he/they shall, without prejudice to 

any other liability, pay to the BSNL a sum not exceeding Rs.200/- for every default, 

breach or furnishing, making, submitting , filing such materially incorrect statements 

and in the event of  the contractor (s) defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day of default subject to a 

maximum of 5 percent of the tendered value of the Work. The decision of the Engineer-

in-Charge shall be final and binding on the parties. 

 

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly 

observing and complying with the provisions of the Contractor’s Labour Regulations and 

Model Rules and the provisions of The Building & Other Construction Workers( 

Regulation of Employment & Condition of Service) Act 1996”, The Building & Other 

Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, 

AND, Contract labour (Regulation and Abolition) Act, 1970, and the Contract Labour 

(R&A) Central Rules 1971, for the protection of health and sanitary arrangements for 

the work-people employed by the contractor(s)(hereinafter referred as ”the said Rules”) 

the Engineer-in-Charge shall have  power to give notice in writing to the contractor(s) 

requiring that the said Rules to be complied with and the amenities prescribed therein 

be provided to the work-people within a reasonable time to be specified in the notice. If 

the contractor(s) shall fail within the period specified in the notice to comply with 

and/or observe the said Rules and to provide the amenities to the workpeople as 

aforesaid, the Engineer-in-Charge shall have the power to provide the amenities herein 

before mentioned at the cost of the contractor(s).  The contractor(s) shall erect, make 

and maintain at his/their own expense and to approved standards all necessary huts 

and sanitary arrangements required for his/their work-people on the site in connection 

with the execution of the works, and if the same shall not have been erected or 

constructed, according to approved Standards, the Engineer-in-Charge shall have power 

to give notice in writing to the contractor(s) requiring that the said huts and sanitary 

arrangements be re-modeled and/ or reconstructed according to approved standards, 

and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the notice, 

the Engineer-in-Charge  shall have the power to remodel or reconstruct such huts and 

sanitary arrangements according to approved standards at the cost of the contractor(s). 

 

 CLAUSE 19 H 

 The contractor(s) shall at his/their own cost provide his /their labour with a sufficient 

number of huts (hereinafter referred to as the camp) of the following specifications on a 

suitable plot of land to be approved by the Engineer-in-Charge. 
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i)     

a) The minimum height of each hut at the eaves level shall be 2.10m  (7 ft.) and floor 

area to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of 

the workers family staying with the labourers. 

 

b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m X 1.50m(6’X5’) adjacent to the hut for each family. 

 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of the 

total strength, separate latrines and urinals being provided for women. 

 

d) The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. These bathing and washing 

places shall be suitably screened. 

 

ii)  

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in-Charge. In 

case of sun-dried bricks, the walls should be plastered with mud gobri on both 

sides. The floor may be kutcha but plastered with mud gobri and shall be atleast 

15 cm (6”) above the surrounding ground. The roofs shall be laid with thatch or 

any other materials as may be approved by the Engineer-in-Charge and the 

contractor shall ensure that through out the period of their occupation the roofs 

remain watertight. 

 

b) The contractor(s) shall provide each hut with proper ventilation.  

 

c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 

 

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of 

huts which may be reduced to 6m(20ft.) according to the availability of site with 

the approval of the Engineer-in-Charge. Back to back construction will be allowed. 

 

iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use 

of labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons of clean 

water per head per day for bathing and washing purpose. Where piped water supply 

is available, supply shall be at stand posts and where the supply is from wells or 

river, tanks, which may be of metal or masonry, shall be provided. The contractor(s) 

shall also at his/their own cost make arrangements for laying pipe lines for water 

supply to his/their labour camp from the existing mains wherever available, and 

shall pay all fees and charges therefor. 

 

iv) The site selected for the camp shall be high ground, removed from jungle. 

 

v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration, which shall be 

according to the requirements laid down by the Local Health Authorities. If 

trenching or incineration is not allowed the contractor(s) shall make arrangements 

for the removal of the excreta through the Municipal Committee/Authority and 

inform it about the number of labourers employed so that arrangements may be 

made by such Committee/authority for removal of the excreta. All charges on this 

account shall be borne by the contractor and paid direct by him to the 
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Municipality/authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 

 

vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy.  

 

vii) The Contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

 

viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health and 

Medical Authorities. 

 

 CLAUSE 19 I 

 

 The Engineer-in-Charge may require the contractor to dismiss or remove from the site 

of the work any person or persons in the contractor’s employment upon the work who 

may be incompetent or misconducts himself and the contractor shall forthwith comply 

with such requirements. 

 

 CLAUSE 19 J 

 

 It shall be the responsibility of the contractor to see that the building under construction 

is not occupied by any body unauthorisedly during construction, and is handed over to 

the Engineer-in-Charge with vacant possession of complete building. If such building 

though completed is occupied illegally, then the Engineer-in-Charge shall have the 

option to refuse to accept the said building/buildings in that position. Any delay in 

acceptance on this account will be treated as the delay in completion and for such delay 

a levy upto 5% of the tendered value of work may be imposed by the Superintending 

Engineer whose decision shall be final both with regard to the justification and quantum 

and be binding on the contractor. 

 

 However, the Superintending Engineer, through a notice, may require the contractor to 

remove the illegal occupation any time on or before construction and delivery. 

 

 CLAUSE 19 K 

 

 Employees Provident Fund Scheme to be Complied by the Contractor : 

 

The contractor shall comply with the provision of the Employees Provident Fund 

Scheme 1952 as under the Employees Provident Funds and Miscellaneous Provisions Act 

1952, amended from time to time.  The contractor shall get himself registered and get 

the allocation of Registration Code No. from the competent authority as per provisions 

of the above scheme.  The contractor shall indemnify and keep indemnified BSNL 

against payment to be made under and for the observance of the above scheme.  The 

Executive Engineer (Engineer-in-Charge) as Principal Employer shall continue to monitor 

the rigorous implementation of the act/ rules during the currency of the contract. 

 

 CLAUSE 20 

 

 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 

The Building & Other Construction Workers (Regulation of Employment & Condition of 

Service) Act 1996 and Contract Labour (Regulation and Abolition) Act, 1970, amended 

from time to time and rules framed there-under and other labour laws affecting 

contract labour that may be brought into force from time to time. 

Minimum wages 
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 CLAUSE 21 

 

The contract as a whole or part thereof shall not be assigned or sublet or transferred 

either directly or indirectly whether by creating agent on the basis of General Power of 

Attorney or in any other manner or given on general power of attorney without the 

written approval of the Engineer-in-Charge. If the contractor assign or sublet 

(engagement of labour on a piece-work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting)  or give on general 

power of attorney or transferred either directly or indirectly whether by creating agent 

on the basis of General Power of Attorney or in any other manner, his contract, or 

attempt to do so, or become insolvent or commence any insolvency proceedings or 

make any composition with his creditors or attempt to do so, or if any bribe, gratuity, 

gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly 

or indirectly, , consideration of any kind as an inducement or be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person 

in the employment of BSNL in any way relating to his office or employment or if any 

such officer or person shall become in any way  directly or indirectly interested in the 

contractor, or if the contractor shall obtain a contract with the BSNL as a result of wrong 

tendering or by non bonafide methods, of competitive tendering; or if the contractor 

enters into a contract with BSNL in connection with which commission has been paid or 

agreed to be paid by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have been previously disclosed in writing 

to Accepting Authority/ Engineer--in-Charge; or if the contractor being a company, shall 

pass a resolution or the court shall make an order for the winding up of the company, or 

a receiver or manager on behalf of the debenture holders or otherwise shall be 

appointed or circumstances shall arise which entitle the court or shareholders 

debenture holders to appoint a receiver or managers, Engineer-in-Charge on behalf of 

the Bharat Sanchar Nigam Limited shall have  powers to adopt  the courses specified in 

Clause 3 hereof in the interest of BSNL and in the event of any courses being adopted 

the consequences specified in the said Clause 3 shall ensue. 

 

 CLAUSE 22 

 All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to use of BSNL without reference 

to the actual loss or damage sustained and whether or not any damage shall have been 

sustained. 

 

 CLAUSE 23 

 Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution of 

the firm. Where the contractor is an individual or a Hindu Undivided Family (HUF) 

business concern, such approval as aforesaid shall likewise be obtained before the 

contractor enters into any partnership agreement where-under the partnership firm 

would have the right to carry out the works hereby undertaken by the contractor. If 

previous approval as aforesaid is not obtained, the contract shall be deemed to have 

been assigned in contravention of Clause 21 hereof and the same action may be taken, 

and the same consequences shall ensue as provided in the said Clause 21. 

 

 

 

 

 

 CLAUSE 24 
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 All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced, and from 

time to time carried on. 

 

 CLAUSE 25 

 

Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, designs, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter:- 

 

(i) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 

BSNL or in case the contractor wants to dispute the validity of any deductions or 

recoveries made or proposed to be made from the contract, the contractor shall 

forthwith give notice in writing of his claim, in this behalf to the Engineer-in-Charge 

within 30 days from the date of disallowance thereof for which the contractor 

claims such additional payment or compensation or disputes the validity of any 

deduction or recovery. The said notice shall give full particulars of the claim, 

grounds on which it is based and detailed calculations of the amount claimed and 

the contractor shall not be entitled to raise any claim nor shall the BSNL be in any 

way liable in respect of any claim by the contractor unless notice of such claim shall 

have been given by the contractor to the Engineer-in-Charge in the manner and 

within the time as aforesaid. The contractor shall be deemed to have waived and 

extinguished all his rights in respect of any claims not notified to the Engineer-in-

Charge in writing in the manner and within the time aforesaid. 

 

(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the 

contractor within 30 days of the receipt of the notice thereof. If the contractor is not 

satisfied with the decision of the Engineer-in-Charge, the contractor may within 15 

days of the receipt of the decision of the Engineer-in-Charge submit his claims to the 

conciliating authority named in Schedule ‘F’ for conciliation along with all details 

and copies of correspondence exchanged between him and the Engineer-in-Charge. 

 

(iii) The party initiating conciliation shall send to the other party a written invitation to 

conciliate. Conciliation proceedings shall commence when the other party accepts in 

writing the invitation to conciliate.  If the other party rejects the invitation, or does 

not reply within thirty days from the date of invitation, there will be no conciliation 

proceedings.  

 

(iv) When it appears to the Conciliator that there exists element of a settlement which 

may be acceptable to the parties, he shall formulate the terms of a possible 

settlement and submit them to parties for their observation after receiving the 

observations of the parties.  He may reformulate the terms of a possible settlement 

in the light of such observations. If the parties reach agreement on settlement of 

the dispute, they may draw up and sign a written settlement agreement.  Parties 

may request the Conciliator to draw up or assist them in drawing up the settlement 

agreement. Such settlement agreement shall have the same status and effect as if it 

were an arbitral award on agreed terms on the substance of the dispute rendered 
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by an arbitral tribunal under section 30 of Arbitration and Conciliation Act, 1996. If a 

settlement does not appear possible, the Conciliator, after consultation with the 

parties will give a written declaration that further efforts at Conciliation are no 

longer justified and the conciliation proceedings are terminated. 

 

(v) When conciliation proceedings have become infructuous or have been terminated, 

the party, which initiated the Conciliation shall, within a period of 30 days of 

termination thereof shall give a notice, in the form prescribed by the BSNL, to the 

Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be 

no Chief Engineer, to the Administrative Head of the Bharat Sanchar Nigam Limited 

for appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely barred 

and waived. 

 

(vi) Except where the decisions have become final, binding and conclusive in terms of 

the contract, all disputes arising out of the notified claims of the contractor as 

aforesaid and all claims of the BSNL shall be referred for adjudication through the 

arbitration by the sole arbitrator appointed by the Chief Engineer, Bharat Sanchar 

Nigam Limited in-charge of the work or if there be no Chief Engineer, the 

Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no 

objection to any such appointment that the arbitrator so appointed is a BSNL 

Employee and that he had to deal with the matters to which the Contract relates in 

the course of his duties as BSNL Employee. If the arbitrator so appointed is unable 

or unwilling to act or resigns his appointment or vacates his office due to any reason 

whatsoever, another sole arbitrator shall be appointed in the manner aforesaid by 

the said Chief Engineer. Such person shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor. 

  

It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each dispute along with the notice for appointment 

of arbitrator. 

 

It is also a term of this contract that no person other than a person appointed by such 

Chief Engineer, Bharat Sanchar Nigam Limited or the administrative head of the Bharat 

Sanchar Nigam Limited as aforesaid should act as arbitrator and if for any reasons that is 

not possible, the matter shall not be referred to arbitration at all. 

 

The conciliation and arbitration shall be conducted in accordance with the provisions of 

the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 

thereof and the rules made thereunder and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes 

as are referred to him by the appointing authority and give separate award against each 

disputes and claim referred to him. The arbitrator shall give reasons for the award for 

each dispute referred to him. 

 

It is also a term of the contract that if any fees are payable to the arbitrator these shall 

be paid equally by both the parties. 

 

It is also a term of the contract that the arbitrator shall be deemed to have entered on 

the reference on the date he issues notice to both the parties calling them to submit 

their statement of claims and counter-statement of claims. The venue of the arbitration 

shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 

any, of the arbitrator shall, if required to be paid before the award is made and 
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published, be paid half and half by each of the parties. The cost of the reference and of 

the award (including the fees, if any, of the arbitrator) shall be in the discretion of the 

arbitrator who may direct to any, by whom and in what manner, such costs or any part 

thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 

 

 

 

 

CLAUSE 26 

 

 The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam 

Limited against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties which 

may be payable in respect of any article or part thereof included in the contract. In the 

event of any claims made under or action brought against BSNL in respect of any such 

matters as aforesaid, the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 

litigation that may arise therefrom, provided that the contractor shall not be liable to 

indemnify Bharat Sanchar Nigam Limited if the infringement of the patent or design or 

any alleged patent or design right is the direct result of an order passed by the Engineer-

in-Charge in this behalf. 

 

CLAUSE 27  

 

When the estimate on which a tender is made includes lumpsum in respect of parts of 

the work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for such items, or if the part of the work in question is not, in the opinion  of 

the Engineer-in–charge payable of measurement, the Engineer-in-charge  may at his 

discretion pay the lumpsum amount entered  in the estimate, and the certificate in 

writing of the Engineer-in-Charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provisions of the clause . 

 

CLAUSE 28 

 

 In case of any class of work for which there are no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards specifications. In case there is no such specification in Bureau of Indian 

Standards, the work shall be carried out as per manufacturer’s specifications. In case no 

such manufacturer’s specification is available then as per district specifications. In case 

there are no such specifications as required above, the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer-in-

Charge.  

CLAUSE 29 

 

 i) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the Government 

shall be entitled to withhold and also have a lien to retain such sum or sums in 

whole or in part from the security, if any, deposited by the contractor and for the 

purposes aforesaid, the Engineer-in-Charge or the Government shall be entitled to 

withhold the security deposit, if any, furnished as the case may be and also have lien 

over the same pending finalisation or adjudication of any such claim. In the event of 

the security being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the Engineer-in-Charge or BSNL shall 
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be entitled to withhold and have a lien to retain such claimed amount or amounts 

referred to above, from any sum or sums found payable or which may at any time 

thereafter become payable to the contractor under the same contract or any other 

contract with the Engineer-in-Charge of BSNL or any contracting person through the 

Engineer-in-Charge pending finalisation of adjudication of any such claim. 

 

 

 

  It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or BSNL will be 

kept withheld or retained as such, by the Engineer-in-Charge, till the claim arising 

out of or under the contract is determined by the arbitrator (if the contract is 

governed by the arbitration clause) or by the competent court, as the case may be 

and that the contractor will have no claim for interest or damages whatsoever on 

any account in respect of such withholding or retention under the lien referred to 

above and duly notified as such to the contractor. For the purpose of this clause, 

where the contractor is a partnership firm or a limited company, the Engineer-in-

Charge or BSNL shall be entitled to withhold and also have a lien to retain towards 

such claimed amount or amounts in whole or in part from any sum found payable to 

any partner/limited company as the case may be, whether in his individual capacity 

or otherwise. 

 

 ii) BSNL shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., 

to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed to have been 

done by him under the contract and found not to have been executed, the 

contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for BSNL to recover the same from him in the manner prescribed in sub-

clause (i) of this clause or in any other manner legally permissible; and if it is found 

that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the amount of such under payment 

shall be duly paid by BSNL to the contractor, without any interest thereon 

whatsoever. 

 

 Provided that BSNL shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been 

agreed upon between the Superintending Engineer or Executive Engineer on the one 

hand and the contractor on the other under any term of the contract permitting 

payment for work after assessment by the Superintending Engineer or the Executive 

Engineer. 

 

 

 CLAUSE 29 A 

 

 Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or the Government or any other contracting person or persons or 

through Engineer-in-Charge against any claim of the Engineer-in-Charge of Government 

or such other person or persons in respect of payment of a sum of money arising out or 

under any other contract made by the contractor with the Engineer-in-Charge or of the 

Government or with such other person or persons. 
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 It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or the Government will be kept withheld or 

retained as such by the Engineer-in-Charge or the Government or till his claim arising 

out of the same contract or any other contract is either mutually settled or determined 

by the arbitration clause or by the competent court, as the case may be and that the 

contractor shall have no claim for interest or damages whatsoever on this account or on 

any other ground in respect of any sum of money withheld or retained under this clause 

and duly notified as such to the contractor. 

 

CLAUSE 30  

 

30.1 The contractor shall provide all necessary superintendence during execution of the work and as 

long thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

 

30.2 The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge the name, 

qualification, experience, age, address and other particulars along with certificates, of the 

principal technical representative to be in charge of the work.  Such qualifications and 

experience shall not be lower than specified as under:- 

 

i) Work with estimated cost    Recognised Diploma holder  

put to tender more than Rs. 2 lakh 

but less than Rs. 5 lakh. 

ii) Work with estimated cost    Graduate  or recognised  

put to tender more than Rs. 5 lakh Diploma holder with three years 

experience.    

  

 

30.3    The Engineer-in-Charge shall within 15 days of receipt of such communication intimate 

in   writing his approval or otherwise of such a representative to the contractor.  Any such 

 approval may at any time be withdrawn and in case of such withdrawal the contractor shall 

 appoint another such representative according to the provisions of this clause.  Decision of 

 the tender accepting authority shall be final and binding on the contractor in this respect.  

 Such a principal technical representative shall be appointed by the contractor soon after 

 receipt of the approval from Engineer-in-Charge and shall be available at site within fifteen 

 days of start of work. 

 

30.4 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it 

will not be necessary for the said contractor to appoint such a principal technical representative 

but the contractor shall designate and appoint a responsible agent to represent him and to be 

present at the work whenever the contractor is not in a position to be so present.  All the 

provisions applicable to the principal technical representative under the clause will also be 

applicable in such a case to contractor or his responsible agent.  The principal technical 

representative and/or the contractor shall on receiving reasonable notice from the Engineer-in-

charge or his designated representative(s) in charge of the work in writing or in person or 

otherwise, present himself to the Engineer-in-charge and/or at the site of work, as required, to 

take instructions.  Instructions given to the principal technical representative or the responsible 

agent shall be deemed to have the same force as if these have been given to the contractor. The 

principal technical representative and/or the contractor or his responsible authorised agent 

shall be actually available at site at least two working days every week, these days shall be 

determined in consultation with the Engineer-in-Charge as well as during important stages of 

execution of work, during recording of measurements of work and whenever so required by the 

Engineer-in-Charge by a notice as aforesaid and shall also note down instructions conveyed by 

the Engineer-in-Charge or his designated representative in the site order book and shall affix his 
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signature in token of noting down the instructions and in token of acceptance of measurements.  

There shall be no objection if the representative/agent looks after more than one work and not 

more than three works in the same station provided these details are disclosed to the Engineer-

in-Charge and he shall be satisfied that the provisions and the purpose of this clause are fulfilled 

satisfactory. 

 

 

30.5  If the Engineer-in-Charge, whose decision in this respect is final and binding on the  

contractor, is convinced that no such technical representative or agent is effectively appointed 

or is effectively attending or fulfilling the provision of this clause, a recovery shall be effected 

from the contractor as specified below :- 

 

i) Rs. 4000/- per month for works costing above 5 lakhs 

ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs 

 

30.6       The decision of the Engineer-in-charge as recorded in the site book and measurement 

recorded in measurement books shall be final and binding on the contractor.  Further if the 

contractor fails to appoint a suitable technical representative or responsible agent and if such 

appointed persons are not effectively present or do not discharge their responsibilities 

satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the 

work until such date as a suitable agent is appointed and the contractor shall be held 

responsible for the delay so caused to the work.  The contractor shall submit a certificate of 

employment of the technical representative/responsible agent alongwith every on account 

bill/final bill and shall produce evidence if at any time so required by the Engineer-in-Charge. 

 

30.7  The contractor shall provide and employ on the site only such technical assistants as are skilled 

and experienced in their respective fields and such foremen and supervisory staff as are 

competent to give proper supervision to the work. 

 

30.8 The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

 

30.9 The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer-in-Charge and the persons so removed shall 

be replaced as soon as possible by competent substitutes.  

 

CLAUSE 31 

 

31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until, the work has been delivered to the Engineer-in-Charge and a certificate from 

him to that effect obtained.  In the event of the work or any materials property brought to the 

site for incorporation in the work being damaged or destroyed in consequence of hostilities or 

warlike operations, activities covered by "excepted risk", the contractor shall, when ordered in 

writing by the Engineer-in-Charge, remove any debris from the site, collect and properly stack or 

remove in store all serviceable materials salvaged from the damaged work and shall be paid at 

the contract rates in accordance with the provision of this agreement for the work of clearing 

the site of debris, stacking or removal of serviceable materials and for the reconstruction of all 

works ordered by the Engineer-in-Charge such payments being in addition to compensation 

upto the value of the work, originally executed before being damaged or destroyed and not paid 

for.  In case of works damaged or destroyed but not already measured and paid for the 
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compensation shall be assessed by the Engineer-in-Charge upto Rs.5000/-  and by the 

Superintending Engineer concerned for a higher amount.  The contractor shall be paid for the 

damage/destruction suffered and for restoring the material at the rates based on the analysis of 

rates tendered for in accordance with the provisions of the contract.  The certificate of the 

Engineer-in-Charge regarding the quality and quantity of materials and the purpose of which 

they were collected shall be final and binding on all parties to this contract. 

 

31.2 Provided always that no compensation shall be payable for any loss in activities covered by 

“excepted risk" (a) unless the contractor had taken all such precautions against air raid as are 

deemed necessary by the A.R.P.  Officers or the Engineer-in-Charge, (b) for any materials etc not 

on the site of the work or for any tools and plant, machinery, scaffolding temporary buildings 

and other things not intended for the work. 

 

31.3 In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed 

such extension of time for its completion as is considered reasonable by the Engineer-in-Charge. 

 

 CLAUSE 32 

All electrical works shall be carried out in accordance with the provisions of Indian Electricity 

Act, 1910 and Indian Electricity Rule 1956 amended upto date.  List of Rules of particular 

importance to building installations is given in Appendix B & C of latest CPWD General 

Specifications for Electrical Works (external and internal). 

 

CLAUSE 33 

 

Security Deposit of the work shall not be refunded till the contractor produces a clearance 

certificate from the Labour Officer. As soon as the work is virtually complete, the contractor 

shall apply for the clearance certificate to the Labour Officer under intimation to the Engineer-

in-Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to the 

Labour Officer to intimate if any complaint is pending against the contractor in respect of the 

work. If no complaint is pending, on record till after 3 months after the completion of the work 

and/or no communication is received from the Labour Officer to this effect till six months after 

the date of completion, it will be deemed to have received the clearance certificate and the 

Security Deposit will be released if otherwise due. 

 

CLAUSE 34 

 

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the 

Contract, the contractor shall at his own cost arrange, secure and maintain insurance in the joint 

names of the BSNL and the contractor with any of the subsidiary of the General Insurance 

Corporation of India in such a manner that the BSNL and the contractor are covered for all time 

during the period of contract i.e. the time period allowed for completion of work, extended 

period and the defect liability period.  The insurance shall be effected in accordance with terms 

approved by the BSNL and the contractor shall submit the insurance policies to the Engineer-In-

Charge within one week of signing of the agreement along with the receipt of premium.  The 

contractor shall timely pay and submit the receipts of payment of premiums for extensions of 

policies, if any. The insurance shall cover the following: - 

 

a) Contractor’s All Risks Insurance 

 

The contractor shall insure the work for a sum equivalent to the Contract value or such 

additional sums as specified and the interests of the BSNL against ALL RISKS claims, proceedings, 

loss or damages, costs, charges and expenses from whatsoever cause arising out of or in 

consequence of the execution and maintenance of the work for which the contractor is 

responsible under the contract 

Release of 

Security 

Deposit after 

labour 

clearance 

Insurance 
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b) Workman Compensation & Employers Liability Insurance. 

 

This insurance shall be effected for all the contractor’s employees engaged in the performance 

of the contract.  The BSNL shall not be liable in respect of any damages or compensation payable 

at law in respect of or in consequence of any accident or injury to any workman or any other 

person in the employment of the contractor and the contractor shall indemnify and keep 

indemnified the BSNL against all such damages and compensation and against all claims, 

demands, proceedings, costs, charges and expenses, whatsoever in respect or in relation 

thereof. 

 

c) Third Party Insurance. 

 

The contractor shall be responsible for making good to the satisfaction of the Engineer-in-

Charge any loss or any damage to all structures and properties belonging to the BSNL or being 

executed or procured or being procured by the BSNL or of the other agencies within the 

premises of all work of the BSNL if such loss or damage is due to fault and or the negligence or 

willful acts or omissions of the contractor, his employees, agents, representatives. 

 

The contractor shall take sufficient care in moving his plants, equipments and materials from 

one place to another so that they do not cause any damage to any person or to the property of 

the BSNL or any third party including overhead and underground cables and in the event of any 

damage resulting to the property of the BSNL or to a third party during the movement of the 

aforesaid plant, equipment or materials, the cost of such damages including eventual loss of 

production, operation or services in any plant or establishment as estimated by the BSNL or 

ascertained or demanded by the third party, shall be borne by the contractor. 

 

Before commencing the execution of the work, the contractor, shall insure and indemnify and 

keep the BSNL harmless of all claims, against the contractor’s liability for any materials or 

physical damage, loss or injury which may occur to any property, including that of the BSNL or to 

any person including any employee of BSNL, or arising out of the execution of the work or in the 

carrying out of the contract, otherwise than due to the matters referred to in the provision to 

(a) above.   Such insurance shall be effected for an amount sufficient to cover such risks.  The 

terms shall include a provision whereby, in the event of any claim in respect of which the 

contractor, would be entitled to receive indemnify under the policy being brought or made 

against the BSNL, the insurer willfully indemnify BSNL against such claims and any costs, charges 

and expenses in respect thereof. 

 

d) The contractor shall also at times indemnify the BSNL against all claims, damages or 

compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, 

Employer’s Liability Act, 1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 

1947 and Maternity Benefit Act, 1961, or any modification thereof or any other law relating 

thereof and rules made there under from time to time. 

 

e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) 

which he may be required to take out under any law or regulation from time to time.  He shall 

also carry and maintain any other insurance, which may be required by the Engineer-in-Charge. 
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34.1 The Contractor shall prove to the Engineer-in-Charge from time to time he has taken out all the 

insurance policies referred to above and has paid the necessary premiums for keeping the 

policies alive till expiry of the defects liability period. 

 

34.2  The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-

in-Charge has agreed for cancellation. 

 

34.3 Remedy on the contractor’s failure to insure 

 

If the contractor shall fail to effect and keep in force the insurance referred to above or any 

other insurance which he/they may be required to effect under the terms of the contract then 

and in any such case Engineer-in-Charge may without being bound to, effect and keep in force 

any such insurance and pay such premium or premiums, as may be necessary for that purpose 

and from time to time deduct the amount so paid by the Engineer-in-Charge from any moneys 

due or which may become due to the contractor or recover the same as a debt due from the 

contractor. 

 

BSNL SAFETY CODE 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely from 

ladders. When ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 

the ladder is used for carrying materials as well suitable footholds and handhold shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(1/4 

horizontal and 1 vertical) . 

 

2. Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from 

an overhead support or erected with stationery support shall have a guard  rail properly 

attached or bolted ,braced and otherwise secured at least 90 cm (3 ft.) high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside and 

ends there of with only such opening as may be necessary for the delivery of materials .such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

 

3. Working platforms ,gangways and stairways should be so constructed that they should not sag 

unduly  or unequallly and if the height of the paltform or the gangway or the stairway is more 

than 3.6m (12ft) above ground level or floor level ,they should be closely boarded ,should have 

adequate width  and should be suitably fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platforms shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm. 

 

5. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9m (30ft) in length while 

the width between side rails in rung ladder shall in no case be less than 29 cm (111/2”) for 

ladder upto and including 3m (10 ft) in length. For longer ladders, this width should be increased 

atleast ¼” for each additional 30 cm (1 foot) of length. Uniform step spacing of not more than 30 

cm shall be kept . Adequate precautions shall be taken to prevent danger from electrical 

equipment . No materials or any of the sites or work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. The contractor shall provide all necessary 

fencing and lights to protect the public  from the accident and shall be bound to bear the 
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expenses of defence of every suit ,action or other proceedings at law that may be brought by 

any person for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit, action or proceedings to any such 

person or which may ,with the consent of the contractor, be paid to compensate any claim by 

any such person. 

 

6. Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied 

with at least one ladder for each 30m (100 ft) in length or fraction  thereof. Ladder shall extend 

from bottom of the trench to at least 90 cm (3 ft) above the surface of the ground .The side of 

the trenches which are 1.5 m(5 ft) or more in depth shall be stepped back to give suitable slope 

or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 

materials shall not be placed within 1.5 m (5 ft) of the edges of the trench or half of the depth of 

the trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances undermining or undercutting shall be done. 

 

7. Before any rewiring work is commenced and also during the progress of the work, no electric 

cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the 

operator shall remain electrically charged. 

 

8. Those engaged in welding works shall be provided with welder’s protective eye- shields. 

 

9.   The contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken. 

 

a)  No paint containing lead or lead products shall be used except in the form of paste or ready made 

paint. 

 

b)  Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint is dry rubbed and scraped. 

 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided 

to enable the working painters to wash during and on the cessation of work. 

 

d)  Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 

distributed to working painters. 

 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions :- 

 

i) a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 

            

       b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding winch or give signals to operator. 

 

 

    iii) In case of every hoisting machine and of  every chain ring hook, shackle swivel and pulley block 

used in hoisting or as means of suspension, the safe working load shall be ascertained by adequate 

means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of a hoisting machine having a variable safe working load each safe working load 
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and the condition under which it is applicable shall be clearly indicated. No part of any machine or any 

gear referred to above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 

 

 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-charge. As regards contractor’s machines the contractors shall notify the safe working 

load of the machine to the Engineer-in-Charge whenever he brings any machinery to site of work 

and get if verified by the Electrical Engineer concerned. 

 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended 

load becoming accidentally displaced. When workers are employed on electrical installations 

which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and 

boots as may be necessary should be provided. The worker should not wear any rings, watches 

and carry keys or other materials which are good conductors of electricity. 

 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work. 

 

13. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 

code shall be named therein by the contractor. 

 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 

 

15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 

 

16. At every work place, First Aid Box shall be provided and maintained so as to be easily 

accessible during the working hours. 

 

NOTE: 

 

In case of difference or ambiguity in Hindi and English Version, the English version will prevail 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS EMPLOYED BY 

 BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS 
 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of the Bharat 

Sanchar Nigam Limited in which twenty or more workers are ordinarily 

employed or are proposed to be employed in any day during the period during 

which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work, on any day during the period, during which 

the contract work is in progress. 

 

3. FIRST-AID FACILITIES 

i) At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first aid boxes at the rate of not less than one 

box for 150-contract labour or part thereof ordinarily employed. 

 

ii) The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain the following equipment: - 

a) For work places in which the number of contract labour employed does not 

exceed 50- Each first-aid box shall contain the following equipment: - 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

6. 1 (30ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution 
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b) For workplaces in which the number of contract labour exceeds 50- 

Each first–aid- box shall contain the following equipment. 

 

1. 12 small sterilised dressing. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15-gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing two percent alcoholic solution 

iodine. 

7. 1 (60-ml.) bottle containing salvolite latile having the dose and 

mode of administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institute/ Government of 

India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 

 

iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

 

v) The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours at the work place. 

 

vi) A person in charge of the first-aid box shall be a person trained in First-Aid 

treatment, at the work places where the number of contract labour employed is 

150 or more. 

 

vii) In work places where the number of contract labour employed is 500 or more 

and hospital facilities are not available within easy distance from the works, 

First-aid posts shall be established and run by a trained compounder. The 

compounder shall be on duty and shall be available at all hours when the 

workers are at work. 
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 viii)        Where work places are situated in places, which are not towns or cities, a 

suitable motor transport shall be kept readily available to carry injured person 

or person suddenly taken ill to the nearest hospital. 

 

4. DRINKING WATER 

i) In every work place, there shall be provided and maintained, at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

 

ii) Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water shall 

be stored. 

 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from 

any latrine drain or other source of pollution. Where water has to be drawn 

from an existing well, which is within such proximity of latrine, drain or any 

other source of pollution, the well shall be properly chlorinated before water is 

drawn from it or for drinking. All such wells shall be entirely closed in and be 

provided with a trap door, which shall be dust and waterproof. 

 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least 

once a month. 

 

5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein. 

 

ii) Separate and adequate cleaning facilities shall be provided for the use of male 

and female workers. 

 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 

 

6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale namely:- 

 

a) Where female are employed there shall be at least one latrine for every 

25 females. 

b) Where males are employed, there shall be at least one latrine for every 

25 males. 

 

Provided that where the number of males or females exceeds 100, it shall be sufficient 

if there is one latrine for 25 males or females as the case may be upto the first 

100, and one for every 50 thereafter. 

 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 

and shall have a proper door and fastenings. 

 

iii) Construction of latrines: The inside walls shall be constructed of masonry or 

some suitable heat-resisting nonabsorbent materials and shall be cement 

washed inside and outside at least once a year.  Latrines shall not be of a 

standard lower than bore-hole system. 

 

iv) a) Where workers of both sexes are employed, there shall be displayed outside 

each block of latrine and urinal, a notice in the language understood by the 
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majority of the workers “For Men only” or “For Women only” as the case 

may be. 

 

 b) The notice shall also bear the figure of a man or a woman, as the case may 

be. 

 

v) There shall be at least one urinal for upto 50 number of male workers and one 

for upto 50 number of female workers employed at a time, provided that where 

the number of male or female workers, as the case may be, exceeds 500, it shall 

be sufficient if there is one urinal for every 50 males or females, upto the first 

500 and one for every 100 or part thereafter. 

 

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in 

a clean and sanitary condition at all times. 

 b) Latrines and urinals other than those connected with a flush sewage system 

shall comply with the requirements of the Public Health Authorities. 

 

 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

 

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary 

authority, arrangements for proper disposal of excreta by incineration at the 

work place shall be made by means of a suitable incinerator. Alternately excreta 

may be disposed off by putting a layer of night soil at the bottom of a pucca 

tank prepared for the purpose and covering it with a 15 cm. layer of waste or 

refuse and then covering it with a layer of earth for a fortnight (When it will turn 

to manure). 

 

ix) The contractor shall at his own expense, carry out all instructions issued to him 

by the Engineer-in-Charge to effect proper disposal of night soil and other 

conservancy work in respect of the contractor’s workmen or employees on the 

site. The contractor shall be responsible for payment of any charges, which may 

be levied by Municipal or Cantonment Authority for execution of such on his 

behalf. 

 

 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for 

meals and the other two for rest separately for the use of men and women 

labour. The height of each shelter shall not be less than 3 metres (10 ft.) from 

the floor level to the lowest part of the roof. These shall be kept clean and the 

space provided shall be on the basis of 0.6 sq. m. (6 sft.) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a 

portion of the building under construction or other alternative accommodation 

to be used for the purpose. 

 

 

8. CRECHES 

i) At every work place, at which 20 or more women worker are ordinarily employed, 

there shall be provided two rooms of reasonable dimensions for the use of their 

children under the age of six years. One room shall be used as a playroom for the 

children and the other as their bedroom. The rooms shall be constructed with 

specifications as per clause 19 H (ii) a, b & c. 
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ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 

 

iii) The contractor shall supply adequate number of toys and games in the playroom 

and sufficient number of cots and beddings in the bedroom. 

 

iv) The contractor shall provide one ayah to look after the children in the crèche when 

the number of women workers does not exceed 50 and two when the number of 

women workers exceeds 50. 

 

v) The use of the rooms earmarked as crèches shall be restricted to children, their 

attendants and mothers of the children. 

 

 

 

 

 

 

 

 

 

9. CANTEENS 

i) In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and where in contract labour numbering one 

hundred or more are ordinarily employed, an adequate canteen shall be provided 

by the contractor for the use of such contract labour. 

 

ii) The contractor shall maintain the canteen in an efficient manner. 

 

iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and 

washing places, separately for workers and utensils.   

 

iv) The canteen shall be sufficiently lighted at all times when any person has access to 

it. 

 

v) The floor shall be made of smooth and impervious materials and inside walls shall 

be lime-washed or colour washed atleast once in each year. Provided that the inside 

walls of the kitchen shall be lime-washed every 4 months. 

 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

 

vii) Wastewater shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 

 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

 

ix) The dining hall shall accommodate at a time 30 percent of the contract labour 

working at a time. 

 

x) The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture, except tables and chairs, shall not be less than one square metre 

(10 sft.) per diner to be accommodated as prescribed in sub-Rule 9. 

xi)  

a)  A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. 
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b) Washing places for women shall be separate and screened to secure privacy. 

 

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners 

to be accommodated as prescribed in sub-Rule 9. 

 

xiii) a)  

1. There shall be provided and maintained, sufficient utensils, crockery, furniture 

and any other equipment’s, necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

b)  

1. Suitable clean cloths for the employees serving in the canteen shall be 

provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 

material.  

3. Suitable facilities including an adequate supply of hot water shall be provided 

for the cleaning of utensils and equipment’s. 

 

 

 

 

 

 

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity 

with the normal habits of the contract labour. 

 

xv) The charges for foodstuffs, beverages and any other items served in the canteen 

shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 

canteen. 

 

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the 

following items shall not be taken into consideration as expenditure namely: - 

a) The rent of land and building. 

b) The depreciation and maintenance charge for the building and equipment’s 

provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipment’s including 

furniture, crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of 

equipment’s provided for the canteen. 

 

xvii) Registered accountants and auditors shall audit the accounts pertaining to the 

canteen once every 12 months. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling-up of any borrow pits which may have 

been dug by him. 

 

11. The contractor shall ensure that at the construction site of The Building or other 

construction work, adequate safety measures are taken to protect The Building workers 

against any accident etc.  The adequate safety measures in conformity with the 

provisions of Part III of The Building and Other Construction Workers (Regulation of 

Employment and condition of service) Central Rules 1998 should be provided in addition 
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to the safety measures laid down hereunder:  In case of any discrepancy, the safety 

measures as per Part III of The Building and Other Construction Workers (Regulation of 

Employment and condition of service) Central Rules 1998 shall supercede.  

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of 

any penalty in case he fails to meet the requirements of The Building and Other 

Construction Workers (Regulation of Employment and condition of service) Act, 1996 

and The Building and Other Construction Workers (Regulation of Employment and 

condition of service) Central Rules 1998. 

 

13. The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall form an integral part of the contracts. 

 

14. AMENDMENTS 

Government/ BSNL may, from time to time, add to or amend these rules and issue 

directions it may consider necessary for the purpose of removing any difficulty, which 

may arise in the administration thereof. 

 

 

 

 

 

 

 

 

 

 

 

CONTRACTOR’S LABOUR REGULATIONS 
 

1. SHORT TITLE 

 

These regulations may be called the Contractors Labour Regulations. 

 

2. DEFINITIONS 

 

i) Workman means, any person employed by BSNL or its contractor directly or 

indirectly, through a subcontractor, with or without the knowledge of the BSNL, to 

do any skilled, semiskilled or unskilled, manual, supervisory, technical or clerical 

work, for hire or reward, whether the terms of employment are expressed or 

implied, but does not include any person: - 

 

a) Who is employed mainly in a managerial or administrative capacity; or, 

 

b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 

attached to the office or by reason of powers vested in him, functions mainly 

of managerial nature; or, 

 

c) Who is an out worker, that is to say, person to whom any article or materials 

are given out by or on behalf of the principal employers to be made up 

cleaned, washed, altered, ornamental finished, repaired adopted or otherwise 

processed for sale for the purpose of the trade or business of the principal 

employers and the process is to be carried out either in the home of the out 

worker or in same other premises, not being premises under the control and 

management of the principal employer. 
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ii) Fair Wages means wages whether for time or piecework fixed and notified under 

the provision of the Minimum Wages Act from time to time. 

 

iii) Contractors shall include every person who undertakes to produce a given result 

other than a mere supply of goods or articles of manufacture through contract 

labour or who supplies contract labour for any work and includes a subcontractor. 

 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3.   

i) Normally working hours of an adult employee should not exceed 9 hours a  day  and 

in case of child 4 ½ hours a day. The working day shall be so arranged that inclusive 

of interval for rest, if any, it shall not spread over more than 12 hours on any day. 

 

ii) When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week he shall be paid over time for the extra hours put in 

by him at double the ordinary rate of wages. Children shall not be made to work 

extra hours. 

 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 

accordance with the provisions of Minimum Wages  (Central) Rules 1960, as 

amended  from time to time, irrespective of whether such worker is governed by 

the Minimum Wages Act or not. 

 

b) Where the minimum wages prescribed by the Government, under the Minimum 

Wages Act, are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages, at the rate applicable to the next preceding day, 

provided he has worked under the same contractor for a continuous period of not 

less than 6 days. 

 

 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for the 

whole day, on one of the five days, immediately before or after the normal weekly 

holiday, and pay wages to such worker for the work performed on the normal 

weekly holiday at the overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

 The contractor shall, before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain, in a clear and legible condition 

in conspicuous places on the work, notices in English and in local Indian languages 

spoken by the majority of the workers, giving the minimum rates of the wages fixed 

under Minimum Wages Act, the actual wages being paid, the hours of work for which 

such wage are earned, wages periods, dates of payments of wages and other relevant 

information as per Appendix ‘III’. 

 

5. PAYMENT OF WAGES. 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 

 

ii) No wage period shall exceed one month. 

 

iii) The wages of every person employed as contract labour in an establishment or by a 

contractor, where less than one thousand such persons are employed, shall be paid 

before the expiry of seventh day and in other cases before the expiry of tenth day 

after the last day of the wage period in respect of which the wages are payable. 
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iv) Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the second 

working day from the date on which his employment is terminated. 

 

v) All payment of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work is 

completed before the expiry of the wage period, final payment shall be made within 

48 hours of the last working day. 

 

vi) Wages due to every worker shall be paid to him direct or to other person authorised 

by him in this behalf. 

 

vii) All wages shall be paid in current coin or currency or in both. 

 

viii) Wages shall be paid without any deductions of any kind except those specified by 

the Central Government by general or special order in this behalf or permissible 

under the Payment of Wages Act 1956. 

 

ix) A notice showing the wages period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the contractor to 

the Engineer-in-Charge under acknowledgement. 

 

x) It shall be the duty of the contractor to ensure the disbursement of wages in 

presence of the Junior Engineer or any other authorised representative of the 

Engineer-in-Charge who will be required to be present at the place and time of the 

disbursement of wages by the contractor to workmen. 

 

xi) The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge, as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage-cum-

Muster Roll”, as the case may be, in the following form: - 

 “Certified that the amount shown in the column No…………has been paid to the 

workman concerned in my presence on……….…..at…………” 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i) The wages of a worker shall be paid to him without any deduction of any kind 

except the following: - 

 

(a) Fines 

 

(b) Deductions for absence from duty i.e. from the place or the places where by the 

terms of his employment he is required to work. The amount of deduction shall 

be in proportion to the period for which he was absent. 

 

(c) Deductions for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deductions which he is 

required to account, where such damage or loss is directly attributable to his 

neglect or default. 

 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 
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(e) Any other deduction, which the Central Government may from time to time, 

allows. 

 

(ii) No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Chief Labour Commissioner. 

 

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at 

Appendix-X. 

 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing 

cause against such fines or deductions. 

 

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a 

worker, shall not exceed an amount equal to three paise in a rupee of the total 

wages, payable to him in respect of that wage period. 

 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after 

the expiry of sixty days from the date on which it was imposed. 

 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission 

in respect of which it was imposed. 

7. LABOUR RECORDS 

 

(i) The contractor shall maintain a Register of Persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 

1971 (Appendix V) 

 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed 

by him on the work under contract in Form XVII of the CL (R&A) Rules 1971 

(Appendix VI) 

 

(iv) Register of accident – The contractor shall maintain a register of accidents in such 

form as may be convenient at the work place but the same shall include the 

following particulars: 

 

 

 

a) Full Particulars of the labourers who met with accident. 

b) Rate of wages. 

c) sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 
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j)  Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed  

o) Remarks. 

 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 (Appendix XI) The contractor shall display in a good condition and in a 

conspicuous place of work the approved list of acts and omission for which fines can 

be imposed (Appendix X) 

 

v) The contractor shall maintain a Register of deductions for damage or loss in Form XX 

of the CL (R&A) Rules 1971 (Appendix XII). 

 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIII). 

 

ix) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIV). 

 

8. ATTENDANCE CARD-CUM WAGE SLIP 

i) The contractor shall issue an Attendance card cum wage slip to each workman 

employed by him in the specimen form at (Appendix-VII). 

 

ii) The card shall be valid for each wage period. 

 

iii) The contractor shall mark the attendance of each workman on the card twice each 

day, once at the commencement of the day and again after the rest interval, before 

he actually starts work. 

 

iv) The card shall remain in possession of the worker during the wage period under 

reference. 

 

v) The contractor shall complete the wage slip portion on the reverse of the card at 

least a day prior to the disbursement of wages in respect of the wage period under 

reference. 

 

vi) The contractor shall obtain the signature or thumb impression of the worker on 

the wage slip at the time of disbursement of wages and retain the card with 

him. 

 

 

 

 

9. EMPLOYMENT CARD 

  The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker 

(Appendix-VIII). 

 



90 

 

SDE(E-A)                                                                                            
 

10. SERVICE CERTIFICATE 

 On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service Certificate in the Form XV 

of the CL (R&A) Central Rules 1971 (Appendix-IX). 

 

11. PRESERVATION OF LABOUR RECORDS 

 All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall 

be made available for inspection by the Engineer-in-Charge or Labour Officer or any 

other officers authorised by the Ministry of Communication in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 The labour officer or any person authorised by the Central Government on their behalf 

shall have power to make enquiries with a view to ascertaining and enforcing due and 

proper observance of Fair Wage Clauses and provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

 The Labour Officer or other persons authorised as aforesaid shall submit a report of 

result of his investigation or enquiry to the Executive Engineer concerned indicating the 

extent, if any, to which the default has been committed with a note that necessary 

deductions from the contractor’s bill be made and the wages and other dues be paid to 

the labourers concerned.  In case an appeal is made by the contractor under Clause 13 

of these regulations, actual payment to labourers will be made by the Executive 

Engineer after the Superintending Engineer has given his decision on such appeal. 

 

i) The Executive Engineer shall arrange payments to the labour concerned within 45 

days from the receipt of the report from the Labour Officer or the Superintending 

Engineer as the case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorised may appeal against such decision to the Superintending 

Engineer concerned within 30 days from the date of decision, forwarding 

simultaneously a copy of his appeal to the Executive Engineer concerned but subject to 

such appeal, the decision of the officer shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or inquiry under 

these regulations by: - 

 

a) An officer of a registered trade union of which he is a member. 

 

b) An officer of a federation of trade unions to which the trade union referred to in 

Clause (a) is affiliated. 

 

c) Where the employer is not a member of any registered trade union, by an 

officer of a registered trade union, connected with the industry in which the 

worker is employed or by any other workman employed in the industry in which 

the worker is employed. 

 

ii) An employer shall be entitled to be represented in any investigation or inquiry 

under these regulations by:- 
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a) An officer of an association of employers of which he is a member. 

 

b) An officer of a federation of associations of employers to which association 

referred to in Clause (a) is affiliated. 

 

c) Where the employer is not a member of any association of employers, by an 

officer of association of employer connected with the industry, in which the 

employer is engaged or by any other employer, engaged in the industry in 

which the employer is engaged. 

 

iii) No party shall be entitled to be represented by a legal practitioner in any 

investigation inquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the 

Labour Officer or any other person, authorised by the Central Government on his behalf. 

 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government/ BSNL may from time to time add to or amend the regulations and on 

any question as to the application/interpretation or effect of those regulations the decision of 

the Superintending Engineer concerned shall be final. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Appendix’I’ 
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REGISTER OF MATERNITY BENEFITS (Clause 19F) 

 

Name and address of the contractor____________________________________ 

 

Name and Location of the work________________________________________ 

 

 

 

Name of the 

Employee 

Father’s/     

husband’s    

name 

Nature of    

Employment 

Period of          

actual 

confinement 

Date on which 

notice of given 

1 2 3 4 5 

 

 

 

 

 

    

                                      

   

Date on which maternity leave commenced and ended 

Date of Delivery/ 

Miscarriage 

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 

 

 

 

 

 

    

 

  

  

Leave pay paid to the employee Remarks 

In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix’II’ 

SPECIMEN FORM OF THE REGISTER,REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN DEPARTMENT OF TELECOM/ BSNL. 

  

Name and address of the contractor_______________________________ 

 

Name and location of the work___________________________________ 

 

1. Name of the woman and her husband’s name. 

2. Designation 

3. Date of appointment. 

4. Date with months and years in which she is employed. 

5. Date of discharge / dismissal, if any. 

6. Date of production of certificates in respect of pregnancy. 

7. Date on which the woman informs about the expected delivery. 

8. Date of delivery / miscarriage / death. 

9. Date of production of certificates in respect of delivery / miscarriage. 

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 

13. If the woman dies, the date of death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 

14. Signature of the contractor for authenticating entries in the register. 

15. Remarks column for the use of inspecting officer. 
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Appendix’III’ 

 

LABOUR BOARD 

 

Name of work:______________________________________________ 

 

Name of Contractor:__________________________________________ 

 

Address of Contractor:_________________________________________ 

 

Name and address of BSNL Division:_______________________________ 

 

Name of BSNL Labour Officer :____________________________________ 

 

Address of BSNL Labour Officer:___________________________________ 

 

Name of Labour Enforcement Officer:________________________________ 

 

Address of Labour Enforcement Officer:_______________________________ 

 

 

Sl.No Category Minimum 

wage Fixed

  

Actual wage  

paid 

Number 

Present  

Remarks 

 

 

 

 

     

 

Weekly holiday_____________________________________________________ 

 

Wage period ______________________________________________________ 

 

Date of payment of Wages__________________________________________ 

 

Working hours____________________________________________________ 

 

Rest interval______________________________________________________ 
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Appendix’IV’ 

 

Form-XIII (See Rule 75) 

Register of Workmen Employed by contractor 

 

Name and address of contractor_______________________________________ 

 

Name and address of establishment under which contract is carried 

on_______________________________________________________________ 

 

Nature and location of Work___________________________________________ 

 

Name and address of Principal Employer_______________________________ 
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Appendix’V’ 

 

Form-XVI (See Rule 78(2)(a) 

Muster Roll 

Name and address of the contractor__________________________________ 

 

Name and address of establishment under which contract is carried 

on_____________________________________________________________ 

 

Nature and location of work_________________________________________ 

 

Name and address of Principal Employer______________________________ 

 

For the month of fortnight__________________________________________ 

 

 

Sl. No. Name of 

workman 

Sex Father’s/ 

Husband’s 

name 

Dates Remarks 

1 2 3 4 5 6 

    1                           2   3 4    5  
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Appendix’VI’ 

 

Form –XVII (See Rule 78(2)(a)) 

Register of Wages 

 

Name and address of the contractor______________________________ 

 

Name and address of establishment under which  

contract is carried on__________________________________________ 

 

Nature and location of work____________________________________ 

 

Name and address of Principal Employer_________________________ 

 

Wages period_______ Monthly/fortnightly 
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Appendix’VII’ 

(Observe) 

Wage Card No.___________ 

 

Wage Card 

 

        Name and address of the contractor____________________ Date of issue_______ 

 

Name and location of work___________________________  Designation_______ 

 

Name of Workman__________________________________         Month/fortnight 

 

         Rate of Wages_______________________________________________ 

 

 DATE 

 1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31.

M
o

rn
in

g
 

                               

E
v

e
n

in
g

 

                               

In
it

ia
l 

                               

 

 

         Rate_______________                                  Amount________________________________ 

 

 

Received from_____________________ the sum of Rs. _____________on account of my wages. 

 

 

 

 

Signature
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Appendix’VII’ 

(Reverse) 

 

Form-XIX 

(See rule 78(2)(b)) 

 

Wages Slip 

 

 Name  and address of the contractor______________________________ 

 

 Name and Father’s/Husband’s name of workman_____________________ 

 

 Nature and location of work______________________________________ 

 

 For the Week/Fortnight/Month ending______________________________ 

 

1. No. of days worked  _____________________________________ 

 

2. No. of units worked in case of piece rate workers______________ 

 

3. Rate of daily wages/piece rate______________________________ 

 

4. Amount of overtime wages_________________________________ 

 

5. Gross wages payable_____________________________________ 

 

6. Deduction, if any_________________________________________ 

 

7. Net amount of wages paid________________________________ 

 

 

 

 

 

Initials of the Contractors or his representative 
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Appendix’VIII’ 

 

 

Form-XIV 

(See rule 76) 

 

Employment Card 

 

Name and address of the contractor__________________________________ 

 

Name and address of establishment under which contract is carried 

on_______________________________________________________________ 

 

Nature of work and location of work_____________________________________ 

 

Name and address of Principal Employer________________________________ 

 

1. Name of Workman__________________________________________ 

 

2. Sl No. in the register of workman employed_______________________ 

 

3. Nature of employment/designation_______________________________ 

 

4. Wage rate (with particulars of unit in case of piece work)_____________ 

 

5. Wages period_______________________________________________ 

 

6. Tenure of employment________________________________________ 

 

7. Remarks___________________________________________________ 

 

                                                                              

 

                                                                                      

 

Signature of contractor 



101 

 

SDE(E-A)                                                                                            
 

Appendix’IX’ 

 

 

Form-XV (See Rule 77) 

Service Certificate 

 

Name and address of the contractor____________________________________ 

 

Nature and location of work___________________________________________ 

 

Name and Address of workman________________________________________ 

 

Age or date of birth__________________________________________________ 

 

Identification marks_________________________________________________ 

 

Father’s/Husband’s name____________________________________________ 

 

Name and address of establishment in/under which contract is carried 

on_______________________________________________________________ 

 

Name and address of Principal Employer________________________________ 

 

 

Sl.No. Total period for which 

employed 

Nature of 

work done 

Rate of Wages (with 

particulars of unit in case 

of piece work) 

Remarks 

From                      To 

1 2               3 4 5 6 

 

 

 

     

 

 

 

 

Signature 
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Appendix’X’ 

 

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 

 

1. Wilful insubordination or disobedience, whether along or in combination with other. 

2. Theft fraud or dishonestly in connection with the contractors beside a business or 

property of DOT. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness fighting, riotous or disorderly or indifferent behavior. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the DOT or of the contractor. 

10. Sleeping on duty. 

11. Malingering or showing down work. 

12. Giving of false information regarding name and father’s name etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized 

articles at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 

rectification. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishment. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within 

the premises. 
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Appendix’XI’ 

 

Form-XII (See Rule 78(2)(d)) 

Register of Fines 

 

Name and address of the contractors________________________________ 

 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 

 

Nature and location of work_______________________________________ 

 

Name and address of Principal Employer_____________________________ 

 

Sl.No. Name of 

workman 

Father’s/Husband’s 

name 

Designation/natur

e of employment 

Act/Omission 

For which fine 

imposed 

Date of 

Offence 

1 2 3 4 5 6 

      

 

 

 

 

  

 

Whether 

workman 

Showed cause 

against fine 

Name of 

person in 

whose 

presence 

employees 

explanation 

was heard 

Wage period 

and wages 

payable 

Amount of 

fine imposed 

Date on 

which fine 

realized 

Remarks. 

7 8 9 10 11 12 
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Appendix’XII’ 

 

Form-XX(See Rule 78(2)(d)) 

Register of Deduction for Damage or Loss 

 

Name and address of the contractors______________________________ 

 

Name and address of establishment under which contract is carried 

on__________________________________________________________ 

 

Nature and location of work______________________________________ 

 

Name and address of Principal Employer___________________________ 

 

 

Sl.No. Name of 

workman 

Father’s/Husband’s 

name 

Designation/natur

e of employment 

Particulars of 

damage or 

loss 

Date of 

damage or 

loss 

1 2 3 4 5 6 

      

 

 

 

 

 

Whether 

workman 

showed 

cause 

against 

fine 

Name of 

person in 

whose 

presence 

employees 

explanation 

was heard 

Amount of 

deduction 

imposed 

No. of 

installments 

Date of recovery Remarks 

First 

installment 

Last 

installment 

7 8 9 10 11 12 13 
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Appendix’XIII’ 

 

 

Form-XXII (See Rule 78(2)(d) 

Register of Advances 

 

Name and address of the contractors_______________________________ 

 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 

  

Nature and location of work_______________________________________ 

 

Name and address of Principal Employer____________________________ 

 

S
l.

 N
o

. 

N
a

m
e

 o
f 

w
o

rk
m

a
n

 

F
a

th
e

r’
s/

H
u

sb
a

n
d

’s
 

n
a

m
e

 

D
e

si
g

n
a

ti
o

n
 n

a
tu

re
 

o
f 

e
m

p
lo

ym
e

n
t 

W
a

g
e

 p
e

ri
o

d
 a

n
d

 

w
a

g
e

s 
p

a
y

a
b

le
 

D
a

te
 a

n
d

 A
m

o
u

n
t 

o
f 

A
d

v
a

n
ce

 g
iv

e
n

 

P
u

rp
o

se
(s

) 
fo

r 

w
h

ic
h

 A
d

v
a

n
ce

 

m
a

d
e

 

N
u

m
b

e
r 

o
f 

In
st

a
ll

m
e

n
ts

 b
y 

w
h

ic
h

 a
d

v
a

n
ce

 t
o

 

b
e

 r
e

p
a

id
 

D
a

te
 a

n
d

 a
m

o
u

n
t 

o
f 

e
a

ch
 

in
st

a
ll

m
e

n
ts

 r
e

p
a

id
 

D
a

te
 o

n
 w

h
ic

h
 l

a
st

 

In
st

a
ll

m
e

n
ts

 w
a

s 

re
p

a
id

 

R
e

m
a

rk
s 

1 2 3 4 5 6 7 8 9 10 11 
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Appendix’XIV’ 

Form-XXIII (See Rule 78(2)(e)) 

Register of Overtime 

 

Name and address of the contractors________________________________ 

 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 

  

Nature and location of work_______________________________________ 

 

Name and address of Principal Employer _____________________________ 

 

S
l.

N
o

. 

N
a

m
e

 o
f 

w
o

rk
m

a
n

 

F
a

th
e

r’
s/

h
u

sb
a

n

d
’s

 n
a

m
e

 

S
e

x 

D
e

si
g

n
a

ti
o

n
 

/n
a

tu
re

 o
f 

e
m

p
lo

ym
e

n
t 

D
a

te
 o

n
 w

h
ic

h
 

O
v

e
rt

im
e

 

w
o

rk
e

d
 

T
o

ta
l o

v
e

rt
im

e
 

w
o

rk
e

d
 o

r 

p
ro

d
u

ct
io

n
 

N
o

rm
a

l r
a

te
 o

f 

w
a

g
e

s 

O
v

e
rt

im
e

 r
a

te
 o

f 

w
a

g
e

s 

O
v

e
rt

im
e

 

e
a

rn
in

g
s 

R
a

te
 o

n
 w

h
ic

h
 

o
ve

rt
im

e
 w

a
g

e
s 

p
a

id
 

R
e

m
a

rk
s 

1 2 3 4 5 6 7 8 9 10 11 12 

            

 

 

 

 

 

 

 

--- END OF TENDER DOCUMENT ---- 

 

 

 
CONTRACTOR                                                                          EXECUTIVE ENGINEER (E ) 

 

 
 

 
 
 
 
 
 
 
 
 


