BID DOCUMENT

Tender For Maintenance of L&W and O/H Cables Work in Hamirpur SSA

NIT NO. ……………………………

                     

Job No………………………………
O/o General Manager Telecom District
Hamirpur (HP)
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BHARAT SANCHAR NIGAM LIMITED
(A Govt. of India Enterprises)

Connecting India
Office of the General Manager Telecom District  Hamirpur (HP) (HP)
Notice Inviting Tender

TENDER FOR L&W and O/H Cables Work in  Hamirpur (HP) SSA

NIT No. ​​​​​​​​​​​​​​CS-384/Tender Mtc./L&W-O/H Cable/2014-15/07
                          Dated: - 25.07.2014
Properly sealed tenders (Packing PVC tape/Sealing Wax) are invited for and on behalf of BSNL by the GMTD  Hamirpur (HP) from the eligible contractors for the following works:

        L&W and O/H Cables Work in  Hamirpur (HP) SSA .

        Cost of bid documents/tender form is Rs.569/- (Five hundred sixty nine only)

        Area of contract & eligible  contractors.

	                 SSA 
	Estimated Cost   Rs.
	EMD in Rs.
	Last Date & Time

	
	
	
	For issue of tender form
	For submission of bid
	For Tender /bid opening

	Hamirpur (HP)  Comparising of Hamirpur ,Bilaspur and Una revenue Distt.
	20,00000/-
	50,000/-
	19.08.2014
1600 Hrs
	20.08.2014
1300 Hrs
	20.08.2014
1500 Hrs


 

Tender document containing detailed description of works along with terms and condition can be collected from SDE (NWP), O/o GMTD  Hamirpur (HP) or It can be downloaded from our web site “ www.hp.bsnl.co.in “ and cost of tender form & EMD may be submitted in the form of demand draft drawn in favour of the Accounts Officer (Cash), BSNL, O/o GMTD  Hamirpur (HP), payable at  Hamirpur (HP) & the same should be submitted in the pre qualification bid envelop, failing which the bid of the firm/individual will not be considered.

 Eligibility Conditions: Tenderer must submit photocopies of the following documents duly attested by a gazetted officer, with the tender form:- 

1. The experience certificate of similar type of work for at least Rs. 4 Lacs (Four) during last 05 (Five) financial years ending on 31/03/2014 in any unit of State Govt./Central Govt./PSU /BSNL/ MTNL/ DOT. The Experience certificate must be issued not below the rank of DE or any equivalent rank of any other organization
2. EMD in the form of Demand Draft.
3.  The registration of the firm as per applicable laws (the affidavit on stamp paper regarding proprietorship of the firm in original in case of proprietorship), authenticated copy (duly registered) of partnership deed in cases of partnership firm, (Article of Association /Memorandum of Understanding) in case of Companies). Certificate in case of Limited company by all the Directors of the company excluding Govt. of India / Financial institution nominees & independent non-official part-time Directors appointed by Government of India or the Governor of the state. 

4.  Valid service tax Registration. 

5.  Valid EPF registration. 

6. ESI registration.

7.  Valid PAN copy with latest Income Tax return.  

  8.     Copy of registration of with labour enforcement Department.
       9.     Original copy of “Power of Attorney” not older than the issue of this NIT in case person other than the tenderer signs the tender document.
 10.  Declaration on Non judicial stamp paper regarding no relationship of the bidder with any working BSNL employee as per applicable laws and the bidder/firm not debarred from participating in tender in BSNL / anywhere. (This shall not be older than the date of issue of NIT).
11.    Declaration/undertaking stating that_ _ _ _ _ _ _(bidder) has not been declared as insolvent by any court.  

 EMD: - The Earnest Money (Bid Security) is to be deposited in form of  Demand Draft drawn on any scheduled bank in favour of AO (Cash) O/o GMTD  HAMIRPUR (HP) payable at   HAMIRPUR (HP) Earnest money in form of cheque will not be entertained. The Demand Draft/Bankers cheque in original should be submitted else ineligibility. Tender will not be accepted/received after expiry of date and time. 

Security deposit:-The security deposit / Performance bank guarantee will be 10% of estimated cost to be deposited in the form of cash / DD / bank guarantee by successful bidder which will be valid for 18 months from the date of agreement made. In case the quoted rates are abnormally low (25% below the estimated of tender cost ), additional performance security deposit to the tune of 10% estimated cost of work put to tender shall be deposited by the bidder/Contractor before signing of agreement.


During the entire evaluation process, if it is observed that the downloaded/issued document is exactly not as per the original tender document and/or it is tampered/ changed/ altered/ modified in anyway, the bid will be rejected. 


GMTD  Hamirpur (HP) reserves right to accept any tender or to reject any or all tenders without assigning any reason what so ever.











AGM (NWP)











O/o GMTD  Hamirpur (HP)











01972-224422
OFFICE OF GENERAL MANAGER TELECOM.DISTT.

HAMIRPUR-177001 (H.P.)

TENDER   DOCUMENT

N.I.T. No. ​​​​​​​​​​​​​​CS-384/tender mtce/L&W-O/H Cable/2014-15/07



 Dated 25.07.2014
Jurisdiction of area of work:  - HAMIRPUR SSA.

Acceptable:


Upto 1300 hours on    20.08.2014
Opening:


At   1500 hours on       20.08.2014
Cost of tender form:
Rs.569/-.

                                                                     DIVISIONAL ENGINEER (Plg)

            % GMTD HAMIRPUR-177001 (H.P.)
Name of the tenderer:__________________________________

Signature:___________________________________________

Address:____________________________________________

____________________________________________________

____________________________________________________

Permanent address:___________________________________

____________________________________________________

____________________________________________________.

INSTRUCTIONS  FOR THE TENDERERS    

DEFINITIONS


The contract means the documents forming the tender and the acceptance thereof and the former agreement executed between the President of India herein after referred as BHARAT SANCHAR NIGAM LIMITED and contractor together with the document referred to therein including the conditions of contract.  The specifications and instructions issued from time to time by the General Manager Telecom. Distt., Hamirpur and all these documents taken together shall be deemed to form the contract and shall complimentary to one another.

In the contract, the following expressions shall unless where the context otherwise required have the meaning hereby respectively assigned to them.

 1   a)
The “ CONTRACTOR” shall mean the experienced contractor, who have executed the similar type of work individual or firm or company whether incorporated or not undertaking the work of erection of L&W, overhead cable   work jointing works of overhead cable and shall include the legal personal representative or such individual or the persons composing such -firm or company or the successor of such firm or company and the permitted assignees or such individual of firm or company.

b) The  “BSNL” means BHARAT SANCHAR NIGAM LIMITED and his successors.

c) President of India: The President of India means the President of India and his successors.

d) Government of India: The Government or Government of India shall mean the President of India.

e) Department: The Department means BSNL/Department of Telecommunications/ Department of Telecom Services under the Ministry of Communication, which invites the tenders on behalf of the President of India. All reference of:


Department


Chief General Manager


Principal General Manager, General Manager


Deputy General Manager/ Area Manager/ Director/ Telecom Distt. Manager


Divisional Engineer


Sub Divisional Engineer


Junior Telecom Officer


Chief Accounts Officer

             Accounts Officer

             Assistant Accounts Officer


Junior Accounts Officer


Including other officers in the Department, whatever designations assigned to them from time to time, who may be the in-charge of direction, supervision, testing, acceptance and maintenance including their successor(s) in the office appearing in various clauses shall be taken to mean the Department of Telecommunications under the Ministry of Communications, Government of India.

f) (The SSA Head) means the Head of SSA i.e. GMTD Hamirpur and his successors.

g) The jurisdiction of the SSA Head: The jurisdiction of Hamirpur SSA, which coincides geographically with Hamirpur, Bilaspur and Una, Revenue Districts.

h) Representative of the SSA Head:  Representative of the SSA Head means Officer and staff for the time being in the SSA deputed by the SSA Head for inspecting or supervising the work or testing etc.
2. Submission of Bids

a) Tender should be submitted in (Properly sealed with Packing PVC tape/Sealing Wax) sealed envelop 
                     super scribed with  “L&W and O/H Cables Work in  Hamirpur (HP) SSA” addressed to the AGM (NWP) O/o the GMTD  Hamirpur (HP) and should reach this office latest as notified in NIT.

               b) Tender should be submitted in wax sealed/PVC Tape cover as in 2(a) above containing two separate wax sealed/PVC Tape envelopes, one superscribed as “pre qualification bid” and the 2nd super scribed as “financial bid”. 

           c)
Pre qualification bid envelope should contain: -
i) Documentary proof of Sole Proprietor/Partner/Power of Attorney/Director/Manager or Secretary as the case may be, copies of such documents of the current year authorizing the tenderer signing the tender on behalf of such company, firms and persons should be attached with tender, in the absence of which tender is liable for non consideration. 

ii) 
Experience Certificate issued by an officer not below the rank of DE of BSNL/MTNL or equivalent rank of any other organization.(As per NIT)
iii)
EMD and cost of Tender documents deposit in Demand Draft issued by a Scheduled bank, drawn in favour of AO (Cash). % GMTD Hamirpur (HP), payable at Hamirpur (HP).

iv) EPF registration proof in original or in photocopy duly attested by the Gazetted Officer.

v) Pre qualification bid document duly signed on each page with seal of the bidder on all pages of Tender document.

vi)  Article of Memorandum of Association or partnership deed or in case of proprietorship   original affidavit will be sufficed.

vii) Attested copy of PAN No. and Latest Income tax return filed with I/T department.
viii) Affidavit of no relationship of the bidder with any working BSNL employee as per applicable laws and the bidder/firm not debarred from participating in tender in BSNL / anywhere.

ix) Attested copy of ESI Registration, service Tax No. & Labour registration No. with the bid.
x) Affidavit regarding verification of the genuineness and correctness of all documents and certificates enclosed in bid by bidder or firm.
xi)  Affidavit of No deletion and addition certificate in case of   downloaded documents.
d )    Financial bid envelope should contain: - Only the financial bid as Annexure-B, SDCA wise, duly  filled in with quoted rates complete in all respect & signed with seal on each page. In case of cutting in Annexure-B, the rates quoted in words shall be considered for valuation of bid. 

3.The Bidder is expected to examine all instruction, forms, terms and specification in the bid document. Failure to furnish all information required as per the Bid Documents or submission of bids not substantially responsive to the Bid Documents in every respect will be at the bidder’s risk and shall result in rejection of the bid.
4.The person whose tender/tenders may be accepted (hereinafter called contractor) shall deposit with the BSNL full security deposit which shall be 10% of the estimated cost subject to maximum Rs 5 (Five) lacs at the time of agreement. The 2.5% sum already deposited as security deposit (due to conversion of bid security) will be adjusted against the total 10% Security Deposit. No tender will be awarded without prior signing of the agreement and deposit of 10% security.

5.The said security deposit may be deposited in the form of Demand Draft from any nationalized /scheduled bank drawn in the favour of  Accounts Officer %GMTD  Hamirpur (HP) unless he is/they are exempted from payment of such security deposits by order of the Govt. Pending bill, if any, will not be adjusted in the security deposits.

General rules & conditions of the contract

1. All works proposed for execution by contractor have been notified in a form of NIT published in press and displayed on notice boards in the premises of concerned Telecom. Offices. This tender form will state the type of work to be carried out as well as date of submitting & opening tenders, also the amount of earnest money to be deposited with the tender and the %age at which the security deposit shall be deposited by the successful tenders.

2. In the event of tender being submitted by a firm, it must be signed separately by each partner there of or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power of attorney authoring him to do so, such power of attorney is to be produced with the tender & it must disclose that the firm is duly registered under the Indian Partnership Act.

3.  This tender shall be valid upto one year from the date of execution of agreement. Quantum of work upto 25% limit may be increased or decreased by GMTD Hamirpur (HP). The validity period may however be extended for further period of 06 (six) months of the sole discretion of GMTD Hamirpur (HP) at the due rates, terms and conditions and also reserves the right to reduce the period.

4. Duly authorized officers of GMTD Hamirpur (H.P.) will open tenders in the presence of intending contractors, who may be present at the time. The tenders shall attach D\D  for requisite earnest money as asked in NIT with this tender in favour of  AO (Cash) % GMTD Hamirpur (HP) and earnest money in any other form shall not be accepted. In the event of a tender being rejected, the earnest money forwarded with such unaccepted tenders shall there upon be returned to the contractor as per rules of the department.

5   Any attempt direct or indirect on the part of a tender to negotiate with the authority to whom he has submitted the tender or the authority who is competent finally to accept it after he has submitted his tender or any endeavor to secure any interest for any actual or prospective tender or to influence by any means for the acceptance of a particular tender will render the tender liable to exclusion from consideration.

6  No interest will be paid to the approved contractor on security deposit. The security deposit will be refunded to the approved contractor after 06 (Six) Months from the expiry of agreement period and by producing no objection certificate from the concerned SDOs/DEs. 

7.   The GMTD Hamirpur (HP) has the right of rejecting all or any of the tender and will not be bound to accept the lowest tender. The GMTD Hamirpur (HP) further reserves the right to accept more than one tender for same area or he may restrict\demarcate area of operation of various tenders splitting one area as specified in N.I.T. without prejudice to lowest bidder.

8.   The tenderer may note that whole material required for the tendered work may not be issued to him one time and shall be issued from time to time as per availability and convenience of the department, for which a receipt from the contractor or his authorized nominee shall be must.

9.  The tenderer or representative must be available at his postal address furnished in the tender; any change in address\phone number must be communicated well in time to the department.

10. The tenderer shall arrange to receive all letters addressed to him by the officers of GMTD Hamirpur (HP) either personally or through his authorised agency failing which letters will be posted to him. This office shall not be responsible for non-receipt or late receipt of letters by the tenderers. The contents of the letters will be binding on the tenderers as if it was received by the tenderers on the date of posting.

11. Before tendering, the contractors are hereby advised to visit\inspect the site(s)\area of work and satisfy themselves as to the conditions prevalent at the site with regard to accessibility of and nature and extent of roughness\toughness and weather conditions. No claim of the contractor will be entertained later on with regard to difficulties concerning the area of work. He may also obtain required clarification regarding the work from the office which may influence his tender as no claim whatsoever shall be entertained for any alleged ignorance thereof. The contractor should read the specifications carefully before submitting the tender.

12. The contractor’s responsibility for the contract shall commence from the date of issue of acceptance of tender.

13. The items mentioned in schedule of work as per Annexure- A are liable to change without any prior notice. The number of items may be changed as per the requirement of the department keeping basic jobs same although it is not necessary that all items shall need to be executed and quantum of each may change from work to work.  The contractor should quote the tendered rates in figures as well as in words. The item – wise amount should be worked out by the bidders and requisite total should be given.

14. If any tender is withdrawn by the contractor before the final acceptance of tender, the earnest money is liable to be forfeited.

15. All rates should be quoted on the proper tender form duly issued from this office alone, in clear and neat figures and words in such a way that interpolation is not possible. The total amount should be written both in figures and words.  In case of figures, the word Rs. should be written before the figure of rupee and word "P" after the decimal figures e.g. Rs. 2.15 P and in case of words "Rupees" should proceed and the word "paisa" should be written at the end. Unless the rate is in whole rupees and followed by the word "only" it should invariably be upto two decimal places.
16. Sale tax/VAT/ Income tax or any other tax whatsoever in respect of this contract should be payable by the contractor and this department will not entertain any claim in this regard. The present rate of income tax is 2 % and sales tax 2 % at source, which may change from time to time as per bylaws of taxation department. Income tax clearance certificate should be attached with the tender document if applicable.

17. a) If on check, there are differences between the rates quoted by the contractor in words and figures, then the rates quoted by the contractor in words shall be taken.

b) If, it is found that tender is not submitted in proper manner or contains too many corrections or absurd rates of amounts, it would be open for the department to take suitable action against the enlisted contractor and he may be removed from the select list of contractors.

18. The successful tender will be asked to give security deposit upto 10% of the tendered amount against the valuable stores handed over to the contractor for the execution of work as a safe guard against satisfactory fulfillment of terms of contract & security of materials.  However earnest money of successful tenderer shall also be converted into security deposit, which is refundable after fulfillment of the terms and conditions of the contract.

19. The department further reserves the right to get the stated job done from any of the enlisted contractor or from any other source of departmentally and in doing so make good loss if any, from the approved tenderer for this work\job should he fails to start the work within 15 days from the date of award of work or fails to carry out the complete work within the stipulated time. The Deptt. may also if consider necessary award work of similar nature on  the same rates, terms & conditions for any area in Hamirpur SSA . 

20.
The work shall be carried out by the contractor as per the technical specifications attached.

21.
The tenderer will be responsible for any accident and any mishap while carrying out the work. Compensation to the affected labour, if any, will be liability of the tenderer.

22.
All the measurements for different categories of item of work shall be recorded in the measurement book by the supervising officer\official deputed by work awarding authority.  All such measurements shall be taken jointly and signed by both the parties’ viz. the contractor or his authorised representative and representative of the department.

23.
These works can be re-checked by higher authorities of the department and for this, contractor may have to re-do the same work to the extent of 100% of the total work awarded without any extra charges, for re-checking\verification.  If this sample check brings out some deficiency in quantity\quality of work, following remedies shall be resorted to by this authority.

         (i)    To rescind the contract forthwith and in such case, the security deposit\earnest money deposit of   the contract shall stand forfeited to the government.


(ii)
To get the work done from other source at the cost of contractor.

24. Subcontracting of tendered work shall not be allowed.

25.  a) 
The tenderer will abide by all the labour laws.

         b)  Department will not be responsible for any dispute arising as a result of contravention of prevailing labour laws.

c) The labour engaged will not be absorbed permanently / casually in the Deptt. later on.

26.
The contractor shall have to comply with civil regulations and orders relating to local Administration i.e. labour, police/Electricity Deptt/ Municipal & other regulations and orders relating to each work during the actual execution.

27.
It will be mandatory on the part of the tenderer and sign the tendered document for all the parts and that after the tender is awarded, he will have to enter into agreement for this with GMTD Hamirpur (HP) or any other officer nominated by the department for this purpose.

28.
The total time allowed for carrying out a specific work shall be mentioned in respective work order after the written order from SDO (T)\(P) of concerned area to commence the work from tenth day of the work order.

29.
a) In the event of contractors failing to complete the work within the stipulated time period, as per the standards of the specification specified in attached technical specification, penalty of Rs.100/- per day subject to maximum of 10% cost of doing the left out work shall be imposed after the expiry of 15 days.  The GMTD Hamirpur (HP) may terminate the contract by giving 10 days notice to the contractor of its intentions to do so and on the expiry of the said period of notice, the contract shall come to an end without prejudice to any right or remedy that may offer to either party by reason of any antecedents breach of any terms thereof.  However the penalty condition can be waived off, if the delay has been owing to unwarranted conditions, such as delay in issuing store to the contractor or any other natural calamities, causing delay due to the circumstances beyond the human control subject to the satisfaction of contract awarding authority.  However, it shall be the responsibility of the contractor to get the store issued in time from the designated store site.  Regarding imposition of penalty, the decision of GMTD Hamirpur (HP) shall be final.

In case of non-completion of work in time and the bad workmanship, the GMTD Hamirpur (HP) reserves the right to execute the same work as per the specification from any of the approved tenderer or from any other source or agency at the cost of the contractor.

b)If the contractor refuses to accept the work order for executing any specific work, department reserves the right to get the work done from any other agency or at department level even with higher rates and the differences of the cost will be deducted from the contractor's pending bills or the security deposit as the case may be and the GMTD Hamirpur (HP)   may terminate the contract by giving 10 days notice of its intention to do so and on the expiry of the said period, the contract shall come to end without prejudice to any right or remedy that may occur to either party by reason of any antecedent breach of any term thereof.

30.
If the contractor shall deserve an extension of time for the completion of the work on the ground of its having been unavoidably hindered in its execution or any other grounds, he shall apply to the contract awarding authority within three days of such hindrance on account of which, he desires such extension and the concerned authority as in his opinion (which shall be final) if on reasonable grounds, may authorize such extension, if any, he may in his opinion consider necessary and proper.

31.
The department will not be liable to pay any interest on the earnest money and security deposit. GMTD Hamirpur (HP) reserves the right to forfeit the earnest money & security if the tenderer fails to comply with any of the terms & conditions. In such circumstances, the right of cancellation of tender / contract is also retained by BSNL.

32
That in the event of tenderer being adjudged insolvent or otherwise legally in capable of fulfilling this contract. GMTD Hamirpur (HP) shall have power to terminate the contract immediately without giving any notice to the tenderer and earnest money and security will be forfeited.

Payment Terms: -

33 The payment of the bills work order wise duly verified by JTO/SDO/DE concerned to the extent 100%, 50%, 10% respectively showing the detail of work carried out as per specifications. The bills should be completed in all respects including estimate number, date of starting and completion of job.

34 The contractor will maintain four job copies in which he will sent the bills in triplicate along with 3 duly filled job copies, reconciled store accounts sheet, work order details etc .to the SDO concerned on 1st of every month for work done in previous month who will then send it to the GMTD Hamirpur (HP) with the certificate /documents about.

35.  Other taxes also if any, as applicable from time to time may also be deducted from the contractor as per rules.

36.Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractor to restore canvassing will be liable for rejection.

37. The tenderer shall have to employ sufficient labours for carrying out the work safely without any damage\locks to men or material. Further contractor shall be fully responsible to abide by the labour laws of the Govt. of India.  Any complaint in this regard shall enable the department to deduct the requisite amounts from the earnest money\security deposit\bill or whatsoever manner to compensate the labours as decided by the Competent Authority.

38. The Tenderer shall have to be responsible for safe custody of stores after issue from the store site of the department and any theft\damage done to Telecom. Store shall be the sole responsibility of the contractor.

39.
The unused store whatsoever including must be deposited with the BSNL at site of issue of store within reasonable time.

40.
No departmental machinery including tool, tent implements and manpower shall be allowed to be used by the contractor in doing this work.

41.
Unsealed tender shall be summarily rejected.

42.
The tenderers shall sign a declaration under the official’s secret act for maintaining secrecy of the tender documents drawings other records connected with the work given to them.

43. The power of acceptance of this tender will rest with GMTD, Hamirpur, who does not bind himself to accept the lowest tender and reserve to himself the authority to reject any or all of the tenders without assigning any reason(s).  All tenders in which, any of the prescribed conditions are not fulfilled or incomplete or conditional in any respect are liable to be rejected.

Arbitration:

44. In the event of any question, dispute or difference arising under this agreement or in connection there with except as to matter the decision of which is specifically provided under this agreement the same shall be referred to sole arbitration of the Chief General Manager Telecom H.P. Circle Shimla and if the Chief General Manager Telecom H.P. Circle in unable or unwilling to act as such the sole arbitration or agreement to appoint an arbitrator will be in accordance with the Arbitration and Conciliation Act, 1996. There will be no objection to any such appointment that the arbitrator is Government servant or that he has to deal with the matter to which the agreement relates or that in the course of his duties as Government Servant he has expressed views on all or any of the matter under dispute. The award of the arbitrator shall be final and binding upon the parties. In the event of such arbitrator to whom the matter is originally referred, being transferred or vacating his office or being unable to act for any reasons whatsoever such Chief General Manager Telecom or the said officer shall appoint another person to act as arbitrator in accordance with terms of the agreement and the person so appointed shall be entitled to proceed from the stage at which it was left out by his predecessors.

ii) The venue of the arbitration proceedings shall be the office of Chief General Manager Telecom H.P. Circle Shimla or such other places as the arbitrator may decide.

45 The jurisdiction of the Civil Court shall be at the Headquarter of GMTD Hamirpur (HP) only.
46 GMTD Hamirpur (HP) reserves the right to suspend any scheduled item/items temporarily or permanently.
47 In case any clause is not mentioned, prevailing departmental rules will apply.

48 The tenderers signing the tenders in case of firm should specify whether they are signing as (i) Sole proprietor or(ii) Partner or (iii) Under a power of attorney or (iv) Director or Secretary or in any other capacity what so ever. Copies of such of documents of current year authorizing the tenders for signing the tender on behalf of such firms & persons should be attached with the tender Pre qualification Bid attested by Gazetted officer.
49 Clause No. 36 in /Section-II of Procurement Manual 2007—Verification of documents and certificates:-

“The bidder will verify the genuineness and correctness of all documents and certificates, including experience/performance certificates, issued either by the bidder or any other firm/associate before submitting them in the bid. The onus of proving genuineness of the submitted documents would rest with the bidder.

As per requirement of the tender’s conditions, if any document/paper/certificate submitted by the participant bidder is found to be false/fabricated/tempered/manipulated at any stage during bid evaluation or award of contract, then the bid security (EMBG) of the bidder would be forfeited and the bidder would be disqualified from the tender. Action would also be taken for banning of business dealing with the defaulting firm. In case contract has already awarded to the bidder, then PBG would be forfeited and the contract would be rescind/annulled and BSNL would be at liberty to procure the ordered goods and services from any other source at the risk and cost of the defaulting bidder. Action would also be taken for banning business dealing with the defaulting firm.

50. Evaluation criteria in Tender: - The work will be awarded to the bidder whose quoted rates will be lowest in financial bid.

51. In any case minor clarification from the bidder can be sought if required without changing major clauses in tender document.

DECLARATION:


I\We hereby declare that I\We shall treat the tender documents, drawings and other records connected with the work as secret\confidential documents and shall not communicate information\derived there from to any persons other than a person to whom I\We am\are authorised to communicate the same or use the information in any manner prejudice to the safety of the same.  I\We hereby tender for execution of the BSNL of the work specified in schedule of work (Annexure-A) within the specified time at the rates and amount given in figures and words by me\us in this annexure on pages.........................to...............in accordance in all respect with the specifications given before hand and revised from time to time by officer – in charge of the work or supervisor nominated for the purpose by the department and as instructions and conditions of contract.  I shall use the material issued to me by the department in all respects in accordance with the instructions of the BHARAT SANCHAR NIGAM LIMITED and any misuse\loss thereof shall be deducted from me\us in any shape.

Should this tender be accepted in whole or in part?  I \ we hereby agree to:           

(I)
 Abide by and fulfill all the terms and provision of the said terms and conditions of this tender, all the terms and provisions contained in notice inviting tender and terms and conditions of work so far as applicable and \or in default thereof to forfeit and pay to the BSNL or his successors in office, the sum of money mentioned in the said conditions, a sum of Rupees_____________________is hereby forwarded in form of DD of a scheduled bank guaranteed by the Reserve Bank of India drawn in favour of Accounts Officer(Cash) % General Manager Telecom. Distt. Hamirpur as earnest money.  If I/We, fail to commence the work specified in the above memorandum, I/We agree that the said BSNL or his successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely out of the deposit in so far as the same may extend in terms of the said Bond and in the event of deficiency out of any other money due to me/us or otherwise.

ii)
To execute all works referred to in the tender documents upon the terms and conditions contained or referred to therein & to carry out such deviations as may be ordered from time to time as per the requirement of BSNL.

Dated: _____________



                              Sign.of Contractor:

Name:_________________________

Address:_______________________

______________________________

DECLARATION FORM

From: __________________________________

           __________________________________

To

            The General Manager Telecom. Distt.,(BSNL),

             Hamirpur-177001(H.P.)

Sub:
Tender for_____________________________________________________.

Ref. No. N.I.T. No._____________________________________________________.

Sir,


In response to your Notice Inviting Tender for the above work, I /We hereby enclosed my/our offer.


I/We hereby declare that I/We have gone through the terms and conditions stipulated in the tender notice and agree to abide by the same in event of acceptance of my/our offer.










Your’s faithfully,








Signature‑_____________________


                                                                              Name & address__________________

Dated: _______________


Note:- Tenders received without the above declaration will be rejected.

TECHNICAL SPECIFICATIONS

ERRECTION OF LINE AND WIRES

1.
ERRECTION OF NEW POSTS:-

This will involve fitting of tubes and errection of posts viz. AB, BC, BC, A4BC, B4CD, ABC & BCD.  Errection of posts should be such that the topside hole of the socket should remain outside 10 cms. above the ground level and posts be straight perpendicular.  For easy errection of post digging of hole should be 120cms x 60cms x 100cms to 100cms. in a length*width*depth respectively  as per departmental standard.  However, contractor may dig hole in accordance to its convenience to achieve the said condition, store required will be tubes, sockets and sole plate.  This is to be used with every 5th and 6th post or as suggested by the supervising officer. (Store required will be tubes & sockets etc)

2.
Straightening & strengthening of Tilted\uprooted posts:

This will involve straightening or strengthening of old tilted or uprooted posts due to breakdowns, landslides and storms\rains etc.  This work will also include the job of unbinding or rebinding of insulators over that tilted\uprooted post (Stores required will be NIL).

3.
Addition of tubes at the Top of Post to Heighten:-

This will involve unfitting and unbinding of brackets and insulators of old post then fitting of new tube over that old post.  Further fitting of brackets and binding of insulators (Stores required will be the tube to be added at the top).

4.
Dismentling of Posts:-


This will involve un digging of old posts (Stores required will be NIL).

5.
Errection of stays:-

This will involve twisting of 5.60mm G.I. wires using 4-8 strands and then fixing of the stay digging a hole for dimensions 120cmx60cmx120cm in length*width*depth.  Stay rod (5”-6”) should appear 2” above ground level and its other end should be linked with the anchor in the ground.  Top of twisted wire end will be tightened either with the post direct or as suggested by supervising officer.  All the angle posts, heightened posts road line should be provided with two posts (crossings).  This standard should be followed strictly.  (Stores required will be anchor, stay rod, G.I. wires 5.60mm(8kg) for each complete stay).

6.
Fitting of brackets:-

This will involve fitting of 4 wire or 8 wires brackets with posts using saddles and U-brackets etc. (Stores required will be bracket, saddle, U-back for each bracket).

7.
Unfitting of Brackets:-This will involve unfitting of brackets 4 wire or 8 wire from old posts.  Store required will be NIL.
8.
Unfitting of Ties and Struts:-
This will involve unfitting of ties and struts from the brackets and of old posts while dismantling the line and wires (Stores required will be NIL).

9
Fixing/Unfitting and Binding/Unbinding of Insulators:

This will involve washing of insulators (large& small) fixing of stalks with bracket and fixing of insulators with the stalks (large &small). Then binding of main wire with the insulator by means of a binding wire.( stores required will be insulator, stalk and binder wire).Binding should be done as per guidance given by the supervising officer.

10
Decoiling /Paying/Killing/Jointing/Levelling/Terminations of Wires:

(Iron wire 2.12 mm,3.5 mm, copper wire or ACSR wire)

This involves de-coiling, paying, killing of wire to remove kinks jointing of wire and soldering of joints as guided by the supervising officer, leveling of wires upto proper sag and termination of wires of all types except ACSR. Jointing should be proper to avoid dry faults. Wires should be avoided from kinks.(Paying of copper welds should be done carefully using gunny bags over the brackets(store required will be the said wires and solder sticks only).

11
Taking down And Coiling of All Wires Except Copper Wire:

This will involve dismantling of old wires from the posts in addition to its coiling (stores required will be nil)

12
Errection of Drop Wire:

This will involve Errection of drop wire without accessories/with accessories (support clamp and distribution clamp) stores required will be dropwire support clamp and distribution clamp /or clipped with 2 mm GI wire the way by which dropwire is to be mounted over the accessories will be guided by the supervising officer.

13
Dismentling of Dropwire:


This will involve dismantling of old erected dropwire the posts (store required will be Nil)

14
Transportation of Store:

This will involve transportation of store materials either from the local store dump or the place as nominated by the work order issuing authority upto the site of work or nearer to the site of work. This will include loading unloading charges also.

15
Erection of Overhead Cable:

Decoiling /Clipping/Paying/Termination of overhead cables. This will include work of decoiling of cables from cable drums, clipping of cables with messenger wire(G.I. Wire 300 & 600 Lbs) at an interval of 15 Cms using clipped cable on the overhead lines and binding of cables on the brackets. Cable should not be hanged over the bracket but it should hang below and only messenger wire should be placed over the brackets. It is costly item and as such it should be handled carefully.

Note:
Empty cable drums shall have to be retained by contractor and the cost of drums as per approved rates shall be subtracted from the bill.

16
Decoiling /Erection of old Dismentlled clipped cables:

This will involve decoiling /erection of old already clipped cables.(stores required will be the dismentlled clipped cables).

17
Relevelling of Old Wires (100 lbs& 300 lbs) on Existing Alignment:

This will involve the relevelling of existing old live wires on existing alignment where new O/H Cable or new wire(s) are erected.(Store required is nil).

18
Erection of Old Dismentlled Posts:

This will involve the erection of old dismantled Post (AB/BC/A4BC/B4CD) at some other new place/Line. (Store required dismentlled Post).

19     
Dismantling shall not be taken into account while evaluating the tender. 

20.
APPLICATION:

The General conditions shall apply in contracts made by the department for the execution of cable construction works.

21.
STANDARDS:

The work to be executed under the contract shall conform to the standards prescribed in the U/G Cable construction practices. 

22. 
PRICES:

22.1
 Prices charged by the Contractor for the works performed under the Contract shall not be higher from the prices quoted by the Contractor in his Bid.

22.2
Prices once fixed will remain valid for the period of contract. Increase and decrease of taxes/duties will not affect the price during this period.

23.
SUBCONTRACTS:

The contractor shall not assign, sub contract or subject the whole or any part of the works covered by the contract, under any circumstances.

24.
SECURITY:

(i) Material Security:

a. The successful tenderer will have to deposit material security as mentioned in the scope of Work, subject to a minimum of Rs 1 lac, in the form of bank guarantee (valid up to and including 06 (six) months after, the period of the contract) from a scheduled bank in the material security bond form provided in the bid document. Material security can also be submitted in the form of Crossed Demand Draft drawn in favour of AO (Cash) % the GMTD Hamirpur (HP), issued by a schedule bank and payable at Hamirpur (HP) . The material security will be a non-interest bearing deposit, for any period what so ever.

b. The contractor at any point of time will not be issued stores costing more than Material Security. If due to any reason more store has to be issued to the contractor, then the material security will be suitably enhanced. In this regard the decision of the the GMTD Hamirpur (HP) shall be final and binding.
c. The proceeds of the material security shall be payable to the department as a compensation for any loss resulting from the contractor’s failure to handle properly the material issued to him under the contract.
d. The material security shall be released/refunded within a fortnight from the date of payment of the last final bill of the work under the contract or final settlement of material account whichever is later on production of “no dues certificate” from “Engineer-in-charge”.  






      

(ii) PERFORMANCE SECURITY:

a.   The person whose tender/tenders may be accepted (hereinafter called contractor) shall       deposit with the BSNL full security deposit which shall be10% of the estimated cost subject to maximum Rs 5 lacs at the time of agreement. The 2.5% sum already deposited as security deposit (due to conversion of bid security) will be adjusted against the total 10% Security Deposit. No tender will be awarded without prior signing of the agreement and deposit of 10% security.

b. The proceeds of the performance security shall be payable to the department as compensation for any loss resulting from the contractor’s failure to complete its obligations under the contract.
c. The performance security deposit shall be refunded on producing NOC after 06 (Six) months from the expiry of warranty period of the last work executed provided there are no recoveries to be made arising out of poor quality of work, incomplete work and /or violation of any terms and conditions of the contract as stipulated in the bid document.
2. No interest will be paid to the contractor on the security deposit.
25. ISSUE OF WORK ORDERS AND TIME LIMIT: 

25.1.The work order shall be issued so as to include all items of works of one or more primary cable(s) in large exchange systems (MDF to pillar and /or pillar to DPs) or for entire exchange area in case of small and medium exchanges. The idea behind issuing work orders in this way is to ensure that the network becomes ready form MDF to Pillar and /or Pillar to DPs for release of connections on completion of works entrusted against the work order. This makes it possible for ensuring end –to-end testing of cable pairs. The contractor shall organize the work in such a way so as to deliver meaningful output of requisite quality within shortest possible time. If there is a trench common to number of primary cables works, which are to be given in different work orders, the common trench may be given in one work orders and in other work orders only laying of cables in that common trench and other works shall be mentioned. The work shall be taken up in such a way that cables are available forms MDF to pillar or Pillar or Pillar to DP in a shortest possible time.   

25.2.The work orders shall be issued by the Concerned Divisional Engineer (Mtce.) for the Maintenance of L&W and O/H Cable work after examining the technical and planing details of the works to be executed from the concerned S.D.O/ S.D.E and work order for capital work shall be issued AGM (NWP) % GMTD Hamirpur after examining the technical and planing details of the works to be executed from the concerned S.D.O/ D.E (O/D)
25.3. If due to any reason partial work order is to be issued then the same shall be issued with the approval of an officer not below the rank of Deputy General Manager/(SSA Head not below the rank of Director).

25.4. The Divisional Engineer shall mention the time limit to execute the work order after seeing the quantum of work and store availability position.

25.5.The department reserves the right to cancel or modify the scope of work stipulated to be carried out against the work order in the event of change of plan necessitated on account of technical reasons or in the opinion of work order issuing authority or the head of SSA the contractor is not executing the work at the required pace.

26. EXTENSION OF THE TIME LIMIT:

26.1
General

26.1.1
 In each work order, the work order issuing authority shall specify the time allowed for completion of work consistent with the magnitude and urgency of work. The time allowed for carrying out the work is to be strictly observed by the contractor and shall be reckoned from seventh day from the date of issue of work order.

26.1.2. In as much as “the time being deemed to be the essence of contract”, throughout the stipulated period of contract, the work is to be proceeded with all due diligence on the part of the contractor.

26.2 
Application for Extension of the Time and Sanction of Extension of Time (EOT): 

26.2.1 
There may be some hindrances, other than covered under force majeure, while execution of work and in such cases the contractor shall apply in writing in the prescribed form (Part-A) to the engineer –in – charge for extension of  time  (EOT), on account of which he desires such extension within three days of occurrence of hindrance. The Engineer –in – charge shall forward the request to the competent authority (an officer of the rank of JAG level in –charge of cable construction work) with his detailed report and photocopy of the hindrance register, in the prescribed From (Part-B) within three days of receipt of request from the contractor. The competent authority is empowered to grant extension of time for completion of work on certain conditions. He shall exercise such powers, if the following conditions are satisfied.

26.2.1.1. The application contains the ground(s), which hindered the contractor in execution of work.

26.2.1.2. The Engineer-in –charge is of the opinion that the grounds shown for extension of time are reasonable.

26.2.2. The competent authority shall consider the request keeping all the facts and circumstances in view and shall grant extension of time, if in his opinion, there are reasonable and sufficient grounds for granting such extension and the reasons for delay are not ascribable to the contractor. 

26.2.3. The competent authority may also grant extension of time for completion of work in cases where reasons for delay are ascribable to the contractor, but such extension of time shall be with LD charges as per clause dealing with penalty for delays in execution of works. The extension of time with LD charges shall be issued under the signature of JAG level Telecom Officer competent to grant the extension of time.

26.2.4. The competent authority shall grant EOT with time period for completion of work expressly mentioned. The sanction of the competent Authority of EOT shall be issued under the signature of the Engineer-in – charge.

26.2.5. If the competent authority is of the opinion that the grounds shown by the contractor are not reasonable and sufficient and declines to grant the extension of time, the contractor cannot challenge the soundness of the opinion by reference to arbitration. The decision of the competent authority on period of extension   of time or refusal for extension of time shall be final and binding on the contractor.

26.3
Grant of Extension of Time without Applications:

26.3.1. There are, at times, practical difficulties like non-availability of materials, delay in providing permissions/right of way etc. reasons of which are ascribable to department. In such cases, the Engineer-in-charge with the approval of competent authority to sanction EOT, may issue extension of time suo moto without waiting for contractor to make an application for EOT. Entry of hindrances shall be made in the Hindrance Register. The Government will, however, not be liable to the contractor for any losses or damages, costs, charges, or expenses that the contractor may in any way sustain./ suffer due to delay in making the above available.

27. MEASUREMENT, INSPECTION, TESTING  AND ACCEPTANCE TESTING :

27.1 
Measurement:

27.1.1
The measurement books are to be maintained by the officer in-chare of the work or his immediate engineering subordinate no below the rank of Junior Telecom Officer. The entry shall be made in ink. No entry shall be erased. If a mistake is made, it should be corrected by crossing out the incorrect words or figures and inserting the corrections, the corrections thus made shall be initialed & dated by the officer concerned.

27.1.2
Responsibility of taking and recording measurements: The measurement of various items of work shall be taken and recorded  in the measurement book issued with each work order. The measurement shall be taken and recorded by an officer not below the rank of junior Telecom officer, supervising the work. The Junior Telecom officer/Sub Divisional Engineer directly responsible for supervision of work & shall be responsible for accuracy of 100% of measurements. The Sub Divisional Engineer where Junior Telecom Officer is supervising officer shall be responsible for conducting test check of 50% of measurements. The Divisional Engineer shall be responsible for conducting test check of 10% of measurements.

27.1.3
Method of recording of nomenclature of items:
Complete nomenclature of items, as given in the agreement need not be reproduced in the measurement book for recording the measurements but corresponding Item Code as provided, shall be used.

27.1.4
Method of measurements: 
The measurements of the work shall be done for activity wise as and when the item of work is ready for measurement. The methods of measurement of various items are enumerated as under: 
Measurement of length of cable: The length of cable laid in trenches, through pipes and through ducts shall be measured by use of measuring Tape. The length should be cross verified with the marking of lengths on the cables. The lengths shall be recorded in sheet provided in the measurement book.

Measurement of other items:  The measurement/numerical details of other items shall be recorded in the sheets provided for respective items viz.

Erection, Termination, Painting and Sign Writing of D.Ps.

Construction of Plinths and Erection, Painting and Sign Writing of Pillars. 

Termination of Cable on MDF and Pillars (Primary Cables).

Termination of Cable on MDF and Pillars (Distribution Cables)

27.1.5. The contractor shall sign all the measurement recorded in the measurement book. This will be considered as an acceptance by the contractor, of measurements recorded in the MB. In case contractor fails to attend at the measurements or fails to countersign or to record the difference with in a week, than in any such events the measurements taken by Engineer – in – charge or by the subordinate as the case may be shall be final and binding on the contractor and the contractor shall have no right to dispute the same. 

27.1.6. The Divisional Engineer before passing the bill for sections covered by each set of measurement may carry out test check by re-opening trench at as many location as necessary as specified in document ‘procedures for underground cable construction’ and bills will be passed only when he is personally satisfied of the correctness of entries in the “measurement Book” and also when he is satisfied of other aspects of the work as per the terms of the contract. The contractor shall provide the necessary assistance of labour for re-opening of trench for test check by the Divisional Engineer. Separate payment shall not be made to the contractor for excavation of such test checks; however such test pits shall not be more than 10% of the cable laying work.

27.1.7. Measurement of the work of cable pulling through pipe/duct will be taken equal to the length of the pipe/duct through which the cable has been pulled and not the total length of the cable pulled through pipe/ duct.

27.2 Inspection and Quality Control:

27.2.1
The Quality of Works:
The importance of quality of Maintenance of L & W and O/H Cable works cannot be over-emphasized. The quality of Telecom Service largely depends on the quality of external plant of which L & W and O/H Cable e Component covers the major portion. The L & W and O/H Cable are vulnerable to damages due to work of other agencies. 

27.2.2. The quality of L & W and O/H Cable Plant depends upon the quality of individual items of work involved viz Depth of Cables laid, care while paying & laying, protection, Jointing of Cables and Terminations on MDF, Pillars & D.Ps. and at last but not the least on documentation of cable network. In order to ensure quality in Cable Construction Work, each component of work needs attention. The works shall be carried out strictly in accordance with specification laid down to achieve the requisite quality aim.

27.2.3. It is imperative that the contractor(s) is/are fully conversant with the construction practices and shall be fully equipped to carry out the work in accordance with the specification. The contractors are expected and bound to ensure quality in construction works in accordance with specifications laid down. The contractor shall engage adequate and experienced supervisor to ensure that work are carried out as per specifications and with due diligence and in a professional manner. The contractors shall satisfy himself/themselves that the work conforms to the quality specifications before offering the same to A.T. Wing for Acceptance and Testing.

27.2.4. An assessment of extent of interest shown by the contractors in executing the works with requisite quality shall be recorded and used in evaluating the Contractors Performance Rating (CPR).

27.2.5. The contractors shall be bound to provide labour for inspection, if called upon to do so, to offer the works for inspection without any extra payment.

27.2.6. Site Order Book: The site order book is one of the primary records to be maintained by the JTO supervising the work during the course of execution of works. The noting made by officers as well as contractors, will form as basis for operation of many contractual clauses. The contractor shall remove all the defects pointed out by the department in the site order book. The site order book is to be maintained in the prescribed format. The contractor or their authorized representatives shall also be at liberty to note their difficulties etc. in these books. The site order books shall invariably by consulted at the time of making final payments to the contractor.

28.
AUDIT AND TECHNICAL EXAMINATION:

28.1. Government shall have the right to cause an audit and technical examination of the work and the final bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final bill and if as a result of such audit and technical examination any sum is found to have been overpaid in respect of any work done by the contractor under the contract or any work claimed by him to have been done by him under the contract and found not to have been executed, the contractor shall be liable refund the amount of over payment and it shall  be lawful for government to recover the same from him in the manner prescribed in clause with the heading payment of bills (same chapter), or in any other manner legally permissible and if it is found that the contractor was paid less than that was due to him under the contract in respect of any work executed by him under it, the amount of such under payment shall be duly paid by Government to the contractor.

28.2. Provided the Government shall be entitled to recover any sum overpaid, nor the contractor shall be entitled to payment of any sum paid short where such payment have been agreed upon between the Divisional Engineer or his subordinate officer on one hand and the contractor on the other under any term of the contract permitting payment for work after assessment by the GMTD Hamirpur (HP) or his subordinate officer.

28.3. Any sum of money due and payable to the contractor (including security deposit returnable to him) under this contract may be appropriate by the Government for the payment of a sum of money arising out or under any other contract made by the contractor with the Government.

29.
PAYMENT TERMS: 

29.1
Procedure for Preparation and settlement of bills:

29.1.1
The work order shall contain work of one or more primary cables and/or distribution cable works of one or more pillars. As stated earlier the work has to be organized in such a way so that the cables are available for release of connections at the earliest and in line with this thinking the contractor should carry out the works in a systematic manner either of a primary cable or a number of primary cables on the same route or distribution cables of a pillar in one stretch. All items of work involved in this unit of work (MDF to Pillar and Pillar to DPs.) shall be completed in all respects before preferring the bills for the work. The provision of running bill has been made to make it easy for the contractor to manage his cash flow and to complete the work systematically and meaningfully in a shortest possible time. The procedure for preparation of running and final bills is enumerated as under:

29.1.1.1Procedure for preparation, processing and payment of running bills:

The contractor shall prepare the running bills in triplicate ensuring execution of part work in its completeness as envisaged above, correctness of rates and quantum of work and submit the bills to S.D.E. in-charge of work. The bills shall be prepared accurately and as per measurements recorded in the measurement book and after acceptance and testing of all the items involved in the work. The contractor should submit the running bill within 10 days of acceptance and testing. The S.D.E. in –charge shall record the certificate on the running bill that the site order books have been consulted before signing the running bills. This would enable the S.D.E. to ensure whether the defects pointed during execution have been rectified or not. The  S.D.E. in – charge of work shall scrutinize the bills and accord necessary certificates and submit the running bills with the documents as mentioned below to the Divisional Engineer, in-charge of work.

First copy of bill with first copies of measurement sheets of measurement book.(Payable Copy)

Second copy of bill with second copies of measurement sheets of measurement book. (Not for Payment.)

Third copy of the bill with photocopies of measurement sheets (Not for Payment.)

29.1.1.2 The Divisional Engineer shall exercise the prescribed checks on the bills and record necessary certificates on the bills. The Divisional Engineer shall retain the third copy in record and record it in the estimate file maintained in his office and send first and second copies with all documents to works section of planning cell for processing of bills and release of payment. The bill must have Original copy of Work Order & copy of approved rates, PAN No,EPF No,CTS No. etc and labour wage register/MUSTER ROLL of the labour engaged for the work duly verified by the site incharge along with the record pertaining to   deposited for labour engaged for the work duly counter signed by the site in charge.

29.1.1.3 The work section of planning cell shall process the bills in the estimate file of the concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned provision in the estimate etc. the bill shall be passed, after necessary scrutiny by works Section, by the officer competent to pass the bill. Against any running bill, payment to the extent of only 90% shall be made which shall be treated as an advance to the contractor. Account payee cheque for the amount passed in the bill will be issued only after the contractor gives a stamped receipt for the amount, if the bills are not pre-receipted. Details of payment of all the bills shall be entered into contract’s ledger by Work Section of the Planning Cell.   

29.1.1.4 In exceptional cases where work required for preferring a Running Bill can not be completed within reasonable time due to non- availability of stores or any other reason and where the department is responsible for delay, the concerned D.G.M. may permit payment of running bill (prepared without completing the work end to end for that unit of work) to the extent of 70% so that the contractor doses not face resource crunch. Such payment shall be treated as an advance payment to the contractor like any other Running Bills.

29.1.2. Procedure for preparation, processing and payment of final bill: The contractor shall prepare the final bill in triplicate & acceptance and testing of all the works and submit the same to S.D.E. in-charge of work within 30 days of acceptance and testing and payment shall be made within three months subjected to availability of funds, if the amount of the contract is up to Rs. 02 (two) lac and in 06 (six) months if the same exceed Rs. 02 (Two) lacs, of the submission of such bill. The final bill shall be prepared for all the measurements of all items involved in execution of complete work order. The contractor shall prepare the final bill containing the following details:

· The bill for all the quantities as per Measurements at the approved rates

· Adjustment of amount received against running bills

· Adjustment of performance security deposit and statutory taxes already recovered

· Store reconciliation statement furnishing account of stores received against the work order and returned to the designated Store godown as surplus with requisite verifications from store in-charge/S.D.E in-charge of work.

· Letters of grant of E.O.T.(s) if work could not be completed within stipulated time.

· Six sets of bound documentation.

29.1.1.1 The S.D.E. in-charge of work shall scrutinize the final bill against the works entrusted and accord necessary certificates stating that the work has been executed satisfactorily in accordance with specifications and terms and conditions of the contract. The S.D.E. shall verify the quantities of items of work with reference to measurements recorded in the measurements book. The S.D.E. in-charge of work shall submit the final bills, along with other documents mentioned above, with the documents as mentioned hereunder to the Divisional Engineer, in-charge of work.

· Bill prepared by the contractor.

· Material reconciliation statement.

· Measurement book.

· The site order Book.

· The hindrance registers.

· Details of recoveries/penalties for delays, damages to department/Third party properties as per provisions of the contract. In case no recovery is to be made, NIL report need to be submitted.
· Details of empty cable drums cost which needs to be recovered from the bill.

29.1.2.2. The Divisional Engineer shall exercise the prescribed checks on the bills and record necessary certificates on the bills. The Divisional Engineer shall retain the third copy of the bill along with photocopies of other documents not available in his estimate file and send fist and second copies of the bill, measurement book and other documents submitted by S.D.E. along with the bills as above to works section of planning cell for processing and final payment.

29.1.2.3. The works section of planning cell  shall process the bills in the estimate file of the concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the estimate etc. The works section of planning cell shall scrutinize the bill who recovers all the liabilities of the contractor and statutory taxes.  The bill shall be passed, after necessary scrutiny by Works Section, by the officer competent to pass the final bill.
29.2 
Procedure for Payment for sub standard works:

29.2.1
The contractors are required to execute all works satisfactorily and in accordance with the specifications. If certain items of work are executed with unsound, imperfect or unskilled workmanship or with materials of any inferior description or that any materials or articles provided by him for execution of work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract (referred to as substandard work hereinafter), the Divisional Engineer in-charge shall make a demand in writing specifying the work, materials or articles about which there is a complaint.

29.2.2
Timely action by Construction Officers: Timely reporting and action, to a great extent, can prevent occurrence of sub standard work, which will be difficult or impossible to rectify later on. It is incumbent on the part of Construction Officer to point out the defects in work in time during progress of the work. The Junior Telecom Officer/Sub Divisional Engineer responsible for execution and supervision of work shall without any loss of time submit a report of occurrence of any sub standard work to the Divisional Engineer-in-charge besides making an entry in the site order book. A notice in respect of defective work shall be given to the contractor by Divisional Engineer in-charge in writing during the progress of work asking the contractor to rectify/replace/remove the sub standard item of work and also definite time period within which such rectification/removal/replacement has to be done. After expiry of the notice period, if the contractor fails to rectify/replace/remove the sub standard items, the defects shall be got rectified/replaced/removed departmentally or through some other agency at the risk and cost of the contractor. 
29.2.3
Non-reporting of the sub standard work in time on the part of Construction Officer (s) shall not in any way entitle the contractor to claim that the defects were not pointed out during execution and as such the contractor cannot be absolved of the responsibility for sub standard work and associated liabilities.
29.2.4
Authority and procedure to accept sub standard work and payment thereof: There may be certain items of work pointed out as sub standard which may be difficult to rectify and in opinion of the Head of SSA, the items in question will not materially deteriorate the quality of service provided by the construction, the head of S.S.A.  shall appoint committee to work out the reduced rates payable to the contractor for such sub standard work. The committee shall constitute one Divisional Engineer other than the one who is directly in-charge of Cable Construction involving sub standard items of work, as Chairman and one S.D.E.(Planning) and an Accounts Officer as members. The committee shall take into account the approximate cost of material/work pointed out as sub standard and recommend the rates payable for sub standard work which shall not exceed 60% of the approved rates of the item in question.
29.2.5
Record of sub standard work: The items adjudged as sub standard shall be entered into the measurement book with red ink.
30
DISPOSAL OF EMPTY CABLE DRUMS:

30.1
The contractor shall be responsible to dispose off the empty cable drums after laying of the cable. The competent authority taking in to account the prevailing market rates has fixed the cost of various sizes of cable drums. The cost of empty cable drums shall be deducted from the bill for the work on which the cable along with the drum has been issued or any other amount due to the contractor or from security deposit.  

30.2
Rates fixed for various types of empty cable drums are given in Tender Document (Qualifying Bid). The rates are fixed and there is no percentage above or below applicable on these rates.

30.3
The contractor shall be responsible for the accounting of the cable drums issued and shall mention the number and type of cable drums in the bill so that the amount is deducted from the bills due.

30.4
The contractor shall not be allowed to dump the empty cable drums in Govt./ public place, which may cause inconvenience to Govt./ Public. If the contractor does not dispose off the empty cable drums with in 3 days of becoming empty, the department is at liberty to dispose off the drum in any manner deemed fit and also recover the amount fixed in this contract for empty cable drums along with the transportation charges (to be decided by GMTD Hamirpur (HP) from the bill/security deposit/ any other amount due to the contractor.

31
PENALTY CLAUSES:

31.1. Delay in the contractor’s performance:

31.1.1. The time allowed for completion of the work as entered in the tender shall be strictly adhered by the contractor and shall be deemed to be the most important aspect of the contract on the part of the contractor and shall be reckoned from Seventh day from issue of work order by the Department. The work shall, throughout the stipulated period of contract, be proceeded with all due diligence to achieve the desired progress uniformly, and the contractor shall pay as penalty an amount equal to 1.0 (one) percent of the amount (minimum Rs One thousand per week) of the incomplete work for every one week of delay in completion of work, subject to a maximum of 10 (ten) percent of the cost of the work awarded.

31.1.2. On any date the penalty payable as above, reaches 10 (ten) percent of the estimated cost of the work, the contractor should proceed with the work further only on getting a written instructions from the Divisional Engineer that, he is allowed to proceed further with the work. It will be in the discretion of the Divisional Engineer to allow the contractor to continue with the work on the basis of any written agreement reached between the contractor and the Divisional Engineer one of the conditions of such agreement may be a stipulation for the contractor to agree for realization of penalty for delay at a higher rate as may be agreed between the Divisional Engineer and Contractor.

31.1.3. Penalty for delay in completion of the work shall be recoverable from the bills of the contractor and/or by adjustment from the security deposit or from the bills of any other contract. However, adjustment from security deposit will be made only when the contract has been terminated or at the time of final settlement of bills on completion of work.

31.1.4. In case of slow progress of the work in a section which have been awarded to a particular contractor, and the public interest does not permit extension of time limit for completion of work, the GMTD Hamirpur (HP) will have the full right to order that the scope of the contractor may be restricted to such fraction of the whole of the work and get the balance executed at the risk and cost of the contractor. The details are given in Rescission of the contract clause of the bid document. All such payments shall be recovered from the contractor’s pending bills or security deposit.

31.1.5. The GMTD Hamirpur (HP) reserves the right to cancel the contract and forfeit the security deposit if the contractor fails to commence the work within 7 days after issue of the work order.

31.2
Penalty for causing inconvenience to the Public:    

31.2.1
To ensure progress during the execution of the work and to cause minimum inconvenience to the public, the contractor shall not dig a trench of more than 200 meters at a stretch in a route at a time. He shall cause to lay cable and close such trenches expeditiously. Under any circumstances a stretch of trench of maximum 200 meters shall not be kept open for more than 4 days in case of cable laying by digging paved surfaces. In the event of contractor failing to comply with, these conditions, a penalty of recovery up to Rs.300/- per day the trench is kept open beyond the time limit allowed may be imposed by the department. This penalty will be in addition to that payable for delay or slow work.

31.2.2
The contractor shall not be allowed to dump the empty cable drums/waste materials in Govt./ public place, which may cause inconvenience to Govt/public. If the contractor does not dispose off the empty cable drums/waste materials with in 3 days of becoming empty, the department is at liberty to dispose off the drum in any manner deemed fit and also recover the amount fixed in this contract for empty cable drums/waste materials from the bill/security deposit/ along with the costs incurred by the department in disposing off such materials. The department may also levy a penalty up to Rs. One thousand for each such default.

If any such penalty is levied on a contractor for more than 2 occasions, then his/her contract could be terminated. In this regard the decision of GMTD Hamirpur (HP) shall be final and binding.

31.3 
Penalty for cutting / damaging the old cable:

31.3.1
During excavation of trench utmost care is to be taken by the contractor, so that the existing underground cables are not damaged or cut. In-case any damage/cut is done to the existing cables, a penalty as per the schedule given below will be charged from the contractor or the amount will be deducted from his running bills;

	Size of existing UG/OF cables cut/damaged
	Amount of penalty per cut/damage 

	Up to 100 pairs cable
	Rs. 10000/- (Ten thousand)

	Above 100 pairs & up to 400 pairs
	Rs. 20000/- (Twenty thousand)

	Above 400 pairs
	Rs. 40000/- (Forty Thousand)


Besides the above penalty, the contractor shall carry out such repairs for restoration of the damaged cable free of charge. The cost of jointing kit shall also be borne by the contractor. If contractor fails to repair the damage, the cost of repair (including cost of labour + Jointing kit) shall be recovered from the contractor.

31.4 
Penalty to damage store/materials supplied by the department while laying:

31.4.1
The contractor while taking delivery of materials supplied by the Department at the designated place shall thoroughly inspect all items before taking them over. In case of execution of the work, if any material is found damaged/working unsatisfactorily, then a penalty equivalent to the cost of material + 10% as penalty shall be recovered from the contractor’s payments/securities.

31.4.2 
In case of damage to PIJF cables, while laying, the cost of number of pairs damaged (including laying charges, transportation/storage charges) adding 10% as penalty shall be recovered from the contractor’s bills/ securities.

31.4.3
However, contractor will not be penalised for any defect in workmanship of the materials, which shall be taken up separately with the supplier of the stores. 

32.
Rescission/Termination of contract

32.1
 Circumstances for rescission of contract: Under the following conditions the competent authority may rescind the contract:

a) If the contractor commits breach of any item of terms and conditions of the contract.

b) If the contractor suspends or abandons the execution of work and the engineer in-charge of the work comes to conclusion that work could not be completed by due date for completion or the contractor had already failed to complete the work by that date.
c) If the contractor had been given by the officer-in-charge of work a notice in writing to rectify/replace any defective work and he/she fails to comply with the requirement within the specified period.
32.2
Upon rescission of the contract, the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the disposal of the Government as under:

32.2.1 
Measurement of works executed since the date of last measurement and upto the date of rescission of contract shall be taken in the presence of the contractor or his authorised representative who shall sign the same in the MB. If the contractor or his authorised representative do not turn up for joint measurement, the measurement shall be taken by the officer authorised for this purpose after expiry of due date given for joint measurement. The measurement taken by the officer so authorised shall be final and no further request for joint measurement shall be entertained.

32.2.2. The unused material (Supplied by the Department) available at site, shall be transported back by the department to the Telecom Store at the risk and cost of the contractor. If any such material is found damaged/lost then the penalty shall also be recovered from the contractor as per conditions in tender documents, ibid.

32.2.3. The un-executed work shall be got executed through the qualified bidder from amongst the bidder, who participated in the bidding process, by giving them offers in their order of ranking (L2,L3---) at their quoted rates. If the work was awarded on single tender basis then the department shall get the unexecuted work completed though any other contractor approved in Hamirpur (HP) SSA at the approved rates of that particular section or to execute the work departmentally, as is convenient or expedient to the Department at the risk and cost of the contractor. In such a event no compensation shall be payable by the Government to the contractor towards any inconvenience /loss that he may be subjected to as a result or such an action by the Government. In this regard the decision of GMTD Hamirpur (HP)  shall be final and binding. In all these cases, expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or any other account whatsoever any where in the department or from a security deposit.

32.2.4. The certificate of the Divisional Engineer in-charge of work as to the value of work done shall be final and conclusive against the contractor, provided always that action shall only be taken after giving notice in writing to the contractor.

32.3
Termination for Insolvency:

33.3.1 
The Department may at any time terminate the Contract by giving written notice to the contractor, without compensation to Contractor, if the contractor becomes bankrupt or otherwise insolvent as declared by the competent court provided that such termination will not prejudice or affect any right or action or remedy which has accrued or will accrue thereafter to the Department.

32.4 
Optional Termination by Government (Other than due default of the contractor):

32.4.1 
The Government may, at any time, at its option cancel and terminate this contract by written notice to the contractor, in which event the contractor shall be entitled to payment for the work done up to the time of such cancellation and a reasonable compensation in accordance with the contract prices for any additional expenses already incurred for balance work exclusive of purchase and/or whole of material, machinery and other equipment for use in or in respect of the work.

32.4.2
In the event of the termination of the contract, the contractor shall forthwith clear the site of all the contractor’s materials, machinery and equipment’s and hand over possession of the work/operations concerned to the Government or as the Government may direct.

32.4.3
The Government may, at its option, cancel or omit the execution of one or more items of the work under this contract and may part of such items without any compensation whatsoever to the contractor.

32.5
Issuance of Notice:

32.5.1
The Divisional Engineer in-charge of work shall issue show cause notice giving details of lapses, violation of terms and conditions of the contract, wrongful delays or suspension of work or slow progress to the contractor directing the contractor to take corrective action. A definite time schedule for corrective action shall be mentioned in the show cause notice. If the contractor fails to take corrective action within the stipulated time frame, the Divisional Engineer in-charge shall submit a draft of final notice alongwith a detailed report to the competent authority who had accepted the contract.

32.5.2
The final notice for rescission of contract to the contractor shall expressly state the precise date and time from which the rescission would become effective. The following safe guards shall be taken while issuing the final notice:

a) During the period of service of notice and its effectiveness, the contractor should not be allowed to remove from the site any material/equipment belonging to the department.

b) The contractor shall give in writing the tools and plants he would like to take away/ remove form the site. Such of the materials as belong to him and which may not be required for future execution of balance work may be allowed by the Divisional Engineer in-charge of work to be removed with proper records.

c) No new construction beneficial to the contractor shall be allowed.

d)  Adequate departmental security arrangement in replacement of the contractor watch and ward shall be made forthwith. Expenses on this account are recoverable from the security deposit or any amount due to the contractor. 

33.
INDEMNITIES:
33.1 
The contractor shall at all times hold the Government harmless and indemnify from against all action, suits, proceedings, works, cost, damages, charges claims and demands of every nature and descriptions, brought or procured against the government, its officers and employees and forthwith upon demand and without protect or demur to pay to the Government any and all losses and damages and cost (inclusive between attorney and client) and all costs incurred in endorsing this or any other indemnity or security which the Government may now or at any time have relative to the work or the contractors obligation or in protecting or endorsing its right in any suit on other legal proceeding, charges and expense and liabilities resulting form or incidental or in connection with injury, damages of the contractor or damage to property resulting from or arising out of or in any way connected with or incidental to the operations caused by the contract documents. In addition shall reimburse the Government or pay to the Government forthwith on demand without protect or demur all cost, charges and expenses and losses and damages other wise incurred by it in consequences of any claim, damages and actions which may be brought against the Government arising out of or incidental to or in connection with the operation covered by the contractor.

33.2 
The contractor shall at his own cost at the Government’s request defend any suit or other proceeding asserting a claim covered by this indemnity, but shall not settle, compound or compromise any suit or other finding without first consulting the Government.

34. 
FORCE MAJEURE:
34.1 
If any time, during the continuance of this contract, the performance in whole or in part by either party or any obligation under this contract shall be prevented or delayed by reason of any war, or hostility, acts of the public enemy, civil commotion sabotage, fires, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts or act of God (Herein after refereed to as events) provided notice of happenings of any such eventuality is given by either party to the other within 21 days from the date of occurrence thereof, neither party shall by reason of such event be entitled to terminate this contract nor shall either party have any such claim for damages against the other in respect of such non-performance and work under the contract shall be resumed as soon as practicable after such event may come to an end or cease to exist, and the decision of the department as to whether the work have been so resumed or not shall be final and conclusive, provided further that  if  the performance, in whole or part of any obligation under this contract is prevented or delayed by reason of any such event for a period exceeding 60 days either party may, at his option terminate the contract.

34.2 
Provided also that if the contract is terminated under this clause, the department shall be at liberty to take over from the contractor at a price to be fixed by the Department, which shall be final, all unused, undamaged and  acceptable materials, bought out components and stores in the course of execution of the contract, in possession of the contractor at the time of such termination of such portions thereof as the Department may deem fit excepting such materials bought out components and stores as the contracts may with the concurrence of the Department elect to retain.

35 
ARBITRATION:
35.1
In the event of any question, dispute or difference arising under this agreement or in connection there-with except as to matter the decision of which is specifically provided under this agreement, the same shall be referred to sole arbitration of the Chief General Manager Telecom, HP Circle Shimla or in case his designation is changed or his office is abolished then in such case to the sole arbitration of the officer for the time being entrusted whether in addition to the functions of the Chief General Manager Telecom, HP Circle Shimla   or  by whatever designation such officers may be called (hereinafter referred to as the said officer) and if the Chief General Manager, Telecom, HP Circle Shimla  or  the said officer is unable or unwilling to act as such to the sole arbitration or some other person appointed by the Chief General Manager, or the said officer. The agreement to appoint an arbitrator will be in accordance with the Arbitration and Conciliation Act, 1996. There will be no objection to any such appointment that the arbitrator is Government Servant or that he has to deal with the matter to which the agreement relates or that in the course of his duties as Government Servant he has expressed views on all or any of the matter under dispute. The award of the arbitrator shall be final and binding on the parties. In the event of such arbitrator to whom the matter is originally referred, being transferred or  vacating his office or being unable to act for any reasons whatsoever such Chief General Manager or the  said officer shall appoint another person to act as arbitrator in accordance with terms of the agreement and the person so appointed shall be entitled to proceed from the stage at which it was left out by his predecessors.   

35.2. The arbitrator may form time to time with the consent of parties enlarge the time for making and publishing the award, subject to aforesaid Indian Arbitration and Conciliation Act 1996 and the Rules made there under, any modification thereof for the time being in force shall be deemed to apply to the arbitration proceeding under this clause.

35.3. The venue of the arbitration proceeding shall be the Office of the Chief General Manager, Telecom, HP Circle Shimla  or such other places as the arbitration may decide. The Following procedure shall be followed:

35.3.1. In case parties are unable to reach a settlement by themselves, the dispute should by submitted or arbitration in accordance with contract agreement.

35.3.2. There should not be a joint submission with the contractor to the sole arbitrator.

35.3.3. Each party should submit its own claim severally and may oppose the clam put forward by the other party.

35.3.4. The onus of establishing his claims will be left to the contractor.

35.3.5. Once a claim has been included in the submission by the contractor, a reiteration or modification thereof will be opposed.

35.3.6. The “points of defence” will be based on actual conditions of the contract.

35.3.7. Claims in the nature of ex-gratia payments shall be entertained by the  Arbitrator as these are not contractual.

35.3.8. The question whether these conditions are equitable shall not receive any  consideration in the preparation of “points of defence”.

35.3.9. If the contractor includes such claims in his submission, the fact that they are not contractual will be prominently placed before the Arbitrator.
The award of the Arbitrator shall be final and binding on all the parties to the dispute. 
36. 
SET OFF:

36.1 
Any sum of money due and payable to the contractor (including security deposit refundable to him under this contract may be appropriated by the Department or the Govt. or any other person or persons contracting through the Govt. of India and set off the same against any claim of the department or Govt. or such other person or persons for payment of sum of many arising out of this contract made by the Contractor with department or Govt. or such other person or persons contracting through Govt. of India.

MATERIAL SECURITY BOND FORM


Whereas……….. (hereinafter called “the contractor”) has been awarded the contract of Maintenance of L&W and Cable alignment works, as per tender number _______________________________ __________________ KNOW ALL MEN by these Presents that WE………….. OF ……………… having our registered office at ______________  (hereinafter called “the contractor”) are bound upto …………. (Hereinafter called “Deptt.”) in the sum of ……….. for which payment will and truly to be made of the said Department, the Bank binds itself, its successors and assigns by these presents.



THE CONDITIONS of the obligation are:

1. If the Contractor is unable to keep stores issued to him, properly, i.e. the store provided to the Contractor, by the Department are damaged or

2. The stores issued to the contractor by the Department are stolen or

3. The Contractor is not able to provide proper account of the stores issued to him/her/them by the Department.

We undertake to pay to the Department up to the above amount upon receipt of its first written demand without the Department having to substantiate its demand, provided that in its demand, the Department will note that the amount claimed by it is due to it owing to the occurrence of one or two or all of three conditions specifying the occurred condition or conditions.

This guarantee will remain in force up to and including one hundred and eighty (180) days after the Period of Contact validity, and any demand in respect thereof should reach the Bank not later than the above date.

Signature of the Bank

 Signature of the Witness

Name of Witness

Address of Witness

Financial Bid
Annexure-A
Schedule Rates for L & W and O/H cable work in r/o Hamirpur (HP) SSA 

The Materials will be made available at Una (SSA Store Depot)
	Sl.No
	Name of Item
	Rates/Unit
	Scheduled Rates for Hamirpur (Rs) in Fig.
	 In Words ( Rs)

	1
	Erection of complete new posts including fitting of tubes & digging holes ( all types of posts)
	Per Post
	75
	 Seventy Five

	2
	Straightening of tilted post or uprouted posts.
	Per Post
	40
	 Forty 

	3
	Addition of tubes at the top of old post to highten.
	Per Post
	24
	 Twenty Four

	4
	Dismantling of old post including unfitting of tubes.
	Per Post
	37
	 Thirty Seven

	5
	Errection of stays including twisting of wire & fitting.
	Per Post
	58
	Fifty Eight

	6
	Fitting of brackets(all type).
	Per Bracket
	4
	 Four

	7
	Unfitting of brackets(all type).
	Per Bracket
	4
	 Four

	8
	Insulating & binding of insulators.
	Per NSR
	4
	 Four

	9
	Un-binding of insulators.
	Per NSR
	4
	 Four

	10
	Decoilong/paying/cliping/jointing/leveling/ termination of all types of iron wire.
	Per KM
	280
	 Two Hundred Eighty

	11
	Decoilong/paying/cliping/jointing/leveling/ termination of ACSR wire.
	Per KM
	300
	 Three Hundred 

	12
	Taking down/Coiling of all types of wires except copper wire.
	Per KM
	230
	 Two Hundred Thirty 

	13
	Re-leveling of old wires(all types)
	Per KM
	98
	 Ninety Eight

	14
	Guarding (mesh work) using guard bracket.
	Per Span
	 
	

	15
	Errection of drop wire without accessories.
	Per KM
	750
	 Seven Hundred Fifty

	16
	Errection of drop wire with accessories.
	Per KM
	800
	 Eight  Hundred

	17
	Dismantling of drop wires.
	Per KM
	450
	 Four Hundred Fifty

	18(a)
	Errection & fixing of DPs including termination on the post ( 5Pairs/10Pairs)
	Per DP
	300
	 Three Hundred

	18(b)
	Errection & fixing of DPs including termination on the post ( 20Pairs)
	Per DP
	300
	 Three Hundred

	19
	Jungal Cutting.
	Per KM
	 
	

	20
	Dismantling of Stay.
	Per stay
	25
	 Twenty Five

	21
	Repair of stay.
	Per stay
	40
	 Forty

	22(i)
	Retention of empty cable drums(upto 5Pairs, 10Pairs  & 20Pairs)
	Per Drum
	80
	 Eighty

	22(ii)
	Retention of empty cable drums(upto 50Pairs, 100Pairs )
	Per Drum
	100
	 One Hundred

	Sl.No
	Name of Item
	Rates/Unit
	Scheduled Rates for Hamirpur (Rs)
	

	
	
	
	
	

	1
	Decoilong/paying/Cliping termination of 5 Pair cables on over haed lines
	Per Km
	1790
	 One Thousand Seven Hundred Ninety 

	2
	Decoilong/paying/Cliping termination of 10Pairs to 20 Pairs cables on over haed lines
	Per Km
	2190
	 Two Thousand One  Hundred Ninety

	3
	Decoilong/paying/Cliping termination of 50 Pairs to 100Pairs cables on over haed lines
	Per Km
	2375
	 Two Thousand Three Hundred Seventy Five

	4(a)
	Dismantling of clipped cables(all Types)upto 20 Pairs
	Per Km
	1890
	 One Thousand Eight Hundred Ninety 

	4(b)
	Dismantling of clipped cables(all Types)  > 20 Pairs
	Per Km
	1890
	One Thousand Eight Hundred Ninety

	5(a)
	Decoiling & paying of old clipped cables (upto 20 Pairs)
	Per Km
	1900
	 One Thousand Nine Hundred

	5(b)
	Decoiling & paying of old clipped cables ( > 20 Pairs)
	Per Km
	1900
	One Thousand Nine Hundred

	6(a)
	Re-leveling of old cabes(upto 20 Pairs)
	Per Km
	1500
	 One Thousand Five Hundred

	6(b)
	Re-leveling of old cabes ( > 20 Pairs)
	Per Km
	1500
	One Thousand Five Hundred

	7(a)
	Jointing of cables(complete job) Jointing kit will be provided by BSNL(5Pair) 
	Per Joint
	75
	 Seventy Five

	7(b)
	Jointing of cables(complete job) Jointing kit will be provided by BSNL(10Pair) 
	Per Joint
	80
	 Eighty

	7( C )
	Jointing of cables(complete job) Jointing kit will be provided by BSNL(20Pair) 
	Per Joint
	100
	 One Hundred

	7(d)
	Jointing of cables(complete job) Jointing kit will be provided by BSNL(50Pair) 
	Per Joint
	125
	 One Hundred Twenty Five


Transportation Charges :-

	Distance of carriage
	Rate per Km/per qtl.
	Load up to 51-90 Qtl  (Rs)

	00 to 10 Kms only
	Do
	5.00
	Rs.Five only

	More than 10 Kms but not exceeding 20 Kms
	Do
	4.00
	Rs.Four only

	More than 20 Kms but not exceeding 40 Kms
	Do
	3.00
	Rs.Three only

	More than 40 Kms
	Do
	2.50
	Rs.Two & fifty paisa only


Financial Bid
Annexure-B
To
The General Manager Telecom District.
Hamirpur (HP) 

Subject: Our Financial Bid for Maintenance of L&W and O/H Cable work  in Hamirpur ( Hamirpur, Bilaspur and Una revenue distts.)  HP  SSA.
Ref.:
…………………………………………………

Dear sir,


Having examined the tender documents, terms and conditions stipulated therein, specifications of work etc., we the under signed offer to execute the Maintenance of L&W and OH Cable Works in conformity with the said specifications and conditions of contract at the percentage (Below/at par/above) on standard schedule rates quoted as under:



        
 In figures…………………………………%
BELOW

         

In words……………………………………………………percent

    OR

 AT PAR
                      

In words……………………………%
      OR



In figures…………………………………percent
ABOVE

                          In words……………………………………………………%



            In figures…………………………………percent
If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.

We agree to abide by this Bid for a period of 240 days from the date of opening of financial bid and it shall remain binding upon us and may be accepted at any time before the expiry of that period.

*Note: 
The rates quoted should be inclusive of all levies & Taxes except Service Tax. The Service Tax will be reimbursed as applicable on production of the receipt of service Tax so deposited with the concerned department. The BSNL will not be liable to pay any other taxes/levies etc. imposed even subsequently by any Govt./Agencies/Local bodies.

Date………./……../






Signatureof the tenderer ……………………








Name of Tenderer …………………
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