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BHARAT SANCHAR NIGAM LIMITED

O/O GMTD SOLAN
Notice Inviting Tender

Tender for  Optical Fiber Cable Construction Work in Solan SSA
NIT No: GMTD/SOL/PLG/E-Tender/OFC/T-joint at Nanak Pura to Chitkara University/2016-17/8, Dated:-16.02.2017
Digitally Sealed tenders under single stage two-bid system are invited by GMTD Solan on behalf of BSNL from eligible contractors having experience in O.F. Cable laying or similar nature of works in BSNL/MTNL or other Central / State Govt./PSU or any reputed Private Telecom operator. The tenders will be accepted through e-tendering only at http://www.tenderwizard.com/BSNL.
1. Name of work                          Optical Fibre Cable Construction Work
2. Area of contact 

	S.No.
	Route
	Route 

Kms
	Estimated Cost in Rs.
	Bid security in Rs.
	Cost of Bid Document in Rs

	1
	Nanak pura to chitkara university
	3.8
	13,70,300.00/-
	34258.00/-
	569.00/-


Note: 

· The bidders (small scale units) who are registered with National Small Scale Industries Corporation under Single Point Registration scheme are exempted from cost of tender form and earnest money subject to the following:
· A proof regarding current registration with NSIC valid on the date of opening for the tendered items will have to be attached along with the bid.

· The enlistment certificate issued by NSIC will not be permanent and should be renewed within two years of its presentation.

· Affidavit will be given by the contractor in which he will submit the detail of cost of tender form and EMD Cost for which he has availed exemption by participation in all tenders in NSIC from the date of issue of certificate.
· Intending eligible bidders may visit http://www.tenderwizard.com/BSNL. 

· All the documents enumerated  in the Tender Document should be scanned and uploaded on website http://www.tenderwizard.com/BSNL with tender document signed on each page along with seal on within the time period of bid submission
3. Eligibility: 


1. Bidder must have experience of executing OFC/UG cable laying or similar type of work during last five financial years in any SSA of BSNL/MTNL/DOT or any other reputed telecom company  of the above stated job.             
               The experience should be as under ::
I. Three similar completed works each costing not less than the amount equal to 40% of estimated cost   of the Section/Sections for which he applies.               OR

II.  Two similar completed works each costing not less than the amount equal to 50% of estimated cost of the Section/Sections for which he applies.              OR

III.  One similar completed works costing not less than the amount equal to 80% of estimated cost of the Section/Sections for which he applies.

            (Attested copy by gazetted officer)

4. Period of contract:

One year from the date of agreement (until otherwise specified) or completion of work put to tender, whichever is earlier.

5. Mode of payment: 

In this  e-tendering  process,  no Tender document shall be   physically available for sale. 

The document can     be        obtained        by downloading      the    same from the portal 

http:// www.tenderwizard.com/BSNL. However, interested bidders shall have to participate in this e-tendering process by registering themselves in the online portal http:// www.tenderwizard.com/BSNL following certain procedures.
6     Time and last date of submission of on line Bid:          1700 Hrs , dated 18.03.2017
7. Time and date of Submission of original Documents:  At AGM(NWP ) O/O GMTD Solan                  

                                                       1700 Hrs , dated 21.03.2017  
8. Time of on line Bid opening:  11:00 Hrs. on  22.03.2017  in the chamber of  AGM             

                                                          (Admin), O/o GMTD Solan (HP).

The date and time of opening of financial bid will be intimated separately to the bidders who qualify in pre-qualification bid on  http:// www.tenderwizard.com/BSNL.
 The bid, which is not accompanied by the requisite bid security  as per NIT shall be summarily rejected. Bids will not be accepted / received after due date and time mentioned in NIT. In case the original documents are received after the expiry date and time as mentioned in NIT will result in non-responsive bid.



AGM(NWP) 
O/o GMTD, SOLAN
Important Guidelines to Bidders Regarding Online Tendering (E-Tendering)
Bidder is required to have class 3 digital signature certificate (DSC).

Every bidder has to get himself registered on www.tenderwizard.com/BSNL. He has to pay online registration charges depending on his category to M/s ITI Limited (tenderwizard.com) while having registration. The payment will be made in online mode only.

For Registration: open website www.tenderwizard.com/BSNL >> Register Me >> Read

Instruction Carefully >> Fill Form >> Upload Credential Documents >> Make Registration

Charges Payment >> Save Acknowledgement >> Send request Letter on your letter pad (scanned copy) alongwith the credential documents you uploaded while having registration through email to twhelpdesk680@gmail.com to activate your User Id.

After sending of request letter and other documents by you, your user id will be activated within one working day and you will be intimated through email. After activation of your user id you will be able to login.

To request for tender documents and participate in tender, bidder has to request/apply online through www.tenderwizard.com/BSNL After receiving the documents online, bidder has to upload EMD details, required documents and price bid (duly downloaded file in excel format and filled in) on www.tenderwizard.com/BSNL
Bidders are advised to complete all bidding procedure well before last date and time to avoid last hour hassles. BSNL or e-tendering service provider shall not be responsible for any failure due to any circumstances.
For any help, please contact on 011-49424365 or 0172-3953753. 
A user manual for vendor (bidder) is also available. (Home page >>Click to view latest circulars / Formats / Manuals >> General >> Vendor Manual_New Version >> Vendor_Detailed_HELP_MANUAL_BSNL. )

Bidder has to pay online registration fees to ITI Limited as prescribed at www.tenderwizard.com/BSNL for getting registered for e-tendering. Other than that bidder has to pay processing fees as applicable for each tender depending on the estimated cost of the tender, which can be viewed online on www.tenderwizard.com/BSNL.

All amounts paid by bidders except EMD are non refundable.

The bid can only be submitted after uploading mandatory documents like Demand draft for bid document cost and EMD.

SECTION II

BID FORM

NIT No: GMTD/SOL/PLG/E-Tender/OFC/Nanak Pura to Chitkara University
/2016-17/5 Dated:24.01.2017
To 

                                     General Manager Telecom District,

                                     BSNL, Solan (H.P.)

                                          PIN- 173211.

Dear Sir, 


Having examined the conditions of contract and specifications including addenda No ….. the receipt of which is hereby duly acknowledged , we, undersigned, offer to execute the work of Optical Fiber Cable construction work …………………….in conformity with said drawings, conditions of contract and specification as may be ascertained in accordance with the schedule of prices attached herewith and  made part of this Bid.

We undertake, if our Bid is accepted, we will execute the work in accordance with specifications, time limits & terms and conditions stipulated in the tender document.

If out Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 

We agree to abide by this Bid for a period of 240 days from the date fixed for Bid opening (Qualifying Bid) and it shall remain binding upon us and may be accepted at any time before the expiry of that period.

Until a format Agreement is prepared and executed, this Bid together with your written acceptance thereof in your notification of award shall constitute a binding contract between us.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and replacement.


Dated this ………day of ………


Signature of Authorized Signatory ………..



In capacity of ………………………………


                 Duly authorized to sign the bid for and on behalf of ……………..

Witness……………………

Address……………………

Signature………………….
SECTION III
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General:

1. Name of the bidder /firm ___________________________________

2. Name of the person submitting  the tender whose Photograph is fixed 

Shri / Smt. ________________________________________________

(In case of Proprietary / Partnership firms, the tender has to be signed by Proprietor /

 Partner only, as the case may be)

3. Address of the firm 

…………………………………………………………………………………………….

…………………………………………………………………………………………….

4. Telegraphic Address ……………………………………………………………………….

5. Tel. no. (with STD code) & mobile (O)…………………………(Fax)………………(Mobile)………………..…
6. Email ID:
7. Registration & incorporation Particulars of the firm:

i) Proprietorship

ii) Partnership

iii) Private Limited 

iv) Public Limited

(Please attach attested copies of documents of registration / incorporation of your firm with the competent authority as required by business law)

8. Name of Proprietor/Partners /Directors……………………………………......

     ……………………………………………………………………………..

9.Bidder’s bank, its address and his current account number with IFSC code……………
    ………………………………………………………………………………….……
    ………………………………………………………………………………………..

10. Permanent Income Tax number, income Tax circle ………………………………

     …………………………………………………………………………………………
11. Service Tax No…………………………………………………………………………

12. EPF No…………………………………………………………………………………...

12. Infrastructural capabilities:

a) Capacity of trenching per day (in meters)……………………………………….

b) Capacity of pipe laying per day (in meters)……………..…………………….

c) Capacity of pulling cable through duct/pipe per day 

      (in meters)……………………..

d) Capacity of engaging mazdoors per day…………………………………………

e) Particulars of vehicles available with the bidder:

Type of Vehicle(s)
Registration number

f) Particulars of other machines possessed by the contractor which can help in trenching, pipe laying and cable Pulling ;

…………………………………………………………………………………………………………………………………………………………………………………

13. Details of Technical and supervisory Staff:
I / we hereby declare that the information furnished above is true and correct..

Place:

Date:

                                    Signature of bidder /Authorized signatory…………………………

                                    Name of the bidder ………………………………………………


Seal of the bidder 

Section IV

Instruction to Bidders

A. INTRODUCTION:

1.     DEFINITIONS

a) BSNL:  BSNL means the Bharat Sanchar Nigam Limited.
b) CMD:  Chairman and managing Director.
c) Department:  The Department means the Bharat Sanchar Nigam Limited or any other department under the Ministry of Communications, which invites the tenders on behalf of the CMD (Chairman and Managing Director), BSNL. All references of :
Department 

Chief General Manager 

Principal General Manager 

General Manager 

Deputy General Manager /Area Manager /Director/ Telecom Distt. Manager /

Director (Projects)

Divisional Engineer /Divisional Engineer (Project)

Sub Divisional Engineer 

Junior Telecom Officer 

Chief Accounts Officer

Accounts officer

Assistant Accounts Officer

Junior Account Officer

Including other officers in the Department, whatever designations assigned to them from time to time, who may be the in-change of direction, supervision, testing, acceptance and maintenance including their successor(s) in the office appearing in various clauses shall be taken to mean the BSNL under the Ministry of Communication &IT, Government of India.

d. 
The GMTD Solan means the head of Solan SSA and his successors.

e.
The jurisdiction of the GMTD Solan:  The jurisdiction of GMTD Solan coincides geographically with Revenue District Solan & Sirmaur.


f.
Representative of The GMTD Solan:  Representative of GMTD Solan means  


officer and staff  for the time being in “Solan SSA”  deputed by the  GMTD Solan for inspection or supervising the work or testing etc.                  


            g.         Engineer-in –charge:   The Engineer –in –charge means the Engineering Officer    

nominated by the BSNL to supervise the work, under the contract. (Minimum Divisional  Engineer level officer).

            h. 
Site Engineer:   Site Engineer Shall mean an SDE of the Department who may be  placed by the GMTD Solan as in charge of the work at site at any particular period of time 

           i. 
A/T Unit :   A/T Unit shall be mean Acceptance and testing unit of the Department 

j.
A/T Officer:       An officer authorized by BSNL to conduct A /T.

k.
Contract:       The term contract means the documents forming the tender and acceptance  there of and the formal agreement executed between the competent authority on behalf of the CMD BSNL and the contractor, together with the documents referred to therein inducing these conditions,  the specifications , designs, drawings and instruction issued from time to time, by the engineer in charge and all these documents taken together shall be deemed to form one contract and shall be complementary to one another. In the contract, the following expressions shall, unless the context otherwise requires, have the meanings, hereby respectively assigned to them.

l.
Contractor:      The contractor shall mean the individual, firm or company, undertaking the works and shall include the legal personal representative of such individual or the persons composing such firm or company, or the successors of such firm or company, or the successors of such firm or company and the permitted assignees of such individual, firm or company.

m.       Work:         The expression “work” shall unless there be something either in the subject or context repugnant to such maintenance be construed or taken to mean the works by or by virtue of the contract contracted to be executed whether temporary or permanent and whether original altered, substituted or additional.
n.
Schedule(s):    Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or the standard schedule of rates mentioned in the document.

o.
Site: The site shall mean the land / or other places on, into or through which work is to be executed under the contract or any adjacent land, path or street through which, the work is to be executed under the contract or any adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract.

p.
Normal time or stipulated time:    Normal time or stipulated time means time specified in the work order to complete the work.

q.
Extension of Time:   Extension of time means the time granted by the Department to complete the work beyond the normal time or stipulated time.

r.   
 Date of Commencement of work: Date of commencement of work means the date of actual commencement of work or 7th day from the date of issue of work order, whichever is earlier.    

s.
Date of completion:   Date of completion shall be the date by which the work shall be at site including clearance of site.

t.
Duration of completion of work:    The duration of completion of work or completion time shall be time specified in the work order plus extension of time granted, if any.

u.
Excepted risk    Excepted risk are due  to war (whether declared or not ), invasion , act of  foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, any acts of Government damages from aircraft, acts of God, such as earthquake, lightening and unprecedented floods and  other causes over which , the contractor has no control  and the same having been accepted as such , by the Accepting Authority or causes solely due to use or occupation by the government of the part of the work, in respect of which a certificate of completion has been issued.

2. ELIGIBILITY OF BIDDERS:

Bidder must have experience of executing OFC/UG cable laying or similar type of works during the last five financial years in any SSA of BSNL/MTNL or any other telecom company for at least 40% of the estimated cost of the job. The experience certificate should be issued by Divisional engineer/AGM/ Executive engineer (I/C) of work or officer of equivalent, in case of private telecom operator the experience certificate should be issued by officer not below project head/C.T.O. of the circle.
B. THE BID DOCUMENTS

3. BID DOCUMENTS:

3.1 The OFC construction work to be carried out , goods required , bidding procedures and contract terms are prescribed in the Bid Documents , The Bid Document include:
3.1.1 Qualifying Bid:
3.1.1.1   Notice Inviting Tender.

3.1.1.2   Bid Form.

3.1.1.3   Bidder’s Profile.

3.1.1.4   Instruction to Bidders.

3.1.1.5   General (Commercial) Conditions of the contract.

3.1.1.6   Special Conditions of contract.

3.1.1.7   Scope of work and jurisdiction of the contract.

3.1.1.8   OF Cable Construction Specifications.

3.1.1.9   Agreement (Sample).

3.1.1.10  Letter of Authorization for Attending Bid Opening. 

      3.1.1.11 List of Documents to be submitted along with the Qualifying bid.

      3.1.1.12 Rates of Empty Cable Drums. 

3.1.2        Financial bid
3.1.2.1 Schedule of rates-for maintenance.

3.2
The Bidder is expected to examine all instructions, forms, terms and specifications in the bid    documents. Failure to furnish all information required as per the Bid Documents or submission of bids not substantially responsive to the Bid Documents in every respect will be at the bidder’s risk and shall result in rejection of the bid.

4
QUERIES ON BID DOCUMENTS:

A prospective bidder, requiring any clarification of the Bid Documents shall notify the Department in writing or by fax at the department’s mailing address indicated in the invitation for Bids The department shall respond in  writing to any request for clarification of the Bid Documents , which it receives not later than 7 days prior to the date for the opening of the bids. 

5.
AMENDMENT OF BID DOCUMENTS: 
5.1   At any time, prior to the last date for submission of bids, the department may, for any reason whether suo motto or in response to a clarification requested by a prospective bidder, modify the bid documents by amendments.

5.2 The amendments shall be notified on the portal.

5.3 In order to afford prospective bidders reasonable time to take the amendments into account in preparing their bids, the department may, at its discretion, extend the deadline for the submission /opening of bids suitably.

C. PREPARATION OF BIDS

6. Procedure: 
I.  The EMD in form of DD should be submitted in a separate envelope. The tenders submitted   without EMD or tenders submitted with EMD in any form other than specified will be summarily rejected. Same photocopy of DD of tender cost & EMD must be uploaded after scanning on tender wizard site.  

II. Submission of bids only though online process in the portal http:// www.tenderwizard.com/BSNL is mandatory. Every participating bidder must have Class-III Digital Signature Certificate (DSC) obtained from M/s ITI Ltd or any other authorized Certifying agency in the name of the bidder who would sign the tender and other related documents. 

III. Bidder shall download the Tender/Bid document from the portal http://www.tenderwizard.com/BSNL, read the document carefully and again upload the same as a part of bid submission with his signature on each page. This shall mean that the bidder has digitally signed each and every page of the document and agreed to the terms and conditions mentioned there in the document. The bidder is advised to keep a printed copy of the document for future use. 

IV. The all documents which are uploaded  to be submitted,also be sent by registered post / submitted Personally well in advance so as to be received by AGM(NWP)O/o GMTD Solan HP 173211 before the scheduled date & time as per NIT. The last date of Online opening of the tender will be extended to the next working day if the schedule date falls on a holiday / public bandh / or there is any technical problem relating to internet connectivity. 

V. No tender submitted/ documents received after expiry of date and time as mentioned in NIT  shall be accepted. 

VI. The bidder shall bear all costs associated with the preparation and submission of the bid, the   department, will in no case, be responsible or liable for these costs, regardless of the conduct or outcome of the bidding process.
VII. Acceptance of any tender submitted by the Bidder will be subject to the proper verification of his/her validity and authenticity of the documents submitted 
VIII. Bid should be submitted in three separate steps in the following manner
	Steps
	Particulars
	Contents
	To be submitted to

	First
	Technical BID
	Containing documents as per 
Section IV
	To be uploaded online in given portal

	Second
	Financial BID
	Rates duly quoted by the bidder in the prescribed Excel format as per 

Section-XIV
	To be submitted online in given portal

	Third
	Bid Security (EMD)+Other Documents
	Sealed (Wax/Tape)Envelope Containing Bid Security (EMD), cost of Tender & Tender document with signature on each page , Bidder’s profile, experience certificate, S.Tax & EPF registration or applicable documents if any.
	AGM(NWP) O/o GMTD Solan HP 173211


The cover/envelope (Third step) containing the name of the bidder/firm with full address, NIT No, name of route should be properly sealed with sealing wax/packing PVC tape. The Bids which are not submitted in above mentioned manner are liable to be rejected. 

IX. The qualified bidder will have to deposit an amount equal to10% of the estimated cost of work
as Performance Security Deposit at the time of executing agreement with the BSNL in the form of Demand Draft / Banker’s cheque/ Bank Guarantee in favour of the Accounts Officer O/o GMTD BSNL Solan HP from any Nationalized Bank/ Scheduled Bank having validity for a period of Eighteen months  which may be extended further at the discretion of BSNL. 

X. Period of validity of the Contract is 1(one) year under normal circumstances but can be extended depending upon the completion of work. 

7.  DOCUMENTS ESTABLISHING BIDDERR’S ELIIBILITY AND QUALIFICATONS:


The bidder shall furnish, as part of his bid documents establishing the bidder’s eligibility, the Following documents:
I. Bid Security in accordance to clause no.8 of Section IV.
II. Tender document (s), in original, duly filled in and signed by bidder or his authorized representative along with seal on each page. All corrections and over writings must be initialed with date by the bidder or his authorized representative.

III. Affidavit of partnership deed in cases of   partnership firm.

IV. Bid Form, duly filled in, as per section II.

V. Bidder’s profile duly filled in, as per section III of the tender document.
VI. Original “power of Attorney” in case person other than the bidder has signed the tender documents.
VII. List of qualified experienced personnel, who are working for the bidder or who will be deployed for the work.(as per clause 2) .with signature of Bidder
VIII. The bid document cost  shall be in the form of demand draft from a scheduled bank in favour of AO (Claim) o/o GMTD Solan payable at Solan .(DD will be uploaded in e-tendering site & original will be submitted by post /by hand.
IX. EPF registration certificate duly attested by gazetted officer.
X. Service Tax registration Number attested copy by gazetted officer.

XI.  PAN number attested copy by gazzeted officer.
8.
BID SECURITY: 
8.1 The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount of as per NIT.
8.2 The bid security is required to protect the Department against the risk of bidder’s conduct, which would warrant the security’s forfeiture, pursuant to para 8.7.
8.3 Bid Security shall be paid in the form of crossed demand Draft issued by a nationalized/ scheduled bank, drawn in favour of Accounts Officer (Claim), O/o GMTD Solan payable at Solan.
8.4  A bid not secured in accordance with para 8.1 & 8.3 shall be rejected by the Department as non-responsive.
8.5 The bid security of the unsuccessful bidder will be refunded as promptly as possible as but not later than 30 days after the expiry of the period of bid validity prescribed by the Department.
8.6 The successful bidder’s bid security will compulsorily be converted to part                performance security.
8.7 The bid security shall be forfeited :
               8.7.1 
If a bidder withdraws his bid during the period of bid validity specified in the bid document or

               8.7.2
If the bidder makes any modifications, in the terms and conditions of the tender before acceptance of the tender, which are not acceptable to the   department or

               8.7.3
In case of a successful bidder if the bidder fails:

i) To sign the agreement in accordance with clause 25, or

ii) To furnish PERFORMANCE SECURITY in accordance with clause 24.






9. BID PRICES:

9.1
The bidder shall give the total composite price inclusive of all levies and taxes (excluding service tax), packing, forwarding freight and insurance in case of materials to be supplied and inclusive of all taxes and levies in case of works to be executed. The contractor shall be responsible for transporting the materials, to be supplied by the department (At the district Telecom Store Sundernagar) or other wise to execute the work under the contract, to site at his /their own cost. The costs of transportation are subsumed in the standard Schedule of Rates and therefore no separate charges are payable on this account, the offer shall be firm in Indian Rupees.

9.2
Prices shall be quoted by the bidder as percentage below/above/at par the schedule of rates given in schedule of rates (Financial Bid). Prices quoted at any other place shall not be considered.

9.3
The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subject to variation on any account, a bid submitted with an adjustable price quotation will be treated as non-responsive and rejected. 

9.4
The price quoted will be inclusive of sales tax and all other applicable taxes excluding service tax. Service tax will be paid extra on the work item coming under the ambit of service tax as per applicable law.
10.
PERIOD OF VALIDITY OF BIDS:

10.1
Bid shall remain valid for 240 days from date of opening of the bid (Qualifying Bid).  A BID VALID FOR A SHORTER PERIOD SHALL BE REJECTED BY THE             DEPARTMENT AS NON-RESPONSIVE.

10.2
The department reserves the right to request the lowest 3 bidders as per read out list   on    the     opening day to extend the bid validity for a period d of further 120 days and      the     bidder has to   necessarily extend the bid validity. Refusal to extend the bid validity will result in forfeiture of the bid security. A bidder accepting the request and extending the bid validity will not be permitted to modify his bid.
11.

SIGNING OF BID:

11.1 The bidder shall submit, as a part of his bid, the bid documents (in original) duly signed on each and every page, establishing the conformity of his bid to the bid documents of all the works to be executed by the bidder under the contract.            
          The bidder is advised to keep a photocopy (at his own cost) of the bid documents    for his own reference.
11.2 The bid shall contain no inter-lineation , erasures or overwriting except as necessary to  correct   errors made by the bidder in which case such corrections shall be signed with date by the  person or persons signing the bid.
12.             ADHERENCE TO TERMS & CONDITIONS
12.1  
The bidder will be bound by all terms, conditions & specifications as detailed in the tender documents.

12.2   
 Any tender with conditions other than those specified in the tender document is liable to be summarily rejected. No modification by the contractor in any of the conditions will be            permitted after the tender is opened.

13.
       
SUBMISSION OF BIDS:

13.1

Bidders should  upload all documents along with the scanned copy of DD for EMD and Tender document cost online on the web site http://www.tenderwizard.com/BSNL and afterwards submit the requisite documents i.e. Bid Cost, EMD, Original documents uploaded in a wax/Tape sealed envelope to AGM(NWP) O/O GMTD Solan, before the last date & time as mentioned in NIT. The bidder is to ensure the delivery of the bids at the correct address. The department shall not be held responsible for delivery of bid to the wrong address. 
13.2 The Government of India if subsequently declares date fixed for opening if bids as holiday, the bids will be opened on next working day, time and venue remaining unaltered.

14.
LATE BIDS: 

14.1 Tenders is filled digitally but if requisite documents/fee is  not received on the specified time as mentioned in NIT the bid  shall be rejected and returned unopened to the bidder. It is the sole responsibility of the bidder that he should ensure timely submission of tender.

15 MODIFICATIONS AND WITHDRAWL OF BIDS :
15.1 The bidder may modify or withdraw his bid after submission and before opening, 
15.2 No subsequent modification will be allowed after the deadline for submission of bids.
E
BID OPENING AND EVALUATION:
16
Opening of Bids by The Department:
16.1
 The Department shall open the bids in the  presence  of bidders or their authorized representatives at time and date of bid opening. The bidder’s representatives, who are present, shall sign an attendance register. The bidder shall submit authority letter to this effect before they are allowed to participate in the bid opening (A format is given in section –XI).

16.2
A maximum of two (2) representatives for any bidder shall be authorized and permitted   to attend the bid opening. 
16.3
The bids shall be opened and following will be checked by Tender Opening committee (TOC):
16.3.1
The bidders who have participated digitally for submission of tenders have submitted proper bid security as per tender document, their “QUALIFYING BID’’ shall be opened and papers/ documents uploaded and submitted by the bidder shall be examined and recorded by the TOC. After opening the qualifying bid all the documents contained therein shall be serially numbered and signed by the opening committee members.

16.3.2 After recording of the ``Qualifying Bid’’ the TOC will submit report for approval of Qualifying bids submitted by the bidders. These will then be evaluated by the Tender Evaluation committee after which the TOC will decide the date of  opening of the financials bids submitted online by the bidder with intimation to the bidders.
16.3.3
The date and time of opening of ``Financial bid’’ shall be conveyed to all the bidders who have qualified in Qualifying Bid and their representative shall be allowed to attend the financial bid opening.

16.3.4 After opening the ``Financial Bid’’ again the report will be submitted by the TOC following which the TEC will evaluate the financial bids.
16.3.11 In case there is discrepancy in figures and words in the quote, the same shall be announced in the bid opening, but the quote in words shall prevail.
17.
CLARIFICATION OF BIDS BY THE DEPARTMENT:

To assist in examination, evaluation and comparison of bids, the Department may, at its discretion ask the bidder for clarification of its bid. The request for its clarification and its Response shall be in writing. However, no post bid clarification at the initiative of the bidder shall be entertained.

18.
Preliminary evaluation: 

18.1
Department shall evaluate the bids to determine whether they are complete, whether any computational errors have been made, whether required sureties have been furnished, whether the documents have been properly signed and whether the bids are generally in order.

18.2    
If there is discrepancy between words and figures, the amount in words shall prevail. 

18.3
Prior to the detailed evaluation, pursuant to clause 22, the Department will determine the substantial responsiveness of each bid to the bid document. For purpose of these clauses a     substantially responsive bid is one, which confirms to all the terms and conditions of the bid documents without deviations. The department’s determination of bid’s responsiveness is to be based on the contents of the bid itself without recourse to extrinsic evidence;

18 .4    A bid, determined as substantially non responsive will be rejected by the Department and shall not subsequent to the bid opening be made responsive by the bidder by correction   
of the non-conformity.

18.5 The department may waive any minor infirmity or non-conformity or irregularity in a bid, which does not constitute a material deviation, provided such waiver, does not prejudice or affect the relative ranking of the bidder.


19.
EVALATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS
19.1
The department shall evaluate in detail and compare the bids previously determined to be substantially responsive pursuant to clause 18.

19.2
The evaluation and comparison of responsive bids shall be on the percentage deviation (above/ below/ at par) offered and indicated in schedule of rates of the bid documents.

20.
CONTACTING THE DEPARTMENT:
20.1
Subject to clause 17, no bidder shall try to influence the department on any matter relating to it, from the time of bid opening till the time the contract awarded

20.2     Any effort by the bidder to modify his bid or influence the department in the department’s bid evaluation, bid comparison or the contract award decisions shall 
result in the rejection of the bid.

21       
 AWARD OF CONTRACT:

21.1 The department shall consider award of contract only to those eligible bidders whose offers have been found technically, commercially and financially acceptable.

22.
DEPATRTMENT’S RIGHT TO VARY QUANTUM OF WORK:
The Department at the time of award of work under the contract, reserves the right to decrease or increase the work by up to 25% of the total quantum of work specified in the schedule of requirements without any change in the rates or other terms and conditions.
     23.
DEPARTMENT’S RIGHT TO ACCEPT ANY BID OR TO REJECT ANY OR      ALL   BIDS:

The department reserves the right to accept or reject any bid and to annul the bidding process and rejects all bids , at any time prior to award of contract without assigning any reasons what so ever and without thereby incurring any liability to the affected bidder or bidders on the grounds for the department’s action.

24 ISSUE OF LETTER OF INTENT :

24.1 The issue of letter of intent shall constitute the intention of the department to enter in to the contract with the bidder. Letter of intent will be issued as offer to the successful bidder.
24.2 The bidder shall within 21 days of issue of letter of intent , give his acceptance along with performance security  equal to 7.5 % of estimated cost in the form of DD or FDR pledged to AO(Cash) O/o GMTD, Solan or Bank Guarantee valid for eighteen months   . In addition EMD of successful bidders will also be converted in to performance security.

25 SIGNING OF AGREEMENT 

25.1 The signing of agreement shall constitute the award of contract on the bidder. The agreement with the successful bidder shall be signed by the department with in a week of submission of performance security as per clause 24.2 above.
25.2 As soon as the tender is approved by the competent authority, the bid Security deposited by the successful bidder shall be compulsorily converted into the Performance security deposit, which will be held by the department till the completion of warranty period.

26. ANNULMENT OF AWARD:

Failure of the successful bidder to comply with the requirement of clause 25 shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, In which event, the department may make the award to any other bidder at the discretion of the department or call for new bids.

SECTION V

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 

1.
APPLICATION:
The General Conditions shall apply in contracts made by the department for the execution of cable laying works.
2. 
STANDARDS:

The works to be executed under the contract shall conform to the standards prescribed in the OF Cable construction practices.
3.
PRICES:

3.1
Prices charged by the contractor for the works performed under the contract shall not be higher from the prices quoted by the contractor in his Bid.

3.2
Price once fixed will remain valid for the period of contract. Increase and decrease of taxes / duties will not affect the price during this period.
4.
SUBCONTRACTS:

The contractor shall not assign, sub contract or subject the whole or any part of the works covered by the contract, under any circumstances. 

5.
SECURITY:
PERFORMANCE SECURITY:

a . 
The contractor shall deposit an amount equal to 7.5 % of estimated cost in the form of pledged FDR or Bank Guarantee valid for eighteen months in addition to the sum already deposited as security deposit (due to conversion of bid security) with the department.

b.
The proceeds of the performance security shall be payable to the department as compensation for any loss resulting from the contractor’s failure to complete its obligation under the contract and material damage or loss due to negligence on the part of contractor.

c.
The performance security deposit shall be refunded after expiry of warranty period of last work executed provided there are no recoveries to be made arising out of poor quality of work, incomplete work and /or violation of any terms and conditions of the contract as stipulated in the bid document.
d.
No interest will be paid to the contractor on the security deposit.
6.
ISSUE OF WORK ORDERS AND TIME LIMIT:

6.1
The work order shall be separately for the routes for which maintenance work is to be done. The work orders will be issued as per priority assigned by BSNL.
6.2
The work orders shall be issued by the AGM(NWP) after examining the technical and planning details of the works to be executed.

6.4
The Divisional Engineer shall mention the time limit to execute the work order after seeing the quantum of work and store availability position.

6.5
The department reserves the right to cancel or modify the scope of work stipulated to be carried out against the work order in the event of change of plan necessitated on account of technical reasons or in the opinion of work order issuing authority or the GMTD Solan, the contractor is not executing the work at the required pace.
EXTENSION OF THE TIME LIMIT:

7.1 
GENERAL
7.1.1 In each work order, the work order issuing authority shall specify the time   allowed for completion of work consistent with the magnitude and urgency of work.  The time                                       
allowed for carrying out the work is to be strictly observed by the contractor and shall be reckoned from seventh day from the date of issue of work order.

7.1.2 In as much as “the time being deemed to be the essence of contract”, throughout the stipulated period of contract, the work is to be proceeded with all due diligence on the part of the contractor.

7.2 
Application for Extension of the time and Sanction of Extension of Time (EOT):

7.2.1.
There may be some hindrances, other than covered under force majeure, while execution of work and in such cases the contractor shall apply in writing to the engineer-in-charge for extension of time (EOT), on account of which he desires such extension within three days of occurrence of hindrance. The Engineer-in- charge shall forward the request to the competent authority, GMTD Solan, with his detailed report and photocopy  of the hindrance register, within three days of receipt of request from the contractor.  The competent authority is empowered to grant extension of time for completion of work on certain conditions.  It shall exercise such powers, if the following conditions are satisfied.

7.2.1.1     The application contains the ground(s), which hindered the contractor in execution of work.


7.2.1.2 
The Engineer-in-charge is of the opinion that the grounds shown for extension of time are reasonable.

7.2.2
The competent authority shall consider the request keeping all the facts and circumstances in view and shall grant extension of time, if in its opinion, there are reasonable and sufficient grounds for granting such extension and the reasons for delay are not ascribable to the contractor.

7.2.3
The competent authority may also grant extension of time for completion of work in cases where reasons for delay are ascribable to the contractor, but such extension of time shall be with levy of penalty as per clause dealing with penalty for delays in execution of works.  

7.2.4
The competent authority shall grant EOT with time period for completion of work expressly mentioned.  The sanction of the competent Authority of EOT shall be issued under the signature of the AGM(NWP).


7.2.5
If the competent authority is of the opinion that the grounds shown by the contractors are not reasonable and sufficient and therefore declines to grant the extension of time, the contractor cannot challenge the soundness of the opinion by reference to arbitration.  The decision of the competent authority of period of extension of time or refusal for extension of time or refusal for extension of time shall be final and binding of the contractor.
7.3
Grant of Extension of Time without Applications:

7.3.1
There are at times, practical difficulties like non-availability of materials, delay in providing 

Permissions/right of way etc. reasons which are ascribable to the department. In such cases, the Engineer –in charge with the approval of competent authority to sanction EOT, may issue extension of time suo motto without waiting for contractor to make an application for EOT.  Entry of hindrances shall be made in the Hindrance Register.  BSNL will, however, not be liable to the contractor for any losses or damages, costs, charges, or, expenses that the contractor may in any way sustain/ suffer due to delay in making the above available.

8.
MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING:

8.1
MEASUREMENT:

8.1.1
The measurement books are to be maintained by the officer in-charge of the work or his immediate engineering subordinate not below the rank of Junior Telecom Officer.  The entry shall be made in ink.  No entry shall be erased.  If a mistake is made, it should be corrected by crossing out the incorrect words or figures and inserting the corrections, the corrections thus made shall be initialed & dated by the officer concerned.

8.1.2
Responsibility of taking and recording measurement:  The measurement of various items of work shall be taken and recorded in the measurement book issued with each work order.  The measurement of various items of work shall be taken and recorded by an officer not below the rank of Junior Telecom officer, supervising the work. The Junior Telecom Officer /Sub Divisional Engineer, directly responsible for supervision of work, shall be responsible for accuracy of 100% of measurements.  The Sub Divisional Engineer where Junior telecom officer is supervising officer shall be responsible for conducting test check of 50% of measurements.  The Divisional Engineer shall be responsible for test check of 10% of measurements.

8.1.3
Method of recording of nomenclature of items:  Complete nomenclature of items, as given in the agreement need not be reproduced in the measurement book for recording the measurements but corresponding items code as provided can be used.
8.1.4
Method of measurements:  The measurements of the work shall be done for activity wise as and when the item of work is ready for measurement.  The methods of measurement of various items are enumerated as under.

· Measurement of depth of trenches
The measurement of depth shall be recorded at each point of measurement (POM) in the measurement book in  meters in the multiples of 5 cm. For example 97 cm will be recorded as 95 cm and103 cm as 105 cm. The point of measurements shall be at a distance of 10 meters starting from 0 (Zero) meter.  For example, if the length of segment is 75 meters, the POMs shall be at 0 M, 10M, 20M, 30M, 40M, 50M, 60M, 70M.The last POM shall be at 75th m to be recorded against residual POM. The efforts required to excavate trenches is not proportionate especially with reference to depth. Therefore, normally the workers tend to dig shallow trenches .As standard depth of the trench is important for future life and protection of cables, this tendency has of be discouraged. In order to encourage the contractor to achieve best possible depth in the face of site constraints the following scale of payment shall be applied for digging trenches of lesser depths, subject to condition that relaxation has been granted by the competent authority for lesser depths.
Competent authority for granting less depth relaxation

	Depth
	Concerned officer
	Protection

	Up to 120 cms
	Divisional Engineer in Charge
	Without protection or as per site condition.

	Up to 90 cms
	GMTD  Solan On recommendation of Divisional Engineer in-charge.
	As per site condition , DWC or RCC Pipes can be used

	Less Than 90 cms to 50 
	CGMT HP Circle Shimla
	DWC or GI  up to 70 cms as decided by Engineer-in-charge. CC or GI pipe for less than 70 cms or as recommended by Site in charge as per site requirement. 

	Below 50
	Depth is not acceptable except on Bridges.
	On Bridges GI should be laid and their ends must be sealed with concreting.


· Procedure for calculating the amount for sub normal depth:

The procedure and formula for calculating the payment for subnormal depth is mentioned below along with tables.



Table-A. Nominal Depth of Trench 140 cm:

	Depth between
	Reduction  in rate

	<140 cm. to  ≥ 125 cm.
	5% of approved  rates

	<125 cm. to   ≥ 105 cm.
	15 % of approved  rates

	Below 105 cm.
	40 % of approved rates



Following formula will be applied for calculation of payment.

P= [(100-ROR)/100] x RA x (D/ND) 

     Where 

P= 
Payment of one meter (in Rs)


ROR= Reduction in rate in % as per above table.

RA=
Approved rate of trenching per meter (in Rs)


D=
Actual depth achieved in cm.


ND=
Nominal depth of trench for which tender has been floated i.e. 140cm.

Example-1: If actual depth achieved (D) = 126 cm and nominal depth (ND) is 140 Cm and approved rate of trenching (RA) = Rs 251/- per meter then:

 ROR= 5 % and 

 P= [(100-5)/100] x 251 x 126/140= (95/100) x 31626/140= Rs 214.6/-
· Measurement of lengths of  protection: - The measurements of length of trenches are on running meter basis.
The protection (GI open/in trench, CC, DWC) provided in a segment shall be recorded in the measurement book in the sheet provided for this purpose.
· Measurement of length of cable: - The length of cables laid in trenches, through pipes and through ducts shall be measured by use of RODO Meter/Measuring Tape. The length should be cross verified with the marking of lengths on the cables, the lengths shall be recorded in sheet provided in the measurement book.
· Measurement of other items the measurement /numerical details of other items shall be recorded in the sheets provided  for respective items viz

· Digging of joint pit and preparation of joint chamber along with its type i.e. Brick chamber or Pre Cast RCC type 

· Fixing, Painting and sign writing of route /joint indicators.

· Termination of cable in equipment room and no. of joints

8.1.5 The contractor shall sign all the measurement recorded in the measurement book.  This will be considered as an acceptance by the contractor, of measurement recorded in the MB.  In case contractor fails to attend at the measurements or fails to countersign or to record the difference with in a week , then in any such events the measurements taken by Engineer-in-charge or by the subordinate as the case may be shall be final and binding on the contractor and the contractor shall have no right to dispute the same.

8.1.6 The Divisional Engineer before passing the bill for section covered by each set of measurement may carry out test check by re-opening trench at as many locations as necessary specified in document ‘procedures for underground cable construction’ and bills will be passed only when he is personally satisfied of all aspects of the work as per the terms of the contract.  The contractor shall provide the necessary assistance of labour for re-opening of trench for test check by the Divisional Engineering.  Separate payment shall not be made to the contractor for excavation of such test checks; however such test pits shall not be more than 10% of the cable laying work.

8.1.7 Measurement of the work of cable pulling through pipe /duct will be taken equal to the length of the pipe /duct through which the cable has been pulled and not the total length of the cable pulled through pipe /duct.
8.2       Inspection, and Quality Control:
8.2.1
The Quality of Works:
The importance of quality of Optical Fibre cable maintenance works can not be over-emphasized. The quality and availability of long distance media and efficiency of the reliable media connectivity to exchanges depends up on quality of laying of Optical Fibre Cable. Further the OF cables are vulnerable to damages due to work of other agencies.

8.2.2    The quality of O.F. cable plant depends upon the quality of individual items of work involved viz Depth of Cables laid, care while paying & laying, Protection Jointing of Cables and Termination in equipment room and at last but not the least on documentation of cable network. In order to ensure quality in cable maintenance work, each component of work needs attentions. The works shall be carried out strictly in accordance with specification laid down to achieve the requisite quality aim. 

8.2.3
It is imperative that the contractor (s) is/are fully conversant with the maintenance practices and shall be fully equipped to carry out the work in accordance with the specification. The contractors are expected and bound to ensure quality in maintenance works in accordance with specifications laid down.  The contractor shall engage adequate and experienced supervisors to ensure that works are carried out as per specifications and with due diligence and in professional manner.  The contractors shall satisfy himself/ themselves that the work conforms to the quality specifications before offering the same to A/T officer for acceptance and Testing.
8.2.4 In addition to Acceptance Testing being carried out by A.T. officer and supervision by construction Officers, all works at all times shall be open to inspection of the department. The contractors shall be bound, if called up on to do so, to offer the works for inspection without any extra payment. 
8.2.5 Site Order Book:   The site order book is one of the primary records to be maintained by the JTO supervising the work during the course of execution of works.  The noting made by officers as will as contractor will form as basis for operation of many Contractual clauses. The Contractor shall remove all the defects pointed out by the department in the site order book.  The site order book is to be maintained in the prescribed format.  The contractor or their authorized representatives shall also be at liberty to note their difficulties etc. in these books. The site order books shall invariably be consulted at the time of making final payments to the contractor.

8.3 Testing and Acceptance Testing :

8.3.1 The work shall be deemed to have been completed only after the same has been accepted by the A.T. officer. GMTD Solan will nominate AT officer for the work. The contractor shall make test pits at the locations desired by A.T. officer for conducting test checks without any extra payment. The contractor shall restore the pits after test measurement to its original shape. The contractor shall be responsible to provide test/measurement tools and testers conducting various tests. 
8.3.2 Scope of acceptance and testing: The purpose of acceptance and testing is to verify integrity of measurement and quality of work done. The A/T. officer shall not be responsible for the recording of measurement for the purpose of billing and contractual obligations. However, if the measurement taking by A/T. Officer are found to be lesser than the measurement recorded by the officer responsible for recording the measurement, the measurement taken by A/T Officer shall prevail with out prejudice to any punitive action against the contractor as per provisions of the contract and the officer recording the measurement.  The contractor shall be obligated to remove defects /deficiencies pointed out by the A/T Officer with out any additional cost to the department. 
8.3.3 Offering the work for acceptance and testing:  The sub divisional Engineer responsible for construction, after having satisfied himself of completion of work ready for AT, shall offer the work to A.T .Officer for conducting acceptance and testing. the work shall be offered for AT  as soon as part of work is complete in all respects The work  against any work order can be offered for AT  in a number of such stages . 
8.3.4 The contractor shall provide labour, if demanded by the A/T Officer for digging of test pits and other necessary infrastructure for carrying out the A/T work. No extra payment will be made for the digging of test pit. 
9 WARRANTY 

9.1
The contractor shall warrant that the material supplied for the work shall be new and free from all defects and faults in material , workmanship and manufacture and shall be of the highest grade and consistent with the established and generally accepted standard for  material of the type ordered and shall perform in full conformity with the specification  and drawing . the contractor responsible for any defects that may develop under the conditions provided by the contract and under proper use , arising from faulty materials , design or workmanship such as corrosion of the equipment inadequate quantity of material etc .and   remedy such defects at his own cost when called upon to do so by the department who shall state in writing in what respect the store are faulty , this warranty shall survive inspection or payment for, and acceptance of goods, but shall expire except in respect of complaints notified prior to such date, twelve months after the acceptance  testing .

9.2
If it becomes necessary for the contractor to replace or renew any defective portion /portions of the material under this clause, the provisions of the clause shall apply to the portion /portions material so replaced or renewed or until the end of the above mentioned period of twelve months, whichever may be later. If any defect is not remedied within a reasonable time, as prescribed by the department, the department may proceed to do the work   at the contractor’s risk and costs, but without prejudice to any other rights which the Department may have against the contractor in respect of such defects.

9.3
The Cable joint shall be guaranteed for a period of ONE year from the date of closing of joint .In case of failure of the joint due to poor workmanship i.e. failure of joint without external damage, with in the stipulated period of guarantee the contractor shall repair the joint (s) at his own cost within 24 hours of informing him, failing which the department may carry out the repairs and penalty equivalent to five times of the approved rate of the jointing work plus the cost of materials  used shall be recovered from the contractor from his pending bill/SD or any amount due to him without prejudice to any other action as per terms and conditions of the tender, The cost of jointing kit, supplied by the department , so used to revive the joint shall be deducted from the running bills of the contractor pending for payment or from security if all bills have  been settled .

9.4 Replacement under warranty clause shall be made by the contractor free of all charges at site  including freight, insurance, cost of works and the incidental charges.
10
AUDIT AND TECHNICAL EXAMINATION:

10.1   BSNL shall have the right to cause an audit and technical examination of the work and the final bills of the contractor including all supporting vouchers, abstract etc, to be made after payment of the final bill and if as a result of such audit and technical examination any sum is found to have been overpaid in respect of any work done by the contractor under the contract or any work claimed by him to have been done by him under the contract and found  not to have been executed , the contractor shall be liable the refund the amount of over payment and it shall be lawful  for BSNL to recover the same from him in the manner prescribed in clause with the heading payment of bills  or in any other manner legally permissible and if it is found that the contractor was paid less than what was due to him under the contract in respect of any work executed by him under it , the amount of such under payment shall be duly paid  by BSNL to the contractor.

10.1 Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall be entitled to payment of any sum paid short where such payment have been agreed upon between the Divisional Engineer or his subordinate officer on one hand and the contractor on the other under any term of the contract permitting payment for work after assessment by the GMTD Solan or his subordinate officer.

10.2 Any sum of money due and payable to the contractor (including security deposit returnable to him) under this contract may be appropriated by the BSNL for the Payment of a sum of money arising out or under any other contract made by the contractor with BSNL.
11.    PAYMENT TERMS:

11.1       Procedure for Preparation and settlement of bills:

11.1.1 All items of work involved in the work order shall be completed in all respects before preferring the bills for the work. The provision of running bill has been made to make it easy for the contractor to manage his cash flow and to complete the work systematically and meaningfully in a shortest possible time. The procedure for preparation of running and final bills is enumerated as under: 
11.1.1.1     Procedure for preparation, Processing and payment of running bills:

The contractor shall prepare the running bills in triplicate bills ensuring execution of part work in its completeness as envisaged above, correctness of rates and quantum of work and submit the bills to S.D.E. in-charge of work. The bills shall be prepared accurately and as per measurements recorded in the measurement book and after acceptance and testing of all the items involved in the work. The S.D.E. in charge shall record the certificate on the running bill that the site order books have been consulted before signing the running bills. This would enable the S.D.E. to ensure whether the defects pointed during execution have been rectified or not. The S.D.E in charge of work shall scrutinize the bills and accord necessary certificates and submit the running bills with the documents as mentioned below to the Divisional Engineer, in charge   of work.

· First copy of bill with first copies of measurement sheets of measurement book. (Payable copy)

· Second copy of bill with second copies of measurement sheets of measurement book. (Not for Payment )

· Third copy of the bill with photocopies of measurement sheets. (Not for Payment)

11.1.1.2
The Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary certificates on the bills, The Divisional Engineer Shall retain the third copy in record and record it in the estimate file maintained in his office and send first and second copies with all documents to works section of Planning Cell for processing of bills and release of payment 

11.1.1.3
The office cell dealing with OFC shall process the bills in the estimate file of the concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the estimate etc. The bill shall be passed, after necessary scrutiny by works section, by the officer competent to pass the bill. Against any running bill, payment to the extent of only 80% shall be made which shall be treated as an advance to the contractor. Statutory taxes (Income tax etc.) applicable to contract shall be deducted at the time of payment from each running bill. Account payee cheque for the amount passed in the bill will be issued only after the contractor gives a stamped receipt for the amount, if the bills are not pre-receipted. Details of payment of all the bills shall be entered into contract’s ledger by work section of the planning cell.

11.1.1.4
In exceptional cases where work required for preferring a Running Bill                                       cannot be completed within reasonable time due to non-availability of stores or any other reason and where the department is responsible for delay, the GMTD Solan may permit payment of running bill (prepared without completing the work end-to-end for that unit of work) to the extent of 70% so that the contractor does not face resource crunch. Such payment shall be treated as an advance payment to the contractor like any other running Bills.

1.1.2
Procedure for preparation, processing and payment of final bill: The contractor shall prepare the final bill in triplicate & acceptance and testing of all the works and submit the same to S.D.E .in –charge of work within 30 days of acceptance and testing and payment shall be made within three months if the amount of the contract is up to Rs two laces and in six months if the same exceed Rs two laces, of the submission of such bill .The final bill shall be prepared for all the measurements of all items involved   in execution of complete work order. The contractor shall prepare the final bill containing the following details:
· The bill for all the quantities as per measurements at the approved rates 

· Adjustment of amount received against running bills

· Adjustment of performance security deposit and statutory taxes already recovered.

· Store reconciliation statement furnishing account of stores received against the work order and returned  to the designated store godown as surplus with requisite verifications from store in-charge /S.D.E in –charge of work 

· Letters of grant of E.O.T. (S). If work could not be completed within stipulated time.

· Six sets of documentations.
11.1.2.1  The S.D.E. in –charge of work shall scrutinize the final bill against the works entrusted and accord necessary certificate stating that the work has been executed  satisfactorily in accordance with specification and terms and conditions of work contract . The S.D.E. shall verify the quantities of items of work with reference to measurements recorded on the measurement book (and also A/T Reports in case of any deviations noted by A/T officer). The S.D.E. in –charge of work shall submit the final bills, along with other documents mentioned above , with the documents as mentioned here under to the divisional engineer ,in –charge of work.

· Bill prepared by the contractor.
· Material reconciliation statement.

· Measurement book. 
· A/T Certificates.

· The site order Book 

· The hindrance register 

· Details of recoveries/ penalties for delays, damages to Departmental / Third party properties as per provisions of the contract. In case no recovery is to be made, NIL report needs to be submitted.
· Details of empty cable drums cost of which needs to be recovered from the bill.

11.1.2.2 The Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary certificates on the bills, The Divisional Engineer shall retain the third copy of the bill along with photocopies of other documents not available in his estimate file and send first and second copies of the bill, measurement book and other documents submitted by S.D.E. along with the bills as above to works Section of the planning cell for processing and final payment. 
11.1.2.3 The office cell dealing with OFC bills shall process the bills in the estimate file of the concerned work and scrutinize the bills vis a vis work order issued, sanctioned provisions in the estimate etc, The office cell shall also scrutinize the bill to recover all the liabilities of the contractor and statutory taxes besides 7.5% payments against security deposit. The bill shall be passed, after necessary scrutiny by works Section, by the officer competent to pass the final bill.

11.2 Procedure for payment for sub standard works :

11.2.1 The contractors are required to execute all works satisfactorily and in accordance with the specifications. If certain items of work are executed with unsound , imperfect or unskilled workmanship or with materials of any inferior  description or that any materials or articles provided by him for execution of work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract ( referred to as substandard work hereinafter ) , the Divisional Engineer in charge shall make a demand in writing specifying the work, materials or articles about which there is a complaint.

11.2.2 Timely action by maintenance Officers:  Timely reporting and action, to a great extent, can prevent occurrence of sub standard work, which will be difficult or impossible to rectify later on. It is incumbent on the part of Maintenance officer/Sub Divisional Engineer responsible for execution   and supervision of work shall without any loss of time submit a report of occurrence of any sub standard work to  the Divisional Engineer in charge  besides making an entry in the site order book  . A notice in respect of defective work shall be given to the contractor by Divisional Engineer in charge in writing during the progress of work asking the contractor to rectify /replace /remove the sub standard item of work and also definite time period within which such rectification/removal /replacement has to be done. After expiry of the notice period, if the contractor fails to rectify / replace/remove the sub standard items, the defects shall be got rectified /replaced /removed departmentally or through some other agency at the risk and cost of the contractor.

11.2.3 Non reporting of the sub standard work in time on the part of Maintenance Officer (s) shall not in any way entitle the contractor to claim that the defects were not pointed out during execution and as such the contractor cannot be absolved of the responsibility for sub standard work and associated liabilities.
11.2.4 Authority and Procedure to accept sub standard work and payment thereof : There may be certain items of work pointed out as sub standard which may be difficult to rectify and in the opinion of the GMTD Solan , the items in question will not materially deteriorate the quality of service provided by the construction, the GMTD Solan shall appoint committee to work out the reduced rates payable to the contractor for such sub standard work. The committee shall constitute one Divisional Engineer other than the one who is directly in charge of Cable Construction involving sub standard items of work, as Chairman and one S.D.E. and an Accounts Officer as members. The committee shall take into account the approximate cost of material / work pointed out as sub standard and recommend the rates payable for sub standard work which shall not exceed 60% of the approved rates of the item in question.

11.2.5 Record of sub standard work:   The items adjudged as sub standard shall be entered into the measurement book with red ink.
11.2.6 It will be mandatory on the part of contractor to follow all the rules and regulation of the state and centre regarding labour, sale tax, centeral excise, service tax etc. it will be personal responsibility of the contractor to ensure the implementation of all the prevalent rules and regulation during the period of contract including the extended period. The decision of GMTD Solan will be final & binding in this matter.  

12.
DISPOSAL OF EMPTY CABLE DRUMS:

12.1 
The contractor shall be responsible to dispose off the empty cable drums after laying of the cable. The competent authority taking in to account the prevailing market rates has fixed the cost of various size of cable drums. The cost of empty cable drums shall be deducted from the work on which the cable along with the drum has been issued or any other amount due to the contractor or from security deposit.

12.2
Rates fixed for Optical fiber cable drums are given in Tender Document (Qualifying Bid) the rates are fixed and there is no percentage above or below applicable on these rates.

12.3
The contractor shall be responsible for the accounting of the cable drums issued and shall mention the number cable drums in the bill so that the amount is deducted from the bills due.

12.4
The contractor shall not be allowed to dump the empty cable drums in Govt /Public place, which may cause inconvenience to Govt. /Public. If the contractor does not dispose off the empty cable drums within 3 days of becoming empty, the department is at liberty to dispose off the drum in any manner deemed fit and also recover the amount fixed in this contract for empty cable drums along with the transportation charges (to be decided by GMTD Solan from the bill/ security deposit /any other amount due to the contractor.

13
PENALTY CLAUSE:

13.1
Delays in the contractor’s performance:

13.1.1
The time allowed for completion of the work as entered in the tender shall be strictly adhered by the contractor and shall be deemed to be the most important aspect of the contract on the part of the contractor and shall be reckoned from Seventh day from issue of work order by the Department. The work shall, throughout the stipulated period of contract, be proceeded with all due diligence to achieve the desired progress uniformly, and the contractor shall pay as penalty an amount equal to 1.0 (one) percent of the amount (minimum Rs One thousand per week) of the incomplete work for every one week of delay in completion of work, subject to a maximum of 10 (ten) percent of the cost of the work awarded, 

13.1.2
On any date  the penalty payable as above, reaches 10 (ten) percent of the estimated cost of the work, the contractor should proceed with the work further only on getting a written instructions from the Divisional Engineer that , he is allowed  to proceed further with the work. it will be in the discretion of the Divisional Engineer to allow the contractor to continue with the work on the basis of any written agreement reached between the contractor and the Divisional Engineer one of the conditions of such agreement may be a stipulation for the contractor to agree for realization of penalty for delay at a higher rate as may be agreed between the Divisional Engineer and contractor.

13.1.3
Penalty for delay in completion of the work shall be recoverable from the bills of the contractor and /or by adjustment from the security deposit or from the bills of any other contract. However, adjustment from security deposit will be made only when the contract has been terminated or at the time of final settlement of bills on completion of work.


In case of slow progress of the work in a section  which have been awarded to a particular  contractor , and the public interest does not permit extension of time limit for  completion of the work, the GMTD Solan will have the  full right to order that the scope of the contractor may be restricted to such fraction of the whole of the work and get the balance executed at the risk and cost to the contractor  , The details are given in Rescission of the contract clause of the bid document , All such payments shall be recovered from the contractors pending bills or security deposit.

13.1.4
The GMTD Solan reserves the right of cancel the contract and forfeits the security deposit if the contractor fails to commence the work within 7 days after issue of the work order.

13.2
Penalty for causing inconvenience to  the Public:

13.2.1
To ensure progress during the execution of work and to cause minimum inconvenience to the public, the contractor shall not dig a trench of more than 200 meters at a stretch in a route at a time, He shall cause to lay cable and close trenches expeditiously, Under any circumstance a stretch of trench of maximum 200 meters shall not be kept open for more than 4 days in case of cable laying by digging paved surfaces. In the event of contractor falling to comply with, these conditions, a penalty up to Rs 300/- per day the trench is kept open beyond the time limit allowed may be imposed by the department. This penalty will be in addition to that payable for delay or slow work.

13.2.2 If any such Penalty is levied on contractor for more than 2 occasions, then his/her contract could be terminated, In this regard the decision of GMTD Solan shall be final and binding.
13.3 Penalty for cutting /damaging the old cable:

13.3.1
During excavation of trench utmost care is to be taken by the contractor, so that the existing underground cables are not damaged or cut. In case any damage/cut is done to  the existing cables, a penalty as  per the schedule given below will be charged from the contractor or the amount will be deducted from his running bills

	Size of existing UG/OF cables cut /damaged
	Amount of penalty per cut / damage

	
	

	Up to 100 pairs cable
	Rs 5000.00 (Five Thousand )

	Above 100 pairs & up to 400 pairs 
	Rs 10000.00 (Ten Thousand ) 

	Above 400 pairs
	Rs 20000.00 (Twenty Thousand )

	OF Cable of any size
	1.5 lakh per cut


Besides the above penalty, the contractor shall carry out such repairs for restoration of the damaged cable free of charge. The cost of joining kit shall also be borne by the contractor, if contractor fails to repair the damage; the cost of repair (including cost of labour +   jointing kit) shall be recovered from the contractor.

13.4
Penalty to damage store /materials supplied by the department while laying :

13.4.1 The contractor while taking delivery of materials supplied by the Department at the designated place shall thoroughly inspect all items before taking them over. In case of execution of the work, if any material is found damaged /working unsatisfactorily, then a penalty equivalent to the cost of material +10% as penalty shall be recovered from the contractor’s payments /securities.
13.4.2 
However, contractor will not be penalized for any defect in workmanship of the materials, which shall be taken up separately with the supplier of the store. 

14
Rescission/Termination of contract.

14.1
Circumstances for rescission of contract: under the following conditions the competent authority may rescind the contract

a)
If the contractor commits breach of any items of terms and conditions of the contracts

b)
If the contractor suspends or abandons the execution of work and the engineer in-charge of the work comes to conclusion that work could not be completed by due date for completion or the contractor had already failed to complete the work by that date.

c)
If the contractor had been given by the officer in charge of work a notice in writing to rectify / replace any defective work and he/she fails to comply with the requirement within the specified period

 14.2
Upon rescission of the contract, the security of the contractor shall be liable to be forfeited and shall be absolutely at the disposal of the BSNL as under:-

14.2.1
Measurement of works executed since the date of last measurement and up to the date of rescission of contract shall be taken in the presence of the contractor or his authorized representative who shall sign the same in the MB. If the contractor or his authorized representative do not turn up for joint measurement , the measurement shall be taken by the officer authorized for this purpose after expiry of due date given for joint measurement .The measurement taken by the officer so authorized  shall be final and no further request for joint measurement shall be entertained.

14.2.2
The unused material (Supplied by the Department) available at site shall be transported back by the department to the Telecom Store at the risk and cost of the contractor. If any such material is found damaged /lost then the penalty shall also be recovered from the contractor as per conditions in tender document.
14.2.3
The un-executed work shall be got executed through department, as is convenient or expedient to the Department at the risk and cost of the contractor.  In such an event no compensation shall be payable by BSNL to the contractor towards any inconvenience /loss that he may be subjected to as a result of such an action by the Government. In this regard the decision of GMTD Solan shall be final and binding. In all these cases, expenses which may be incurred in excess o the sum which would have been paid to the original contractor If the whole work had been executed by him shall be borne and paid by the original contractor and shall be deducted from any money due to him by the BSNL under the contract or any other account whatsoever anywhere in the department or from  a  security deposit .

14.2.4 
The certificate of the Divisional Engineer in charge of work as to the value of work done shall be final and conclusive against the contractor, provided always that action shall only be taken after giving notice in writing to the contractor.
14.3
Termination for Insolvency:

14.3.1
The Department may at any time terminate the contract by giving written notice to the contractor , without compensation to contractor , if the contractor becomes bankrupt or otherwise insolvent as declared by the competent court provided that such termination will not prejudice or effect any right or action or remedy which has accrued or will accrue thereafter to the Department .

14.4
Optional Termination by BSNL (Other than due default of the contractor): 

14.4.1
The BSNL may, at any time, at its option cancel and terminate this contract by written notice to the contractor, in which event the contractor shall be entitled to payment for the work done up to the time of such cancellation and a reasonable compensation in accordance with the contract prices for any additional expenses already incurred for balance exclusive of purchases and /or whole of material , machinery and other equipment for use in or in respect of the work.

14.4.2
In the event of the termination of the contract, the contractor shall forthwith clear the site of all the contractor’s materials, machinery and equipment‘s and hand over possession of the work / operations concerned to the BSNL or as the BSNL may direct.

14.4.3
The BSNL may, at its option , cancel or omit the execution of one or more items of work under this contract and may part of such items without any compensation whatsoever to the contractor.  

14.5
Issuance of Notice:
14.5.1
The Divisional Engineer in charge of work shall issue show Cause notice giving details of lapses, violation of terms and conditions of the contract, wrongful delays or suspension of work or slow progress to the contractor directing the contractor to take corrective action. A definite time schedule for corrective action shall be mentioned in the show cause notice, if the contractor fails to take corrective action within the stipulated time frame, the Divisional /engineer in charge shall submit a draft of final notice along with a detailed report to the competent authority who had accepted the contract.

14.5.2
The final notice for rescission of contract to the contractor shall expressly state the precise date and time from which the rescission would become effective, the following safe guards shall be taken while issuing the final notice.
a)
During the period of service of notice and its effectiveness, the contractor should not be allowed to remove from the site any material/equipment belonging to the department.

b)
The contractor shall give in writing the tools and plants he would like to take away /remove from the site. Such of the materials as belong to him and which may not be required for future execution of balance work may be allowed by the Divisional Engineer in charge of work to be removed with proper records.

c)
No new construction beneficial to the contractor shall be allowed.
d)
Adequate departmental security arrangement in replacement of the contractor watch and ward shall be made for with. Expenses on this account are recoverable from the security deposit or any amount due to the contractor.
15.
INDEMNITIES:
15.1
The contractor shall at all times hold the BSNL harmless and indemnify from against all action, suits, proceeding, works , cost, damages charges claims and demands of every nature and descriptions brought or procured against the BSNL ,its officers and employees and forthwith up on demand and without protect or demur to pay to the BSNL any and all losses and damages and cost (inclusive between attorney and client ) and all costs incurred in endorsing its rights in any suit on other indemnity or security which the BSNL may now or at any time have relative to the work or the contractors obligation or protecting or endorsing its rights in any suit on other legal proceeding , charges and expense and liabilities resulting from or incidental or in connection with injury, damages of the contractor or damage to property resulting from or arising out of or in any way  connected with or incidental to the operations caused by the contract documents . In addition the contractor shall reimburse the BSNL or pay to the BSNL forthwith on demand without protect or demur all cost, charges and expenses and losses and damages otherwise incurred by it in consequences of any claim, damages and action which may be brought against the BSNL arising out of or in connection with the operation covered by the contractor.
15.2
The contractor shall at his own cost at the BSNL’s request defend any suit or other proceeding asserting a claim covered by this indemnity, but shall not settle, compound or compromise any suit or other finding without first consulting the BSNL.
16.
FORCE MAJEURE:

16.1 
 If any time , during the continuance of this contract , the performance in whole or in part by either party or any obligation under this contract shall be prevented or delayed by reason of any war, or hostility, acts of the public enemy, civil commotion sabotage, fires, floods, explosions ,epidemics ,quarantine restrictions, strikes, lockouts or act of God (Herein after referred to as events ) provided notice of happenings of any such eventuality is given by either party to the other within 21 days from the date of occurrence thereof ,neither party shall by reason of such event be entitled to terminate this contract nor shall either party have any such claim for damages against the other in respect of such non performance and work under the contract shall  be resumed as soon as practicable after such event may come to an end or cease to exit and the decision of the Department as to whether the work have been so resumed or not shell be final and conducive, provided further that if the performance, in whole or part of any obligation under this contract is prevented or delayed by reason of any such event for a period exceeding 60 days either party may , at his option terminate the contract . 

16.2
Provided also that if the contract is terminated  under this clause , the department shall be at liberty to take over from the contractor at price to be fixed by the department, which shall be final, all unused undamaged the acceptable materials, bought out components and stores in the course of execution of the contract in possession of the contractor at the time of such termination of such portions thereof at the department may deem fit excepting such materials bought out components and stores as the contracts may with the concurrence of the department elect to retain . 

  17.
ARBITRATION:
17.1 
In the event of any question ,dispute or difference arising under this agreement or in connection there with except as to matter the decision of which is specifically provided under this agreement , the same shall be referred to sole arbitration of the Chief General Manager Telecom Himachal Pradesh or , in case his designation is changed or his office is abolished than in such case to the sole arbitration of the officer for the time being entrusted whether in addition to the functions of the Chief General Manager  Telecom Himachal Pradesh or by whatever designation such officers may be called (hereinafter referred to as the said officer ) and if the Chief General Manager Telecom, Himachal Pradesh or the said officer is unable or unwilling to act as such to the sole arbitration or some other person appointed by the  Chief General Manager Telecom (HP), or the said officer. The agreement to appoint an arbitrator will be in accordance with the Arbitration and conciliation act, 1996. There will be no objection to any such appointment that the arbitrator is Government/BSNL servant or that he has to deal with the matter to which the agreement relates or that in the course of his duties as Government/BSNL servant he has expressed views on all or any of the matter under dispute. The award of the arbitrator shall be final and binding on the parties. In the event of such arbitrator to whom the matter is originally referred, being transferred or vacating his office or being unable to act for any reasons whatsoever such chief General Manager Telecom or the said officer shall appointed another person to act as arbitrator in accordance with terms of agreement and the person so appointed shall be entitled to proceed from the stage at which it was left out by his predecessor. 
17.2
The arbitrator may from time to time with the consent of parties   enlarge the time for making and publishing the award, subject to aforesaid Indian Arbitration and Conciliation Act 1996 and the rules made there under , any modification thereof for the time being in force shall be deemed to apply to the arbitration proceeding under this clause .

17.3     The venue of the arbitration proceeding shall be the office of the chief General Manager 

Telecom Himachal Pradesh or such other places as the arbitrator may decide. The following procedure shall be followed:
17.3.1  In case parties are unable to reach a settlement by themselves, the  dispute should be 

Submitted or arbitration in accordance with contract agreement

17.3.2  There should not be a  joint submission with  the contractor  to the sole Arbitrator                

17.3.3 Each party should submit its own claim severally and may oppose the claim put             forward by the other party
17.3.4  The onus of establishing his claims will be left to the contractor.

17.3.5  Once a claim has been included in the submission  by the contractor, a reiteration or

modification thereof  will be opposed.

17.3.6  The “points of defense”  will be based on actual conditions of the contract.

17.3.7  Claims in the nature of ex-gratia  payment shall not be  entertained  by the Arbitrator as

these are not  contractual.  

17.3.8  The question whether these conditions are equitable shall not receive any consideration  in the preparation of “points of  defense”.

17.3.9  If the contractor induces such  claims in his submission ,the fact that they are not 
contractual  placed  before the Arbitrator. 

The award of the sole Arbitrator shall   be final and binding on all the parties to the Dispute.

18
SET OFF:

18.1 
Any sum of money due and payable to the   contractor (including security deposit refundable to him) under this contract may be appropriated by the Department or the Govt . or any other person or persons  contracting through the Govt.  of  lndia and set off the  same against any claim of   Department or Govt. or such other  person or persons for payment of a sum of  money arising out of this  contract  made by the Contractor or Govt. Or such other person or persons contracting through Govt. Of India.

SECTION VI
SPECIAL CONDITIONS OF CONTRACT

1.             GENERAL:
1.1
The work shall be accepted only after Acceptance Testing carried out by A/T officer designated by the Department, as per prescribed schedule and work/material passing the test successfully.

1.2
The Department reserves the right to disqualify such bidders who have a record of not meeting contractual obligations against earlier contracts entered into with the Department.

1.3 
The Department reserves the right to black list a bidder for suitable period in case he fails to honour his bid without sufficient grounds.

1.4
The Department reserves the rights to counters offer price(s) against price(s) quoted by bidder.

1.5
Tender will to be evaluated as a single package of all the items given in the price schedule.

1.6
All work to be executed under the contract shall be executed under the direction and subject to the approval in all respect of by the Divisional Engineer or Site Engineer in-charge of work site who shall be entitled to direct at what point or points and what manner they are to be commenced, and from the time to time carried on.

1.7
The work in each section may be split up between two or more contractors or accept any tender in part and not entirely if considered expedient by the GMTD Solan.
1.8
If the contractor shall desire an extension of time for completion of the work on the  grounds of unavoidable hindrance in execution of work or on any other ground he shall apply in writing to the Divisional Engineer within 3 days of the date of hindrance on account of which he desires which extension as aforesaid. In this regard the decision of GMTD Solan shall be final.

1.9
If at any time after the commencement of the work, the department may feel that execution of whole or part of work, as specified in the tender is not required to be carried out, then the department shall give notice in writing of the fact to contractor who shall have no claim to any payment of compensation whatsoever on account of any profit or advantage which he might have derived in consequence of the full amount of the work not having been carried out neither shall he have any claim for compensation by reason of any alterations having been made in the original specification, drawings, designs and instructions which shall involve any curtailment of the work as originally contemplated. 

1.10
Whenever any claims against the contractor for the payment of a sum of money arises out of or under the contract, the department shall be entitled to recover such sum by appropriating in part or whole the security deposit of the contractor, and to sell any BSNL promissory notice etc. forming the whole part of such security or running /final bill pending against any contract with the department. In the event of the security being insufficient or if no security has been taken from the contractor, then the balance or the total sum recoverable as the case may be , shall be deducted from any  sum then due or which at any time there after may become due to the contractor under this or any other contract with BSNL .Should this sum be not sufficient to cover the full amount recoverable the contract or shall pay to Department on demand the balance remaining due.

1.11 No official of Gazetted rank or other Gazetted officer employed in engineering or administrative duties in an Engineering Department or any other Department of the BSNL of India is allowed to work as a contractor for a period of two year after his retirement from BSNL service without the previous permission of BSNL of India. This contract is liable to be cancelled if either the contractor or any of his employees is found at any time to be such a person who hadn’t obtained the permission of BSNL of India as aforesaid before submission of the engagement in the contractor’s service as the case may be.

1.12 In the event of the contractor being, adjudged insolvent or going voluntarily into liquidation of having received order or other order under insolvency act made against him or in the case of company, of the passing of any resolution, or making of any order for winding up whether voluntarily or otherwise, or in the event of the contractor failing to comply with any of the conditions herein specified. The GMTD Solan shall have the power to terminate the contract without any notice.

1.13 Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the GMTD Solan can terminate the contract without compensation to the contactor. However GMTD Solan at his discretion may permit contractor’s heirs to perform the duties or engagements of the contractor under the contract, in case of his death. In this regard the decision of GMTD Solan shall be the final.

1.14 In the event of the contractor, winding up his company on account of transfer or merger of his company with any other, the contractor shall make it one of the terms and stipulations of the contract for the transfer of his properties and business, that such other person or company, shall continue to perform the duties or engagement of the contractor under this contract and be subject to his liabilities there under.

1.15 Interpretation of the contract document:
1.15.1 The representative of GMTD Solan and the contractor shall in so far as possible by mutual consultation, try to decide upon the meaning and intent of the contract document. In-case of disagreement the matter shall be referred to GMTD Solan whose decision shall be final. Any change in the contract documents shall be set forth in writing by the representative of the parties hereto. It shall be the contractor’s responsibility to thoroughly familiarize all of his supervisory personnel with the contents of all the contract documents
1.15.2 In case the bid document is downloaded by the bidder from website then the bidder shall take special case in ensuring that all pages are printed in sequence and no clause is altered in any way. For all purpose, the clause as available in the printed document available with the planning section will be considered final.

1.2         NOTIFICATION:
1.2.1     The contractor shall give in writing to the proper person or authority with a copy to the Divisional Engineer such notification as may be mandatory or necessary in connection with the commencement, suspension, resumption performance and / or completion the contracted work. All notice shall be given sufficiently in advance of the proposed operation the permit proper co- relation of activities and the contractor shall keep all proper persons or authorities involved and advised of the progress of operations throughout the performance of the work and /or with such other information and / or supporting figures and data as may form time to time as directed or required.
1.3       Shut down on account of weather conditions : 
1.3.1 The contractor shall not be entitled to any compensation whatsoever by reason of Suspension of the whole or any part of the work made necessary by the BSNL or deemed advisable on account of bad weather conditions or other Force majeure conditions      

2.        STORES SUPPILED BY THE DEPARMENT : 

2.1
At no point of time the contractor shall be issued stores of value more then the contractor’s performance security. If at all the work requires more amount of material to be issued to the contractor, then the security shall suitably be revised before the issue of the store and the contractor, will not have any objection to it.

2.2      The contractor shall transport (including loading and unloading) all stores issued to him from district telecom store, to the site of work at his own cost. The Department shall not pay any transportation charges to the contractor.

2.3
All materials supplied to the contractor by the department shall remain the absolute property of        department and shall not be removed from site of the work expect for use in the work and shall be at all times open to inspection by the Representative of GMTD Solan. In-case the materials   like cable and accessories are taken delivery of by the contractor and stored at the site office/store will also be treated “as site” for this purpose. Any such materials remaining  unused at the time of the abandonment completion or determination of the contract shall be returned to the Department at a place informed to him by the department, failing which the cost of the unused materials shall be deducted from the contractor’s material security or any of his pending bills or form any other security .


2.4      The contractor shall be responsible for the transportation of store, storage and safe custody of all material supplied to him by the department, which in the contractor’s custody whether, or not installed in the work .The contractor shall satisfy himself regularly the quantity of the materials supplied to him and he will be responsible for any subsequent deterioration and discrepancy (inclusive of theft) in the quantity/quality of the materials 

2.5
The contractor shall submit a proper account every month of all the materials supplied to him by the Department and those consumed for items of work any discrepancy of difference between the materials issued to the contractor  and  those  consumed  in the work  as per  the  “department’s calculation”( which shall be final ) will be charged to the contractor or deducted from his bills at 1.5 times of prevailing standard price including freight, handing charges , storage charges etc, 
2.6
The contractor shall ensure that only the required materials are issued to him .Upon completion of work, the contractor shall return to the BSNL at the later designated   store in good condition, free of charges, any unused materials that were supplied by the Department.

3
EASEMENTS, PERMITS, LICENCES AND OTHER FACILITIES 

3.1
The contractor shall obtain /provide at his own cost all easements, permits and license necessary to do its work except for the following which shall be provided by the Representative of the GMTD Solan 


(A) “ Right of user” easements and permits.

(B) Railway and highway crossing permits including bridge

(C) Canal / stream crossing permits.

3.2 The contractor shall be fully responsible for applying and obtaining all necessary easements, permits and license, for moving all construction equipment, tools, supplied materials across railways and highways, across public or private road as well as premises of any public utility within the right of user and for bearing all cost that may be incurred in respect of the same. 

3.3 The contractor is to confine his operation to the provided construction “Right of User” unless it has made other arrangement with the particular property owners and / or tenants such other arrangements shall be entirely at the responsibility of the contractor as to cost and arrangement as also breach and claim and shall be entitled with a copy to the Divisional engineer.

3.4 The contractor will not be entitled to extra compensation for hardship and increase in cost by the cable trench being routed adjacent to or across other pipeline, highways, railways, telephone or poser poles and wires or guy wires, embankments, cliffs, streams or other obstacles which may physically or other wise in any manner, restrict or limit the use of the construction “Right of User”. Some construction and such contingency shall be deemed to have been providing for in the rates.

3.5 At location where the OF cable  trench is  routed across or along railways or roads the contractor shall without extra cost provide and maintain such detours and road controls as are required by the railways or BSNL or locals agencies having jurisdiction.

3.6 If the department is not able to provide above mentioned permits etc. in time then the extension of time limit shall be provided as per EOT clause given in tender document.

4.

QUALITY OF WORK:
4.1.1 The Department shall be the final judge of the quality of the work and the satisfaction of the department in respect thereof set forth in the contract documents. Laxity or failure to enforce compliance with the contract documents by the Department and / or its representative shall not manifest a change or intent of waiver, the intention being that, notwithstanding the same, the contractor shall be and remain responsible for  complete and proper compliance with the contract documents and the specification there in. The Representative of GMTD Solan has the right to prohibit the  use of men and any tools, materials and equipment, which in his opinion of not produce work or performance, meet the  requirement of the contract document 

 5.   

TAXES AND  DUTIES;  

5.1  
Contractor shall pay all rates, levies, fees, royalties; taxes and duties payable or arising from out of, by virtue of or in connection with and /or  in  respect of the  work or operations or any part thereof to be  performed by the contractor and the contractor shall indemnify and keep  indemnified the Department from and against the same or any default by the contractor in the payment thereof. 
       5.2

Service Tax will be paid by the BSNL as per the prevailing rules/ instructions.

6.
PROTECTION OF LIFE AND PROPERTY AND EXISTING  FACILITIES :

6.1
The contractors are fully responsible for taking all possible safety precaution during     preparation for and actual performance of the works and for keeping the construction site in a reasonable safe condition. The contractor shall protect all and property from damage or losses resulting from construction operations and shall minimize the disturbance and inconvenience to the public.

6.2
If the excavation of trench alters the contours of the ground around road and highway crossing in such locations dangerous to traffic, the contractor shall at his own cost, take all necessary precautions to protect public and shall comply with all the Department regulations as to placing of warning boards (Minimum size 3`X 2`), traffic signals, barricades, flags etc., at such location. If the contractor does not put the warning signal as per above directions, then a penalty of Rs 500/- per day shall be levied on the contractor, till the directions are complied by the contractor. The contractor shall take due precautions to avoid damages to other pipe lines, water mains, sewers, telephones, telegraphs and power conduits, laid wires poles and guy wires, railways, highways, bridges or other underground or above ground structure and/or property crossing or adjacent to the cable trench being excavated.

6.3
Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, along Railways Bridges, Highways safety precautions while working in Public Street. The contractor in writing shall obtain the detailed engineering instructions from the Divisional Engineer of the area.

6.4
The contractor shall be solely responsible for location through approved non destructive means and ensuring the safety of all existing underground pipeline, electrical cables, and or other structures.

6.5
The contractor shall be solely liable for all expense for and in respect of repairs and /or damage occasioned by injury of or damage to such underground and above structures or other properties and under take to indemnify the Department from and against all actions, damages, claims and demands what so ever   either in law or inequity and all losses and damages and costs (inclusive between   attorney and client) charges and expenses in connection there with and /or incidental thereto. The contractor shall take all responsibilities and risk in crossing other pipelines and cables and shall be responsible for protecting all such existing pipelines, poles, electric lines, sewers, cables or other facilities from damage by the contractor’s operation in connection with the work .The contractor without cost of the department shall promptly repair any damage incurred.
6.6
The current market value of any commodities lost as a result of any damage to the  aforesaid existing facilities shall be paid by the contractor together with such additional  sums necessary to liquidate the personal of property damages; resulting there from .

7.
LABOURWELFARE MEASURES AND WORKMAN COMPENSATON:
7.1
Obtaining license before commencement of work:
The contractor shall obtain a valid labour license under the contract lab our{R&A} Act 1970 and the contract labour (Regulations and Abolition) Central Rules 1971, before commencement of the work,and continue to have a valid license until the completion of work .The contractor shall also abide by the provision of the child labour (Prohibition and Regulation ) Act 1986 . Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the resultant non-execution of work

7.2
          Contractors Labour Regulations:
7.2.1
          Working hours
7.2.1.1  
Normally working hours of an employee should not exceed 9 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.  

7.2.1.2
When a worker is made to work for more than 9 hours on any day or for more than 48hours in    any week he shall be paid over time for the extra hours put in by him.

7.2.1.3
Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of Minimum wages (Central ) Rules 1960, as amended from time to time irrespective of whether such worker is governed by the Minimum wages Act or not .

7.2.1.4
Where the minimum wages prescribed by the Government under the minimum Wages Act , are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages, at the rate applicable to the next preceding day, provided he has worked under the same contractor for a continuous period of not less than 6 days.

7.2.1.5
Where a contractor is permitted by the Engineer in Charge to allow a worker to work on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five days, immediately before or after the normal weekly holiday, and pay wages to such worker for the work performed on the normal weekly holiday, and pay wages to such work for the work performed on the normal weekly holiday at the overtime rate.

   7.2.2

Display of Notice Regarding wages Etc.
The contractor shall , before he commences his work on contract, display and correctly maintain and continue to display and correctly maintain , in a clear and legible condition in conspicuous places on the work, notices in English and in local Indian languages spoken by the majority of the workers , giving the minimum rates of  the wages fixed under minimum Wages Act, the actual wages being paid , the hours of work for which such wage are earned, wages periods, dates of payments of wages and other relevant information .

7.2.3
Payment of Wages.

7.2.3.1
The contractor shall fix wage periods in respect of which wages shall be payable.

7.2.3.2 No wage period shall exceed one month. 

7.2.3.3 The wages of every person employed on contract as labour in an establishment or by a contractor, where less than one thousand such persons are employed, shall be paid before the expiry of seventh day and in other cases before the expiry the tenth day after the last day of the wages period in respect of which the wages are payable.

7.2.3.4 Where the employment of any worker is terminated by or on behalf of  the contractor, the wages earned by him shall be paid before the expiry of the second working day from the date on which his employment is terminated.

7.2.3.5 All payment of wages shall be made on a working day at the work premises and during the working time and on a date notified in advance and in case the work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the last working day.

7.2.3.6 Wages due to every worker shall be paid to him direct or to other person authorized by him in this behalf.

7.2.3.7 All wages shall be paid in current coin or currency or in both.

7.2.3.8 Wages shall be paid without any deductions of any kind except those specified by the Central BSNL by general or special order in this behalf or permissible under the Payment of Wages Act.1956.

7.2.3.9 A notice showing the wages period and the place and time of disbursement of wages shall be displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charger under acknowledgement.

7.2.3.10 It shall be the duty of the contractor to ensure the disbursement of wages in presence of the site Engineer or any other authorized representative of the Engineer-in-Charge who will be required to be present at the place and time of the disbursement of wages by the contractor to workmen.

7.2.3.11 The contractor shall obtain from the site Engineer or any other authorized representative of the Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the entries in the “Register of Wages” or the “Wages-cum-Muster Roll”, as the case may be, in the following form:-

“Certified that the amount shown in the column No…………has been paid to the workman concerned in my presence on……….at……….”

7.2.4 Fines and deductions which may be made from wages
7.2.4.1

The wages of a worker shall be paid to him without any deduction of any 

kind except the following:-

(a) Fines

(b) Deductions for absence from duty i.e. from place or the places where by terms of his employment he is required to work. The amount of deduction to period for which he was absent. 
(c)
Deductions for damage to or loss of goods expressly entrusted to the employed person for custody, or for loss of money or any other deduction which he is required to account, where such damage or loss is directly attributable to his neglect or default

(d) Deduction for recovery of advance or for adjustment of overpayment of wages,      advances granted shall be entered in a register.

             
(e) Any other deduction, which the central BSNL may from time to time allow.

7.2.4.2
No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been approved of by the labour commissioner.

7.2.4.3
No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until the worker has been given an opportunity of showing causes against such fines or deductions.
7.2.4.4
Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was imposed.
7.2.5
Labour records 

7.2.5.1
The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of the contract Labour (R&A) Central Rules 1971.

7.2.5.2
The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the work under Contract in form XIV of the CL (R&A) Rules1971.

7.2.5.3 The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work under contract in form XVII of the CL (R&A) rules 1971.

7.2.5.4 
Register of accidents ​– The contractor shall maintain a register of   accidents in such form as may be convenient at the work place but the same shall include the following particulars:

a) Full particulars of the laborers who met with accident  

b) Rate of wages 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Fate discharge from the hospital 

i) Period of treatment and result of treatment 






  j)  Percentage of loss of earning capacity and disability as assessed by                            Medical officer.


k)
Claim required to be paid under Workmen’s Compensation Act.


l)
Date of payment of compensation 


m)
Amount paid with details of the person to whom the same was paid


n)
Authority by whom the compensation was assessed 


o)
Remarks


7.2.5.5
The contractor shall maintain a Register of fines in the Form XII of the CL (R& A) Rules 1971 the contractor shall display in good condition and in a conspicuous place of work the approved list of acts and mission for which fines can be imposed.


7.2.5.6
The contractor shall maintain a Register of deductions for damage or loss in form XX of the CL (R&A) Rules 1971.


7.2.5.7
The contractor shall maintain a Register of Advances in Form XXIII of the CL (R& A) Rules 1971.

7.2.5.8      The contractor shall maintain a Register of Over time in Form XXIII of   the CL (R&A ) Rules 1971


           7.2.6
Attendance card –cum wage slip


7.2.6.1
The contractor shall issue an Attendance card cum wage slip to each workman employed by him 



7.2.6.2
The card shall be valid for each wage period,.



7.2.6.3
The contractor shall mark the attendance of each workman on the card twice each day, once at the commencement of the day and again after the rest interval, before he actually starts work.



7.2.6.4
The card shall remain in possession of the worker during the wage period under reference.


7.2.6.5
The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the disburdenment of wages in respect of the wage period under reference,

7.2.6.6 The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of disbursement of wages and retain the card with him.

7.2.7
Employment card 



The contractor shall issue an Employment Card in the Form XIV of CL (R&A)



 Central Rules 1971 to each worker within three days of the employment of


 the worker.


7.2.8
Service Certificate 

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose services have been terminated, a Service Certificate in the Form XV of the CL (R& A) Central Rules 1971.

 
7.2.9
Preservation of labor records
The labour records and records of Fines and deductions shall be preserved in original for a period of three years from the date of last entries made in them and shall be made available for inspection by the Engineer in charge or Labour Officer or any other officers authorized by the Ministry of Communication in this behalf.


7.3
Power of labour officer to make investigations or enquiry 

The labour officer or any person authorized by the central BSNL on their behalf  shall have power to make enquires with a view to asserting and enforcing due and proper observance of Fair Wage Clauses and provisions of these Regulations . He shall investigate in to any complaint regarding the default made by the contractor in regard to such provision.

7.4
Report of investigating officer and action thereon  

The labour Officer or other persons authorized as aforesaid shall submit a report of result of his investigation or enquiry to the Engineer in charge indicating the extent , if any , to which the default has been committed with a note that necessary deductions from the contractor’s bill be made and the wages and other dues be paid to the laborers concerned , The Engineer in charge shall arrange payments to the labour concerned within 45 days from the receipt of the report from the labour officer or the authorized officer as the case may be .


7.5
Inspection of Books and Slips 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a convenient time and place after due notice is received or to the labour officer or any other person, authorized by the Central BSNL on his behalf.


7.6
Submission of Returns

The contractor shall submit periodical returns as may be specified from time to time.
           7.7
Amendments
           The Central BSNL may from time to time add to or amend the regulations and on any  question as to the application /interoperation of effect of those regulations.
8.0
   INSURANCE:

8.1
Without limiting any of his other obligations or liabilities, the contractor shall, at his own expense, take and keep comprehensive insurance including third party risk for the plant, machinery, men, materials etc. brought to the site and for all the work during the execution, The contractor shall also take out workmen’s compensations insurance as required by law and under take to indemnity and keep indemnified the BSNL from and against all manner of claims and demands and losses and damages and cost (including between attorney and client) chares and expenses that may arise in regard the same or that the BSNL may suffer or incur with respect to end/ or incidental to the same . The contractor shall have to furnish originals and / or attested copies as required by the department of the policies of insurance taken within   15 (fifteen ) day’s of being called upon  to do so together with all premium receipts and other papers related there to which the department may require .

9.

COMPLIANCE WITH LAWS AND REGULATION:

9.1 During the performance of the works the contractor shall at his own cost and initiative fully comply with all applicable laws of the land and with any and all applicable by-laws rules, regulations and orders and any other provisions having the force of law made or promulgated or deemed to be made or made  or promulgated by the Government, Governmental agency or department, municipal board, Government of other regulatory or Authorized body or persons and shall provide all certificates of compliance there with as may be required by such applicable laws. By-laws, Rules, Regulations, orders and / or provisions. The contractor shall assume full responsibility for the payment of all contributions and pay toll taxes, as to its employees, servants or agents engaged in the performance or the work specified in the contractor documents. If the contractor shall require any assignee or sub-contractor to share any portion of the work to be performed hereunder may be assigned, sub-leased or sub-contracted to comply with provisions of the clause and in this connection agrees as to undertake to save and hold the BSNL harmless and indemnified from and against any / all penalties, actions, suits, losses and damages, claims and demands and costs inclusive between attorney and client} charges and expenses whatsoever arising out or occasioned, indirectly or directly by failure of the contractor or any assignee or sub-contractor to make full and proper compliance with the said by-laws, Rules, Regulations, Laws and Order and provisions as aforesaid.

10.
TOOLS AND PLANTS
The contractor shall provide at his own cost all tools, plants appliances, implements measuring instruments etc. required for proper execution of works. The contractor shall also supply without charge the requisite number of persons with the means and materials necessary for the purpose of setting out works, counting, weighing and assisting the measurements for examination at any time and from time to time. The contractor shall be responsible to make all arrangements, at his own cost for de-watering of trenches/ ducts and degasification of the ducts before carrying out the work.. The contractor shall also be responsible to make arrangements at his own cost, for water required for carrying of works at sites including curing of CC/RCC works. Failing his so doing the same may be provided by the Engineer in charge at the expense of the contractor and the expenses shall be deducted from any money due to the contractor under this contract or otherwise 

SECTION VII

SCOPE OF WORK AND JURISDICTION OF CONTRACT

1. Area of work
:
DE Parwanoo 
	S.No
	ROUTE NAME
	Route Length in Kms

	1
	Nanak Pura to Chitkara University
	3.8


2. SCOPE OF WORK

2.1 The optical fiber cable is laid through PLB pipes buried at a nominal depth of 140 cms. The steps involved in Under Ground optical fiber cable construction are as under:
a.        Excavation of trench up to a nominal depth of 140cms, according to construction specifications along National /State Highways /other roads and also in city limits as mentioned in the notice inviting tender. The through rate for digging is calculated based on the strata in each section and the contractor is required to make all efforts to achieve the nominal depth of 140 cms. However, where the desired depth cannot be achieved due to very hard rock, traffic conditions, narrow road etc. the contractor is required to bring it to the notice of Engineer-In-Charge who shall specify the minimum depths for such spots. In no case trench of less than 50 Cms depth will be accepted/allowed.

b. Laying of PLB Pipes/coils coupled by  sockets in excavated trenches ,on bridges and culverts, drawing of 6 mm polypropylene para pro rope ( P.P . rope) through the PLB pipes /coils as per Construction Specifications and sealing of PLB pipe ends at every              manhole by PLB end caps of suitable size. 

c. Providing of mechanical protection by DWC pipes /GI pipes and/ or chambering according to construction specification, wherever required.
d. Fixing of GI Pipes / Troughs with clamps at culverts / bridges and / or chambering, wherever necessary, back filling and dressing of the excavated trenches according to construction specifications.
e. Opening of manholes ( of size 3meters x1 meters x 1.40 meters depth),replacing existing 6 mm pp. ropes (form manhole to  manhole ) for ensuring smooth passage for  pulling the cable , Pulling of optical fibre cable with proper tools and accessories as per construction specifications Sealing of both ends of the manholes by hard rubber bush of suitable size to avoid entry of rodents into the pipes , putting split PLB pipes and DWC pipes with proper  fixture over cable in the manhole to protect the bare cable in the pulling manhole, Back filling and dressing of manholes.

f. For constructing brick chamber, first a pit of size 2m x2 mx1.4 m depth is required to be dug. Then, base of the chamber is made using concrete mix of 1:5:10 (1: cement, 5: coarse sand, 10: graded stone aggregate 40mm nominal size) of size of 1.7m x 1.7 m x 0.15 m (thickness). Wall of brick chamber having internal dimensions of 1.2 m x 1.2 m x 1 m (H) should be constructed on this base having wall thickness of 9” using cement mortar mix of 1:5 (1: cement, 5: fine sand).  The bricks to be used for this purpose should be of size 9” x 4.5” x 3”, best quality available and  should have smooth rectangular shape with sharp corners and shall be uniform in colour and emit clear ringing sound when struck. The joint chamber should be so constructed that PLB pipe ends remain protruding minimum 5 cms inside the chamber on completion of plastering. 

g. The route/joint indicators are co-located with each manhole/joint chamber. In addition route indicators are also to be placed where route changes direction like road crossings etc. The route indicators are painted yellow and the same are placed at 2 ft. away from the centre of the trench towards jungle side. The joint indicators are placed at OFC joints and placed 1 ft. away from wall of the joint chamber facing jungle side and are painted red. The engraved word “BSNL OFC” should be painted in white, on route as well as joint indicators. Numbering of route indicators/joint indicators should also be done in white paint. The numbering scheme for route indicators will be Joint No./Route Indicator No. for that joint. For example, 2/6 marking on a route indicator means 6th route indicator after 2nd joint.
h.  Documentation
1.2 
        ALLIED ACTIVITIES:

1.2.1.
Transportation of materials: The materials required for executing the work entrusted to the contractor s against a work order will be made available at District Store Depot at Baddi. In some cases the materials may be available at sub divisional store godown. The contractor shall be responsible for transporting the materials, to be supplied by the department or otherwise to execute the work under the contract, to site at his / their own cost. The costs of transportation are subsumed in the standard Schedule Rates and therefore no separate charges are payable on this account.
1.3
Supply of Materials:   There are some materials required to be supplied by the   contractor for execution of the works under this contract like Bricks, Cement etc., besides using other consumables which do/don’t become the part of the asset.  The contractor shall ensure that the materials supplied are of best quality and workmanship and shall be strictly in accordance with the specifications.

3.       COST OF WORK:  The estimated cost of work is as mentioned in the Notice Inviting  Tenders which  has  been  worked  out  based  on standard  scheduled rates mentioned in  this  tender document.  The actual value of work may vary based on the actual requirement but generally being limited to + / -25% of the indicated value.
Section – VIII

Optical Fiber Cable Construction Specifications
The guidelines in the form of Engineering Instruction (E.I.) on Laying Practices of Optical Fiber Cables issued by QA circle and further distributed by BSNL T&D Circle dated 31/01/2007 and further amendments issued in these from time to time are applicable for laying of Optical Fibre cable.  However, the present maintenance practices are summarized here under, from the point of view of describing scope of work under various items of work.  The document will need revision as and when practices undergo any revision.

1.0 General

      On the basis of the survey reports routes for OF cable laying shall be finalized. Road Cutting

      Permission shall be obtained from road and rail authorities for laying the Optical Fiber Cable    along the finalized roads and at rail / road crossing along the route. Generally O.F. Cable may preferably be laid straight as far as possible along the road near the boundaries, away from the burrow pits. When the O.F. Cable is laid along the National Highways, Cable should run along the road land boundary or at a minimum distance of 15 meters from the center line of the road where the road land in wider as the OFC carries high capacity traffic and is planned for about 25 to 30 years of life It is essential that the cable is laid after obtaining due permission from all the concerned authorities to avoid any damage (which may result in disruption of services / revenue loss) and shifting in near future due to their planned road widening works. In special cases where it may be necessary to avoid burrow pits or low lying areas, the Cable may be laid underneath the shoulders at a distance of 0.6 meter from the outer edge of the road embankment provided the same is located at least 4.5 meters away from centre line of road.
2.0 Laying / Construction practices.

2.1    In cross - country routes.

2.1.1 Optical Fiber cables shall be laid through PLB pipes at a depth of 1.40M as measured from top   of HPPE pipe. Taking into account the diameter of the PLB pipe and provision of soft soil below PLB pipe, it will be desirable to have the trench dug to depth better than, 1.40 meters. In case of obstructions etc, the cables can be laid at a lesser depth provided.

(a). A minimum depth of 0.90 is achieved in case of rocky soil.

In case of non-rocky soil where due to any obstructions in built up areas, it is not possible to  dig deeper, a minimum depth of 1.00 meter from top of pipe shall be maintained. In rocky areas a minimum depth of 0.90 meter shall be achieved. Wherever the minimum depth of 0.9M in rocky soil cannot be adhered to, depth can further be reduced up to 0.5M but for such cases GMTD should grant relaxation on specific recommendation of DET concerned who have jointly visited the site with the SDE in-charge. In all such cases where the depth is less than 0.9 meter, suitable mechanical protection should be provided.

(b)     Suitable mechanical protection by using DWC / GI pipes to be provided for all cables laid at a  depth less than 0.9 M. No protection, however, need be given if the depth is more than 0.9M.

(c)     The reasons for not laying the cable at stipulated depth of 1.40 meter  are to be recorded and certified by the DE In charge of cable laying.

Note : Where rocky soil is encountered for a distance of 50 meters or less, the cable depth will be maintained at 1.4m as in case of adjoining non-rocky soil.
2.2 In hilly areas 
2.2.1 Optical Fiber cables shall be laid on the valley side where depth may be achievable, if the  permission for laying the OF Cable on the valley side is available. If the permission for laying the OF Cable is not available, then O.F.Cable shall be laid on the hill side. The PLB pipe laid, in hilly areas at depths lower than one meter can be protected by direct concreting instead of using GI pipe and concreting thereafter.  Normal standard of concreting cannot be followed in the hilly terrain as the groove /trench made in the rocks are generally are not of standard size of 25X25 cm. Hence the PLB pipe may be laid in the trench/groove of the requisite pipe width and at least 20 cm of concreting may be done above the pipe covering the entire width of the trench at 20 cm above the pipe for more details please refer EI 2007. 
Note: Concreting as a means of mechanical protection will be used in this maintenance work only where depth is 0.5 meter and where in the opinion of SDE incharge, GI pipe will not provide the required protection. Preferred mechanical protection will ne GI pipe upto 0.6 meter and DWC upto 0.9 meter.
2.3     In built up areas

         2.3.1. City / Town, urban areas falling within municipal / Corporation limits shall normally fall  under this category where the following laying / Construction practices shall be adopted. For other inhabited villages / towns etc. not falling under any municipal / corporation limits suitable cable depth/protection is to be decided jointly by DE In charge and DGM .

2.3.2  On ducted route

         Optical fiber cables may .be laid through the existing ducts wherever the ducts are available.  As far as possible the cable may be diverted to the new ducts laid subsequently. When the cables are laid in ducts, no particular depth is prescribed. End of the ducts should be properly sealed and necessary protection by way of DWC / G. I. pipe should be provided at the entry and exit of the duct till the cable is buried to a depth of 1.4m. The above is applicable in town or 'any other' ducts laid cross country.

2.3.3.On Non-ducted routes:
         As the non-ducted routes in built up areas are more vulnerable to faults due to cables and pipes  of other services laid close to BSNL Cables, it is essential to take special care while laying optical fiber cables on these routes. The OF cable shall be laid through PLB pipes at a depth of 1.4m, and additional protection by using DWC / GI pipes shall be provided. If need be the OF cable can be laid below the cables and pipes of other agencies including local telephone cables and if required cable may be laid via alternate longer route. Only in exceptional cases the depth of cable laying may be relaxed to 90 cm in non rocky soil and 0.5 m in rocky soil as in case of cross country routes, provided the reasons for not laying the cables at a stipulated depth of 1.4m are recorded and certified by DE, in charge of cable laying, The minimum depth of 0.9m in rocky soil may further relaxed to 0.5m for location where permission for blasting is not granted by local authorities even.

2. 4     On Culverts / bridges Nullahs:
2. 4. 1 Nullahs dry for nine months in a year: 

          The Cable shall be laid at 1.4m depth below the bed of nullah through PLB pipe and protection   provided by using DWC of suitable dia. The DWC pipe shall extend 2M minimum beyond the end Nullah on either side. Depth of 1.4m can further be reduced depending on nature of soil & other conditions.
2.4.2   On culverts / bridges over other nallahs:

          Various options for laying the O. F. Cable along the parapet wall of the culverts / bridges. One    of these options may be adopted depending upon site conditions. On approach roads to these bridges / culverts also, protection by using DWC pipes shall be provided for 2M on both sides.

2.4.4    On rail bridges / crossings:
          On rail bridges / crossings the optical fiber cables shall be laid through PLB pipe which shall  be encased in suitable cast iron / RCC pipe as prescribed by Railway authorities.

2.4.5. On road crossings

         The optical fiber cable shall be laid at a depth of 1.4m through PLB pipe encased in DWC  pipes which shall extend three meters on either side of the end road to take care of any future expansion. Depth of 1.4M can further be reduced depending on nature of soil & other conditions in accordance with para 2.1 & 2.2.

3.0     PIPE LAYING:
          For pulling the cable manually through the pipes, it is necessary to have suitable manhole of  about 02x02x2m made at every 200M length and at suitable bends and corners. The construction of manhole & jointing manhole is shown in fig. 4. The pipes are laid for 200M or less, at a time, depending upon the distance between two manholes. For a 200M trench Single PLB 40/33 mm is required. The PLB pipe shall be sign written with indelible red paint as 'ITD' with a mark of telephone. In addition, for closing the ends of the two extreme end pipes 2 special types of caps are also needed. A 4mm polypropylene rope could be drawn through the pipes and safely tied to the caps at either end with hooks. These 4mm ropes are, to be provided throughout the route which could, serve to pull the l2mm rope which is ultimately required to pull the cable. Single PLB duct of 4 0/33 mm of 200 M length with 2 caps and 210M of 4mm polypropylene rope drawn through them would complete 200M of pipe laying. After the pipes are laid as mentioned above with ropes and leaving gaps for manholes, indicators are to provide at the 200M gap locations to identify the manholes. Necessary offset diagrams are also required indicating the distance from the centre of the road. The depth of the trench is also to be recorded.

3.1     Laying of pipes on bridges, culverts, etc.

3.1.1. In small bridges and culverts across canals, different methods as given below could be  followed.

3.1.2. If the bridge or culvert is broad and is having sufficient cushioning, the pipes can be buried  inside.
3.1.3. If the bridge/culvert is provided with raised and hollow foot - path or wheel guard, the pipe  encased in GI can be buried inside the hollow foot - path or can be laid over the wheel guard. 

3.1.4. If the 'supporting pillars are having projections and between pillars the distance is less, then the  pipes (PLB with GI encasing could be laid over the pillar projections.

3.1.5. If none of the solutions is possible, then outside the parapet wall, GI troughs can be fitted with  suitable clamps. For smaller bridges, the PLB pipes can be laid inside the trough. However, for long bridges, PLB pipes need not be laid inside the trough. While laying the cable, glass wool or other cushioning items may be used. In either case, the gaps between two troughs after putting the lids should be thoroughly covered to prevent entry of rodents. 

3.1.6. Special type of bridges such as cantilever type requires special type of troughs to be locally  manufactured to withstand the vertical and horizontal movement of the joints of cantilever bridge.

3.2     ROUTE INDICATORS:

3.2.1 The G. I. indicators embedded in concrete of Trapezium shape with base of 30.x 30 cm and top  of 15x15cm may be provided at every 200M or at suitable bends and corners as may be required. A minimum of 30cm of its top portion should be kept above the ground level. The route indicators may be painted yellow and may be put along the road at a suitable distance away from the cable trench such that they are clearly visible from road side. In future electronic markers shall be used for route indicators. .

3.3     JOINT INDICATORS:

3.3.1. The G. I. joint indicators embedded in concrete similar to that of RI may be provided at joint  locations & may be buried in ground with at least 30cm of it above the ground level. The joint indicator may be kept along the road side clearly visible from road and may be painted red. In future electronic markers shall be used for joint indicators.

4.0     GENRAL PRECAUTLONS:

4.1     Handling of cable drums:

4.1.1. The optical fibre cable drums should be handled with utmost care. The drums should not be  subjected to shocks by dropping etc. The drum should not be rolled along the road for long distances and when rolled, should be in the direction indicated by the arrow. The covering planks should be removed only at the time of actual laying

4.1.2. The previously laid pipes manholes and portion of bends etc. on the cable route as records  maintained at the time of laying pipes, should be got cleaned of earth and the pipes may be cleaned thoroughly before pulling of cable is stared

4.1.3. Depending upon the length of the drum (1km/2km) and coiling required for jointing purposes,  chain measurement is taken from the starting end of section and exact joint location is marked. If it does not fall at the existing man hole location, a separate manholes of 2M x 2M is t. be made to accommodate the joint box as well as coil. All the joint locations are fixed in a similar manner. The intermediate manholes of 2M x 2M are also to be kept ready for pulling purposes.

4.1.4. As the drums are standardized for 2km for highways, it is preferable to lay the cable by placing  the cable drum at the manhole point nearest to 1kr from the joint locations.

4.1.5. The standard practice to keep the clock wise end of the cable to the 'A’ side of the route and  the anti clock wise end to 'B' side. Also, it is the practice to have the clockwise end on top and anti clock wise at the bottom of ' the drum. With the above in view, cable drum is to be mounted on the jack and wheel with drum shaft (Axle) in horizontal position.

4.1.6. The rope end is to be fixed at one end of a swivel (Antitwist device) permanently or by means  of a shackle. The other end of the swivel is tied to the pulling eye of the cable. If a pulling eye is not available, then a cable grip is to be used.

4.1.7. As the cable length is 2 km, during cable laying work, proper communication is to be  established. This can be done with walkie talkies or magneto telephones with drop wire or with Mobile phones where signal of mobile is available.
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SECTION – IX

AGREEMENT

The successful bidder shall have to execute the following agreement:

This agreement made on this



day of (month) 
            
    (year 






 between M/s









 
                           herein after called “The Contractor”(Which expression shall unless excluded by or repugnant to the context, include its successors, heir, executors, administrative representative and assignee) of the one part & the CMD BSNL here in after referred to as BSNL, of other part.

Where as the contractor has offered to enter into contract with the said BSNL for the execution of work of trenching & pipe laying OF cable pulling, OF cable splicing and termination, preparation of joint chambers, fixing, painting and sign writing of route/joint indicators and other associated works in Solan SSA on the terms and conditions herein contained and the rates approved by BSNL (copy of Rates annexed) have been duly accepted and where as the necessary security deposits have been furnished in accordance with the provisions of the tender document and whereas no interest will be claimed on the security deposits.

Now these presents witness and it is hereby agreed and declared by and between the parties to these presents as follows.

1)
The contractor shall, during the period of this contract that is to say from…………  to ……………………… or completion of work whichever is earlier or until this contract shall be determined by such notice as is hereinafter mentioned, safely carry out, by means of labours employed at his own expenses and by means of tools, implements and equipment etc, to be supplied by him to his labour at his own expenses, all trenching, pipe laying, cable pulling, cable splicing, joint chamber preparation, fixing, painting and sign writing of route indicators and other associated work as described in tender documents (annexed to the agreement ), when BSNL or GMTD Solan or any other persons authorized by GMTD Solan in that behalf require.  It is understood by the contractor that the quantity of work mentioned on the schedule is likely to change as per actual requirements as demanded by exigencies of services.

2)
The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, approved rates, annexed hereto and such other additional particulars, instructions, drawings, work orders as may be found requisite to be given during execution of the work shall be deemed and taken to be an integral part of the contract and shall also be deemed to be included in the expression “The agreement “or “The Contract” wherever herein used.

3)
The contractor shall also supply the requisite number of workmen with means & materials as well as tools, appliances, machines, implements, vehicles for transportation, cartage etc. required for the proper execution of work within the time prescribed in the work orders.



4)
The contractor hereby declares that nobody connected with or in the employment of the Department of Telecommunications/BSNL is not /shall not ever be admitted as partner in the contract. 

5)
The contractor shall abide by the terms and conditions, rules, guidelines, construction practices, safety precautions etc. stipulated in the tender document including any correspondence between the contractor and BSNL having bearing on execution of work and payment of work to be done under the contract.

In witness whereof the parties present have here into set their respective hands and seals the day and year in 





     Above written :

                                                                                                                   Signed sealed & Delivered by the above named contactor in

                                                                                              the presence of . 

     Witness   :

       1.

       2.

Signed & Delivered on behalf 

                                                                                                                  of the CMD BSNL 

       Witness   :

       1.

       2
SECTION X

LETTER OF AUTHORISATION FOR ATTENDING BID OPENING

Tender number ______________________________________________________________________

Subject:  Authorization for attending bid opening on __________________(date ) in_______________ 

The tender of________________________________________________. Following persons are hereby authorized to attend the bid opening for the tender mentioned above of behalf of______________________________________________  (Bidder ) in order of preference given below.

Order of Preference 


Name 


Specimen Signatures

I

II

Alternate 

Representative









Signature of bidder  










or 








Officer authorized to sign the bid 








Documents on behalf of the bidder.

No    1
Maximum of two representatives will be permitted to attend bid opening. In cases     where it is restricted to one , first preference will be allowed . Alternate representative will be   permitted when regular representatives are not able to attend.

2.
Permission for entry to the hall where bids are opened may be refused in case authorization as prescribed above is not recovered.

SECTION: XI

LIST OF THE DOCUMENTS TO BE SUBMITTED ALONG WITH QUALIFYING BID

     1. The bidder will have to submit the following documents /deposits with the Technical Bid.       Any bid not accompanying the below mentioned documents /deposits will be liable to be rejected;

2. Bid document cost in the shape of demand draft in favour of AO (Claim) o/o GMTD Solan payable at Solan if downloaded from the website.
3. Bid Security in accordance with the NIT. 
4. Bidder must have experience of executing OFC/UG cable laying or similar type of work during last five financial years in any SSA of BSNL/MTNL/DOT or any other reputed telecom company for at least 40% of the estimated cost of the above stated job.(Attested copy by gazetted officer)
5. Latest income tax clearance certificate. 

6. Authenticated copy of partnership deed in case of partnership firm.

7. Bid form, duly filled in, as per section II.

8. Bidder’s profile, duly filled in, as per section III of the tender document. 

9. Original “Power of Attorney” in case person other than the bidder has signed the tender documents.

10. List of qualified experienced personnel, who are working for the bidder, who will be deployed for the work.

11.  Registration with EPF authorities duly attested by gazetted officer (If applicable).
12. Registration with Service Tax authorities duly attested by gazetted officer (If applicable).

SECTION-XII

RATES OF EMPTY CABLE DRUMS

These are the rates of empty cable drums, which have to be deducted from contractor’s bill as per tender document.

	S.No.
	Size of Drum
	Rate of disposal

	1
	Optical Fiber cable Drum
	Rs 400/-  (Rs Four Hundred only)


Note: - These are fixed rates and no variation shall be acceptable from these rates

SECTION   XIII
STANDARD SCHEDULE OF RATES FOR O.F. CABLE Construction Works
The material will be made available at Baddi (District Store Depot)
	S.         No
	Route
	Trough Rates Per Mtr                ( In Rupees)

	1
	Excavating trenches of dimensions (Width 0.45 m top and 0.30 bottom) up to a depth of 140 cm, dressing sides, bed leveling and dewatering of rain water and back filling the excavated trenches after laying the PLB pipe with or without protection including diversion for traffic, night signals, fixing of caution boards, watching, fencing, cutting trees and bushes etc. is given below
	

	1.1
	Non rocky siol(SOFT SIOL)
	100.00

	1.2
	Rocky Soft Soil(Soft mixed with boulders,concrete and/or Bitumen)(SOFT ROCKY)
	251.00

	1.3
	Rocky hard soil(HARD ROCK)
	486.00

	
	Description of Work

	Unit of Measurement
	Rates Per unit                  ( In Rupees)

	2
	Laying of PLB pipes/coils with leveling alongwith fixing  with  sockets / couplers  and laying of 40/33mm PLB in GI pipe /DWC pipe including carriage from stores
	Per Mtr
	7.00

	3
	Laying of PLB Pipe/GI pipe duct through horizontal mannual boring method for Road/Rail crossing including transportation of GI pipe for laying of 40 mm PLB pipe.  (The GI Pipe of 65mm dia will be supplied by BSNL)
	Per Mtr
	130.00

	4.1
	Laying with levelling and fixing of GI pipe/DWC of 65 mm outer diameter through  clamps on the wheel guard of the bridge and laying 40mm PLB inside GI /DWC pipes including transportation for laying of 40 mm PLB pipe. (The GI Pipe/DWC pipes of 65mm dia & 40mm PLB  will be supplied by BSNL) . All other material and equipment /tools required for executing the said work are to be supplied by the contractor.
	Per Mtr
	20.25

	4.2
	Laying with levelling and fixing of Full DWC round pipe  out side and below parapet wall of the bridge duly fixed by clamps at 1 meter interval and transportation  for laying of 40 mm PLB pipe for the bridges more than 100 Meters.   BSNL will supply DWC pipes. All other material and equipment/tools required for executing the said work shall  be supplied by the contractor.
	Per meter
	80.00

	4.3
	Supply of Clamps per KG  (with gauze 5mm) As per instructions of field DET
	Per Kg
	75.00

	5.1
	Laying with levelling and fixing of GI Pipes of 65 mm outer diameter in the trench including transportation for laying of 40 mm PLB pipe. (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr
	18.40

	5.2
	Laying with levelling and fixing of Full Round DWC/ Full round RCC  pipe including transportation for laying of 40 mm PLB pipe. (The Full round DWC Pipe/RCC/PLB Pipe 40mm PLB  will be supplied by BSNL)
	Per Mtr
	12.00

	5.3
	Laying with levelling and fixing of half Round (Split ) DWC pipe/ Split RCC Pipe including transportation. (The half round (split)  DWC Pipe/RCC  of 90mm dia  will be supplied by BSNL)
	Per Mtr
	7.50

	5.4
	Providing CC of size 25 Cms X 25 Cms for enclosing G.I./ PLB pipe of diameter upto 65 mm with CC of ratio 1:2:4 including transportation supply of all material for CC work by the contractor in presence of site incharge.(The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr/CC
	200/m       or                     3200 per Cubic M

	5.5
	Laying of 65 mm GI Pipe and Providing RCC of size 25 Cms X 25 Cms for enclosing GI pipes of diameter  65 mm with CC of ratio 1:2:4 with 4 nos of 6 mm dia iron rods with rings at interval of 0.5 M of 6 mm dia iron rods for fixing including supply of all material in presence of site incharge (The GI Pipe of 65mm dia & 40mm PLB  will be supplied by BSNL)
	Per Mtr/CC
	250/m   or                                  4000 per Cubic M

	6.1
	Opening of Brick Chamber, Blowing  24F O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Brick Chamber, providing HDPE/RCC/DWC Split Pipes in the chambers & Back Filling it.   BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	12.00

	6.2
	Opening of Manhole of Existing Civil duct/ OAN ducts  ,De-watering of Manholes, Repairing & clearing of Existing Civil duct, Pulling O.F.Cable, Sealing of HDPE/PLB Pipes by Rubber Bushes in Manholes, providing HDPE in the chambers & closing of Manholes etc. BSNL will supply OF cable,  rubber bush, split RCC/HDPE pipes. All other materials  and equipment required for executing the said work shall be arranged by the contractor.
	Per Mtr
	20.00

	7.1
	Digging of pit for jointing chamber  and
a)Supply &  Fixing of Pre -cast RCC chamber with CC ratio 1:2:4, complete with base plate, filling of RCC chamber with clean sand, placing of Pre-cast RCC slabs on RCC chamber (as per Figure 7 Section VIII of tender document) and back filling the pit with fine sand including transportation of Pre-cast RCC chamber.from divisional  store to work site.
	Per chamber
	5000 for supply & fixing,                      1200 for fixing only

	7.2
	b) Digging of pit   and  Making of Bricks Joint Chamber having internal dimensions of 1.2 m x 1.2 m x1 m (H)  having wall thickness of 9” using cement  mortar mix  of 1:5 (1: cement, 5: fine sand).to be constructed on the base of size  1.7 m x 1.7 m x 0.15 m (thickness).with cover & back filling the pit with fine sand as per construction specification of Clause 7.1 of Section VIII including cost of material & transportation..
	Per chamber
	5800

	8
	Splicing of all the fibers of OF cable laid at every joint and making termination at the ends.
	-
	-

	
	a) 24/48 fibers
	Per Joint/       Termination
	3300.00

	9
	A. Digging of pit 1 meter towards jungle side on each manhole/joint/route chamber for fixing of route/joint indicator, tranportation from stores to locations,                                                                      a)Supply & Fixing of Route Indicators  including transportation concreting,painting and sign writing  with paint( as per specifications  Fig.6 under Section VIII of the Tender Document )                                                                                         
B) Fixing with concreting of Route Indicators, painting & Signwriting with paint( as per specifications  Fig.6 under Section VIII of the Tender Document )to be done by Contractor,including transportation .BSNL will supply the route indicators.
	Per Indicator
	a)Rs 620 for supply & fixing                 b)420 for supply only

 c) 180 for fixing only

	10
	Supply of route index diagram in 3 Nos of hard colour copies as well as Two soft copy on CD.
	Per set of three copies
	250 per KM

	11
	Digging of pit for Manhole chamber and making of RCC Manhole chamber complete With cover & backfilling the pit as per specifications mentioned in the tender document.                                        (As per specification in BSNL)
	Per manhole
	42000.00

	12
	Supply & fixing of FRP Manhole as per specifications mentioned in the tender document.  The Contractor shall arrange all materials and equipment required for work (As per specification in BSNL)
	Per Manhole
	30000.00

	13
	Cost of recovery empty cable drums of size 24/48/96/288 fibers
	Per drum
	400.00

	These rates will be valid from the date of issue of this letter and can be reviewed subsequently, if considered necessary on the basis of field 
experience and increase in labour rates.

	Other Terms and Conditions:-

	1 (i)       It will be the responsibility of the contractor to obtain ROW/ Permission for this purpose the contractor shall have to liaison with various

                authorities on behalf of BSNL.
   (ii)        Payment of ROW/ Permission charges for reinstatement to Govt. agencies will be made over by BSNL.
2.     BSNL will supply PLB/HDPE/GI/RCC/DWC pipes, OF cable, PLB couplers and end caps etc.
3.     All the stores to be supplied by BSNL are to transported by contractor from BSNL store of concerned DE OFC incharge of the work.
4.     The contractor will have to lay either DWC split or RCC split or stone slabs as protection as per directions of the SDE in charge of the   

        route on the approval of  DE Telecom Projects.
5 Item at S.No. 9 i.e. supply of route indicators is optional. If Route indicators are not available with BSNL then  contractor will have to    

 provide it on appropriate  rate of BSNL after the direction of BSNL competent authority. 
6 Applicable DOT/ BSNL instructions regarding the subject matter are to be strictly followed.
7 In rocky area all efforts should be done to get minimum 60 cm depth.


	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	                Copy of Price Bid – For View Purpose Only
(Bidder has to submit (upload) financial bid online in excel file on www.tenderwizard.com/BSNL. The price bid shall not be submitted in hard copy at any case alongwith eligibility documents)
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BHARAT SANCHAR NIGAM LIMITED

Section XIV

Financial Bid 

To  

  The General Manager Telecom District,
  SOLAN-173211.

Subject :  Our Financial Bid for OFC Construction works in OFC for  Nanak Pura to Chitkara University.
Ref : NIT No:GMTD/Sol/PLG/E-Tender/OFC/ Nanak Pura to Chitkara University /2016-17/8,Dated:16-02-2017
Dear Sir,

          Having examined the tender documents, terms and condition stipulated therein specifications of work etc. signed offer to execute the Optical cable construction works in conformity with the said specifications and condition of contract at the percentage (Below/at par /above ) on standard schedule rates quoted as under :

Name of Bidder>>

 

Please mention in box "below" or "at par" or "above" >>

 

Please mention % in figures >>

 

Please mention % in words >>

 

 

The bidder hereby accepts that :

If  bid is accepted, hw shall submit the securities as per the conditions mentioned in the contract. 

He agrees to abide by this bid for a period of 240 days form the date of opening of financial bid and it shall remain binding upon him and may be accepted at any time before the expiry the expiry of that period.




Passport size photograph of the bidder/authorized signatory holding power of Attorney
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Signature of Bidder


