Issued to:-……………………………                                                            Time :- 03 Days 

Schedule of Quantity 
Name  of  work :- “Construction of 40 M high narrow ground base GSM tower foundation i/c carraige of material, erection, site development & fencing at KOT, Tehsil Bangana, Distt Una (HP)”  (S.H: Installation of Pre-fabricated shelter).” 
	S.No.
	Description of Item
	Quantity
	Rate (Rs)
	Unit
	Amount (Rs)

	 
	Sub-Head : Earth Work
	 
	 
	 
	 
	 

	1
	Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan) including dressing of sides and ramming of bottoms, lift up to 1.5 m, including getting out the excavated soil and disposal of surplus excavated soil as directed, within a lead of 50 m. 
	
	 
	
	 
	

	 a)
	All kinds of soil 
	0.10
	Cum  
	 
	One Cubic Metre                           
	 

	 
	Sub-Head : Concrete Work
	 
	 
	 
	 
	 

	1
	Providing and laying in position cement concrete of specified grade excluding the cost of centering and shuttering - All work up to plinth level : 
	 
	 
	 
	 
	 

	a)
	1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) 
	0.25
	Cum  
	 
	One Cubic Metre                           
	 

	2
	Centering and shuttering including strutting, propping etc. and removal of form for : 
	 
	 
	 
	 
	 

	 a)
	Foundations, footings, bases of columns. 
	0.50
	Sqm  
	 
	One Square Metre                          
	 

	 
	Sub Head: Misc. works
	 
	 
	 
	 
	 

	1
	Installation of Pre-Fabricated shelter including   necessary screws, nuts, bolts and sealant used for making the joints leak proof as per standard drawings, specifications &  the directions of the Engineer in charge. Rates are inclusive of all  labour, screws & T & P required for installation of shelters but excluding the cost of material which shall  be provided free of cost by the BSNL.
	1.00
	Jobs
	 
	Each Job
	 

	2
	Carriage of complete shelter material from nearest road head to tower site by manual labour including loading, unloading and stacking the material properly ,making security arrangement against theft/loss to the material  all complete as per the direction of the Engineer-in-charge.
	1.00
	Jobs
	 
	Each Job
	 

	 
	 
	 
	 
	 
	Total
	 

	
	
	
	
	
	
	

	
	
	
	
	

	
	
	
	

	
	Executive Engineer (C )

BSNL Civil Division

Hamirpur(HP)
	
	
	
	











