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	Name of work :-

	Construction of CHC Building including Site development at Kihar, Distt Chamba (HP). [SH: Laying of Foundation stone]


	SI. No.
	Description of Item
	Quantity
	Rate (both in  words & figures) Rs.
	Unit
	Amount (Rs.)

	1
	Providing and fixing Acrylic  plate  of approved design of size 600 mm X 750 mm on wall  including  writing the  approved text on  plate  by chemical etching in desired colour , shape, design and pattern and fixing of curtain rod supplied by dept. free of cost and dismantling of curtain road after conclusion of function and hand over to dept. all complete as per the directions of Engineer-in-Charge.
	1.00 Job
	
	Each job
	

	2
	Supplying Pandit and material for  performing puja and , 2 persons for watch and ward of  foundation stone  plate for one day & Night all complete as per directiion of the Engineer-in-charge.
	1.00 Job
	
	Each job
	

	3
	Making arrangement for one set of  delux Sofa , fruit juices, drinking water, refreshments for VIPs i/c providing services all  complete as per the directions of the Engineer-in-charge.
	1.00 Job
	
	Each job
	

	4
	Making arrangement for providing and hoisting shamianas ( Approx.  area of 150 Sqm), side  curtains of length  150 metre form gate to building , 200  nos. chairs,  400 Square metre  carpets   and mattresses  of approx. area 9.00 sqm  for puja place and one number  decorated  entry  gate i/c carriage  all complete as per the direction of the Engineer- in-charge.
	1.00 Job
	
	Each job
	

	5
	Supplying  150 nos. fresh marrigold  flower garlands  (approx. 1.00 metre length), 3 Nos bouquets and decorating pedestal   all complete as per the direction of the Engineer-in-charge.
	1.00 Job
	
	Each job
	


EXECUTIVE ENGINEER (C),

               BSNL CIVIL DIVISION ,   

               DHARAMSHALA
            Last corrected on 20/07/2017
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