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(A Govt. of India Enterprise) 

(CIVIL WING) 
O/o Executive Engineer (Civil), BSNL, Civil Division, Solan (HP) 

INDEX OF TENDER DOCUMENT 
 

NAME   OF WORK: “ Construction of 6 Nos. Type-II staff quarters for Police staff 
at Police line i/c Site Development at Nahan Distt Sirmour (HP)(SH:Laying of 
Sewer line and external water supply line)”. 
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17 Proforma of Agreement  38 39 
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19 Proforma of Arbitration application 42 42 

20 SOQ 43 46 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS / BIDDERS FOR E --TENDERING FORMING PART OF BID DOCUMENT  

 The Executive Engineer, BSNL Civil Division,  Solan,  Ph-  ***** on behalf of the HP State Govt. invites 

online item rate bids from approved and eligible contractors of BSNL and non – BSNL registered contractors 

registered with other public works organizations like CPWD, HP PWD (B&R), D.O.P., M.E.S. & Railways (in the 

appropriate class for tendering limit of equal to or more than the estimated cost) for following work:  

S. 
No. 

NIT No. Name of Work & Location 
Estimated 
Cost put to 

bid 

Cost 
of e-

tender 

Earnest 
money 

Period of 
Completion 

Last Date 
& Time of 

online 
submission 

of bid 

Period 
during 

which EMD, 
Bid cost, 
and other 

documents 
shall be 

submitted  

Time & 
Date of 

Opening of 
bid 

1 2 3 4 5 6 7 8 9 10 

1 

02
/E

E
/B
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N

L
/C

D
/S

O
L

/2
02

2-
23

   
   

 D
at

ed
: 

- 
20

.0
4.

20
22

 

Construction of 
6 Nos. Type-II 
staff quarters 

for Police staff 
at Police line i/c 

Site 
Development at 

Nahan Distt 
Sirmour 

(HP)(SH.Laying 
of Sewer line 
and external 
water supply 

line) 

Rs. 
1142993.00 

Rs. 
590.00  

Rs.22860.00 
3(Three) 
months  

18:00 Hrs 
on 

28.04.2022 

Before or 
within 5 

days  of bid 
submission 

end date. 

(Technical 
bid will be 
opened on 
29.04.2022 
15 hrs ) Fin 
bid 11:00 

Hrs on 
03.05.2022 

 
1. The intending bidder must read terms and conditions of BSNL W6 carefully. He should only submit his bid 

if he considers himself eligible and he is in possession of all the documents required. 

2. Information and instructions for bidders posted on website “www.tenderwizard.com/BSNL” shall 

form part of bid document. 

 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of items 

to be executed and the set of terms and conditions of the contract to be complied with and other 

necessary documents can be seen and downloaded from website www.tenderwizard.com/BSNL or 

www.hp.bsnl.co.in/hpc. 

 

4. But the bid can only be submitted after depositing processing fee in favour of ITI limited and uploading the 

mandatory scanned document such as Demand draft or Pay order or Banker’s cheque or Deposit at call 

Receipt or Fixed deposit Receipt and Bank guarantee of any scheduled Bank towards cost of bid 

document and EMD in favour of Accounts Officer (EF) O/o CGMT Shimla, payable at Shimla (HP).   and other 

documents as specified. 

 

5. Those contractors not registered on the website mentioned above are required to get registered 

beforehand. If needed they can be imparted training on online bidding process as per details available on 

the website. 

 

6. The intending bidder must have valid class III digital signature to submit the bid. 

 

7. On opening date the contractor can login and see the bid opening process. After opening of bids he will 

receive the competitor bid sheets. 

 

8. Contractor can upload documents in the form of JPG format / PDF format. 

http://www.tenderwizard.com/BSNL
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9. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the 

bidder, rate of such item shall be treated as “0” Zero.   

      

10. If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage 

above/below on the total amount of the tender or any section/sub head in percentage rate tender, the 

tender shall be treated as invalid and will not be considered as lowest tenderer 

 

11.  For e-Tendering, BSNL has engaged e-portal maintained by M/s ITI Ltd. The agency intending to 

participate in tendering process shall have to register with https://www.tenderwizard.com/BSNL  by 

making online payment of required amount with registration particulars.  For further details kindly visit 

website http://www.tenderwizard.com/BSNL  or contact on ITI helpline nos. 01723953753, 

08261033300 /09625033300 /08261922200. 

 

12. The tenderer should read carefully & understand the tender document, procedure for e- tendering etc. 

completely before participating in the e-tender procedure. Participation in the e-tendering, presumes that 

the bidder (s) has/have gone through all the terms & conditions of the bid document and are fully 

agreeable to it.  

 
13. List of Documents to be scanned and uploaded within the period of bid submission: 

  

 i) Enlistment Order of the contractor *. 

 ii) Near relative certificate as stipulated under clause 14 of Notice Inviting Tender (Annexure I) 

iii) Copy of EPF& ESIC registration OR an undertaking as per Annexure II. 

iv)           Demand Draft / Pay order or Banker ’s  Cheque /Deposit at  Ca l l  Receipt /FDR of any Scheduled Bank 

  against EMD  

OR  

Bank transaction detail with UTR No for successful payment of EMD and Cost of Bid Document.  

 v)          Demand Draft / Pay order or Banker’s Cheque of any Scheduled Bank towards Cost of Bid Document  

 vi)         Certificates of Work Experience (for non BSNL registered contractors) 

vii)        Copy of GST Registration issued by concerned Department of Govt. of HP / Govt. of India (can be 

submitted after acceptance of tender along with PG). 

 viii) Undertaking regarding physical submission of bid documents as per Annexure-III. 

 

* If the bidder is a firm in partnership/Limited company or Corporation, then the hard copies of Form “A” and partnership  

deed / memorandum  of articles of association  and power of attorney  / certificate of incorporation / authorization  

to the person who signs the tender in case of companies  etc shall also be uploaded/submitted along with 

other documents.  

 

14. Tender fee and EMD can also be paid through e- payment mode to the Account No.510101005313741, IFSC Code 

UBIN0905755 , Union Bank of India. In that case Bank transaction detail along with UTR No for successful payment of EMD 

and Cost of Bid Document shall be uploaded as per Para 13. 

 

15.   Original financial payment instrument against EMD & TC (when payment is not made through online/e payment mode)  shall 

be submitted offline in O/o EE(civil) before or within 5 days the period of bid submission end date, failing which the tender bid ( if 

already opened on the basis of scanned documents uploaded in 1st electronic envelope/technical bid)  shall be rejected 

 

16. During tender process BSNL’s tender inviting authority may require bidder to produce original copy of any scanned/uploaded 

document submitted in technical part ,the bidder shall have to comply with .  

. 

17. If the contractor do no submit the offline documents  e.g EMD & Tender cost, consecutively three times after 

submission of online bids, action shall be taken to withdraw his / their enlistment & debar him / them from tendering in 

BSNL for the period of  6( Six) months. An undertaking in this regard is to be submitted along with the tender by the tenderers 

as per Annexure III. 

18.        If L1 bidder, after opening of financial bid,  fails to  submit offline documents  i.e EMD and Tender Cost within  

prescribed period,  tenders shall be rejected and recalled. L1 contractor will be debarred from tendering in BSNL for 1 ( 

One) year. 

 

 

https://www.tenderwizard.com/BSNL
http://www.tenderwizard.com/BSNL
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ANNEXURE-I 
 

(To be submitted by the contractor regarding near relatives working in BSNL Civil Zone as per clause 14 of BSNL 
W-6) 

 
 

CERTIFICATE FOR NEAR RELATIVES 
 
 

“I…………………………………………………… S/o 

………………………..……………………………….Resident of ………..…………………………… 

…………….……………….………………………………………………. hereby certify that none of my 

relative(s) as defined in clause 14 of BSNL W-6  is / are employed in BSNL HP Civil Zone. 

 In case, at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have 

the absolute right to take any action as deemed fit without any prior intimation to me”. 

 

 
 

SIGNATURE OF 
CONTRACTOR 

 

 
 
 
 
 

(Note: The certificate in case of Proprietorship Firm shall be given by the proprietor and for 

Partnership firm’s certificate shall be given by all Partners and in case of Limited Company by all 

Directors of the company. However, Government of India / Financial Institutions nominees and 

independent non-official part-time Directors appointed by Govt. of India or the Governor of the State 

are excluded from the purview of submission of this certificate while submitting tenders by Limited 

Companies.) 
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Annexure-II 

 
                                  

DECLARATION REGARDING EPF, ESIC & Labour license 
 
 
 

“I / We _________________________________________________ do hereby solemnly 

declare that I shall abide by all the rules / condition / provisions of ‘The Employees Provident 

Funds Act / Scheme 1961’ and ESIC Act. I/We shall obtain and submit applicable EPF, 

Labour license & ESIC within one month of award of work.  First payment shall be made to 

me/us only after submission of applicable EPF, ESIC & labour license by me/us.  In case of 

any default, the sole responsibility shall be mine / us. I/We shall also be liable for any 

pecuniary liability arising on account of any violation by me/us of the provisions of the said 

Acts”. 

 

This declaration shall become part of the Agreement. 

 
 
 
 
 
 
 
 

SIGNATURE OF CONTRACTOR 
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Annexure-III 

 
                                  

UNDERTAKING REGARDING SUBMISSION OF PHYSICAL BID DOCUMENTS 
 
 
 
 

 “If I / We _________________________________________________ do not submit 

the physical bid documents / Technical Bid consecutively three times after submission of 

online bids, it shall be treated as breach of conditions and action shall be taken to withdraw 

my / our enlistment / debar me / us from tendering in BSNL for six months”. 

 

 
 
 

SIGNATURE OF 
CONTRACTOR 
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BSNL– W-6  

BHARAT SANCHAR NIGAM LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

 
O/o Executive Engineer (Civil), BSNL Civil Division, Solan 

NOTICE INVITING e-TENDER 
    

NIT No.   02/EE/BSNL/CD/SOL/2020-21          dated:  20.04.2022             
                                                                                         

1. Item rate e-tenders are invited by the Executive Engineer (C), BSNL Civil Division, Solan (HP), on behalf 

of of the HP State Govt.,  from approved and eligible contractors of BSNL and non – BSNL registered 

contractors registered with other public works organizations like CPWD, HP PWD (B&R), D.O.P., M.E.S. & 

Railways (in the appropriate class for tendering limit of equal to or more than the estimated cost) 

for the work of:“ Construction of Doctor residence at First Floor of Ayurvedic Health Centre 

at Giankot Distt Sirmour (HP)”. 

 

The enlistment of the contractors should be valid on the last date of submission of bids. In case the last 

date of submission of bid is extended, the enlistment of contractor should be valid on the original date of 

submission of bids. 

 
1.1 The work is estimated to cost Rs.1142993.00 (Rupees Eleven Lakh Forty Two Thousand Nine 

Hundred Ninety Three  Only) 

 

1.2 The intending Tenderers have to upload the self attested scanned copy of their valid enlistment document 

with the appropriate authority and copies of certificates, testimonials and satisfactory completion 

certificates of works, from the department concerned, obtained from an officer not below the rank of 

Executive Engineer, in charge of work. He / they shall submit attested copies of GST No, as per latest 

orders of G.O.I. The hard copies of attested uploaded documents should be submitted along with tender 

cost and EMD in the wax / adhesive tape sealed envelope, to the office of Executive Engineer (C), BSNL 

Civil Division, Solan (HP) within the period mentioned in this NIT. 

 
1.2.1    Eligibility criteria regarding Work Experience:  

1.2.1.1   For BSNL enlisted contractors for BUILDING WORKS in Appropriate class: -                     NIL.  

They shall upload letter for experience certificate that these documents are not required to be submitted 

by them. Uploading of this letter is mandatory otherwise system will not clear mandatory field.  

1.2.1.2 Non – BSNL registered contractor in appropriate class (CPWD, State PWD (B&R), D.O.P., M.E.S. & 

Railways) ------ 

The applicant should have completed works as per details below during the last seven years ending last 

day of the month previous to the one in which the tenders are invited. 

 

a)  Three similar completed works each costing not less than Rs.458000-00 

b)  Two similar completed works each costing not less than Rs.572000-00 

c)  One similar completed works each costing not less than Rs.915000-00 

 

Similar work means ‘‘Building works in RCC frame or Load bearing construction as well as 

miscellaneous civil works in Buildings”.  The value of executed works shall be brought to current 

costing  level by enhancing the actual value of executed work at simple rate of 7% per annum; 

calculated from the date of completion to last date of receipt of applications for tenders and shall be 

rounded off to the nearest hundred rupees.   

 Above works should have been carried out in Central / State Government/ Central or State Public 

 Sector Undertakings.  

 

The experience certificate given by an officer not below the rank of Executive Engineer shall indicate 

clearly the nature of the work, agreement no. and satisfactory completion of the work along with actual 

value of work done and actual date of completion and shall be issued by authorized signatory/ authority 

and shall be in original / attested. The work experience certificate shall be considered as invalid, if 

extension of time (EOT) is granted with levy of compensation or not decided on the last date of 

submission of bids.  
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1.2.2 Tenderers will be eligible to quote provided they produce proof of their valid enlistment with appropriate 

authority, copy of valid GST No with the appropriate department etc. 

 

1.2.3 The contractor shall have to fully abide by the relevant provisions of the Employee’s Provident Fund Act 

1952, ESIC (wherever applicable) and Rules of The Employees provident Funds Act / Scheme 1961 (as 

applicable) framed therein from time to time and they have to obtain and produce EPF/ ESI registration 

within one month of award of work or before payment of 1
st
 RA bill. 

1.3 The agency should fulfill the criteria of clause 14 of BSNL form W-6 & should furnish a Certificate 

regarding near relatives as per Annexure I. 

1.4 The agency / agencies, which are Blacklisted / Debarred / Ceased for Financial Transactions by BSNL 

and/or any Central / state Govt. Department / PSU are not eligible for tendering. 

 
2. Agreement shall be drawn with the successful bidders on prescribed Form No. BSNL W 8 and General 

Conditions of Contract with up to date correction slips 1 to 6 which are available as a BSNL Publication 

and also on BSNL website www.civil.bsnl.co.in. & www.hp.bsnl.co.in/hpc. Bidders shall quote his rates 

as per various terms and conditions of the said form which will form part of the agreement. 

 

3. The time allowed for carrying out the work, will be 03(Three) months from the 15th day after the date of 

issue of letter of award of work or from the first day of handing over of the site whichever is later, in 

accordance with phasing, if any, indicated in the Tender Document. 
 
4. The site for the work shall be made available at the time of execution. 
 
5. The bid document consisting of plans, Specifications, the schedule of quantities of various types of items 

to be executed and the set of terms and conditions of the contract to be complied with and other 
necessary documents including General Conditions of Contract Form including correction slips can be 

seen from website http://www.tenderwizard.com/BSNL & www.hp.bsnl.co.in/hpc. 
 

    (i)   The last date of submission of bids online, will be 28.04.2022 by 18:00 Hrs. 

  (ii)   The date of submission of offline documents i.e  EMD & tender fee, (After submission of online bid) will be before or within 5 

days the period of bid submission end date..  

                (iii)   The date of opening of e-tenders financial  bid  will be 03.05.2022 at 11:00 Hrs. 

 

6. After submission of the bid the contractor can re-submit revised bid any number of times but before last 
time and date of submission of bid as notified. 

 
While submitting the revised bid, contractor can revise the rate of one or more items any numbers of times 
(he need not re-enter rate of all the items) but before last date and time of submission of bid as notified. 

 

7. Interested contractors who wish to participate in the tender had to make following payments and 

submission as under:. 
 
7.1 (i) Cost of Bid Document – Non refundable in form of Demand Draft / pay orders amounting to Rs.  

590/- drawn in favour of Accounts Officer (EF) O/o CGMT Shimla, payable at Shimla (HP).    
 

(ii) Earnest Money of Rs.22860   as  Banker’s cheque  / deposit at Call receipt of a scheduled bank / 

fixed deposit receipt of a scheduled bank / Demand draft of a scheduled bank issued in favour of Accounts 

Officer (EF) O/o CGMT Shimla, payable at Shimla (HP).   When amount of earnest money is more than Rs. 5 

lakhs, part of the earnest money is acceptable in the form of bank guarantee also. In such case, minimum 

50% of earnest money (but not less than 5 lakhs) or Rs. 25 lakhs, whichever is less, will have to be 

deposited in the shape prescribed above. For balance amount of earnest money, bank guarantee will also 

be acceptable. 

 
(iii) e-tender Processing Fee-   An amount of Rs. (An Amount of as  Displayed online while submitting 

the e-tender ) (Non refundable) as processing fee to “I T I Limited” shall be paid through e-payment 

mode only through the website www.tenderwizard.com/BSNL. 

http://www.civil.bsnl.co.in/
http://www.hp.bsnl.co.in/hpc
http://www.tenderwizard.com/BSNL
http://www.hp.bsnl.co.in/hpc
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Note: Money due to contractor in any other work or earnest money of the previous call of the same work 

shall not be adjusted towards earnest money. The Cost of tender, EMD, Processing fee should be 

submitted through separate instruments. 

The scanned copy of above documents (demand Draft / Pay order or Banker’s cheque / FDR / 

deposit at call receipt or bank guarantee) is to be uploaded to the e-Tendering web site within the period of 

online bid submission and original should be submitted along with self attested copies of eligibility 

documents in the wax / adhesive tape sealed envelope, to the office of Executive Engineer (C), BSNL 

Civil Division, Solan (HP) within the period mentioned in this NIT. 

 
The intending bidder has to fill all the details such as Banker’s name, Demand draft / Fixed Deposit 

Receipt / Pay order/ Banker’s cheque/ Bank Guarantee number, amount and the date in the e-

tendering website. 

 

7.2        MODE OF SUBMISSION:-  
a) The copy of Earnest money, cost of Tender & E-tendering processing fee receipt, Copy of Enlistment Order, copy of GST 
registration, Near relative certificate (annexure I), copy of EPF, ESIC OR an undertaking as per Annexure II, copy of undertaking 
regarding submission of physical bid documents as per Annexure III, copy of work experience   & Power of Attorney, if applicable   
shall be scanned & uploaded to the e-tendering website within the period of tender submission. 
 
b) Original financial payment instrument against EMD & TC (when payment is not made through online/e payment mode)  
shall be submitted offline in O/o EE(civil) before or within 5 days the period of bid submission end date. Failing which the tender 
bid ( if already opened on the basis of scanned documents uploaded in 1st electronic envelope/technical bid ) shall be rejected. 
The envelope shall be superscripted with name of work, name of tenderer, date and time of opening of bids. 

 
The financial bid submitted shall be opened at 11:00 Hrs on 03.05.2022. 

 
 The bid submitted shall become invalid and cost of bid & e-Tender processing fee shall not be refunded if: 

i) The bidder is found ineligible. 

      ii)         The bidder does not upload all the documents as stipulated in the bid document. 
iii) If any discrepancy is noticed between the details/ documents as uploaded at the time of submission of bid and hard copies 
 as   submitted physically in the office of tender opening authority. 

              iv)       The bidder does not submit documents in physical form as specified in the bid document before specified date and time. 
 Note: In case the eligibility credentials are not found genuine at any stage i.e. before award of work   or   during   execution   

of   the work   or   after   completion   of   the   work, the contractor will be debarred f r o m  tendering in BSNL for three years 
including any other action under the contract or existing law. 

 
8. The description of the work is as follows: - 

“ Construction of 6 Nos. Type-II staff quarters for Police staff at 
Police line i/c Site Development at Nahan Distt Sirmour 
(HP)(SH:Laying of Sewer line and external water supply line)”. 

 
9. Copies of other drawings and documents pertaining to the work will be open for inspection by the tenderers at the office of the 

Executive Engineer (Civil) BSNL Civil Division, Solan (HP). 
 
10. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting their 

tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access 
to the site, the accommodation they may require and in general, shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their tender. A tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall 
be allowed. The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
electricity, access, facilities for workers and all other services required for executing the work unless otherwise specifically 
provided for in the contract documents. Submission of tender by a tenderer implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specifications of the work to be done and of conditions and 
rates at which stores, tools and plant, etc. will be issued to him by the BSNL and local conditions and other factors having a 
bearing on the execution of the work. 

 
11. The competent authority on behalf of the BSNL does not bind itself to accept the lowest or any other bid and reserves to itself the 

authority to reject any or all the bids received without assigning any reason. All bids in which any of the prescribed condition is 
not fulfilled or any condition including that of conditional rebate is put forth by the bidder shall be summarily rejected. 

 
12. Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and the bids submitted by the contractors 

who resort to canvassing will be liable to rejection. 
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13. The competent authority on behalf of BSNL reserves to himself the right of accepting the whole or any part of the bid and the 
bidder shall be bound to perform the same at the rate quoted. 

 
14. The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone,  in which his near 

relative(s) (directly recruited or on deputation in BSNL is/are posted in any capacity either non-executive or executive employee. 
Near relative (s) for this purpose is/are defined as: 

 
i)  Member of Hindu Undivided family (HUF). 
ii) They are Husband and Wife. 
iii)  The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-law), Daughter(s), 

Daughter’s husband (son-in-law), brother(s), brother’s wife, sister(s), sister’s husband (brother-in-law). 
 

   The contractor shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relative to any executive employee/gazetted officer in the BSNL or Department 
of Telecom or in the Ministry of Communications. 
 
  All the intending tenderers will have to give a certificate/ Declaration that none of his/her such near relative (s) as 
defined above is/are working in the concerned BSNL Civil Zone where he is going to apply for tender/work. The format of the 
certificate is as under: 
 

 

 
14. The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone,  

in which his near relative(s) (directly recruited or on deputation in BSNL is/are posted in any capacity 

either non-executive or executive employee. Near relative (s) for this purpose is/are defined as: 

 
iv)  Member of Hindu Undivided family (HUF). 

v) They are Husband and Wife. 

vi) The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-law), 

Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife, sister(s), sister’s husband 

(brother-in-law). 

 
   The contractor shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relative to any executive employee / 
gazetted officer in the BSNL or Department of Telecom or in the Ministry of Communications. 
 
  All the intending tenderers will have to give a certificate/ Declaration that none of his/her such 
near relative (s) as defined above is/are working in the concerned BSNL Civil Zone where he is going to 
apply for tender/work. The format of the certificate is as under: 

 
   “I_________________________________S/o Shri ______________________________ 
Resident of____________________________________________ hereby certify that none of my 
relative(s) as defined above is/are employed  in concerned BSNL Civil Zone. In case at any stage, it is 
found that the information given by me is false/incorrect, BSNL shall have the absolute right to take any 
action as deemed fit without any prior intimation to me.” 

 
The certificate in case of Proprietorship Firm shall be given by the proprietor, for Partnership Firm 
certificate shall be given by all partners and in case of Limited Company, by all Directors of the company. 
However, Government of India/ Financial Institutions nominees and independent non-official part-time 
Directors appointed by Govt. of India or the Governor of the State are excluded from the purview of 
submission of this certificate while submitting tenders by Limited Companies. 
 
Any breach of these conditions by the Company or Firm or any other person, the tender/ work will be 
cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so noticed. 
BSNL will not pay any damages to the company or Firm or the concerned person but damages arising on 
account of such cancellation to be borne by the contractor. The Company or Firm or the person will also 
be debarred for further participation in the tender in the concerned BSNL Civil Zone. Further, any breach 
of this condition by the tenderer would also render him liable to be removed from the approved list of 
contractors of BSNL. If however the contractor is registered in any other Department he shall also be 
debarred from tendering in BSNL for any breach of this condition. 

 
15. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties 

in an Engineering Department of the Government of India including State Government or PSU’s (including 

BSNL) is allowed to work as a contractor for a period of two years after his retirement from Government 

service, without previous permission of the Government of India or BSNL in writing. This contract is liable 

to be cancelled if either the contractor or any of his employees is found any time to be such a person who 
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had not obtained the permission of the Government of India /State Government or PSU’s as aforesaid 

before submission of the tender or engagement in the contractor's service. 

 
16. The bid for the works shall remain open for acceptance for a period of 30 days from the date of opening of 

Bids. If any bidder withdraws his bid before the said period or issue of letter of acceptance, whichever is 

earlier, or makes any modifications in the terms and conditions of the bid which are not acceptable to the 

department, then BSNL shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of 

the said earnest money as aforesaid. Further the bidder shall not be allowed to participate in the re-

bidding process of the work.  

 
17.  In case of works having estimated cost below Rs.15,00,000/-, the successful tenderer shall be  required 

to execute an agreement with the Engineer-in-charge in the Proforma annexed to the tender document, 

within 15 days of the issue of letter of award by the BSNL. In the event of failure on the part of the 

successful tenderer to sign the agreement, the earnest money will be forfeited and tender cancelled. In 

case of works of estimated to cost Rs.15, 00,000/- and above, the successful tenderer shall, upon issue of 

letter of acceptance of Tender, shall be required to furnish performance guarantee at rate of 5% of the 

tendered value in the form of irrevocable Bank Guarantee of requisite amount to the Engineer-in-charge in 

the Proforma annexed to the tender document, within 15 days of the issue of letter of acceptance of 

Tender by the BSNL. In the event of failure on the part of the successful tenderer to furnish the Bank 

Guarantee within 15 days, the earnest money will be forfeited and tender cancelled. 

 
18. This Notice Inviting Tender (BSNL W-6) shall form a part of the contract document. In accordance with 

clause 1 of the contract, the letter of acceptance shall be issued first in favor of the successful tenderer/ 

contractor. After submission of the performance guarantee, the letter of award shall be issued. The 

contract shall be deemed to have come into effect on issue of letter of acceptance of the tender. On issue 

of letter of award, the successful Tenderer/Contractor shall, within 30 days from such date, formally sign 

the agreement consisting of:-  

 

a) The notice inviting tender, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the tender, and, as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto 

b) Standard BSNL W8 as on Website www.hp.bsnl.co.in/hpc and www.civil.bsnl.co.in. 

c) Agreement signed on non-judicial stamp paper as per proforma annexed to the tender document. 

 
19. Payment to the contractors shall be made through e-payment system like ECS / EFT / RTGS as detailed   

          below:- 

 

(a)  In cities/areas where ECS / EFT / RTGS facility is provided by Banks, the tenderer must have Account 

in such ECS / EFT / RTGS facility providing Banks and that Bank A/c Number shall be quoted in the 

tender by the tenderer. 

(b)  The cost of ECS / EFT / RTGS will be  borne by BSNL in all cases where the payment to contractor is 

made in a local Branch i.e. tenderer is having bank account in the same  place from where the 

payment is made by BSNL unit. 

(c)  In case payment is made to outside branch i.e. tenderer is having bank account not in the same place 

form where the payment is made by BSNL unit, the crediting cost will have to be borne by the 

tenderer only. 

(d) The payments to contractors will compulsorily be made through ECS / EFT / RTGS in respect of all 

contracts where the value of the contract is more than Rs. 10 lakhs. 

 
20. First running account bill shall be paid only after 

(a) Signing of the Agreement/Contract by both the parties, and 

(b) Progress chart has been prepared as required under Clause 5 and approved by the competent 

authority. 

 

21. If a contractor after purchasing the tender does not quote consecutively on three occasions, the contractor 

may be debarred for further purchase of tenders for a period of Six months. 

 

22.  General conditions of works in BHARAT SANCHAR NIGAM LTD and all correction slips are available on 

website www.hp.bsnl.co.in/hpc   as well as in the Divisional / Sub divisional Office. 

 

http://www.hp.bsnl.co.in/hpc
http://www.civil.bsnl.co.in/
http://www.hp.bsnl.co.in/hpc
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23. The Contractor will submit computerized measurement books and bill in duplicate for all running and final 

bills and nothing extra shall be paid on this account. 

 

24. Condition for EPF / ESI / GST 

(a) The bidder must comply with the Provisions of EPF & Misc. Provisions Act, 1952 and Employees 

Provident Fund Scheme 1952, in respect of labourers/employees engaged by the bidder for carrying 

out works and they have to obtain and produce EPF registration within one month of award of work. 

First payment shall be made to the contractor only when he submits his valid / applicable EPF 

registration.  
 

b)  The claim bill of contractor must accompany the list showing the details of labourers / employees 

engaged ,duration of their engagement, amount of wages paid to such labours/ employees , & 

authenticated documents  showing amount of EPF contributions (both employer’s & employees 

contribution), paid to the  EPF Authorities.  Non compliance of above provision will be treated as 

breach of contract and necessary action against the bidder will be taken. 
 

(c) The contractor shall be required to comply the provision of ESIC (wherever applicable), payment of 

wages act, contractor labour regulation act, payment of bonus act, payment of gratuity act and GST 

tax regulation. Non compliance of above provision will be treated as breach of contract and necessary 

action against the bidder will be taken. 

 

(d) All tendered rates shall be inclusive of all tax, levy or cess applicable on last stipulated date of receipt 
of tender including extension if any.   No adjustment i.e. increases or decrease shall be made for any 
variation in the rate of GST, Building and Other Construction Workers Welfare Cess or any tax, levy or 
cess applicable on inputs. However, effect of variation in rates of GST or Building and Other 
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy or cess applicable 
on output of the works contract shall be adjusted on either side, increase or decrease. Provided 
further that for Building and Other Construction Workers Welfare Cess or any tax (other than GST), 
levy or cess varied or imposed after the last date of receipt of tender including extension if any, any 
increase shall be reimbursed to the contractor only if the contractor necessarily and properly pays 
such increased amount of taxes/levies/cess_ Provided further that such increase including GST shall 
not be made in the extended period of contract for which the contractor alone is responsible for delay 
as determined by authority for extension of time under Clause 5 in Schedule F. 
 

(e) The invoices raised by the contractor shall indicate GST as a separate component of the gross bill 
raised.  
Since, the Service Tax is subsumed in GST, there will not be any reimbursement/payment of Service 
Tax and the Clause- 37 of GCC of BSNL W-6 stands modified accordingly. Income Tax, TDS 
Towards GST (if made applicable subsequently), Labour Cess & other statutory deductions etc., shall 
be deducted at source as per the prevalent laws. 

 

(f) The contractor shall be solely responsible for timely payment of GST to the concerned department as 
per extant law. Any penalty / interest for late submission etc. arising thereupon and as demanded by 
the concerned department shall be sole responsibility of the contractor and BSNL shall have 
absolutely no liability what so ever on this account. 
 

25. For e-Tendering, BSNL has engaged e-portal maintained by M/s ITI, New Delhi. The agency intending 

to participate in tendering process shall have to register with M/s ITI, New Delhi. The ITI helpline nos. 

are 01723953753, 08261033300 / 09625033300 / 08261922200. 

 

26. If any terms and conditions under General Rules and Directions is in contravention to terms and 

conditions as above, the terms and conditions as above shall prevail. 

 

27. If there happens to be holiday on any dates mentioned above, then the transactions will be made on 

next working day. 

 

Signature: __________ 
Name: ________________ 
Executive Engineer (Civil) 

BSNL Civil Division  
Solan 

For & on behalf of SP,Sirmour at Nahan. 
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IMPORTANT INSTRUCTIONS TO ALL TENDERERS 
    

 
All tenderers should read the following important instructions carefully before actually quoting 

rates:- 

 

 
1. The tenderer should read carefully & understand Tender form BSNL W-8, Bharat Sanchar Nigam Limited “General 

Conditions of Contract for Civil Works (2006) with up to date correction slips no. 1 to 6 (available on website 
www.hp.bsnl.co.in/hpc), schedule of quantity etc. before quoting for the work. 

 
2. The schedule of items, estimated cost etc in this contract are based on CPWD DSR 2021 and CPWD specifications 

2019, Volume I & II with up to date correction slips. 
 
3. All the eligibility credentials submitted by the intending tenderers must be duly self attested.  

 
 

4. The contractor shall file the GST claim of bill/invoice in time so that the input credit is available to BSNL while 
processing their bill in Central accounting unit. In case the same is not available/reflected in GST portal then the GST 
amount in the bill will be retained and shall be released only after input credit is allowed to BSNL. 
 

5. The contractor shall quote their rate/bid including all taxes and GST as modified time to time but applicable for Govt 
works as on last date of submission of tender. 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

http://www.hp.bsnl.co.in/
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BSNL W- 8 

BHARAT   SANCHAR   NIGAM   LIMITED 
(A Government of India Enterprise) 

 
STATE: Himachal Pradesh                                                                       CIRCLE: BSNL Civil Circle-I, Shimla 
ZONE: H.P Civil Zone (North)                                                                   DIVISION: BSNL Civil Division,                
                                                                                                                     Solan                                                                                                                                      
                                                                                                                    SUB-DIVISION: BSNL CSD Nahan 

 

Item rate Bid for the work of:  “ Construction of 6 Nos. Type-II staff quarters for 
Police staff at Police line i/c Site Development at Nahan Distt Sirmour 
(HP)(SH:Laying of Sewer line and external water supply line)”. 

1.  

 
(i) To be submitted online on the website “www.tenderwizard.com/BSNL” by 18:00 hours on 28.04.2022. Documents which are 

to be submitted by the bidders to the Executive Engineer (Civil) BSNL Civil Division, Solan (HP) before or within 5 
days the period of bid submission end date will be opened in the presence of bidder. 

 

(ii) To be opened at 1100 hours on 03.05.2022 in the office of Executive Engineer (C), BSNL Civil 
Division, Solan 

 
 

T E N D E R 
 

I / We have read and examined Notice Inviting Tender, Schedules A, B, C, D, E & F, Specifications applicable, 

Drawings & Design, General Rules and Directions, Conditions of Contract, Special conditions, Schedule of Rate 

& other document & Rules referred to in the Conditions of contract and  all other contents in the Tender 

Document for the work. 

 
I / we hereby tender for the execution of work specified for the Bharat Sanchar Nigam Limited within the time 

specified in schedule ‘F’ viz., schedule of quantities and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in Rule-1 of General Rules and Directions (Civil and 

Electrical) and in Clause 11 of the Conditions of the contract and with such materials as are provided for, by and 

in respect in accordance with, such conditions so far as applicable.  

 
I/We agree to keep the tender open for   30 days from the due date of submission thereof and not to make any 

modifications in its terms and conditions. If I/we withdraw my/our tender before the said period or issue of letter of 

acceptance/intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender 

which are not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at 

liberty to forfeit 50% of the said earnest money as aforesaid. 

 
 A sum of Rs.22860.00 (Rupees Twenty Two Thousand Eight Hundred Sixty Only) has been deposited in 

prescribed manner as earnest money. If I/We fail to commence the work specified I/We agree that the said 

Bharat Sanchar Nigam Limited shall without prejudice to any other right or remedy, be at liberty to forfeit the said 

earnest money absolutely otherwise the said earnest money shall be retained by competent authority on behalf of 

the Bharat Sanchar Nigam Limited towards Security Deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and carry out such deviations as may 

be ordered, upto maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that limit at the 

rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.  

 
I/We agree that, in case of works of estimated cost exceeding Rs.15,00,000/-, to deposit an amount equal to 5% 

of Tendered value of the work as performance guarantee in the form of bond of any Scheduled Bank of India in 

accordance with the proforma prescribed or in the form of Fixed Deposit Receipt etc., within 15 days of the issue 

of letter of acceptance of Tender by the BSNL. I/We am/are aware that in the event of failure on my/our part to 

furnish the Bank Guarantee within 15 days, the earnest money will be forfeited and tender cancelled. Further, I / 

We agree that in case of forfeiture of earnest money or both Earnest Money & Performance Guarantee as 

aforesaid, I / We shall be debarred for participation in the rebiding process of the work. 
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“I/WE undertake and confirm that eligible similar work(s) has/have not been got executed through another 

contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/We 

shall be debarred for bidding in BSNL in future forever. Also, if such a violation comes to the notice of 

Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 

Earnest Money Deposit/Performance Guarantee.” 

 
I / We hereby intimate that for receiving payments I/we have an account in ________________ Bank with 

account No. ______________ where the ECS / EFT / RTGS facility of e-payment is available.  

I/We hereby declare that I/we shall treat the tender documents, drawings and other records connected with the 

work as secret/ confidential documents and shall not communicate information derived there-from to any person 

other than a person to whom I/we am/are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the State. 

 
I / We agree that should I / we fail to commence the work specified in the above memorandum, an amount equal 

to the amount of the earnest money mentioned in the form of invitation of tender shall be absolutely forfeited to 

the Bharat Sanchar Nigam Limited and the same may at the option of the competent authority on behalf of the 

Bharat Sanchar Nigam Limited be recovered without prejudice to any  right or remedy available in law out of the 

deposit in so far as the same may extend in terms of the said bond and in the event of deficiency out of any other 

money due to me / us under this contract or otherwise. 

 

The information in respect of works in hand is as per proforma enclosed. . 

  I/We agree that this contract is subject to jurisdiction of court at SHIMLA only. 

 
Dated………………….                                                           

 
Witness:                                    ……………. 
Address:                                 
Signature of Contractor 
Occupation: 
Postal Address: 

ACC E P T A N C E 

 
The above tender as submitted by you (Contractor) and as provided in the letters mentioned hereunder) 

is accepted by me for and on behalf of the Govt. of HP Shimla for a sum of Rs………………………………… 

(Rupees……………………………………………………………………………………………………………..…) 

 
The letters referred to below shall form part of this Contract Agreement: 

 
(a) ……………………………………………………………… 

(b) ……………………………………………………………… 

For & on behalf of the Govt of, Himachal Pradesh 

Shimla 

 

Dated …………..………                                                        Signature:…………………. 

Executive Engineer (Civil) 
BSNL Civil Division 

Solan 

 
 
 
 

Name of Work 
Name and Particulars of 

Division where work is being 
executed 

Value of Work 
Position of Work 

in progress 
Remarks 

1 2 3 4 5 
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PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each of the intending tenderer) 

SCHEDULE  -  “A” 

Schedule of Quantities (Civil Work):                             As per Extra Excel Work Sheet     

SCHEDULE  -  “B” 
 

Schedule of Materials to be issued to the contractor 

S. 
No. 

Description of Item Quantity Rates in figures & words at which the materials will 
be charged from the contractor 

Place of 
issue 

1 2 3 4 5 

 
……………………………….. NIL ………………………………… 

 

SCHEDULE  -  “C” 

Tools and Plants to be hired to the contractor 

S. No. Description of Item Hire charges per day Place of issue 

1 2 3 4 

 
…………………………………DELETED ………………………………. 

 

SCHEDULE  -  “D” 

Extra schedule for specific requirements / documents for the work. 
(a) Performa of Agreement (b) Form of Performance Guarantee (c) Specifications and conditions including conditions for procurement of 
steel reinforcement and cement (d) Additional conditions and additional specifications (e) Performa of Guarantee Bond (f) Special 
conditions (g) Important instructions to all tenderers (h) Correction slips and Amendments (i)  List of Preferred makes.  
 

SCHEDULE  -  “E” 

Schedule of component of Materials, Labour etc. for escalation. 
 
 

CLAUSE 10:              

Component of Materials expressed as percent of Total Value of Work 
“X” 75% 

Component of Labour expressed as percent of Total Value of Work 
“Y” 25% 

Component of POL expressed as percent of Total value of Work 
“Z” 0% 

 
SCHEDULE  -  “F” 

Reference to General Condition 

Name of Work 

Construction of 6 Nos. Type-II Staff quarters For Police staff at 

Police line Nahan i/c site development at Nahan Distt Sirmour 

(HP)(SH.Laying of sewer line and external water supply line) 

 
Estimated cost of Work 

 
Rs.1142993.00 (Rupees Eleven Lakh Forty TwoThousand Nine Hundred Ninety Three Only) 

Earnest Money 
Rs.22860.00 (Rupees Twenty Two Thousand Eight Hundred Sixty Only)  
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Performance Guarantee 
(5% of the tendered value in the form of Bank Guarantee from Scheduled Bank 
in respect of works with estimated cost put to tender exceeding Rs. 15.00 Lakhs) 

 
Rs. ………………………. ( Rupees ….………………………  
…………………………………………………………………… ) 

Security Deposit 
(10% of the tendered value for works estimated cost put to tender upto Rs.15.00 
Lakhs) (5% of the tendered value for works with estimated cost put to tender 
exceeding Rs. 15.00 Lakhs)  
 

Rs. ………………………. ( Rupees ….………………………  
…………………………………………………………………….  
…………………………………………………………………) 

GENERAL RULES AND DIRECTIONS 

Officer Inviting tender Executive Engineer (C), BSNL Civil Division, Solan (HP) 

Maximum percentage for quantity of items of work to be executed beyond which 
rates are to be determined in accordance with Clause 12.2 & 12.3 

50% (Fifty Percent) 

Definitions: 

2 (v) Engineer-in-charge Executive Engineer (C), BSNL Civil Division, Solan (HP) 

2 (viii) Accepting Authority Executive Engineer (C), BSNL Civil Division, Solan (HP) 

2 (x) Percentage on cost of materials and labour to cover all overheads 
and profit 

15 % 

2 (xi) Standard Schedule of Rates CPWD DSR 2021  with up to date corrections  as on the 
date of opening of tenders 

9 (ii) Standard BSNL Contract Form Form BSNLW – 8 with up to date correction slips (1 to 6)  
as on the date of opening of tenders 

Clause 2 

 Authority for fixing compensation under Clause -2 Executive Engineer (C), BSNL Civil Division, Solan (HP) 

Clause 2A 

 Whether Clause 2A shall be applicable No 

Clause 3A 

 Whether Clause 3A shall be applicable No 

Clause 5 

i) Time allowed for execution of work  03(Three) months  

ii) Authority to give fair and reasonable extension of time for 
completion of work. 

Executive Engineer (C), BSNL Civil Division, Solan (HP) 

Clause 6A 

 Whether Clause 6A shall be applicable Yes 

Clause 7 

 Gross value of work to be done together with net payment / 
adjustment of advances for materials collected, if any, since the 
last such payment for being eligible to interim payment. 

Rs. 400000.00 
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    Clause-37 (i) 

 
Extent of service Tax payable by contractor for building and 
construction works. 
 

 
Quoted rates shall be inclusive of 100% of applicable GST. However, 
consequent upon issue of detailed guidelines / rules at a later date by 
G.O.I  , if TDS on GST is required to be deducted at source, the same 
shall be recovered from the contractor’s bill as per guidelines] 
 

Clause 10 

 Reinforcement steel to be used in the work shall have to be 
procured as below: 

TMT bars to be procured from  secondary  Producers           
( Kamdhenu /Rathi/Jai Bharat ) 

Clause 11 

 Specification to be followed for execution of work. CPWD Specifications 2009 Volume: I & II, with up to date 
correction slips.  

Clause 12 

12.2 & 
12.3 

Limit for value of any item of any individual trade beyond which 
sub clauses (i) to (ii) shall not apply and clauses 12.2 and 12.3 
shall apply 

50% 

Clause 16 

 Competent authority for deciding reduced rates Jt. Chief Engineer (Civil) / Superintending Engineer (Civil), 
BSNL Civil Circle-I, Shimla. 

 
 
Clause 36(i)  

 
General guideline for fixing requirements of technical staff and rate of recovery in case of non compliance for a work, shall be as per 
the following.  

S 

No 

Minimum 

Qualification of 

Technical 

representative 

 

Discip

line 
Designation 

Minimum 

Experience 
Number 

Rate at which recovery shall be made 

from contractor in event of non 

deployment 

Figures words 

1 

 
Graduate Engineer 

Or 
Diploma Engineer 

 

Civil 
Project Planning / Site 

/ billing Engineer 

2 Years 
Or 

5 Years 
1 No 

Rs 15,000/- 
per month 

Rs Fifteen thousand only 
per month 

 
Clause 42 
 

i)   (a) 
Schedule / statement for determining theoretical quantities of 
cement. 

DSR 2021  printed by CPWD with up to date correction 
slips  as on the date of opening of tenders 

ii) Variation permissible on theoretical quantities  

a) Cement for works with estimated cost put to tender:  

 i) Not more than Rs. 5.00 Lakhs 
 
3 % minus 
 

 ii) More than Rs. 5.00 Lakhs 
 
2 % minus 
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         Executive Engineer (Civil) 

         BSNL Civil Division 
Solan 

 
 
 
 
 
 
 

     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

b) Steel reinforcement and structural steel sections for each 
diameter, section and category. 

2 % minus 

 
Star prices to be considered for Escalation and Recoveries: 

S. No. Material Star Price 
(Rate in Figures and Words) 

1 For Cement (OPC 43 grade only) Not Applicable . 

2 (a) For Mild steel  Not Applicable 

2 (b) For Reinforcement Steel  conforming to BIS 1786 ( Fe 415 Grade) Not Applicable 

2 (c) For Reinforcement Steel TMT bars (Secondary  Producer ) Not Applicable . 

2(d) For Galvanized steel Not Applicable 
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Amendments to Clause 37 & 38 of GCC 2006 
 

Sr. 
No. 

Existing Provision Modified Provision 

1 Page 12 of GCC (item 15 of General Rules & Directions) 
 
15. Sales tax, purchase tax, turnover tax or any other tax on 
material in respect of the contract shall be payable by the contractor 
and government will not entertain any claim whatsoever in respect 
of the same. 

Page 12 of GCC (item 15 of General Rules & Directions) 
 
15. GST, purchase tax, turnover tax or any other tax on material in 
respect of the contract  shall be payable by the contractor and BSNL 
will not entertain any claim whatsoever in respect of the same. 
 
 

2 Clause 37 Clause 37 

Levy / Taxes payable by contractor 
(i) Sales Tax/VAT [including Service Tax up to the extent 
mentioned in Schedule-F under Clause-37(i)], Building and other 
construction workers Welfare Cess or any other tax or cess in 
respect of this contract shall be payable by the contractor and 
BSNL shall not entertain any claim whatsoever in this respect. 

Levy / Taxes payable by contractor 
(i) GST [mentioned in Schedule-F under Clause-37(i)], Building 
and other construction workers Welfare Cess or any other tax or 
cess in respect of this contract shall be payable by the contractor 
and BSNL shall not entertain any claim whatsoever in this respect. 
  
 

3 Clause 38 Clause 38 

Conditions for reimbursement of levy/taxes if levied after 
receipt of tenders  
(i) All tendered rates shall be inclusive of all taxes and levies 
[including Service tax up to the extent mentioned in schedule-
F under Clause-37(i)] payable under respective statutes. 
However, if any further tax or levy or cess is imposed by statute, 
after the last stipulated date for the receipt of tender including 
extensions, if any, and the contractor thereupon necessarily and 
properly pays such taxes/levies, the contractor shall be reimbursed 
the amount so paid, provided such payments, if any, is not in the 
opinion of the Superintending Engineer (whose decision shall be 
final and binding on the contractor) attributable to delay in 
execution of work within the control of the contractor. 
 
 

Conditions for reimbursement of levy/taxes of levied after 
receipt of tenders 
(i) All tendered rates shall be inclusive of all tax, levy or cess 
applicable on last stipulated date of receipt of tender including 
extension if any. No adjustment i.e. increase or decrease shall be 
made for any variation in the rate of GST, Building and Other 
Construction Workers Welfare Cess or any tax, levy or cess 
applicable on inputs. However, effect of variation in rates of GST 
or Building and Other Construction Workers Welfare Cess or 
imposition or repeal of any other tax, levy or cess applicable on 
output of the works contract shall be adjusted on either side, 
increase or decrease. Provided further that for Building and Other 
Construction Workers Welfare Cess or any tax (other than GST), 
levy or cess varied or imposed after the last date of receipt of tender 
including extension if any, any increase shall be reimbursed to the 
contractor only if the contractor necessarily and properly pays such 
increased amount of taxes/levies/cess_ Provided further that such 
increase including GST shall not be made in the extended period of 
contract for which the contractor alone is responsible for delay as 
determined by authority for extension of time under Clause 5 in 

Schedule F. 
. 
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PART-B 
SH: CIVIL WORK 

 
SPECIAL CONDITIONS 

 
1.0  General: 
 
1.1.  The eligible tenderers of civil component will quote rates for various items of electrical components of work also. The lowest tender shall 

be decided after adding quotes for Civil work component (Part B) and Electrical component (Part C). The quoted rates for various items 
in the tender shall be inclusive of all terms and conditions such as additional conditions, special conditions, particular specifications etc.  
and   for adherence   to   all  terms,  conditions  and    specifications mentioned in the tender document . No extra payment shall be 
made to the contractor on account of this.  Any infringement and/or breach of these specification and condition(s) etc. shall render the 
contractor liable for action(s) under various clauses of the contract and such action stipulated in conditions therein. 

 
1.2 GST ,  purchase tax, turnover tax or any other tax on materials in respect  of  this  contract  shall  be   payable  by  the Contractor   and 

BSNL will not entertain   any claim whatsoever in respect of the same.  
 
1.3. The Contractor shall make his own arrangements for electricity required for the execution of the  work. Necessary payment shall be 

made by the Contractor directly to the department concerned. In case the statutory authority fails to sanction the electric connection or 
delays the sanction of electric connection, the Contractor shall make his own arrangements by providing diesel generators of adequate 
capacity at his own cost. No delay on this account shall be accepted. Nothing extra shall be paid on this account. 

 
1.4.  The Contractor shall make his own arrangement for backup power at his own cost. No interruption of work shall be accepted due to 

power failure. Nothing extra shall be paid on this account. 
 
1.5.  No walls or terraces shall be cut for making any opening after water proofing has been done without written approval of Engineer-in-

Charge. When permitted cutting of water proofing work shall be  done very carefully so that other portion of water proofing is not 
damaged. On completion of work at such place the water proofing work shall be made good and ensured that the opening / cutting is 
made fully water proof as per contract specifications/ directions of Engineer-in-Charge. Nothing extra shall be payable on this account. 

 
1.6.  No structural member shall be chased or cut without the written permission of the Engineer-in-Charge. 

 
1.7.  The order or preference in case of any discrepancy as indicated in condition No.8.1 under “Conditions of Contract” given in the General 

Conditions of Contract for BSNL 2006 form may be read as the following: 
(i) Nomenclature of items as per schedule of quantities. 
(ii) Particular specifications, special and additional conditions etc., as stipulated in tender document. 
(iii) Contract clauses of Standard BSNL Contract form 2006 as corrected and modified up to last date of receipt of tenders. 
(iv) CPWD Specifications. 
(v) Architectural Drawings. 
(vi) Indian Standard Specifications.  
(vii) Sound Engineering Practice. 
(viii) Manufacture Specifications. 
(ix) Decision of Engineer-in-Charge shall be final and binding. 

 A references made to any Indian Standard Specifications in these documents, shall imply to the latest version of that standard, including 
such revisions / amendments as issued by the Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall keep 
at his own cost all such publications of relevant Indian Standard applicable to the work at site. 

1.8.  The Contractor shall be bound to follow the instructions and restrictions imposed by the Local Administration / Police authorities on the 
working and /or movement of labour, materials etc. and or due to less/ restricted working hours or any detours in movement of vehicles. 
Nothing extra shall be payable on this account. 

1.9.  The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards such as day and night boards, speed 
limit boards and flags, red lights and providing barriers, etc. He shall be responsible for all damages and accidents caused due to 
negligence on his part. No hindrance shall be caused to traffic during the execution of work. Nothing extra shall be payable on this 
account. 

 
1.10.  All material shall only be brought at site as per programme finalized with the respective Engineer- Charge. Any pre-delivery of the 

material, not required for immediate consumption shall not be accepted and thus not paid for. 
 
1.11.  Large scale details and manufacture‘s dimensions for material to be incorporated shall take precedence over small scale drawings. 
 
1.12.  No foreign exchange shall be made available by the BSNL for the purchase of equipments, plants, machinery, material of any kind or 

other items required to be carried out in execution of work. 
1.13.  Construction spoils, including bituminous material and other hazardous materials, must not be allowed to contaminate watercourses and 

the dump sites for such material must be secured so that they should not leach into the ground water. Nothing extra shall be payable on 
this account. 

 
1.14.  In accordance with requirements of the pollution control board, the DG sets installed during  construction activity must be provided with 

necessary acoustic measures and exhaust pipe above the height of nearest tall building. The vehicles must possess necessary Pollution 
certificate. Nothing extra shall be payable on this account. 
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1.15  In accordance with requirements of the pollution control board, the diesel generator sets to be used  during construction phase shall be 

low sulphur diesel type and shall conform to E(P) Rules prescribed for air and noise emission standards. Nothing extra shall be payable on 
this account. 

 
1.16.    In accordance with requirements of the pollution control board, the safety equipments like boots,  helmets, safety belts, gloves etc. 

must be provided for the workers and best and safe engineering practices must be adopted. Nothing extra shall be payable on this 
account. 

 
1.17  In accordance with requirements of the pollution control board, the stipulations under the provisions  of Water (Prevention and Control of 

Pollution) Act, 1974, the Air (Prevention and control of  Pollution) Act 1981, the Environment (Protection) Act, 1986, the Public Liability 
(Insurance) Act, 1991 and EIA Notification, 2006 shall be ensured. Nothing extra shall be payable on this account. 

 
1.18.  If, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of violation of the above specified norms, the 

same shall be recovered from the contractor. 
 
1.19 Except for the items, for which Particular Specifications are given or where it is specifically mentioned otherwise in the description of the 

items in the schedule of quantities, the work shall generally be carried out in accordance with the “CPWD Specifications” (Refer 
Schedule F) and as per instructions of Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS Codes / 
Specifications shall be followed and the rates should be all inclusive.   

 
1.20 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that standard, including such revisions / 

amendments as issued by the Bureau of Indian Standards up to last date of receipt of tenders. The Contractor shall keep at his own 
cost all such publications including relevant Indian Standard applicable to the work at site. 

 
1.21 The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, drawings etc. (FPS units 

wherever indicated are for guidelines only). 
 

       1.22         The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and floors is minimized.           
 Wherever absolutely essential, the chase shall be cut using chase cutting machines. Chases will not be allowed to be cut 
 using hammer / chisel. The electrical boxes should be fixed in walls simultaneously while raising the brick work. The  contractor 
shall ensure proper co-ordination of various disciplines viz. sanitary & water supply, horticulture & electrical etc. 

 
1.23 All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested before covering. 
 
1.24 Samples including brand / quality of materials and fittings to be used in the work shall be got approved from the Engineer-in-Charge, well 

in advance of actual execution and shall be preserved till the completion of the work.   
 
1.25 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away from the site when, in written opinion of 

Engineer-in-Charge, the same are no longer required at site of work. 
 

1.26 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire precautions prevailing in the area. 
  
1.27 Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-Charge and satisfy himself 

about complete characteristics of soil and other parameters at site. However, no claim on the alleged inadequacy or incorrectness of the 
soil data supplied by the department shall be entertained. 

 
1.28 The tenderer shall see the approaches to the site. In case any approach from main road is required at site or existing approach is to be 

improved and maintained for cartage of materials by the contractor, the same shall be provided, improved and maintained by the 
contractor at his own cost.  

 

1.29 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary arrangement shall be made at 
his own cost. 

 
1.30 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and night, speed limit boards, 

red flags, red lights and providing barriers. He shall be responsible for all damages and accidents caused to work due to negligence on 
his part. No hindrances shall be caused to traffic, during the execution of the work. 

 
1.31 The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of materials at any place. No 

excavated earth or building rubbish shall be stacked on areas where other buildings, roads, compound wall, services etc are to be 
constructed. 

 
1.32 The contractor shall provide at his own cost suitable weighing, surveying and levelling and measuring arrangements as may be 

necessary at site for checking. All such equipments shall be got calibrated in advance from laboratory, approved by the Engineer-in-
Charge. Nothing extra shall be payable on this account. 
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1.33 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper execution of work and these shall 
be preserved till the end of work. All such reference points shall be in relation to the levels and locations, given in the Architectural and 
plumbing drawings. 

 
1.34 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   conform to byelaws and municipal body / 

corporation where CPWD Specifications are not applicable. The contractor should get the materials (fixtures/fittings) tested by the 
Municipal Body / Corporation authorities wherever required at his own cost.  

 
1.35 The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to be issued from time to time, by 

the Engineer-in-Charge. Before commencement of any item of work, the contractor shall correlate all the relevant architectural and 
structural drawings issued for the work, nomenclature of items, specifications etc. and satisfy himself that the information available there 
from is complete and unambiguous. The figures & the written dimensions of the drawing shall supersede the measurement by scale.  
The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution of the work. 
The contractor alone shall be responsible for any loss or damage occurring by the commencement of work on the basis of any 
erroneous and/ or incomplete information and no claim, whatsoever shall be entertained on this account. 

 
1.36 The Architectural drawings other than those indicated in nomenclature of items are only indicative of the nature of the work and 

materials/fittings involved unless and otherwise specifically mentioned. 
 
1.37 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-Charge before actually commencing 

the execution of work under the item.  Nothing extra shall be payable on this account. 
1.38 Other agencies may also simultaneously execute and install the works and the contractor shall afford necessary facilities for the same. 

The contractor shall leave such recesses, holes, openings, trenches etc. as may be required for such related works (for which inserts, 
sleeves, brackets, conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall 
fix the same at the time of casting of concrete, stone work and brick work, if required, and nothing extra shall be payable on this account. 

 
1.39 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the work being performed by 

other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange his work and shall place and dispose off the 
materials being used or removed so as not to interfere with the operations of other contractor or he shall arrange his work with that of the 
others in an acceptable and coordinated manner and shall perform it in proper sequence to the complete satisfaction of others. 
 

1.40     All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-delivery of the material not 
required for immediate consumption shall not be accepted and thus not paid for. 

 
1.41 The contractor shall procure the required materials in advance so that there is sufficient time for testing of the materials and approval of 

the same before use in the work.  
 
1.42 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in the course of the execution 

of work shall be protected against the damage by the contractor at his own expense. The contractor shall not store materials or 
otherwise occupy any part of the site in a manner likely to hinder the operation of such services.  In case temporary supporting/shifting of 
such services is required to facilitate the work, the same shall be done by the contractor at no extra cost. 

  
In case the existing services are to be shifted permanently, then before dismantling the existing services, alternate/diversion of service 
lines has to be laid by the contractor so that there is no interruption in use of existing services.  The contractor has to plan the alternate 
suitable route for diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before starting shifting of 
services.  Nothing extra shall be paid except the payment of dismantling and laying of new service lines as per conditions of contract.   

 
1.43 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings and fixtures including sanitary 

and water supply fittings and fixtures provided by him against pilferage and breakage during the period of installations and thereafter till 
the building is physically handed over to the department. No extra payment shall be made on this account. 

1.44 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him even though the materials may 
be under double lock key system. 

 
1.45 For construction works which are likely to generate malba / rubbish to the tune of more than a tempo / truck load, contractor shall 

dispose of malba, rubbish & other unserviceable materials and wastes at his own cost to the notified /specified dumping ground and 
under no circumstances these shall be stacked / dumped even temporarily, outside the construction premises. 

 
1.46 Surplus excavated earth which is beyond the requirement of the B.S.N.L./ Client Department  shall have to be disposed of the contractor 

at his own cost beyond the municipal limits or at places identified by the local bodies or as directed by the Engineer-in-Charge after 
obtaining written permission of the Engineer-in-Charge and no payment will be made by the Department for such disposal of this surplus 
excavated earth.  

 
1.47 With each Running Bill, the details of test carried out shall be submitted by the contractor as per perform given in the document. 
 
1.48 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to the Engineer-in-Charge. These 

drawings shall have the following information. 
 
 a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks. 
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 b) Ground and invert level of all drainage pipes together with locations of all manholes and connections, up to out fall. 
 
                 c) Run off of all water supply lines with diameters, location of control valves, access panels etc. 

In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of completion, then the recovery @ Rs.10, 
000/- each for such set of drawings shall be made from the contractor’s final bill. 

 
1.49 In the item of providing and fixing precast reinforced cement concrete in shelves the cost of cutting chases and making good the same 

shall be inclusive in the item and nothing extra shall be paid on this account. 
 

1.50 In the item of finishing walls with exterior paint, only the plain/flat area shall be measured for payment and nothing extra shall be paid on 
account of pointed wall surface.   
 

2.0     Rates:  
 
Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all inclusive and apply to the following: - 

  
(i) All lifts & all heights, floors including terrace, leads and depths.  

 
(ii)   All labour, material, tools and plants and other inputs involved in the execution of the item. 
 
(iii)  Any of the conditions and specifications mentioned in the tender documents. 

  
(iv)  Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason. 

 
(v)   Providing sunk flooring in bath-rooms, kitchen, etc.  

 
(vi)  Any legal or financial implications resulting out of disposal of earth, unserviceable building materials, debris, malba, if any. 

 
(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri etc. or any other material collected 

by him for the work direct to revenue authorities. 
 

(viii) Performance test of the entire installation(s) before the work is finally accepted.  
 
                  (ix)   Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed to have been built in the 

items. 
 
  (x)   All incidental charges for cartage, storage and safe custody of materials brought to site. 
 
3.0 SECRECY 
 
3.1 The contractor shall take all steps necessary that all persons employed on any work in connection with the contract have notice that the 

Indian Official Secrets Act 1923 applies to them & will continue so to apply even after the execution of such works under the contract. 
 
3.2 The contract in confidential and must be strictly confirmed to the contractor’s own use (except so far as confidential disclosure to sub-

contractors or suppliers as necessary) and to the purpose of the contract. 
 
3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the Engineer-in-Charge on the 

completion of the work / works or the earlier determination of the contract. 
 
4.0 LABOUR AND SECURITY 
 
4.1 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The contractor shall, on demand submit 

list of his agents, employees and work people concerned & shall satisfy as to the bonafides of such people. 
4.2 The contractor & his work people shall observe all relevant rules regarding security promulgated in which work is to be carried out 

by the Controlling Administrative Authority of the Client Department (hereinafter referred to as “Administrator”).  
 
4.3 The contractor, his representative, workman shall be allowed to enter through specified gates & timing as laid down by the controlling 

authority. They shall be issued an identity card or an individual pass in accordance with the standing rules & regulations & they should 
possess the same while working. The contractor shall be responsible for the conduct & actions of his workman, agents / representatives. 

 
4.4 Normally contractor shall be allowed to carry out work between 7 AM to 6 PM. However, he may also be allowed to carry out the work 

beyond 6 PM & up to 7 AM if the site conditions / circumstances so demand with prior written permission from the “Administrator”. 
However, if the work is carried out in more than one shift or at night, no claim on this account shall be entertained.  

 
5.0 OFFICE INFRASTRUCTURE:  
 
5.1      The agency shall setup quality assurance lab for testing of material at site office including engagement of necessary personnel and 

infrastructure for the same. For quality assurance lab necessary equipment  for testing of cubes, bricks , arrangement of silt test, 
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bulkiness of sand, moisture content test , slump test on concrete.  Instruments like electronic weighing machine, vernier calliper, sieves 
sets, cement concrete moulds 15x15x15cm (Two set of  6 Nos.) slump test apparatus, depth gauge 20cm , rubber hammer , steel foot 
plate etc shall be available at lab. 

 
6.0 PROGRAM CHART: - 
 
6.1 The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all activities from the start of work to 

completion, with details of manpower, equipment and machinery required for the fulfilment of the program within the stipulated period or 
earlier and submit the same for approval of the Engineer-in-Charge within 15 days of the issue of letter of acceptance for the contract.  

 
6.2 The work has to be completed in stages as indicated in the Milestones under clause 5 and the program should be prepared in such a 

manner to achieve these Milestones as indicated therein or even earlier. 
 
6.3 The program chart should include the following: - 
 
 a) Descriptive note explaining sequence of various activities. 
 

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower and specialized equipment 
for every important stage. 

 
c) Program for procurement of materials by the contractor. 

 
d) Program of procurement of machinery / equipments having adequate capacity, commensurate with the quantum of work to be 

done within the stipulated period, by the contractor. 
 
6.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to the approved program referred 

above, the contractor shall produce a revised program showing the modifications to the approved program by additional inputs to ensure 
completion of the work within the stipulated time.   

 
 6.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the furnishing of such particulars shall not 

relieve the contractor of any of his duties or responsibilities under the contract. This is without prejudice to the right of Engineer-in-
Charge to take action against the contractor as per terms and conditions of the agreement. 
Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged directly or indirectly on the work 
according to the provisions of the labour regulations and the agreement entered upon and/or extra amounts for any other reason. 

 
7.0 PROGRESS AND MONITORING OF WORK:  

 
Contractor shall give the Engineer-in-Charge on the 10th day of each month, progress report of the work done during the previous month.  
Such progress report will include the project progress summary, work progress (planned v/s. actual), PERT chart, milestone status, 
financial progress status, manpower deployment status, important materials consumed, materials at site at the beginning of the month, 
materials consumed during the month and the balance quantities at the end of month and progress of the work stating the reasons for 
shortfall, if any including the steps and measures to be taken for making good the shortfall in the succeeding period. Non submission of 
aforesaid progress report shall make contractor liable for action under breach of contract conditions. 
 

8.0 SAMPLE OF MATERIALS:- 
 
8.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples approved by the Engineer-in-Charge 

which shall be preserved till the completion of the work. If a particular brand of material is specified in the item of work in Schedule of 
Quantity, the same shall be used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material is not 
specified in the item of work, the contractor shall submit the samples as per List of Preferred Makes stated in the document   for 
approval of Engineer-in-Charge. For all items, ISI Marked materials and fittings shall be used with the approval of Engineer-in-Charge. 
Wherever ISI Marked material / fittings/items in the preferred list are not available, the contractor shall submit samples of materials / 
fittings manufactured by firms of repute conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge. 

 
8.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give timely orders for procurement. If any 

material, even though approved by Engineer-in-Charge is found defective or not conforming to specifications shall be replaced / 
removed by the contractor at his own risk & cost. 

 
8.3. BIS marked materials, except otherwise specified, shall also be subjected to quality test besides testing of other materials as per the 

specifications described for the item/material. Wherever BIS marked materials are brought to the site of work, the contractor shall, 
furnish manufacturer’s test certificate or test certificate from approved testing laboratory to establish that the material procured by the 
contractor for incorporation in the work satisfies the provisions of specifications relevant to the material and / or the work done.  

 
 BIS marked items (except cement & steel for which separate provisions have been made in para 10.0) required on the work 
 shall be got tested, for only important tests, which govern the quality of the product, as decided by the Engineer-in-Charge.   For 
mandatory test, frequency shall be as specified in CPWD Specifications , which shall be meticulously followed to meet  the  quality 
standards. 
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8.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests shall be carried out as per 
decision of Engineer-in-Charge. 

 
 
9.0 CEMENT & STEEL REINFORCEMENT  
 
9.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement procured at site. 
 
9.2 CEMENT:- 
 
9.2.1 The contractor shall procure 43 Grade Ordinary Portland Cement required in the work from reputed manufacturers of   cement as per the 

approved make in 50 kg. bags bearing manufacturer’s name and ISI marking,  along with manufacturers test certificate for each lot.  
 
9.2.2 OPC bags shall be stored in godown to be constructed by the contractor at his own cost as per sketches given in C.P.W.D Specifications 

having weather-proof roofs and walls. The size of the cement godown is indicated in the sketches for guidance. The actual size of 
godown shall be as per site requirements and nothing extra shall be paid for the same.  

 
9.2.3 If the quantity of cement actually used in the work is found to be more than the theoretical quantity of cement including authorized 

variation, nothing extra shall be payable to the contractor on this account. In the event of it being discovered that after the completion of 
the work, the quantity of cement used is less than the quantity ascertained as herein before provided (allowing variation on the minus 
side as stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered from the contractor as specified in 
schedule. Decision of the Engineer-in-Charge in regard to theoretical quantity of cement which should have been actually used as per 
the schedule and recovered at the rate specified, shall be final and binding on the contractor. 

 
For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of the cement, which should have 
been actually used, shall be final and binding on the contractor. 

 

9.2.4 In case the contractor brings surplus quantity of cement the same shall be removed from the site after completion of work by the 
contractor at his own cost after approval of the Engineer-in-Charge. 

 
 
9.3     STEEL REINFORCEMENT: - 
 
9.3.1 The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement bars (of Fe 500D grade as per IS 1786 from  

approved Primary producers by ministry of steel.  
  
 The contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in respect of all the 

lots of steel brought by him from approved supplier to the site of work. The original vouchers and test certificates shall be kept on record 
in the site office by the Site staff. 

 
9.3.2 The steel reinforcement shall be brought in bulk supply of 20 tonnes or more or as decided by the Engineer-in-Charge along with 

manufacturer test certificate for each lot. 
 
9.3.3 The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm. above ground. A coat of cement wash 

shall be given to steel bars when stored at site for long duration so as to prevent corrosion. Nothing extra shall be paid on these 
accounts. Bars of different sizes and lengths shall be stored separately to facilitate easy counting and checking. 

 
9.3.4 In case the contractor bring surplus quantity of steel, the same after completion of the work will be removed from the site by the 

contractor at his own cost after approval of the Engineer-in- Charge. Nothing shall be paid on this account. 
 
9.3.5 Reinforcement including authorised spacer bars and lappages shall be measured in length of different diameters as actually (not more 

than as specified in the drawings) used in the work nearest to a centimetre. Wastage and unauthorized overlaps shall not be 
measured. 

 
 
10.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 
 
10.1 The Contractor shall engage specialized agency unless otherwise approved by any Government Department having adequate technical 

capability and experience of having executed at least one work of similar items of 80% or more magnitude or two works of similar items 
of minimum 60% magnitude or three works of similar items of minimum 40% magnitude individually for executing the following items of 
the work and/or any other items of work where specialized firm is required to be engaged as per contract conditions. For determining the 
required magnitude, the value of the work executed may be suitably enhanced with the prevailing approved cost index.  

 
i) Water proofing treatment work. 
ii) Erection of space truss/roofing with necessary fittings 
iii) Underground tank work 
iv) Stainless steel railing 
v) False ceiling and wall paneling 
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vi) Glass partitions and external wall tile cladding 
 
10.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before actual commencement of the item of 

work. The contractor shall submit the list of specialized agencies, proposed to be engaged by him along with necessary performance 
certificates, within 15 days from the date of issue of acceptance letter to substantiate technical capability and experience of the agency 
for prior approval of the Engineer-in-Charge.  

10.3 The conditions of approval of specialized agency shall be final and binding on the contractor and he shall comply with such conditions of 
approval. 

 
11.0      QUALITY ASSURANCE & QUALITY CONTROL  
 
11.1.   The work shall be subjected to a strict quality assurance and quality control as prescribed in the tender documents and as may be 

further required by the Engineer-in-charge. 
 
11.2.  The Contractor shall be required to carry out all mandatory tests as per the CPWD specifications and other tests prescribed in this 

tender document. In addition, the Engineer-in-charge may at his discretion, order carrying out additional tests, as may be felt necessary 
by him. 

 
11.3.  Tests shall be carried out from the following laboratories/test houses as shall be decided by the Engineer in- charge. Decision of 

Engineer in- charge shall be final and binding.  
 i.   Any central/state Govt. Labs 

ii. NABL accredited labs  approved by O/o CE (C), BSNL Shimla. 
the The agency shall make timely payment to the approved lab and ensure timely submission/procurement of test results. In case of 
failure to pay by the contractor resulting in delay in test results/reports,  the Engineer in- charge will deduct such amount from 
contractor’s bill and pay to the testing lab directly. 
 

11.4        The agency shall essentially deploy equipment & machinery (owned or hired) as per the list given the document, in addition to    
                 any other T & P required to achieve the Milestone(s) at his own cost. 
 
 

12.  TRANSPORTATION AND OFFICE INFRASTRUCTURE: 
12.1 In order to complete the work within the scheduled time if the contractor shall be required to do the work in more than one shift and accepted 
by the department the contractor will provide vehicular facilities to the site staff to reach the site and their residence at his own cost for their services 
required beyond the normal office hours. In case the contractor fails to provide the facilities Engineer-in-Charge shall be at liberty to make the 
arrangement themselves and deduct the respective cost from the contractor’s bills. 
 
12.2 For Quality Control Measures, Preparation /checking of Bills and Monitoring the Quality etc., the contractor shall keep relevant service in site 
office at his own cost.  
 
13. The agency shall quote rates considering the items in the SOQ first and if not in SOQ then by preferred list and use the same in the 

work. Wherever equivalent make/item is mentioned it implies equivalent in terms of cost as well as quality.  
 
 
 
 

                                  Executive Engineer (Civil) 
          BSNL Civil Division 

                         Solan    
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List of Preferred Makes for Civil & Public Health Works 

SN Name of Materials Preferred Makes 

1 Ordinary Portland cement / Pozzolona Cement 
(Grey) - 43 Grade 

ACC, Ultratech, Gujarat Ambuja, Vikram, Birla, JKCement, JP Rewa & 
Shree. 

2 RMC Ultratech, Lafarge, ACC  

3 White Cement                            Birla White / J. K. White 

4 Reinforcement Steel 
 
 

Primary producers - SAIL, TISCO, RINL. 
 
Secondary Producers - Kamdhenu / Rathi / Jai Bharat 
 

5 Veneered Particle Board Greenply, Century, Merino, GreenPanel 

6 Laminated Particle Board Sunmica, Century, Greenply, Action Tesa   

7 uPVC sections material & fittings Veka, Encraft, Fenesta, Aluplast 

8 Pressed Steel Frames Krishna Steel Fabrication Sirsa, Laxmi Steel Works Bahadurgarh, 
Ashish Industries Ghaziabad, Ashwani & Sons. 

9 Water Proofing Compound Fosroc, Cico, Pidilite. Impermo by M/s Snowcem & Sika. 

10 PVC Pipe & Fittings                   Supreme, Finolex & Prince. 

11 Acrylic Distemper / Plastic Paint / OBD   Nerolac Acrylic Distemper, Tractor Acrylic Distemper (Asian Paint), 
Maxilite Acrylic Distemper (ICI), Bison Acrylic Distemper (Berger) 

12 Synthetic Enamel Paint DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM GLOSS (ASIAN) 
NERLOLAC HIGH GLOSS (NERLOLAC),  LUXOL HI-GLOSS 
(BERGER) 

13 Steel Primer ICI, Narolac, Berger & Asian Paints 

14 Wood Primer ICI, Narolac, Berger & Asian Paints 

15 Mosaic Glass Tiles Coral, Mridul, Italia & Bisaza 

16 Dash / Anchoring Fasteners     HILTI / Fischer 

17 Nuts / Bolts & Screws GKW & Atul 

18 Stainless Steel Sink (Out of Salem Steel only)  DIAMOND, NIRALI, Neelkant & Jayna 

19 Float Valve Viking & Prayag. 

20 Admixtures Fosroc & Sika 

21 Vitreous China Sanitary Ware like W.C., EWC, 
Wash Basin, Urinal & Urinal Division Plates 

Parryware, Hindware Jaquar  & Cera 

22 Plastic Seat Cover of W.C. (ISI Mark only) Commander,  Hindware, Admiral, Parryware & Cera 

23 CP Fittings / Mixer Pillar taps Washers ESS-ESS, Jaquar continental series or equivalent 

24 CP Accessories ESS-ESS, Jaquar continental series or equivalent 

25 Centrifugally Cast (Spun) Iron Pipes  NECO or any other B.I.S marked Product & Fittings  

26 Centrifugally Cast (Spun) Iron Pipes (Class LA) Electro Steel, Kesoram & Jindal. 

27 G.I. Pipes Jindal (Hissar) & TATA 

28 G.I. Fittings Unik & UU 

29 Gun metal Valves Leader, Zoloto & Sant 

30 Stone Ware Pipes & Gully Traps  Prefect, Hind, Crystal or ISI marked S. W. Pipes. 

31 Mirror Glass Atul, Modi Guard & Saint Gobain 

32 Grouting Compound Bal endura & Latticrete 

33 Aluminium Sections Hindalco, Jindal 
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34 Aluminium Fittings Ebco, Dorma, Ozone, Classic & Everite 

35 Hydraulic Door Closer Dorset, Dorma, Ozone, Hardwyn & Everite 

36 Floor Springs Ebco, Dorma, Ozone 

37 Exterior Paint APEX ULTIMA (ASIAN), DULUX WEATHERSHEILD MAX (ICI), EXCEL 
(NEROLAC), WEATHERCOAT ALL GUARD (BURGER)  

38 Friction Hinges Zipco, AKS, Dorma & Earl Bihari 

39 Reflective Sun Control Film Garware  

40 6 mm / 12 mm thick Ply Greenply, Century, Merino, Green Panel, Archid 

41 Telescopic Drawer Channel Earl Bihari & Hettich 

42 Ceramic Glazed Tiles (Rectified) Nitco, Johnson, Orientbell, Asian & Kajaria  

43 Vitrified Tiles (Full body only) NITCO, Johnson, Orientbell, Restile, Kajaria, RAK 

44 AUTOCLAVED AERATED BLOCKS BILTECH, ECO GREEN, FINECRETE, J.K. LAKSHMI CEMENT LTD. 

45 Glass including high performance thermal glass Saint Gobain, Modi Guard & AIS 

46 Brass Locks Dorset, Crust, Kich & Godrej 

47 12 mm Particle/ply Board Greenply, Century, Merino, Green Panel, Archid 

48 19 mm Block Board Greenply, Century, Merino, Green Panel, Archid 

49 Poly Carbonate Sheet GE 

50 Acoustical Wall Paneling Armstrong / Anutone 

51 Silicon Sealent Dow Corning, GE & 3M 

52 Glass Wool Twiga, Rockwool 

53 Stainless Steel staircase Railing Kich , Dorset, Crust, & Dorma 

54 Stainless Steel Pull Handle Kich , Dorset, Crust, & Dorma 

55 Wall Putty  Birla Care & JK White  

56 Ceramic Wall Tiles for Dado Nitco, Johnson, Orient bell, Asian & Kajaria 

57 W.C., EWC, Wash Basin, Urinal & Urinal Division 
Plates 

Hindware, Parryware, Cera & Jaguar 

58 Health Shower, Taps, Jet Spray Jaguar, ESS-ESS, Moen & Marc 

59 Hand Drier cum Paper Dispenser Unit Hindware, Parryware, & Jaguar 

60 Flush Door Shutters  Century , Greenlam, Archid ,Merino and Green Panel 

61 MILD STEEL DOOR, WINDOWS & 
VENTILATORS MANUFACTURERS  

FRIENDS MANUFACTURING COMPANY, KOTKAPURA, PD 
INDUSTRIES, SHAKTI INDUSTRIES, STEELMAN INDUSTRIES, SKS 
STEEL INDUSTRIES, SHIVAM  

 
It is certified that I have gone through the above list of preferred make of materials and the rates has been quoted accordingly. 
 
 
 
 

  (Signature of Contractor) 
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PARTICULAR SPECIFICATIONS OF WORK 
 

1.0 R.C.C. WORK:- 
 
1.1 Construction Joint: 
 
1.1.1 Concreting shall be carried out continuously up to the construction joints, the position and details of which shall be as shown in structural 

drawing or as indicated in Fig. 26 of CPWD Specification or as directed by Engineer-in-charge. Number of such joints shall be kept to 
minimum. These shall be straight and shall be at right angles to the direction of main reinforcement. Construction joints should comply 
with IS : 11817. 

 
1.1.2 In case of columns the joints shall be horizontal and 10 to 15 cm below the bottom of the beam  running into the column head. The 

portion of the column between the stepping off level and the top of the slab shall be concreted with the beam. 
 
1.1.3 When stopping the concrete on a vertical plane in slabs and beams, an approved stop-board (see Fig. 26 C of CPWD Specification) 

shall be placed with necessary slots for reinforcement bars or any other obstruction to pass the bars freely without bending. The 
construction joints shall be keyed by providing a triangular or trapezoidal fillet nailed on the stop-board. Inclined or feather joints shall not 
be permitted. Any concrete flowing through the joints of stop-board shall be removed soon after the initial set. When concrete is stopped 
on a horizontal plane, the surface shall be roughened and cleaned after the initial set. 
 

1.1.4 When the concrete is to be resumed, the joint shall be thoroughly cleaned with wire brush and loose particles removed. A coat of neat 
cement slurry at the rate of 2.75 kg of cement per square meter shall then be applied on the roughened surface before fresh concrete is 
laid. 
 

1.2 Compaction: 
 
1.1.1 Concrete shall be thoroughly compacted and fully worked around embedded fixtures and into corners of the form work. Compaction shall 

be done by mechanical vibrator of appropriate type till a dense concrete is obtained. The Mechanical vibrators shall conform to IS 2505, 
IS:2506, IS:2514, and IS:4656.To prevent segregation, over vibration shall be avoided. 
 

1.1.2 Compaction shall be completed before the initial setting starts. For the items where mechanical vibrators are not possible to be used, the 
contractor shall take permission of the Engineer-in-charge in writing before the start of the work. After compaction, the top surface shall 
be finished even and smooth with wooden trowel before the concrete begins to set. 
 

1.2.3 Concrete shall be compacted into dense mass immediately after placing by means of mechanical  vibrators designed for continuous 
operations. The Engineer-in-Charge may however relax this conditions at his discretion for certain items, depending on the thickness of 
the members and feasibility of vibrating the same and permit hand compaction instead. Hand compaction shall be done with the help of 
tamping rods so that concrete is thoroughly compacted and completely worked around the reinforcement, embedded fixtures, and into 
corners of the form. The layers of concrete shall be so placed that the bottom layer does not finally set before the top layer is placed. The 
vibrators shall maintain the whole of concrete under treatment in an adequate state of agitation, such that de-aeration and effective 
compaction is attained at a rate commensurate with the supply of concrete. The vibration shall continue during the whole period 
occupied by placing of concrete, the vibrators being adjusted so that the centre of vibrations approximates to the centre of the mass 
being compacted at the time of placing. 

 
1.2.4  Concrete shall be judged to be properly compacted, when the mortar fills the spaces between the  coarse aggregate and begins to 

cream up to form an even surface. When this condition has been attained, the vibrator shall be stopped in case of vibrating tables and 
external vibrators. Needle vibrators / internal vibrators shall be withdrawn slowly so as to prevent formation of loose pockets. In case 
both internal and external vibrators are being used, the internal vibrator shall be first withdrawn slowly after which the external vibrators 
shall be stopped so that no loose pocket is left in the body of the concrete. The specific Contractor instructions of the makers of the 
particular type of vibrator used shall be strictly complied with. Shaking of reinforcement for the purpose of compaction should be 
avoided. Compaction shall be completed before the initial setting starts or extended initial setting time in case where retarder is used. 

 
1.2 Curing: 

 
1.3.1 As soon as concrete is compacted and levelled, the exposed surface shall be covered with polythene sheet for initial two to three hours 

after laying of the concrete so that moisture loss from the concrete can be prevented. 
1.3.2  When the concrete begins to harden i.e. two to three hours after compaction, the exposed surfaces shall be kept damp with moist gunny 

bags, sand or any other material approved by the Engineer-in-charge. 24 hours after compaction, the exposed surface shall be kept 
continuously in damp or wet conditions by ponding or by covering with a layer of sacking, canvass, Hessian or similar absorbent 
materials and kept constantly wet for at least 10 days from the date of placing of concrete. 

 
1.3.4  Approved curing compounds may be used in lieu of moist curing with the written permission of the Engineer-in-Charge. Such 

compounds shall be applied to all exposed surfaces of the concrete as soon as possible after the concrete has set. 
 
1.3.4  Freshly laid concrete shall be protected from rain by suitable covering. 
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1.3.5  Over the foundation concrete, the masonry work may be started after 48 hours of its compaction but the curing of exposed surfaces of 
cement concrete shall be continued along with the masonry work for at least 10 days. And where cement concrete is used as base 
concrete for flooring, the flooring may be commenced before the curing period of base concrete is over but the curing of base concrete 
shall be continued along with top layer of flooring for a minimum, period of 10 days. 

 
1.4 Finishing: 
 
1.4.1 In case of roof slabs the top surface shall be finished even and smooth with wooden trowel, before the concrete begins to set. 
 
1.4.2  Immediately on removal of forms, the RCC work shall be examined by the Engineer-in-Charge, before any honey combs / defects are 

made good.  
 
1.4.3 Surface defects of a minor nature may be accepted. On acceptance of such a work by the Engineer-in-Charge, the same shall be 

rectified as follows : 
a) Surface defects which require repair when forms are removed, usually consist of bulges due to  movement of forms, ridges at form 
joints, honey combed areas, damage resulting from the stripping  of forms and bolt holes, bulges and ridges are removed by careful 
chipping or tooling and the surface is then rubbed with a grinding stone. Honey-combed and other defective areas shall be chipped out, 
the edges being cut as straight as possible and perpendicular to the surface, or preferably slightly undercut to provide a key at the edge 
of the patch. patch.LAR SPECIFICATION BSNL 
b) Shallow patches shall first treated with a coat of thin grout composed of one part of cement and one part of fine sand and then filled 
with mortar similar to that used in the concrete. The mortar is placed in layers not more than 10 mm thick and each layer is given a 
scratch finish to secure bond with the succeeding layer. The last layer is finished to match the surrounding concrete by floating, rubbing 
or tooling on formed surfaces by pressing the form material against the patch while the mortar is still plastic. 
c) Large and deep patches require filling up with concrete held in place by forms. Such patches are reinforced and carefully dowelled to 
the hardened concrete. 
d) Holes left by bolts are filled with mortar carefully packed into places in small amounts. The mortar is mixed as dry as possible, with 
just enough water so that it will be tightly compacted when forced into place. 
e) Tiered holes extending right through the concrete may be filled with mortar with a pressure gun  similar to the gun used for greasing 
motor cars. 
f) Normally, patches appear darker than the surrounding concrete, possibly owing to the presence on their surface of less cement 
laitance. Where uniform surface colour is important, this defect shall be remedied by adding10 to 20 percent of white Portland cement to 
the patching mortar. The exact quantity being determined by trial. 
g) The same amount of care to cure the material in the patches should be taken as with the whole  structure, Curing must be started as 
soon as possible, after the patch is finished to prevent early drying. Damp Hessian may be used but in some locations it may be difficult 
to hold it in place. A membrane curing compound in these cases will be most convenient. 

 
1.4.4 The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be properly roughened immediately after 

the shuttering is removed, taking care to remove the laitance completely without disturbing the concrete. The roughening shall be done 
by hacking. Before the surface is plastered, it shall be cleaned and wetted so as to give bond between concrete and plaster. RCC work 
shall be done carefully so that the thickness of plaster required for finishing the surface is not more than 6 mm. 

 
1.4.5 The surface of RCC slab on which the flooring with cement base is to be laid shall be roughened with brushes while the concrete is 

green. This shall be done without disturbing the concrete. 
 

1.5 FORM WORK: 

 
1.5.1 The work shall be done in general as per CPWD Specifications. 
 
1.5.2 Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall be used for all R.C.C. work to give an even 

finish of concrete surface.  
 
1.5.3 In order to keep the floor finish as per architectural drawings and to provide required thickness of the flooring as per specifications, the 

level of top surface of R.C.C. shall be accordingly adjusted at the time of its centring, shuttering and casting for which nothing extra shall 
be paid to the Contractor. 
As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or as required, lower than general 
floors shuttering should be adjusted accordingly. Nothing extra is payable on this account. 

 
1.5.4 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum size of shuttering plates shall be 

600mm x 900mm except for the case when closing pieces are required to complete the shuttering panels. Dented, broken, cracked, 
twisted or rusted shuttering plates shall not be allowed to be used on the work. The shuttering plates shall be cleaned properly with 
electrically driven sanders to remove any cement slurry or cement mortar or rust. Proper shuttering oil or de-bonding compound shall be 
applied on the surface of the shuttering plates in the requisite quantity before assembly of steel reinforcement. 

 
1.6 REINFORCEMENT: 
 
 The reinforcement shall be done as per CPWD Specifications. 
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1.6.1 The rate of item of reinforcement of RCC work includes all operations including straightening, cutting, bending, welding, binding with 
annealed steel or welding and placing in position at all the floors with all leads and lift complete as per CPWD Specifications. 

 
1.6.2 The contractor shall provide approved type of support for maintaining the bars in position and ensuring required spacing and correct 

cover of concrete to reinforcement as called for in the drawings, spacer blocks of required shape and size. Chairs and spacer bars shall 
be used in order to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance with approved 
proprietary pre-packed free flowing mortars (Conbextra as manufactured by M/S Fosroc Chemicals India Ltd. or approved 
equivalent) of high early strength and same colour as surrounding concrete, Pre-cast cement mortar/concrete blocks/blocks of polymer 
shall not be used as spacer blocks unless specially approved by the Engineer-in-charge, rate of RCC items is inclusive of cost of such 
cover blocks. 

 
2.0 PRE-CAST RCC WORK 
 
2.1 The work shall be done in accordance with CPWD Specifications. 
 
2.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made in the mould to accommodate fixing 

devices such as hooks etc. and forming of notches and holes. Each unit shall be cast in one operation. A sample of the unit shall be got 
approved from Engineer-in-charge before taking up the work. 

2.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 
2.4 Pre-cast units shall be stored, transported and placed in position in such a manner that these are not damaged. 
 
2.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as approved by Engineer-in-charge. The rate 

quoted for the item shall include the element for framework and mechanical vibration. 
2.6 Rate for item includes cost of all materials. labour and all operations involved. Cost of M.S. frames, lugs including their welding, lifting 

hooks is also included. 
 
3.0 BRICK WORK:- 
 
3.1 The brickwork shall be carried out with good quality well burnt FPS bricks of class designation 75 as per CPWD Specifications or as 

specified in the item.  
 
3.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of cladding to come over brick work. 
 
3.3 Brick work provided around shaft or lift walls or around slab cut outs shall be measured in the brick for corresponding floor level. Nothing 

extra shall be paid on this account. 
 
4.0 WOOD WORK:- 

 
4.1 The wood work in general shall be carried out as per CPWD Specifications.  
 
4.2 The sample of timber to be used shall be deposited by the contractor with Engineer-in-charge before commencement of work. 
 
4.3 The shape and size of beading shall be as per drawings. The joints of beading shall be mitred. 
 
4.4 Timber shall be of specified species, good quality ,kiln seasoned and preservative treated. It shall have uniform colour, reasonably 

straight grains and shall be free from knots, cracks, shakes and sapwood. It shall be close grained. The contractor shall deposit the 
samples of species of timber to be used with the Engineer-in-Charge for testing before commencement of the work. 

 
4.5 Wood work shall not be painted, oiled or otherwise treated before it has been approved by the Engineer-in-charge. All portion of timber 

including architrave abutting against masonry, concrete, stone or embedded in ground shall be painted with approved wood preservative 
or with boiling coaltar. 

 
4.6 The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning Plants about the timber used on the work 

having been kiln seasoned and chemically treated by them, falling which it would not be so accepted as kiln seasoned and/or chemically 
treated. 

 
4.7 The shutters should be fabricated in factories & fabrication should conform to CPWD Specifications 2009.  
 

4.8 The contractor shall propose well in advance to Engineer-in-Charge, the names and address of the factory where from the contractor 
intends to get the shutters manufactured along with the credential of the firm. The contractor shall place the order for manufacturing of 
shutters only after obtaining approval of the Engineer in Charge whose decision in this case shall be final & binding. In case the firm is 
not found suitable he shall propose another factory. The factory may also be inspected by a group of officers before granting approval; 
shutters shall however he accepted only if these meet the specified test. 

 

4.9 Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-Charge or his authorized representative. The 
contractor will have no claim if the shutters brought at site in part or full lot are rejected by the Engineer-in-Charge due to bad 
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workmanship / quality. Such defective shutters will not be measured and paid. The contractor shall remove the same from the site of 
work with in 7 days after the written instruction in this regard are issued by the Engineer-in-Charge. 

 
 
5.0       STEEL WORK:- 
 
5.1 The work shall be carried out as per CPWD Specifications. 
  
5.2 Pressed Steel Frame / T Iron Frames: - The work shall be done as per CPWD Specifications 2009 and IS 4351.The frames shall be 

fabricated in approved workshops as mentioned in the List of preferred makes.  
 
6.0 FLOORING: 
 
6.1 All work in general, shall be carried out as per CPWD Specifications. Only machine cut stone slabs of Marble, Granite, Kota, etc. shall be 

used for flooring work.  
 
6.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of each pattern laid and approved by the 

Engineer-in-charge before final laying of such flooring. Nothing extra shall be payable on this account. 
 
6.3 Different stones / tiles used in pattern flooring shall be measured separately as defined in the nomenclature of the item and nothing extra 

for laying pattern flooring shall be paid over and above the quoted rate. No additional wastage, if any, shall be accounted for any extra 
payment. 

 
6.4 Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited well in advance with the Engineer-in-Charge for approval. 

Approved samples should be kept at site with the Engineer-in-Charge and the same shall not be removed except with the written 
permission of Engineer-in-Charge. No payment whatsoever shall be made for these samples. 

 
6.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing the quarry and its location. 
 
6.6 Whenever the Kota stone/marble stone flooring are to be provided in treads of staircase it should be provided in one piece with pre 

finished nosing and pre polished exposed surfaces and edges. Kota stone flooring or granite stone flooring to be provided on top of 
 cooking platform shall be pre polished with pre finished nosing.  
 
7.0         FINISHING: 
 
7.1  The work shall be done in accordance with CPWD Specifications. 
 
7.2 All painting material of approved brand and manufacturer shall be brought to the site of work in the original sealed containers. The 

material brought to the site of work shall be sufficient for at least 30 days of work. The material shall be kept under the joint custody of 
contractor and representative of the Engineer-in-charge. The empty containers shall not be removed from the site till the completion of 
the work without permission of the Engineer-in-charge. 

 
8.0    SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 
 
8.1 The work in general shall be carried out as per CPWD Specifications. 
 
8.2 The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. wherever required and making good the same 

for which nothing extra shall be paid. 
 
8.3 The Centrifugally spun cast iron pipe IS: 3989-1984, wherever necessary, shall be fixed to RCC columns, beams etc. with rawl plugs of 

approved quality and nothing extra shall be paid for on this account. In case the pipe is to be imbedded in the brick wall/RCC/CC, the 
same shall be got done as per direction of Engineer-in-charge and nothing extra shall be paid on account of this. 

 
9.0 Aluminium doors, windows, ventilators etc. glazing specifications  
 
9.1 The work shall be carried out through an approved specialized Agency, who shall furnish all material, labour, accessories, equipment, 

tool and plants and incidentals required for providing and installing Polyester powder coated aluminium doors, windows, claddings, 
louvers and other items as called for on the drawings. The drawings and specifications cover the major requirements only. The supplying 
of additional fastenings, accessories, fixtures and other items not mentioned specifically herein, but which are necessary to make a 
complete installation shall be a part of this contract. 

9.2 General: - Aluminium doors, windows etc. shall be of sizes, section details as shown on the Architectural drawings. The details shown 
on the drawings indicate generally the sizes of the component parts and general standards. These may be varied slightly to suit the 
standard adopted by the manufacturers. Before proceeding with any manufacturing, the contractor shall prepare and submit complete 
manufacturing and installation drawings for approval of the Engineer-in-Charge and no work shall be performed until the approval of 
these drawings is obtained. 

 
9.3 Shop Drawings: -The contractor shall submit the shop drawings of doors, windows, louvers, cladding and other aluminium work, based 

on the architectural drawings to the Engineer-in-Charge for his approval. The shop drawing shall show full size sections of doors, 
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windows etc. thickness of metal (i.e. wall thickness) details of construction, sub frame/rough ground profile, anchoring details hardware 
as well as connection of windows, doors and other metal work to adjacent work. Samples of all joints and methods of fastening and 
joining shall be submitted to the Engineer-in-Charge for approval well in advance of commencing the work. 

 
9.4. Samples: -Samples of doors, windows louvers etc. shall be fabricated, assembled and submitted to Engineer-in-Charge for his 

approval. They shall be of sizes, types etc. as decided by Engineer-in-Charge. All samples shall be provided at the cost of the contractor 
and nothing shall be paid on account of these. 

 
9.5. Sections: -Aluminium doors and windows shall be fabricated from approved sections of profiles as detailed on drawings. The sections 

shall be  approved by the Engineer-in-Charge. The aluminium  sections shall conform to BIS designation IIE/IIV 9 WP alloy, with 
chemical composition technical properties, as per IS: 733 and IS: 1285. The permissible tolerance of the sections shall be such as not to 
impair the proper and smooth function/ operations and appearance of doors and windows. 

 
9.6 Fabrication: - Doors, windows etc. shall be fabricated to sizes at factory and shall be of section, sizes, combinations and details 

as shown on the drawings. All doors, windows etc. shall have mechanical joints. The joints shall be designed to withstand a wind load of 
150 Kg. per sqm. The design shall also incur that the maximum deflection of any member shall not exceed 1/175 of the span of the 
member. All members shall be accurately machined and fitted to form hairline joints prior to assembly. The joints accessories such as 
cleats, brackets etc. shall be of such material as not to cause any bimetallic action. The design of the joints and accessories shall be 
such that the accessories are fully concealed. The fabrication of doors, windows, etc. shall be done in suitable sections to facilitate easy 
transportation, handling and installation. Adequate provision shall be made in the door and window members for anchoring to support 
and fixing of hardware and other fixture as approved by the Architect. 

 
9.7 Polythene tape protection shall be applied on the aluminium section before they are brought to site. All care shall be taken to ensure 

surface protection during transportation, storage at site and installation. The tape protection shall be removed on installation. The 
sample will be tested in the approved laboratory and cost of samples; cost of testing etc. shall be borne by the contractor. 

 
9.8  Protection of finish: - All aluminium members shall be wrapped with approved self-adhesive non-staining. PVC tapes and nothing extra 

shall be paid on this account.  
 
9.9  Handing and Stacking: - 
 
9.9.1 Fabricated materials shall be carried in an approved manner to protect the material against any damage during transportation. The 

loading and unloading shall be carried out with utmost care. On receipt of material at site, it shall be carefully examined to detect any 
damaged pieces. Arrangements shall be made for expeditious replacement of damaged pieces/ parts. Materials found to be acceptable 
on inspections shall be repacked in crates and stored safely. 

 
9.9.2 In the case of composite windows and doors, the different units are to be assembled first. The assembled composite units should be 

checked for line, level and plumb before final fixing is done.  Units may be serial numbered and identified as out how to be 
assembled in their final locations if situation so warrants. 

 
9.9.3 The contractor shall be responsible for assembling composite, bedding and filling the grove with polysulphide sealant inside and outside, 

at transoms and mullions placing the doors, windows etc. in  their respective openings. After the doors/ windows have been fixed in 
their correct assigned position, the open hollow sections abutting masonry concrete shall be fitted with approved polysulphide sealant 
densely packed and finished neat. 

 
9.9.4 The contractor shall be responsible for doors, windows, etc. being set straight, plumb, level and for their satisfactory operation after fixing 

is complete. 
 
10.0 Installation: 
  
10.1  Just prior to installation the doors, windows, etc. shall be uncreated and stacked on edge on level bearers and supported evenly. The 

frame shall be fixed into position true to line and level using adequate number of expansion machine bolts, anchor fasteners, of 
approved size and manufacture and in an approved manner. The holes in concrete/masonry members for housing anchor bolts shall be 
drilled with an electric drill. 

 
10.2  The door/ windows assembled as shown on drawings shall be placed in correct final position on the opening and marks made on 

concrete members at jambs, sills and heads against the holes provided in frames for anchoring. The frame shall then be removed from 
the opening and laid aside. Neat holes with parallel sides of appropriate size shall then be drilled in the concrete members with an 
electric drill at the marking to house the expansion blots. The expansion bolts shall then be inserted in the holes, struck with a light 
hammer till the nut is forced into the anchor shell. The frame shall then be placed in final position in the opening and anchored to the 
support thought cadmium plated machine screws of required size and anchored to the support through cadmium plated machine screws 
of required size threaded to expansion bolts. The frame shall be set in the opening by using wooden wedges at supports and be 
plumbed in position. The wedges shall invariably be placed at the meeting at points of glazing bars and frame. 

 
10.3  Neoprene gaskets: - The contractor shall provide and install Neoprene gaskets of approved size and profile at all locations as shown 

and as called for to render the doors, windows etc. absolutely air tight and weather tight. The contractor shall produce samples of the 
gaskets for approval and shall procure the same only after approval of the product. 
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10.4 The gaps between aluminium frames and adjacent RCC/Brick work/ Stone work etc. and also any gaps in the door and windows 
sections shall be raked out as directed and filled with approved sealant as per direction of Engineer-in-charge.  

 
10.5 Details of Test: - 

 
10.5.1   The various tests on aluminium sections shall be conducted in accordance with the relevant CPWD specifications/IS codes. The 

samples of major member of each unit of doors/ windows shall be selected at random by Engineer-in-Charge as such that all the 
aluminium section shall be got tested. 

 
10.5.2 Acceptance Criteria: - The aluminium work shall carry one year of guarantee after completion of work against unsound material, 

workmanship and defective coating as per guarantee bond. Guarantee in prescribed Performa given in the document , must be given by 
the specified firm, which shall be counter signed by the contractor, in token of his overall responsibility. If any defect is noticed during the 
guarantee period, the contractor should rectify it within seven days and if not attended to the same will be got done from another agency 
at the risk and cost of contractor and shall be recovered from Security deposit.  

 
10.5.3 Rates: - 
 

 The rates of the item shall include the cost of materials, labour etc.  including all incidental charges in all the above operations as 
specified in CPWD specifications. The rate also includes the cost of hinges/pivots.  
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Correction Slip No.6 
 

(To GCC for civil works-2006) 
 

Clause No. Present Provision Proposed Provision 

Clause 7 No payment shall be made for work,   ------ rates as decided 
by Engineer-in-Charge. 
 
The amount admissible will as far as possible be paid by 10th 
working day after the day of presentation of the bill by the 
contractor to the Engineer-in-Charge or his Asstt. Engineer 
together with the account of the material issued by the BSNL 
or dismantled materials, if any. In the case of works outside 
the headquarter of the Engineer-in-Charge, the period of ten 
working days will be extended to fifteen working days. 
 
All such interim payment .... detailed measurement thereof. 

No change. 
 
 
The amount admissible will as far as possible be paid by 30th 
working day after the day of presentation of the bill by the 
contractor to the Engineer-in-Charge or his Asstt. Engineer 
together with the account of the material issued by the BSNL or 
dismantled materials, if any. In the case of works outside the 
headquarter of the Engineer-in-Charge, the period of thirty working 
days will be extended to forty five working days. 
 
 
No change. 
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PROFORMA FOR AGREEMENT 
(ON NONJUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
CONTRACT AGREEMENT FOR THE WORK OF _________________________________________ DATED ______ Between M/s 
_______________(refer note) in the town of ___________ hereinafter called the contractor (which term shall unless excluded by or 
repugnant to be subject or context include its successors and permitted assigns) of the one part and the Bharat Sanchar Nigam Limited 
hereinafter called the BSNL (which term shall unless excluded by or repugnant to the subject or context include its successes and 
assigns) of the other part. 
 
WHEREAS 
 

a. The BSNL is desirous that the construction of _____________________________________ at _________ should be executed as 
mentioned, enumerated or referred to in the tender including Press Notice Inviting Tender, General Conditions of the Contract, Special 
Conditions of the Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Quantities and Rates, 
Agreed Variations, other documents, has called for Tender. 
 
 

b.   The contractor has inspected the site and surroundings of the work specified in the tender documents and has satisfied himself by 
carefully examination before submitting his tender as to the nature of the surface, strata, soil, subsoil and grounds, the form and nature 
of the site and local conditions the quantities, nature and magnitude of the work the availability of labour and materials necessary for the 
execution of work, the means of access to site, the supply of power and water thereto and the accommodation he may require and has 
made local and independent enquiries and obtained complete  information as to the matters and things referred to or implied in the 
tender documents or having any connection therewith, and has considered the nature and extent of all the probable and possible 
situations, delays, hindrances or interferences to or with the execution and completion of the work to be carried out under the contract, 
and has examined and considered all other matters, conditions and things and probable and possible contingencies, and generally all 
matters incidental thereto and ancillary thereof affecting the execution and completion of the work and which might have influenced him 
in making his tender. 
 
 

c. The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of contract, Special Conditions of 
Contract, Schedule of Quantities and rates, General obligations, Specifications, Drawings, plan, time schedule for completi0n of work. 
Letter of Acceptance of tender and any statement of agreed variations with its enclosures copies of which are hereto annexed form part 
of this contract though separately set out herein and are included in the expression Contract wherever herein used. 

 
 

AND WHEREAS 
 
The BSNL accepted the tender of M/s ___________________ (refer note_______) (Contractor) for the construction of 
____________________________________________at _____________ and conveyed vide letter No. _____________________dated 
_________ at the rates stated in the Schedule of quantities for the work and accepted by the BSNL (hereinafter called the Schedule of Rates) upon 
the terms and subject to the conditions of the contract. 
 
 
 
            NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS. 

 
1. In consideration of the payment to be made to the contract for the work to be executed by him, the contractor hereby convenient with the 

BSNL that the contractor shall and will duly provide, execute, complete and maintain the said work and shall do and perform all other 
acts and things in the contract mentioned or described or which are to be implied and there-from or may be reasonably necessary for the 
completion of the said works and at the said times and in the manner and subject to the terms and conditions or stipulations mentioned 
in the contract, AND 

 
2. In consideration of the due provisions execution, completion and maintenance of the said work, the BSNL does hereby agree with the 

contractor that the BSNL will pay to contractor the respective amounts for the work actually done by him and approved by the BSNL at 
the Schedule or Rates and such other sum payable to the contractor under provision of the contract, such payment to be made at such 
time in such manner as prescribed for in the contract. 
It is specifically and distinctly understood and agreed between the BSNL and the contractor that the contractor shall have no right, title 

or interest in the site  made available by the BSNL for execution of the works or in the building, structures or works executed on the said 
site by the contractor or in the goods, articles, materials, etc. brought on the said site (unless the same specifically belongs to the 
contractor) and the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be entitled to 
assume or retain possession or control of the site or structures and the BSNL shall have an absolute and unfettered right to take full 
possession of site and to remove the contractor, their servants, agents and materials belonging to the contractor and lying on the site. 
 

3. “The contract is subject to the jurisdiction of Court at Solan (HP) only.” (Where the e-NIT/Tender has been issued). 
 
 
In Witness whereof the parties hereto have hereinto set their respective hands and seals in the day and the year first above written. 
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Signed and delivered for and on behalf of BSNL  Signature and delivered for and on behalf of the contractor 
 
(BHARAT SANCHAR NIGAM LIMITED)             (Contractor) 
OFFICIAL ADDRESS 
 
Date        Date 
Place        Place 
 
 
IN PRESENCE OF TWO WITNESSES 
 
SIGNATURE       SIGNATURE 
NAME        NAME 
SIGNATURE       SIGNATURE 
NAME        NAME 
 
For Proprietary Concern 
 
Shri………………………s/o…………………………r/o…………………………..carrying on business under the name and style 
of………………at………………. (here in after called the said Contractor which expression shall unless the context requires otherwise include his 
heirs, executors, administrators and legal representatives). 
 
For Partnership Concern 
 
M/s …………….………………………. a partnership firm having its registered office at ……….………….. (hereinafter called the said Contractor 
which expression shall unless the context requires otherwise include his heirs, executors, administrators and legal representatives). The partners of 
the firms are: 

i)  Shri ………………………………….s/o…………………………., And 
ii) Shri ……………………………….....s/o……………………….…..etc.. 

 
For Companies 
 
M/s …………………………………a company duly incorporated under the Indian Companies Act, 1956 and having its registered office at 
…………………………..in the state of ………………………….(hereinafter called the said Contractor which expression shall unless the context 
requires otherwise include its successors and assign). 
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FORM OF PERFORMANCE SECURITY 
BANK GUARANTEE BOND 

(To be used by approved Scheduled Banks) 
 

1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having agreed under the terms and conditions of 
agreement No._________________________ Dated __________made between _______________ and __________________________ 
(hereinafter called “the said contractor(s)”) for the _______________________work (hereinafter called “the said agreement”) for compliance of 
his obligation in accordance with the terms and conditions in the said agreement.  

 
We _______________________________ (indicate the name of the Bank) (hereinafter referred to as “as Bank) hereby undertake to pay to the 
BSNL and amount not exceeding Rs.___________(Rupees ___________________only) on demand by the BSNL. 

 
2. We________________________________________(Indicate the name of the Bank) do hereby undertake to pay the amount due and payable 

under this Guarantee without any demure, merely on a demand from the BSNL stating that the amount claimed is required to meet the 
recoveries due or likely to be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs._________________(Rupees___________________ only). 

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised by the contractor (s) in any suit or 
proceeding pending before any court or Tribunal relating thereto our liability under this present being absolute and unequivocal.  
The payment made by us under this bond shall be valid discharge of our liability for payment to there-under and the contractor(s) shall have no 
claim against us making such payment. 

4. We ____________________________(Indicate the name of Bank) further agree that the guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of the BSNL under or by virtue of the said agreement have been fully paid and it is claims satisfied or discharged or till Engineer-in-charge 
on behalf of the BSNL certifies that the terms and conditions of the said Agreement have been fully and properly carried out be the said 
contractor(s) accordingly discharges this guarantee. 

5. We ___________________________(indicate the name of Bank) further agree with the BSNL that the BSNL shall have the fullest liberty without 
our consent and without affecting any manner our obligations hereunder to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said contractor(s) from time to time or to postpone for any time to time any of the powers exercisable by the 
BSNL against the said contractor(s) and to forebear or enforce any of the terms and conditions relating to the said agreement shall not be 
relieved from our liability by reasons of any such variation or extension being granted to the said contractor(s) or for any forbearance act of 
omission on that part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effected or so relieving us. 

 
6. The guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s). 
7. We ________________________________________(indicate the name of Bank) lastly undertake not to revoke this guarantee except with the 

previous consent of the BSNL in writing. 
 
 8. This guarantee shall be valid upto _______________ unless extended on demand by BSNL. Notwithstanding any  thing mentioned above our 

liability against this Guarantee is restricted to  Rs.___________ (Rs. ___________ ________________only) and unless a claim in writing is 
lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee, all our liabilities under the Guarantee shall 
stand discharged.  

Date the ________________ date of__________  
 

for            ________________________         
 (Indicate the name of Bank) 
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ANNEXURE – (i) 
 
 

AFFIDAVIT 
 

I/We have submitted a bank guarantee for the work______________________________ _____________________________     ( Name of Work), 
Agreement No. ____________________ 
Dated: _______________________ from ________________________________ (Name of the Division) with a view to seek exemption from 
payment of performance guarantee in cash. This Bank guarantee expires on ________________________________ 
 
 I/We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at my/our own initiative upto a period of 
_______________________________ months after the recorded date of completion of the work or as directed by the Engineer in charge. 
 
I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment of the bank guarantee if any. 
 
 

 
(Deponent) 

Signature of Contractor 
 

 
Note: The affidavit is to be given by the Executants before a first class Magistrate. 
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APPENDIX-XV 
 

Notice for appointment of Arbitrator 
(Refer clause 25) 

To 
The Chief Engineer,  
BSNL H.P. North Civil Zone 
Shimla. 

 
Dear Sir, 

 
In item of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you  

to appoint an Arbitrator for settlement of disputes mentioned below. 
 
1. Name of applicant. 
2. Whether applicant is individual/Prop. Firm/Partnership Firm/Ltd Co. 
3. Full address of the applicant. 
4. Name of the work and contract number in which arbitration sought. 
5. Name of the division which entered into contract. 
6. Contract amount in the work. 
7. Date of contract. 
8. Date of contract date of initiation of work. 
9. Stipulated date of completion of work. 
10. Actual date of completion of work (if completed). 
11. Total number of claims made. 
12. Total amount claimed. 
13. Date of intimation of final bill(if work is completed) 
14. Date of  payment of final bill(if work is completed). 
15. Amount of final bill (if work is completed). 
16. Date of request made to SE for decision . 
17. Date of receipt of SE’s decision. 
18. Date of approval to you. 
19. Date of receipt of your decision. 

  
Specimen signatures of the applicant 

(only the person/authority who signed the contract should sign) 
 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following documents. 
1.Statement of claims with amount of claims. 
 

Yours faithfully. 
 

 
 

(Signatures) 
 
Copy in duplicate to: 
1. The Executive Engineer, 

BSNL Civil Division  
Solan  (HP) 
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BHARAT SANCHAR NIGAM LIMITED 

 

SCHEDULE OF QUANTITIES 

Name of Bidder:   

Name of Work:- Construction of 6 Nos. Type-II staff quarters for Police staff at Police line i/c Site 
Development at Nahan, Ditt.- Sirmour [HP] [SH: Laying of Sewer line and external water supply line] 

S. 
No. 

Description of Items Qty Rate Unit Amount 

  Sub-Head : Earth Work           

1 Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means over areas 
(exceeding 30cm in depth, 1.5m in width as well 
as 10 sqm on plan) including getting out and 
disposal of excavated earth, lead up to 50m and 
lift up to 1.5m,as directed by Engineer-in-Charge.  

          

 a) All kinds of soil  50.00 Cum     One Cubic 
Metre                            

0 

2 Supplying and filling good earth (exculding rock) 
in trenches, plinth, sides of foundation, low lying 
area of plot in layers not exceeding 20 cms in 
depth, consolidating each deposited layer by 
ramming and watering all complete as per 
direction of Engineer-in-charge. (Note:- Filled up 
quantity shall be measured for payment after 
consolidation and watering of area)   

500.00 Cum   One Cubic 
Metre                            

0 

 
Sub-Head : Concrete Work           

1 Providing and laying in position cement concrete 
of specified grade excluding the cost of centering 
and shuttering - All work up to plinth level :  
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a) 1:2:4 (1 cement : 2 coarse sand(zone-III) including 
manufactured sand derived from Recycled 
concrete aggregate (RCA) up to 25% : 4 graded 
stone aggregate 20 mm nominal size including 
Recycled concrete aggregate (RCA) )  

5.00 Cum     One Cubic 
Metre                            

0 

b) 1:5:10 (1 cement : 5 coarse sand(zone-III) 
including manufactured sand derived from 
Recycled concrete aggregate (RCA) : 10 graded 
stone aggregate 40 mm nominal size including 
Recycled aggregate (RA))  

8.00 Cum     One Cubic 
Metre                            

0 

        Sub-Head : Stone Work           

1 Random rubble masonry with hard stone in 
foundation and plinth including levelling up with 
cement concrete 1:6:12 (1 cement : 6 coarse sand 
: 12 graded stone aggregate 20mm nominal size) 
upto plinth level with :  

          

 a) Cement mortar 1:6 (1 cement : 6 coarse sand).  80.00 Cum     One Cubic 
Metre                            

0 

  Sub-Head : Water Supply           

1 Providing and fixing G.I. pipes complete with G.I. 
fittings and clamps, i/c cutting and making good 
the walls etc. : Internal work – Exposed on wall.  

    

  

  

  

 a) 20 mm dia. nominal bore  125.00 Mtr   One 
Running 
Metre                          

0 

 b) 25 mm dia. nominal bore  120.00 Mtr   One 
Running 
Metre                          

0 

3 Providing and fixing gun metal gate valve with C.I. 
wheel of approved quality (screwed end) :  

          

 a) 20 mm nominal bore  4.00 No.     Each                                       0 

4 Providing and fixing ball valve (brass) of approved 
quality, High or low pressure, with plastic floats 
complete :  

          

 a) 15 mm nominal bore  4.00 No.     Each                                       0 
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5 Providing and fixing G.I. Union in G.I. pipe 
including cutting and threading the pipe and 
making long screws etc. complete (New work)  

          

 a) 20 mm nominal bore  4.00 No.     Each                                       0 

 b) 25 mm nominal bore  2.00 No.     Each                                       0 

6 Making chases up to 7.5x7.5 cm in road including 
making good and finishing with matching 
surface/concrete after housing G.I. pipe etc.  

15.00 m       One 
Running 
Metre                          

0 

7 Cutting holes up to 30x30 cm in walls including 
making good the same:  

          

 a) With common burnt clay F.P.S. (non modular) 
bricks.  

2.00 No.     Each                                       0 

  Sub-Head : Drainage     
  

  
  

1 Providing and laying non-pressure NP2 class (light 
duty) R.C.C. pipes with collars jointed with stiff 
mixture of cement mortar in the proportion of 1:2 
(1 cement : 2 fine sand) including testing of joints 
etc. complete :  

    

  

  

  

 a) 900 mm dia. R.C.C. pipe  40.00 m       One 
Running 
Metre                          

0 

2 Constructing brick masonry manhole in cement 
mortar 1:4 ( 1 cement : 4 coarse sand ) with R.C.C. 
top slab with 1:1.5:3 mix (1 cement : 1.5 coarse 
sand (zone-III) : 3 graded stone aggregate 20 mm 
nominal size), foundation concrete 1:4:8 mix (1 
cement : 4 coarse sand (zone-III) : 8 graded stone 
aggregate 40 mm nominal size), inside plastering 
12 mm thick with cement mortar 1:3 (1 cement : 
3 coarse sand) finished with floating coat of neat 
cement and making channels in cement concrete 
1:2:4 (1 cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size) finished with a 
floating coat of neat cement complete as per 
standard design :  
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 a) Inside size 120x90 cm and 90 cm deep including 
C.I. cover with frame (medium duty) 500 mm 
internal diameter, total weight of cover and frame 
to be not less than 1 16 kg (weight of cover 58 kg 
and weight of frame 58 kg) :  

          

  (i) With common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5  

3.00 No.     Each                                       0 

  Total         
₹ 0.00 

              

    

    

       

     
  

       

 
Executive Engineer  [C] 

     

 
BSNL Civil  Division 

     

 
Solan(HP) 

      


