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      (A Govt. of India Enterprise) 

(CIVIL WING) 
                                                   OFFICE OF THE 

EXECUTIVE ENGINEER (C), BSNL, CIVIL DIVISION, 

T.E. BUILDING COMPOUND SOLAN (HP) -173212. 

 

NAME OF TENDERER:        ………………………………………. 

 

 

NAME OF Work: Repair to roof for leakage prevention  & other miscellaneous repair work in  

                                 Birla Exchange  Distt. Sirmour  (H.P). 
      I N D E X 

SL. 
NO. 

DETAILS 
PAGES 

FROM  TO 

1)  Cover Page  1 1 

2)  Index 2 2 

3)  Important   instructions   to   all   tenderers  3 3 

4)  
Important instructions to all tenderers who have downloaded the tender 
document   from web   

4 4 

5)  
Declaration (to be given by tenderers who have downloaded the tender 
document from web)  

5 5 

6)  BSNLW-6   (NOTICE INVITING TENDER) 6 11 

7)  
Application Form, declaration for near relative & EPF, ESIC, labour licence & 
EMD 

12 13 

8)  
Eligibility document, checklist for enclosures (to be placed inside envelope 
No-1) 

14 14 

9)  BSNL W-8  (Abridged form) 15 16 

10)  Proforma for Schedules A to F 17 20 

11)  
Amendments to clause 25 (Correction slip-4) and Correction slip No-6 to  
GCC civil work 2006 and Amendment to clause 37 & 38.  

21 23 

12)  Special Condition & List of preferred makes for civil & public Health works. 23 32 

13)  Particular Specifications of Works 33 38 

14)  Appendix-XV 39 39 

15)  Performa of Agreement 40 41 

16)  Form of Performance Security Bank Guarantee Bond 42 43 

17)  Schedule of Quantity 44 46 

 
 

 
 

Executive Engineer [C] 
BSNL Civil Division 

Solan (HP). 
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IMPORTANT   INSTRUCTIONS   TO   ALL TENDERERS 

 
 
 

All tenderer should read the following important instructions carefully before actually quoting rates:- 

 
 
1.      The tenderer should read carefully & understand Tender form BSNL W-8, Bharat Sanchar Nigam Limited “General 

Conditions of Contract for Civil Works (2006) with up to date correction slips no. 1 to 6 (available on website 
www.hp.bsnl.co.in/hpc), schedule of quantity etc. before quoting for the work. 

 
2.      The schedule of items, estimated cost etc in this contract are based on CPWD DSR 2021 & Market Rates and 

CPWD specifications 2019, Volume I & II with up to date correction slips. 
 
3.     The tenderers who have downloaded  the tender document from the web should read the important instructions 

& declaration given  in  pages ‘3’, ‘4’ , ‘5’ & ‘14’  carefully before submitting the tenders. 
 

4.     All the eligibility credentials submitted by the intending tenderers must be duly self-attested.  
 
 

http://www.hp.bsnl.co.in/
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IMPORTANT   INSTRUCTIONS  TO  TENDERERS WHO HAVE DOWNLOADED THE TENDER  DOCUMENT  FROM 
WEB  

 
The tenderers, who have down loaded the tenders from the web, should read the following important 
instructions carefully before actually quoting the rates & submitting the tender documents:- 

 
1. The tenderer  should  see carefully & ensure that the complete tender document including  schedule of 

quantity  as per the index  given on page ‘2’  has been down loaded and there are 1  to 46 pages only in  
the tender document. 

 
2. The  printout of tender document should be taken on  12”  paper only & the printer settings etc are  such 

that  document is printed as  appearing in the web &  there is no change in formatting,  number of pages 
etc.    

 
3. The tenderer should ensure that no page in the down loaded tender document is missing. 
 
4. The tenderer should ensure  that all  pages  in the down loaded tender  document  are  legible & clear  and  

are printed  on  a good quality paper.   
 
5. The tenderer should ensure that every page of the down loaded tender document is signed by tenderer with 

stamp (seal).   
 
6.       On page ‘2’ of  the  down loaded tender document,  the  name  of  the tenderer  should  be  filled  by  the  

tenderer.     
 
7. The tenderer should ensure that the down loaded tender document is properly bound and sealed before 

submitting the same.  
 
8. The loose / spiral bound tenders not properly sealed shall be rejected out-rightly.  
 
9. In case of any correction/addition/alteration/omission in the tender document, it shall be treated as non-

responsive and shall be rejected.  
 
10. The tenderer shall furnish a declaration to this effect that no addition/ deletion/corrections have been made 

in the tender document submitted and it is identical to the tender document appearing on Web-site.  
 
11. The tenderer should read carefully & sign the declaration given on the next page before submitting the 

tender.   
 
12. The cost of tender should be submitted along with the EMD as detailed in NIT. 
 
13. In case of any doubt in the down loaded tender, the same should be got clarified from the O/o    The   

EXECUTIVE  ENGINEER (CIVIL), BSNL, CIVIL Division Solan before submitting the tender. 
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D E C L A R A T I O N 
(TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT FROM THE WEB) 

 
It is to certify that: 

 
1) I / We have submitted the tenders in the Performa as downloaded directly from the website & there is no change in 

formatting, number of pages etc. 
 
2) I/ We have submitted tender documents which is same / identical as available in the website.  
 
3) I / We have not made any modification / corrections / additions etc in the tender documents downloaded from web 

by me / us. 
 
4) I / We have checked that no page is missing and all pages as per the index are available & that all pages of tender 

document submitted by me / us are clear & legible.  
 
5) I / We have signed (with stamp) all the pages of the tender document before submitting the same.  
 
6) I / We have sealed the tender documents properly before submitting the same.  
 
7) I / We have submitted the cost of tender along with the EMD. 

 
8) I have read carefully & understood the important instructions to the all tenderers & to tenderers who have down 

loaded the tenders from the web.  
 
9) In case at any stage later, it is found there is difference in our downloaded tender documents from the original, BSNL 

shall have the absolute right to take any action as deemed fit without any prior intimation to me / us.  
 
10) In case at any stage later, it is found there is difference in our downloaded tender documents from the original, the 

tender / work will be cancelled and Earnest Money / Security Deposit will be forfeited at any stage whenever it is so 
noticed. The department will not pay any damages to me / us on this account.    

 
11) In case at any stage later, it is found there is difference in our downloaded tender documents from the original, I / 

We may also be debarred for further participation in the tender in the concerned BSNL Civil Zone & would also 
render me / us liable to be removed from the approved list of contractors of the Department. 

 
 
Dated ……………………… 
 
 
 

     (CONTRACTOR) 
(SIGN WITH SEAL) 
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BSNL– W-6  

BHARAT SANCHAR NIGAM LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

 
O/o Executive Engineer (Civil), BSNL Civil Division, Solan 

 
NOTICE INVITING TENDER 

 

NIT No:  37/EE/BSNL/CD/ SOL /2024-2025                                                                            Dated-7.10.2024

   
1.0 Item rate tenders are invited by Executive Engineer [C], BSNL Civil Division, Solan on behalf of the BHARAT SANCHAR 

NIGAM LIMITED (A Government of India Enterprise) from approved and eligible contractors of B.S.N.L. (Civil Wing), DOP, MES, 

CPWD, Railways and HP State PWD (B&R) of appropriate class for the work of:- 

 

Name of work Estimated cost Tender Cost E.M.D. Period  of 
completion 

Repair to roof for leakage prevention  

& other miscellaneous repair work in 

Birla Exchange  Distt. Sirmour  (H.P). 

Rs. 1,65,375/- Rs. 590/- 3308.00 01(month)  

 

1.1 The work is estimated to Cost – Rs 1,65,375/- ( Rs One Lakh Sixty Five Thousand Three Hundred Seventy 

Five  only). 
1.1 The contactor shall submit valid attested photocopies of Enlistment documents, attested copies of GST registration 

Certificate issued by concerned Department of Govt. of HP / Govt. of India, EPF / ESI registration certificates, EMD / 
Tender Cost in the wax / adhesive tape sealed envelope and the attested copies of certificates, testimonials of 
their satisfactory completion of works from the department concerned, obtained from an officer not below the  
rank of  the Executive Engineer, in charge of  the work while applying for participation in tender / issue  of tender 
forms for the works, He / they shall submit attested copies of  Goods Service tax registration Certificate issued by 
concerned department of Govt. of Himachal Pradesh / issued by the Central Excise Department Govt. of   India or 
he / they may submit  the same before Ist RA bill. 

 
1.1.1 Criteria of eligibility for issue of tender documents for non-BSNL registered contractors Of Public Works 

Organizations like CPWD, HP State PWD (B&R), DOP, MES & Railways only. 
 
1.1.1.1 For works upto Rs. 7 lakhs – NIL 
 
1.1.1.2 For works above Rs 7 lakhs and upto Rs. 5 Crore. The applicant should have completed works as per details below 

during the last seven years ending last day of the month previous to the one in which the tenders are invited. 
 

a) Three similar completed works costing not less than the amount equal to 40% of estimated cost. 
Or 

b) Two similar completed works costing not less than the amount equal to 50% of estimated cost. 
Or 

c)    One similar completed works costing not less than the amount equal to 80% of estimated cost. 
        
Note:- For the purpose of this clause 'similar works' means the work of  R.C.C. Bldg. or load bearing  Building works. 

 
2.0 Agreement shall be drawn with the successful Tenderer on prescribed Form No. BSNL W-8, which is available as a 

BSNL Publication /  BSNL Web site “www.hp.bsnl.co.in/hpc” Tenderer shall quote his rates as per various terms and 
conditions of the said form, (In case “Tender documents” are downloaded form the BSNL Website in which rates are 
to be quoted should be properly bound and sealed) which will form part of the agreement. 

 

3.0 The time allowed for carrying out the work will be 01 (Month)  from the 7th.  (Seven) day after the date of issue of 
letter of award of work , or,   from the first day of handing over of the site, whichever is later, in accordance with 
phasing, if any, indicated in the Tender Document. 

4.0          The site for the work shall be made available at the time execution.                       
5.0 The last date of receipt of application for issue of Tender forms (in prescribed format can also be downloaded from 

BSNL web site  “www.hp.bsnl.co.in/hpc ”  and date of issue of tender forms  will be as follows:  
  
i)   Last date of receipt of application –14.10.2024 upto 16.00 Hours. 
 
ii)  Last date of issue of tender forms   16.10.2024 .upto 16.00 Hours 
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6.0    Tender documents consisting of plans, specifications, the schedule of quantities of the various classes of work 
to be done and set of terms and conditions of the contract to be complied with by the Contractor whose tender may 
be accepted and other necessary documents, can either be downloaded from the BSNL website 
“www.hp.bsnl.co.in/hpc” or be seen in the office of the EXECUTIVE ENGINEER, BSNL CIVIL DIVISION, Solan between 
1100 hours & 1600  hours  from 07.10.2024 to 17.10.2024  every day except on  Sundays and Public  Holidays. 
Tender documents, excluding standard form, will be issued from his office, during the hours specified above on 
payment of following. 

 
i) Tender Cost Rs.590 /= i/c GST (Non Refundable) in cash or Demand Drafts of a scheduled bank issued in favour 

of  Accounts Officer (Cash), O/o The GMTD, BSNL, Solan (HP), payable at Solan (HP) 
ii) Earnest Money of Rs 3308/-   as  Banker’s cheque /deposit at Call receipt of a scheduled bank/fixed deposit 

receipt of a scheduled bank /Demand draft of a scheduled bank issued in favour of Accounts Officer (Cash), 
O/o The GMTD, BSNL, Solan (HP), payable at Solan (HP).  When amount of earnest money is more than Rs. 5 
lakhs, part of the earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% 
of earnest money (but not less than 5 lakhs) or Rs. 25 lakhs, whichever is less, will have to be deposited in the 
shape prescribed above. For balance amount of earnest money, bank guarantee will also be acceptable. 

 
7.0   Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 below, will be received 

by Executive Engineer [C], BSNL Civil Division, Solan  up to 1500 Hrs. on 18.10.2024 and will be opened by him or his 
authorised representative in his office  on  the same day at 1530 Hrs. if the eligibility credentials of all tenderers in 
envelope-1 are found in order. If the eligibility credentials are required to be clarified / verified, then the envelope-2 
of all tenderers containing the tender document will be opened on later date to be intimated at the time of opening 
of tender. After opening the main envelope-3, the envelope-1 containing the Earnest Money, along with the cost of 
the tender as applicable and eligibility credentials, Application form, Declaration annexure I and annexure II, as 
mentioned in Check List and Check List duly signed , shall be opened first. The envelope-2 containing tender shall be 
opened only for those tenderers whose Earnest  Money, Cost of tender and eligibility is found in order . The unopened 
tenders shall be returned  to the tenderers after the final decision on  the tender is reached. 

 

8.0 The description of the work is as follows: Repair to roof for leakage prevention  & other miscellaneous 
repair work in Birla Exchange  Distt. Sirmour  (H.P). 

9.0      Submission of tender :  
  Tender shall be submitted in following manner: 

 
9.1 In case the tender document is down loaded form BSNL website. 
 
9.1.1 “Earnest Money ( In the form as mentioned at Sr. No-6 (ii), Cost of Tender document (Rs. 590/= in form of Demand 

Draft from Scheduled Bank in favour of Accounts Officer (Cash), O/o GMTD, BSNL, SOLAN (HP), 
payable at Solan (HP). Application form, Declaration, Eligibility credentials as mentioned in Check List and Check 
List duly signed”  shall be placed in sealed envelope-1 marked “Earnest Money plus cost of Tender and eligibility 
credentials”. 

 
9.1.2 The “Tender” shall be placed in sealed envelope-2 and will be superscripted as “Tender” 
 
9.1.3 The sealed envelope No. 1 & 2 as above containing “Earnest Money  plus cost of Tender, Eligibility Credentials”, and the 

“Tender” shall be placed in another sealed envelope-3. 
 
9.1.4 All the three envelopes shall be superscripted with following data on it. 
 

(i) Name of work. 
(ii) Name of tenderer. 
(iii) Last date of receipt of tender. 

 
9.2 In case tender document is purchased form Division office. 
 
9.2.1 Earnest money Deposit in required format or proof of payment of EMD and copies of documents showing eligibility 

credentials to be placed in sealed envelope No.-1. 
 
9.2.2 Envelope No.- 2 will be as per Para 9.1.2. 
 
9.2.3 The sealed envelopes 1& 2 shall be placed in another sealed (Wax sealed / Adhesive tape sealed) envelope No.-3. 

 
9.2.4 Same as 9.1.4. 
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Note: In case the eligibility credentials are not found in order at any stage i.e. before award of work or during execution of the 
work or after completion of the work, the contractor will be debarred from tendering in BSNL for three years including 
any other action under the contract or existing law. 

 
9.3   The tender in which rates are to be quoted should be properly bound and sealed (Wax sealed / adhesive tape sealed) 

Loose / spiral bound submission (in case the tender is down loaded from website) shall be rejected out rightly. In case 
of any correction/ addition/ alteration/ omission in tender document vis-à-vis tender document available on website 
shall be treated as non-responsive and shall be summarily rejected. 

 
10.0 Copies of other drawings and documents pertaining to the work will be open for inspection by the tenderers at the 

office of the abovementioned officer. 
 
10.0.1 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting 

their tenders as to the nature of the ground and subsoil (so far as is practicable), the form and nature of the site, the 
means of access to the site, The accommodation they may require and in general, shall themselves obtain all Necessary 
information as to risks, contingencies and other circumstances which may influence or affect their tender. A tenderer 
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges consequent on 
any  
Misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and maintaining at his 
own cost all materials tools & plants, water, electricity, access facilities for workers and on all other services required 
for executing the work unless otherwise specifically provided for in the contract documents. Submission of  tender by a 
tenderer implies that he has read this notice and  
all other contract documents and has made himself aware of the scope and specifications of the work to be done and 
of conditions and rates at which stores, tools and plant, etc. will be issued to him by the BSNL and local conditions and 
other factors having a bearing on the execution of the work. 

11.0   The competent authority on behalf of Bharat BHARAT SANCHAR NIGAM LIMITED does not bind    himself to accept the 
lowest or any other tender, and reserves to himself the authority to reject any or all of the tenders received without 
the assignment of a reason. All tenders, in which any of the prescribed conditions is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer, shall be summarily rejected. 

 
12.0   Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders submitted by 

the contractors who resort to canvassing will be liable to rejection. 
 

13.0  The competent authority on behalf of the BHARAT SANCHAR NIGAM LIMITED reserves with himself the right of accepting 
the whole or any part of the tender and the tenderer shall be bound to Perform the same at the rate quoted. 

14.0   The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone in which his near 
relative (s) (directly recruited or on deputation in BSNL) is/are posted in Any capacity either non executive or executive 
employee. Near relative (s) for this purpose is/are defined as: 

 
(i) Member of Hindu Undivided family (UHF). 
 

(ii) They are Husband and Wife. 
 

(iii) The one is related to other in the manner as father, mother, son (s) & Son’s wife (Daughter-in-law), Daughter (s), 
Daughter’s husband (son-in-law), brother (s), Brother’s wife, sister (s), sister’s husband (brother-in-law). 
The contractor shall also intimate the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relative to any executive employee/gazetted officer in the BSNL or Department of 
Telecom or in the Ministry of Communications. 
 
All the intending tenderers will have to give a certificate that none of his / her such near relative ________ (s) as 
defined above is/are working in the concerned BSNL Civil Zone where he is going to apply for tender/work. The format 
of the certificate is as under:- 

 
 “I,_______________ S/o Shri _________________ Resident of ________________________ hereby certify that 
none of my relative (s) as defined above is/are employed in concerned BSNL Civil Zone. In case at any stage, it is 
found that the information given by me is false/incorrect, BSNL shall have the absolute right to take any action as 
deemed fit without any prior intimation to me”. 

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm certificate shall be 
given by all partners and in case of Limited Company, by all Directors of the company. However, Government of 
India/Financial Institutions nominees and independent nonofficial part time Directors appointed by Govt. of India or 
the Governor of the State are excluded from the purview of submission of this certificate while submitting tenders by 
Limited Companies.  
 
Any breach of these conditions by the Company or Firm or any other person, the tender/work will be cancelled and 
Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so noticed. BSNL will not pay any 
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damages to the company or Firm or the concerned person but damages arising on account of such cancellation to be 
borne by the contractor. The Company or  
Firm or the person will also be debarred for further participation in the tender in the concerned BSNL  
Civil Zone. Further, any breach of this condition by the tenderer would also render him liable to be removed from the 
approved list of contractors or BSNL. If however the contractor is registered in any other Department he shall also be 
debarred from tendering in BSNL for any breach of this condition 

 
15.0 No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or administrative duties in an 

Engineering Department of the Government of India/State Government or PSU’s is allowed to work as a contractor for 
a period of two years after his retirement from Govt. service,  

 without previous permission of the Govt. of India or BSNL in writing. This contract is liable to be  
Cancelled if either the contractor or any of his employees is found any time to be such a person who had not obtained 
the permission of the Govt. of India/State Government or PSU’s as aforesaid before submission of the tender or 
engagement in the contractor’s service. 

 
16.0  The tender for the work shall remain open for acceptance for a period of 30 opening of the tenders. If, any tenderer 

withdraws his tender before the said period or issue of letter of acceptance / intent, whichever is earlier, or, makes any 
modifications in the terms and conditions of the tender which are not acceptable to the BSNL, then the BSNL shall, 
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 

 
17.0  In case of works having estimated cost below Rs.15,00,000/, the successful tenderer shall be required to execute an 

agreement with the Engineer-in-charge in the performa annexed to the tender document, within 15 days of the issue of 
letter of award by the BSNL. In the event of failure on the part of the successful tenderer to sign the agreement, the 
earnest money will be forfeited and tender cancelled. In case of works of estimated to cost Rs.15,00,000/ and above, 
the successful tenderer shall, upon issue of letter of acceptance of Tender, shall be required to furnish Performance 
Guarantee @ 5% of the tendered value in the form of irrevocable Bank Guarantee of requisite amount to the Engineer 
in charge in the Performa annexed to the tender document,  with in 15 days of the issue of letter of acceptance of 
Tender by the BSNL. In the event of failure on the part of the successful tenderer to furnish the Bank Guarantee within 
15 days, the earnest money will be forfeited and tender cancelled. 

 
 
18.0   This Notice Inviting Tender (BSNL W6) shall form a part of the contract Document. In accordance with clause 1 of the 

contract, the letter of acceptance shall be issued first in favour of the successful Tenderer /  contractor. After 
submission of the performance guarantee, the letter of aware shall be issued.  The contract shall be deemed to have 
comes into effect on issue of letter of acceptance of the tender. On issue of letter of award, the successful Tenderer / 
Contractor shall, with in 15 days from such date, formally sign the agreement consisting of:- 

  
 a) The Notice Inviting Tender, all the documents including additional conditional conditions,   specifications and 

drawings, if any, forming part of the tender, and, as issued at the time of invitation of tender and acceptance thereof to 
gether with any correspondence leading thereto. 

 
 b) Standard BSNL W-8 as on website “www.hp.bsnl.co.in/hpc ”    
 
 c) Agreement signed on non judicial stamp paper as per Performa annexed to the tender document. 
  

19.0 Payment to the contractors shall be made through e-payment system like ECS & EFT as detailed below:-  
 

(a) In cities/areas where ECS/EFT facility is provided by Banks, the tenderer must have Account in such ECS/EFT facility 
providing Banks and that Bank A/c No shall be quoted in the tender by the tenderer. 

 
(b) The cost of ECS/EFT will be borne by BSNL in all cases where the payment to contractor is made in a local Branch i.e. 

tenderer is having bank account in the same place from where the payment is made by BSNL unit. 
 
 (c) In case payment is made to outside branch i.e. tenderer is having back account not in the same place form where 

the payment is made by BSNL unit, the crediting cost will have to be borne by the tenderer only. 
 

(d) The payments to contractors will compulsorily be made through ECS/EFT in respect of all contracts where the value 
of the contract is more than Rs.10 lakhs. 

 
20.0  First running account bill shall be paid only after 
 

(a) Signing of the Agreement / Contract by both the parties, and 
 
(b) Progress chart has been prepared as required under Clause 5 and approved by the competent authority. 
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21.0  If a contractor after purchasing the tender does not quote consecutively on three occasions, the contractor may be 
debarred for further purchase of tenders for a period of Six months. 

 
22.0 General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are available on website 

“www.hp.bsnl.co.in/hpc ” as well as in the Divisional Office. 
 
23.0     The tenderer shall furnish a declaration to this effect (In case of downloaded tender) that no addition / deletion /  

Corrections have been made in the tender document submitted and it is identical to the tender document appearing 
on website. Every page of down loaded tender shall be signed by  the tender with stamp (seal) of his firm / 
organization. 

 
24.0  The tenderer to be note that the rates quoted should be inclusive of all taxes & levies including liability of GST on works 

contract upto extent mentioned in Schedule F under clause 37 (i) excluding EPF & ESI contribution paid to the 
contractor workers (Employer share), excise duty, labour cess and all other taxes of Central / HP State Government 
with loading unloading and transportation etc. The rates shall be firm and final. Nothing extra shall be paid on any 
account. 

 
25.0 Condition for EPF/ESI 
 

(a)   The bidder must comply with the Provisions of EPF & Misc. Provisions Act, 1952 and Employees Provident Fund 
Scheme 1952, in respect of labourers / employees engaged by the bidder for carrying out works and they have to 
obtain and produce EPF registration within one month of award of work. First payment shall be made to the 
contractor only when he submits his valid / applicable EPF registration.  
 

   The claim bill of contractor must accompany the list showing the details of labourers/ employees engaged ,duration 
of their engagement, amount of wages paid to such labours/ employees , & authenticated documents  showing 
amount of EPF contributions (both employer’s & employees  

   Contribution), paid to the EPF Authorities.  Non compliance of above provision will be treated as breach of contract 
and necessary action against the bidder will be taken. 

 
b) The contractor shall be required to comply the provision of ESIC, payment of wages act, contractor labour 

regulation act, payment of bonus act, payment of gratuity act and service tax regulation.   Non compliance of 
above provision will be treated as breach of contract and necessary action against the bidder will be taken. 

 
26.0 The contractor shall have to fully abide by the relevant provision of Employee’s Provident Fund and Miscellaneous 

Provisions Act 1952,  amended from time to time and they have they have to obtain and produce EPF registration 
within one month of award of work. First payment shall be made to the contractor only when he submits his valid 
EPF registration. 

  
27.0 There is clause 46 for insurance which is to be complied by the contractor. 
 
28.0 If a contractor fails to start the work with in 7 days after stipulated date of start or after handing over of clear site 

which ever is later, then his EMD & PG shall liable to be forfeited and tender cancelled. 
     
29.0   If there happens to be holiday on any dates mentioned above then the transactions will be made on next working day.

  
     
 

Signature:- 
        Name.     :-   
 

          
Executive Engineer (C), 

BSNL CIVIL Division, Solan [HP] 
For & on behalf of the BSNL 
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      (A Govt. of India Enterprises) 

(Civil Wing) 
O/o EXECUTIVE ENGINEER (C), BSNL, CIVIL DIVISION, SOLAN  

 
APPLICATION  FORM 

 
 
To 
 

The Executive Engineer (C), 
BSNL, Civil Division,  
Solan (HP). 
 
 

Subject:  Repair to roof for leakage prevention  & other miscellaneous repair work in Birla Exchange  Distt. 

Sirmour  (H.P). 

Ref:- Your NIT No:- 37/EE/BSNL/CD/Sol/ 2024-2025 Dated-7.10.2024 
 
Sir, 
 
       I/We am/are registered with the BSNL, DOP, CPWD, MES, Railways, HP State PWD (B&R) as Class ……......... 

contractor and my Registration No. is ……… ………….. ………….. ……………. …………….… I am eligible to submit tenders for works 

costing up to Rs. ………………Lakhs. The proof of having completed the works of requisite magnitude as per NIT condition from 

appropriate authority is enclosed herewith.    

 

     I/We am/are submitting the application for and behalf of Central/State Govt. undertaking. The proof of having 

completed the works of requisite magnitude as per NIT condition from appropriate authority is enclosed herewith.    

 

 I/We am/are eligible to submit tenders as specialized agency. The proof of having completed the works of requisite 

magnitude as per NIT condition from appropriate authority is enclosed herewith.     

 

  I/We…………….………………………..…..s/o Sh…………………….…………. Resident of 

…………………..…………………………………hereby certify that none of my relative (s) as defined in para ‘14’ of BSNL W6 is/are 

employed in concerned BSNL Civil Zone. In case at any stage, it is found out that information given by me is false/incorrect, 

BSNL shall have the absolute right to take any action as deemed fit without any prior intimation to me. 

 

It is certified (confirmed) that this registration is valid as on date and I shall inform the department myself as soon 

as my registration expires or is cancelled/revoked.  

 

      It is requested that we may be allowed to take part in the tendering (Financial bid).  

 

 
Yours Faithfully, 

Date: ………………… 
Place: ………………...      
 

(Contractor) 
 
Name………………… 

Address..…………….. 

Contact Phone No.:. 
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ANNEXURE-I 
 

(To be submitted by the contractor regarding near relatives working in BSNL Civil Zone as per clause 16 of BSNL W-6) 
 
 
 
 

CERTIFICATE FOR NEAR RELATIVES 
 
 

“I…………………………………………………… S/o ………………………..……………………………….Resident of ………..…………………………… 

…………….……………….………………………………………………. hereby certify that none of my relative(s) as defined in clause 14 of BSNL 

W-6  is / are employed in BSNL Civil H.P Zone. 

 In case, at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have the absolute right to take 

any action as deemed fit without any prior intimation to me”. 

 

 
 

SIGNATURE OF CONTRACTOR 
 

 
 
 
(Note: The certificate in case of Proprietorship Firm shall be given by the proprietor and for Partnership firm’s certificate shall 

be given by all Partners and in case of Limited Company by all Directors of the company. However, Government of India / 

Financial Institutions nominees and independent non-official part-time Directors appointed by Govt. of India or the Governor 

of the State are excluded from the purview of submission of this certificate while submitting tenders by Limited Companies.) 
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ANNEXURE-II 
 
                                  

DECLARATION REGARDING EPF , ESIC & Labour licence 
 
 
 

“I / We _________________________________________________ do hereby solemnly declare that I shall abide by 

all the rules / condition / provisions of ‘The Employees Provident Funds Act / Scheme 1961’  and ESIC Act . I/We shall 

obtain and submit applicable EPF, Labour licence & ESIC  within one month of award of work.  First payment shall be 

made to me/us  only after submission of applicable  EPF, ESIC  & labour  licence  by me/us.  In case of any default , 

the sole responsibility shall be mine / us  . I/We shall also be liable for any pecuniary liability arising on account of 

any violation by me/us of the provisions of the said Acts”. 

 

This declaration shall become part of the Agreement. 

 
 
 

SIGNATURE OF CONTRACTOR 
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      (A Govt. of India Enterprises) 

(Civil wing) 
O/o Executive Engineer (Civil), BSNL, Civil Division, Solan (HP). 

 
 

CHECK  LIST 
 
 

Eligibility Credentials for enclosures ( To be placed in envelop No-1 ) 
 
Please check that the following documents have been enclosed along with the application:- 
 

Sr. No. Document Attached * 
No. of 
sheets 

1 Attested copy of the registration / enlistment with DOT/ BSNL and Non –BSNL 
registered Contractors of Public works organizations like CPWD, HP State PWD (B&R), 
DOP, M.E.S. and Railways. 

Yes / No  

2 Attested copy of the Pan card. Yes / No  

3 Attested copy of the Goods Service tax registration certificate issued by concerned 
department of Govt. of Himachal Pradesh / issued by the Central Excise Department 
Govt. of   India 

Yes / No  

4 Attested copy of the Employee’s Provident Fund registration.  
 

Yes / No  

5 The proof of having completed the works of requisite magnitude as per NIT condition 
from appropriate authority.    

Yes / No  

6 Attested Copy  At       Attested  Copy of Partnership deed in case of partnership firm & Article and 
 Memorandu M        memorandum of Association and certificate of incorporation in case of  a 
       company     Co       company. 

Yes / No /NA  

7 Attested copy of Power of Attorney of signatory of the Tender/ Attested copy of proof 
of authority to sign the tender. 

Yes / No  

8 Tender fee as detailed in the Notice Inviting Tender has been enclosed. 
 

Yes / No  

9 Earnest money as detailed in the Notice Inviting Tender has been enclosed. 
 

Yes / No  

10 Application for participations in tender along with declaration. Regarding relatives as 
per para  ‘14’ of BSNL-W 6.  (Annexure-I) 

Yes / No  

11 Application for participations in tender along with declaration-Regarding  EPF , ESIC & 
Labour licence. (Annexure-II).  

Yes / No  

12 All the pages of application and enclosures have been duly numbered and signed by 
authorized signatory. 

Yes / No  

 
(*Strike out in applicable portion) 
 
Date: …………… 
Place………….. 
Phone No:-             /  Mobile No-     
Mail Id:- 
         Signature of Applicant 

        Name of Agency:-  
         Address:- 
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ABRIDGED   FORM    BSNL    W-8 

 
BHARAT SANCHAR NIGAM LIMITED 
(A Government of India Enterprise) 

 
 

STATE—HP  BSNL  CIVIL CIRCLE, SOLAN (HP) 

  BSNL  CIVIL DIVISION,  SOLAN 

ZONE—HP  BSNL  CIVIL SUB DIVN, SOLAN 

 Item Rate Tender & Contract for Works 

 
Tender for the work  Repair to roof for leakage prevention  & other miscellaneous repair work in Birla Exchange  Distt. 
Sirmour  (H.P). 
To be submitted by 15:00 hours on  18.10.2024 to THE EXECUTIVE ENGINEER [C], BSNL CIVIL DIVISION Solan (HP). 
 
(i) To be opened in presence of tenderers who may be present at 15:30 hours  on  18.10.2024 in the office of THE 

EXECUTIVE ENGINEER [C], BSNL CIVIL DIVISION SOLAN (HP). 
 
 
 
 Issued to            :    …………………………………………………….. 
                                                                         (Contractor)   
  

Signature of officer issuing the documents :    ………………………….. 
 
Designation   :    …………………………………………….. …………. 

  
Date of Issue  :   …………………………………………………………. 

 

TENDER 

I / We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, Specifications applicable, 
Drawings & Design, General Rules and Directions, Conditions of Contract, Clauses of Contract, Special conditions, Schedule of 
Rate & other documents and Rules referred to in the Conditions of Contract and all other contents in the tender document for 
the work. 

I / We hereby tender for the execution of the work specified for BHARAT SANCHAR NIGAM LIMITED within the time 
specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings 
and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of the 
contract and with such materials as are provided for, by and in respect in accordance with, such conditions so far as applicable. 

 
I/ We agree to keep the tender open for 30 days from the due date of submission thereof and not to make any 

modifications in its terms and conditions. If I / We withdraw my / our tender before the said period or issue of letter of 
acceptance / intent, whichever is earlier, or, makes any modifications in the   
terms and conditions of the tender which are not acceptable to the BSNL, then the BSNL shall, without    
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 
. 

 
 If I/We fail to commence the work specified I/We agree that the said Bharat Sanchar Nigam Limited shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said earnest 
money shall be retained by competent authority on behalf of the Bharat Sanchar Nigam Limited towards Security Deposit to 
execute all the works referred to in the tender documents upon the terms and  conditions contained or referred to therein and 
carry out such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule ‘F’ and those in excess 
of that limit at the rates to be  determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender 
form. 
 

 I/We agree that, in case of works of estimated cost exceeding Rs.15,00,000/,to deposit an amount equal to 5% of 
Tendered value of the work as performance guarantee in the form of bond of any Scheduled Bank of India in accordance with 
the proforma prescribed or in the form of Fixed Deposit Receipt etc., within 15 days of the  issue of letter of acceptance of  
Tender by the BSNL. I/We am/are aware that in the event of failure on my/our part to furnish the Bank Guarantee within 15 
days, the earnest money will be forfeited and tender cancelled. 

  
I/We hereby intimate that for receiving payments I/we have an account in __________________ Bank with account 

No. ____________________ where the ECS/EFT facility of e-payment is available. 
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I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the 

work as secret/confidential documents and shall not communicate information derived there from to any person other than a 
person to whom I/We am/are authorised to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 

 
I/We agree that should I/We fail to commence the work specified in the above memorandum, an amount equal to 

the amount of the earnest money mentioned in the form of invitation of tender shall be absolutely forfeited to the Bharat 
Sanchar Nigam Limited and the same may at the option of the competent authority on behalf of the Bharat Sanchar Nigam 
Limited be recovered without prejudice to any right or remedy available in law out of the deposit in so far as the same may 
extend in terms of the said bond and in the event of deficiency out of any other money due to me/us under this contract or 
otherwise.  

 
“I/ we agree that this contract is subject to jurisdiction of Court at SOLAN only.” . 
 
 The information in respect of works in hand is as per Performa enclosed. 

 
Dated  :   ………………….                                                           
 
Witness :   …………………      (……………………….) 
 
Address :  …………...                  Signature of Contractor 
 
Occupation :    ……………………….   Postal Address :  ……………………. 
 
       …………………………………………. 
 
       ………………………………………….. 
 

A C C E P T A N C E 

 
 

The above tender (as modified by you (Contractor) and as provided in the letters mentioned hereunder) is accepted 

by me for and on behalf of BHARAT SANCHAR NIGAM LIMITED for a sum of    

Rs. ……………………./= (Rupees …………………………… ………………………………..………………… …………… ……….) 

    
The letters referred to below shall form part of this Contract Agreement:-  
 
(a) 

(b) 

For & on behalf of  BHARAT SANCHAR NIGAM LIMITED. 
 
 

                                                                   Signature : ……………………………………….... 
Dated :  ……………                                                    Designation  :  

……………………………..                     
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 (A GOVERNMENT OF INDIA ENTERPRISE) 

 
 

 
 

 
 

PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each of the intending tenderer) 

SCHEDULE     “A” 

Schedule of Quantities (as per PWD – 3) :                                                       Enclosed 

SCHEDULE     “B” 

Schedule of Materials to be issued to the contractor: NIL. 

S. 
No. 

Description of Item Quantity Rates in figures & words at which the 
materials will be charged from the 

contractor 

Place of issue 

1 2 3 4 5 

………………………………………………..NIL…………………………………………………… 
 

SCHEDULE     “C” 

Tools and Plants to be hired to the contractor 

S. No. Description of Item Hire charges per day Place of issue 

1 2 3 4 

 
………………………………………………DELETED……………………………………………. 

SCHEDULE     “D” 
Extra schedule for specific requirements / documents for the work. If any. 

SCHEDULE     “E” 

Schedule of component of Materials, Labour etc for escalation 

CLAUSE 10 :    Clause 10  & 10 C,  will not be applicable in this work. 

CLAUSE 10 CA & 10 D:    -NA- 

Component of Materials expressed as percent of Total 
Value of Work 

“X” 75 % 

Component of Labour expressed as percent of Total 
Value of Work 

“Y” 25 % 

Component of POL expressed as percent of Total value of 
Work 

“Z” 0% 
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SCHEDULE “F” 
 

 
Reference to General Conditions of Contract  

 

Name of Work Repair to roof for leakage prevention  & other 

miscellaneous repair work in Birla Exchange  Distt. 

Sirmour  (H.P). 
Estimated cost of Work 
 

Rs 1,65,375/- ( Rs One Lakh Sixty Five Thousand Three Hundred Seventy 

Five  only) 

Earnest Money 
 

Rs. 3308/- (Rupees Three Thousand Three Hundred Eight  Only) 
 

Performance Guarantee        (5 % of the 
tendered value in the form of Bank 
Guarantee from Scheduled Bank in 
respect of works with estimated cost put 
to tender exceeding Rs.15,00,000/-    
  ( Rs. Fifteen Lacs ) 

Rs. ------------------------ ( Rs. -----------------------------) only 

Security Deposit  
(10 % of the tendered value for works 
with estimated cost put to tender up to 
Rs. 15 Lakhs ) (5 % of the tendered value  
in respect of works with estimated cost 
put to tender exceeding  Rs. 15,00,000/-           
( Rs. Fifteen  Lacs  ) 

Rs____________________(Rupees )._______________________ 
 

 
__________________________________________________________ Only). 

 
GENERAL RULES AND DIRECTIONS 

 

Officers inviting tender 
 

EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, SOLAN (HP). 

Maximum percentage for quantity of items of 
work to be executed beyond which rates  are to 
be determined in accordance with Clause 12.2 & 
12.3 

50% ( Fifty Percent) 

 

Definitions See below 

2(v) Engineer-in charge EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, SOLAN (HP). 

2(viii) Accepting Authority EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, SOLAN (HP). 

2(x) Percentage on cost of materials and 
Labour to cover all overheads and profit 

10% (Ten Percent). 

2(xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES-2023 With up to date corrections as on 
date of opening of tender and  correction factor 0.973 and further 
modified by factor 110/115.   

9(ii) Standard BSNL Contract Form BSNL W-8 form as modified and corrected upto the date opening of 
tenders.  

Clause 2 

Authority for fixing compensation under Clause 2  SUPERINTENDING ENGINEER (C), BSNL CIVIL CIRCLE, SHIMLA (HP). 
 

Clause 2A 

Whether Clause 2 A shall be Applicable NO 
 

Clause 3A 
Whether clause 3A shall be applicable 

 
NO 
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Clause 5 

i) Time allowed for execution of work. 
 

01(Month) . 

ii) Authority to give fair and reasonable 
extension of time for completion of work. 

EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, SOLAN (HP). 

 
 
 

  

Clause 7 

Gross value of work to be done together with net 
payment / adjustment of advances for materials 
collected, if any, since the last such payment for 
being eligible to interim payment. 

Rs.80,000/-                                                                                                                                 

Clause 10 
 
 

Reinforcement steel to be used in the work shall have to be procured as below:- 
 

(a)    TMT bars Procured from  Producers only 

SAIL/TATA/RINL/JSW/JINDALSTEEL & POWER/Shyam/Kamdhenu/Rathi. 

Clause 11 
 

Specification to be followed for execution of work. 
 

Latest CPWD Specifications. 

Clause 12 

12.2 & 12.3 Limit for value of any item of any 
individual trade beyond which sub 
clauses(i) to (ii) shall not apply and 
clauses  12.2.& 12.3 shall apply. 

 
    50% (Fifty Percent). 

Clause 16 
 

Competent authority for deciding reduced rates. 
 

Superintending Engineer (Civil), BSNL Civil Circle,   Shimla (HP). 

 
Clause 36 (i) 
 

S. 
No. 

Minimum 
qualification 
of Technical 
Representat

ive 

Disciplin
e 

Designation(Princip
al Technical 

representative) 

Minimum 
Experienc

e 

Number Rate at which recovery shall be made 
from the contractor in the event of not 

fulfilling provision of clause 36 (i) 
 

      In Figures In Words 

 
1. 

Graduate 
Engineer 

Civil 
Engineer

ing 

Principal Technical 
Representative. 

 -NA-  -NA- 

 
2. 

Graduate 
Engineer or 

Diploma 
Engineer 

Civil 
Engineer

ing 

Principal Technical 
Representative. 

Nil 
or 

5 years 

-NA-  -NA- 
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Clause 
No. 

Present Provision in the clause Modified provision in the clause 

Clause-37 
(i) 

Extent of GST (Goods and service Tax) 
payable by contractor for building and 
construction works. 
 

100% ( Rates shall be Inclusive of 100% GST. However after issue 
of detailed guidelines /rules, if a portion of GST is to be paid by 
department (BSNL), the same shall be recovered from the bill   of 
the contractor). 

 
Clause 42 

i)   Schedule / statement for determining theoretical quantities of cement.  
Printed by CPWD with up to date correction slips as on the date of opening of 
tenders. 

DSR 2023 Printed by CPWD with 
up to date correction slips as on 
the date of opening of tenders. 

ii) Variation permissible on theoretical quantities. 
 

 

a) Cement for works with estimated costs put to tender  

 i)  Not more than Rs. 5 lakhs 
 

3 % minus 

 ii) More than Rs.  5 lakhs 
 
 

2 % minus 

b) Steel reinforcement and structural steel sections for each diameter, section 
and category. 

2 % minus 

Star prices to be considered for escalation & recoveries 
 

 

Sl. No Material Star Price 
(Rate in Figures and Words) 

1 (a) For Cement ( OPC  43 GRADE ).                      ___________ 

2(a) For Mild steel _____ 

2(b) For Reinforcement Steel conforming to BIS 
1786 ( Fe 415 Grade) 

______ 

2(c ) For Reinforcement Steel TMT bars  
(Primary Producer) 

                          ___________ 

2(d ) For Reinforcement Steel TMT bars  
(Secondary Producer) 

                          ___________ 

 
 
 

EXECUTIVE ENGINEER (C), 
BSNL CIVIL DIVISION 

SOLAN [HP} 
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Correction Slip No.6 

 
(To GCC for civil works-2006) 

 

Clause 
No. 

Present Provision Proposed Provision 

Clause 7 No payment shall be made for work,   ------ rates as 
decided by Engineer-in-Charge. 
 
The amount admissible will as far as possible be paid 
by 10th working day after the day of presentation of 
the bill by the contractor to the Engineer-in-Charge 
or his Asstt. Engineer together with the account of 
the material issued by the BSNL or dismantled 
materials, if any. In the case of works outside the 
headquarter of the Engineer-in-Charge, the period 
of ten working days will be extended to fifteen 
working days. 
All such interim payment ..... detailed measurement 
thereof. 

No change. 
 
 
The amount admissible will as far as possible be paid by 
30th working day after the day of presentation of the bill 
by the contractor to the Engineer-in-Charge or his Asstt. 
Engineer together with the account of the material issued 
by the BSNL or dismantled materials, if any. In the case of 
works outside the headquarter of the Engineer-in-
Charge, the period of thirty working days will be 
extended to forty five working days. 
 
No change. 
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Amendments to Clause 37 & 38 of GCC 2006 
 

Sr. 
No. 

Existing Provision Modified Provision 

1 Page 12 of GCC (item 15 of General Rules & 
Directions) 
 
15. Sales tax, purchase tax, turnover tax or any 
other tax on material in respect of the contract 
shall be payable by the contractor and government 
will not entertain any claim whatsoever in respect 
of the same. 

Page 12 of GCC (item 15 of General Rules & Directions) 
 
15. GST [up to the extent mentioned in Schedule-F under 
Clause-37(i)], Sales Tax/VAT, purchase tax, turnover tax or any 
other tax on material in respect of the contract  shall be payable 
by the contractor and BSNL will not entertain any claim 
whatsoever in respect of the same. 
 
 

2 Clause 37 Clause 37 

Levy / Taxes payable by contractor 
(i) Sales Tax/VAT [including Service Tax up to the 
extent mentioned in Schedule-F under Clause-
37(i)], Building and other construction workers 
Welfare Cess or any other tax or cess in respect of 
this contract shall be payable by the contractor 
and BSNL shall not entertain any claim whatsoever 
in this respect. 

Levy / Taxes payable by contractor 
(i) Sales Tax/VAT [including GST up to the extent mentioned in 
Schedule-F under Clause-37(i)], Building and other construction 
workers Welfare Cess or any other tax or cess in respect of this 
contract shall be payable by the contractor and BSNL shall not 
entertain any claim whatsoever in this respect. 
  
 

3 Clause 38 Clause 38 

Conditions for reimbursement of levy/taxes if 
levied after receipt of tenders  
(i) All tendered rates shall be inclusive of all taxes 
and levies [including Service tax up to the extent 
mentioned in schedule-F under Clause-37(i)] 
payable under respective statutes. However, if any 
further tax or levy or cess is imposed by statute, 
after the last stipulated date for the receipt of 
tender including extensions, if any, and the 
contractor thereupon necessarily and properly 
pays such taxes/levies, the contractor shall be 
reimbursed the amount so paid, provided such 
payments, if any, is not in the opinion of the 
Superintending Engineer (whose decision shall be 
final and binding on the contractor) attributable to 
delay in execution of work within the control of 
the contractor. 
 
 

Conditions for reimbursement of levy/taxes of levied after 
receipt of tenders 
(i) All tendered rates shall be inclusive of all taxes and levies 
[including GST up to the extent mentioned in schedule-F under 
Clause-37(i)] payable under respective statutes. However, if any 
further tax or levy or cess is imposed by statute, after the last 
stipulated date for the receipt of tender including extensions, if 
any, and the contractor thereupon necessarily and properly pays 
such taxes/levies, the contractor shall be reimbursed the amount 
so paid, provided such payments, if any, is not in the opinion of 
the Superintending Engineer (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of 
work within the control of the contractor. 
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SPECIAL CONDITIONS 
1.0  General: 
 

1.1. The eligible tenderers of civil component will quote rates for various items of electrical components of work also. 
The lowest tender shall be decided after adding quotes for Civil work component (Part B) and Electrical component 
(Part C). The quoted rates for various items in the tender shall be inclusive of all terms and conditions such as 
additional conditions, special conditions, particular specifications etc.  and   for adherence   to   all  terms,  conditions  
and    specifications mentioned in the tender document . No extra payment shall be made to the contractor on 
account of this.  Any infringement and/or breach of these specification and condition(s) etc. shall render the 
contractor liable for action(s) under various clauses of the contract and such action stipulated in conditions therein. 

 
1.2 GST [up to the extent mentioned in Schedule F under clause 37(i)], Sales tax / VAT, purchase tax, turnover tax or 

any other tax on materials in respect  of  this  contract  shall  be   payable  by  the Contractor   and BSNL will not 
entertain   any claim whatsoever in respect of the same.  

 
1.3. The Contractor shall make his own arrangements for electricity required for the execution of the work. Necessary 

payment shall be made by the Contractor directly to the department concerned. In case the statutory authority fails 
to sanction the electric connection or delays the sanction of electric connection, the Contractor shall make his own 
arrangements by providing diesel generators of adequate capacity at his own cost. No delay on this account shall be 
accepted. Nothing extra shall be paid on this account. 

 
1.4.  The Contractor shall make his own arrangement for backup power at his own cost. No interruption of work shall be 

accepted due to power failure. Nothing extra shall be paid on this account. 
 
1.5.  No walls or terraces shall be cut for making any opening after water proofing has been done without written 

approval of Engineer-in-Charge. When permitted cutting of water proofing work shall be  done very 
carefully so that other portion of water proofing is not damaged. On completion of work at such place the water 
proofing work shall be made good and ensured that the opening / cutting is made fully water proof as per contract 
specifications/ directions of Engineer-in-Charge. Nothing extra shall be payable on this account. 

 
1.6.  No structural member shall be chased or cut without the written permission of the Engineer-in-Charge. 

 
1.7.  The order or preference in case of any discrepancy as indicated in condition No.8.1 under “Conditions of Contract” 

given in the General Conditions of Contract for BSNL 2006 form may be read as the following: 
(i) Nomenclature of items as per schedule of quantities. 
(ii) Particular specifications, special and additional conditions etc., as stipulated in tender document. 
(iii) Contract clauses of Standard BSNL Contract form 2006 as corrected and modified up to last date of receipt 

of tenders. 
(iv) CPWD Specifications. 
(v) Architectural Drawings. 
(vi) Indian Standard Specifications.  
(vii) Sound Engineering Practice. 
(viii) Manufacture Specifications. 
(ix) Decision of Engineer-in-Charge shall be final and binding. 

 A references made to any Indian Standard Specifications in these documents, shall imply to the latest version of that 
standard, including such revisions / amendments as issued by the Bureau of Indian Standards up to last date of 
receipt of tenders. The contractor shall keep at his own cost all such publications of relevant Indian Standard 
applicable to the work at site. 

 
1.8.  The Contractor shall be bound to follow the instructions and restrictions imposed by the Local Administration / Police 

authorities on the working and /or movement of labour, materials etc. and or due to less/ restricted working hours 
or any detours in movement of vehicles. Nothing extra shall be payable on this account. 

 
1.9.  The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards such as day and 

night boards, speed limit boards and flags, red lights and providing barriers, etc. He shall be responsible for all 
damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during the 
execution of work. Nothing extra shall be payable on this account. 

 
1.10.  All material shall only be brought at site as per programme finalized with the respective Engineer- Charge. Any pre-

delivery of the material, not required for immediate consumption shall not be accepted and thus not paid for. 
 
1.11.  Large scale details and manufacture‘s dimensions for material to be incorporated shall take precedence over small 

scale drawings. 
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1.12.  No foreign exchange shall be made available by the BSNL for the purchase of equipments, plants, machinery, 
material of any kind or other items required to be carried out in execution of work. 

1.13.  Construction spoils, including bituminous material and other hazardous materials, must not be allowed to 
contaminate watercourses and the dump sites for such material must be secured so that they should not leach into 
the ground water. Nothing extra shall be payable on this account. 

 
1.14.  In accordance with requirements of the pollution control board, the DG sets installed during  construction activity 

must be provided with necessary acoustic measures and exhaust pipe above the height of nearest tall building. The 
vehicles must possess necessary Pollution certificate. Nothing extra shall be payable on this account. 

 
1.15  In accordance with requirements of the pollution control board, the diesel generator sets to be used during 

construction phase shall be low sulphur diesel type and shall conform to E(P) Rules prescribed for air and noise 
emission standards. Nothing extra shall be payable on this account. 

 
1.16.    In accordance with requirements of the pollution control board, the safety equipments like boots,  helmets, safety 

belts, gloves etc. must be provided for the workers and best and safe engineering practices must be adopted. Nothing 
extra shall be payable on this account. 

 
1.17  In accordance with requirements of the pollution control board, the stipulations under the provisions of Water 

(Prevention and Control of Pollution) Act, 1974, the Air (Prevention and control of Pollution) Act 1981, the 
Environment (Protection) Act, 1986, the Public Liability (Insurance) Act, 1991 and EIA Notification, 2006 shall be 
ensured. Nothing extra shall be payable on this account. 

 
1.18.  If, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of violation of the above 

specified norms, the same shall be recovered from the contractor. 
 
1.19 Except for the items, for which Particular Specifications are given or where it is specifically mentioned otherwise in 

the description of the items in the schedule of quantities, the work shall generally be carried out in accordance with 
the “CPWD Specifications” (Refer Schedule F) and as per instructions of Engineer-in-Charge. Wherever CPWD 
Specifications are silent, the latest IS Codes / Specifications shall be followed and the rates should be all inclusive.   

 
1.20 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that standard, including 

such revisions / amendments as issued by the Bureau of Indian Standards up to last date of receipt of tenders. The 
Contractor shall keep at his own cost all such publications including relevant Indian Standard applicable to the 
work at site. 

 
1.21 The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, drawings 

etc. (FPS units wherever indicated are for guidelines only). 
 
 1.22 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and floors is 

minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines. Chases will not be 
allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls simultaneously while raising the 
brick work. The contractor shall ensure proper co-ordination of various disciplines viz. sanitary & water supply, 
horticulture & electrical etc. 

 
1.23 All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested before 

covering. 
 
1.24 Samples including brand / quality of materials and fittings to be used in the work shall be got approved from the 

Engineer-in-Charge, well in advance of actual execution and shall be preserved till the completion of the work.   
 
1.25 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away from the site when, 

in written opinion of Engineer-in-Charge, the same are no longer required at site of work. 
 
1.26 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire precautions 

prevailing in the area. 
  
1.27 Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-Charge and 

satisfy himself about complete characteristics of soil and other parameters at site. However, no claim on the alleged 
inadequacy or incorrectness of the soil data supplied by the department shall be entertained. 

 
1.28 The tenderer shall see the approaches to the site. In case any approach from main road is required at site or existing 

approach is to be improved and maintained for cartage of materials by the contractor, the same shall be provided, 
improved and maintained by the contractor at his own cost.  
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1.29 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary 
arrangement shall be made at his own cost. 

 
1.30 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and night, 

speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all damages and accidents 
caused to work due to negligence on his part. No hindrances shall be caused to traffic, during the execution of the 
work. 

 
1.31 The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of materials at 

any place. No excavated earth or building rubbish shall be stacked on areas where other buildings, roads, compound 
wall, services etc are to be constructed. 

 
1.32 The contractor shall provide at his own cost suitable weighing, surveying and levelling and measuring arrangements 

as may be necessary at site for checking. All such equipments shall be got calibrated in advance from laboratory, 
approved by the Engineer-in-Charge. Nothing extra shall be payable on this account. 

 
1.33 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper execution of 

work and these shall be preserved till the end of work. All such reference points shall be in relation to the levels and 
locations, given in the Architectural and plumbing drawings. 

 
1.34 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   conform to byelaws 

and municipal body / corporation where CPWD Specifications are not applicable. The contractor should get the 
materials (fixtures/fittings) tested by the Municipal Body / Corporation authorities wherever required at his own 
cost.  

 
1.35 The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to be issued 

from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the contractor shall 
correlate all the relevant architectural and structural drawings issued for the work, nomenclature of items, 
specifications etc. and satisfy himself that the information available there from is complete and unambiguous. The 
figures & the written dimensions of the drawing shall supersede the measurement by scale.  The discrepancy, if any, 
shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution of the work. The 
contractor alone shall be responsible for any loss or damage occurring by the commencement of work on the basis of 
any erroneous and/ or incomplete information and no claim, whatsoever shall be entertained on this account. 

 
1.36 The Architectural drawings other than those indicated in nomenclature of items are only indicative of the nature of 

the work and materials/fittings involved unless and otherwise specifically mentioned. 
 
1.37 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-Charge before 

actually commencing the execution of work under the item.  Nothing extra shall be payable on this account. 
 
1.38 Other agencies may also simultaneously execute and install the works and the contractor shall afford necessary 

facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc. as may be required for 
such related works (for which inserts, sleeves, brackets, conduits, base plates, clamps etc. shall be available as 
specified elsewhere in the contract) and the contractor shall fix the same at the time of casting of concrete, stone 
work and brick work, if required, and nothing extra shall be payable on this account. 

 
1.39 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the work 

being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange his work and 
shall place and dispose off the materials being used or removed so as not to interfere with the operations of other 
contractor or he shall arrange his work with that of the others in an acceptable and coordinated manner and shall 
perform it in proper sequence to the complete satisfaction of others. 

 
1.40     All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-delivery of 

the material not required for immediate consumption shall not be accepted and thus not paid for. 
 
1.41 The contractor shall procure the required materials in advance so that there is sufficient time for testing of the 

materials and approval of the same before use in the work.  
 
1.42 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in the course 

of the execution of work shall be protected against the damage by the contractor at his own expense. The contractor 
shall not store materials or otherwise occupy any part of the site in a manner likely to hinder the operation of such 
services.  In case temporary supporting/shifting of such services is required to facilitate the work, the same shall be 
done by the contractor at no extra cost. 

 In case the existing services are to be shifted permanently, then before dismantling the existing services, 
alternate/diversion of service lines has to be laid by the contractor so that there is no interruption in use of existing 
services.  The contractor has to plan the alternate suitable route for diversion/shifting of service lines and get the 
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same approved from the Engineer-in-Charge before starting shifting of services.  Nothing extra shall be paid except 
the payment of dismantling and laying of new service lines as per conditions of contract.   

 
1.43 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings and fixtures 

including sanitary and water supply fittings and fixtures provided by him against pilferage and breakage during the 
period of installations and thereafter till the building is physically handed over to the department. No extra payment 
shall be made on this account. 

1.44 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him even though 
the materials may be under double lock key system. 

 
1.45 For construction works which are likely to generate malba / rubbish to the tune of more than a tempo / truck load, 

contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his own cost to the notified 
/specified dumping ground and under no circumstances these shall be stacked / dumped even temporarily, outside 
the construction premises. 

 
1.46 Surplus excavated earth which is beyond the requirement of the B.S.N.L./ Client Department  shall have to be 

disposed of the contractor at his own cost beyond the municipal limits or at places identified by the local bodies or as 
directed by the Engineer-in-Charge after obtaining written permission of the Engineer-in-Charge and no payment will 
be made by the Department for such disposal of this surplus excavated earth.  

 
1.47 With each Running Bill, the details of test carried out shall be submitted by the contractor as per perform given in 

the document. 
 
1.48 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to the Engineer-

in-Charge. These drawings shall have the following information. 
 

 a)  Run off of all piping and their diameters including soil, waste pipes and vertical stacks. 
 b)  Ground and invert level of all drainage pipes together with locations of all manholes and connections, up to out fall. 
 

 c)  Run off of all water supply lines with diameters, location of control valves, access panels etc. 
 
In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of completion, then 

the recovery @ Rs.10, 000/- each for such set of drawings shall be made from the contractor’s final bill. 
 

1.49 In the item of providing and fixing precast reinforced cement concrete in shelves the cost of cutting chases and 
making good the same shall be inclusive in the item and nothing extra shall be paid on this account. 

 
1.50 In the item of finishing walls with exterior paint, only the plain/flat area shall be measured for payment and nothing 

extra shall be paid on account of pointed wall surface.   
 

2.0     Rates:  
 
Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all inclusive and apply 
to the following: - 

  
(i) All lifts & all heights, floors including terrace, leads and depths.  

 
(ii)   All labour, material, tools and plants and other inputs involved in the execution of the item. 
 
(iii)  Any of the conditions and specifications mentioned in the tender documents. 

  
(iv)  Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason. 

 
(v)   Providing sunk flooring in bath-rooms, kitchen, etc.  

 
(vi)  Any legal or financial implications resulting out of disposal of earth, unserviceable building materials, debris, 

malba, if any. 
 

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri etc. or any 
other material collected by him for the work direct to revenue authorities. 

 
(viii) Performance test of the entire installation(s) before the work is finally accepted.  

 
              (ix)   Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed to have 

been built in the items. 
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  (x)   All incidental charges for cartage, storage and safe custody of materials brought to site. 
 
3.0 SECRECY 
3.1 The contractor shall take all steps necessary that all persons employed on any work in connection with the contract  

have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to apply even after the 
execution of such works under the contract. 

 
3.2 The contract in confidential and must be strictly confirmed to the contractor’s own use (except so far as confidential 

disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract. 
3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the Engineer-in-

Charge on the completion of the work / works or the earlier determination of the contract. 
 
 
4.0 LABOUR AND SECURITY 
 
4.1 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The contractor shall, 

on demand submit list of his agents, employees and work people concerned & shall satisfy as to the bonafides of 
such people. 

4.2 The contractor & his work people shall observe all relevant rules regarding security promulgated in which work 
is to be carried out by the Controlling Administrative Authority of the Client Department (hereinafter referred 
to as “Administrator”).  

 
4.3 The contractor, his representative, workman shall be allowed to enter through specified gates & timing as laid down 

by the controlling authority. They shall be issued an identity card or an individual pass in accordance with the 
standing rules & regulations & they should possess the same while working. The contractor shall be responsible for 
the conduct & actions of his workman, agents / representatives. 

 
4.4 Normally contractor shall be allowed to carry out work between 7 AM to 6 PM. However, he may also be allowed to 

carry out the work beyond 6 PM & up to 7 AM if the site conditions / circumstances so demand with prior written 
permission from the “Administrator”. However, if the work is carried out in more than one shift or at night, no claim 
on this account shall be entertained.  

 
5.0 OFFICE INFRASTRUCTURE:  
 
5.1      The agency shall setup quality assurance lab for testing of material at site office including engagement of necessary 

personnel and infrastructure for the same. For quality assurance lab necessary equipment  for testing of cubes, bricks 

, arrangement of silt test, bulkiness of sand, moisture content test , slump test on concrete.  Instruments like 

electronic weighing machine, vernier calliper, sieves sets, cement concrete moulds 15x15x15cm (Two set of  6 Nos.) 

slump test apparatus, depth gauge 20cm , rubber hammer , steel foot plate etc shall be available at lab. 

 

5.2  The agency, at his own cost, shall construct a site office for the field staff, inspecting officers and site lab having 2 

rooms of size 3.0mx4.0m with toilet facility, furniture, cup boards, light, fan etc. at the place approved by the 

Engineer-In-Charge in the campus. The site office shall be temporary type structure in brick work with AC sheet roof, 

false ceiling, door and windows etc. complete. The same shall be got dismantled after completion of work with 

permission of Engineer-In- Charge. The site shall be made clean and free from debris, broken/ waste materials etc. 

Nothing extra shall be paid on this account. 

 

5.3  For quality control measures , measurements and monitoring the quality, the contractor shall provide adequate 

no. of supporting field staffs for the entire completion period of 15 months . Nothing extra shall be paid on this 

account. If the agency fails to provide the same, the EE-in-Charge shall get it on their behalf and the amount shall 

be recovered from the agency.  

 

5.4 The rates quoted by the agency should include charges for above office infrastructure required and nothing extra 
shall be paid for this. 

 
6.0 PROGRAM CHART: - 
 
6.1 The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all activities 

from the start of work to completion, with details of manpower, equipment and machinery required for the 
fulfillment of the program within the stipulated period or earlier and submit the same for approval of the Engineer-
in-Charge within 15 days of the issue of letter of acceptance for the contract.  
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6.2 The work has to be completed in stages as indicated in the Milestones under clause 5 and the program should be 
prepared in such a manner to achieve these Milestones as indicated therein or even earlier. 

 
6.3 The program chart should include the following: - 
 
 a) Descriptive note explaining sequence of various activities. 

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower and 
specialized equipment for every important stage. 

c) Program for procurement of materials by the contractor. 
d) Program of procurement of machinery / equipments having adequate capacity, commensurate with the 

quantum of work to be done within the stipulated period, by the contractor. 
 
6.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to the 

approved program referred above, the contractor shall produce a revised program showing the modifications to the 
approved program by additional inputs to ensure completion of the work within the stipulated time.   

 
6.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the furnishing of such 

particulars shall not relieve the contractor of any of his duties or responsibilities under the contract. This is without 
prejudice to the right of Engineer-in-Charge to take action against the contractor as per terms and conditions of the 
agreement. 

 
Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged directly or 
indirectly on the work according to the provisions of the labour regulations and the agreement entered upon and/or 
extra amounts for any other reason. 

 
7.0 PROGRESS AND MONITORING OF WORK:  

 
Contractor shall give the Engineer-in-Charge on the 10th day of each month, progress report of the work done during 
the previous month.  Such progress report will include the project progress summary, work progress (planned v/s. 
actual), PERT chart, milestone status, financial progress status, manpower deployment status, important materials 
consumed, materials at site at the beginning of the month, materials consumed during the month and the balance 
quantities at the end of month and progress of the work stating the reasons for shortfall, if any including the steps 
and measures to be taken for making good the shortfall in the succeeding period. Non submission of aforesaid 
progress report shall make contractor liable for action under breach of contract conditions. 
 

8.0 SAMPLE OF MATERIALS:- 
 
8.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples approved by the 

Engineer-in-Charge which shall be preserved till the completion of the work. If a particular brand of material is 
specified in the item of work in Schedule of Quantity, the same shall be used after getting the same approved from 
Engineer-in-Charge. Wherever brand / quality of material is not specified in the item of work, the contractor shall 
submit the samples as per List of Preferred Makes stated in the document   for approval of Engineer-in-Charge. For 
all items, ISI Marked materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI 
Marked material / fittings are not available, the contractor shall submit samples of materials / fittings manufactured 
by firms of repute conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge. 
Equivalent means equal/equivalent in quality as well as cost/rate. 

 
8.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give timely orders for 

procurement. If any material, even though approved by Engineer-in-Charge is found defective or not conforming to 
specifications shall be replaced / removed by the contractor at his own risk & cost. 

 
8.3. BIS marked materials, except otherwise specified, shall also be subjected to quality test besides testing of other 

materials as per the specifications described for the item/material. Wherever BIS marked materials are brought to 
the site of work, the contractor shall, furnish manufacturer’s test certificate or test certificate from approved testing 
laboratory to establish that the material procured by the contractor for incorporation in the work satisfies the 
provisions of specifications relevant to the material and / or the work done.  

  
 
BIS marked items (except cement & steel for which separate provisions have been made in para 10.0) 

required on the work shall be got tested, for only important tests, which govern the quality of the product, as 
decided by the Engineer-in-Charge.   For mandatory test, frequency shall be as specified in CPWD Specifications.  

8.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests shall be 
carried out as per decision of Engineer-in-Charge. 

 
9.0 CEMENT & STEEL REINFORCEMENT  
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9.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement procured at 
site. 

 
9.2 CEMENT:- 
 
9.2.1 The contractor shall procure 43 Grade Ordinary Portland Cement required in the work from reputed manufacturers 

of   cement as per the approved make in 50 kg. bags bearing manufacturer’s name and ISI marking,  along with 
manufacturers test certificate for each lot.  

 
9.2.2 OPC bags shall be stored in godown to be constructed by the contractor at his own cost as per sketches given in 

C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is indicated in the 
sketches for guidance. The actual size of godown shall be as per site requirements and nothing extra shall be paid for 
the same.  

 
9.2.3 If the quantity of cement actually used in the work is found to be more than the theoretical quantity of cement 

including authorized variation, nothing extra shall be payable to the contractor on this account. In the event of it 
being discovered that after the completion of the work, the quantity of cement used is less than the quantity 
ascertained as herein before provided (allowing variation on the minus side as stipulated in Clause - 42), the cost of 
quantity of cement not so used shall be recovered from the contractor as specified in schedule. Decision of the 
Engineer-in-Charge in regard to theoretical quantity of cement which should have been actually used as per the 
schedule and recovered at the rate specified, shall be final and binding on the contractor. 
 
For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of the cement, 
which should have been actually used, shall be final and binding on the contractor. 

9.2.4 In case the contractor brings surplus quantity of cement the same shall be removed from the site after completion of 
work by the contractor at his own cost after approval of the Engineer-in-Charge. 

 
9.3     STEEL REINFORCEMENT: - 
 
9.3.1 The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement bars (of Fe 415  

grade as per IS 1786 from  approved Primary producers by ministry of steel.  
 The contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in 

respect of all the lots of steel brought by him from approved supplier to the site of work. The original vouchers and 
test certificates shall be kept on record in the site office by the Site staff. 

9.3.2 The steel reinforcement shall be brought in bulk supply of 20 tonnes or more or as decided by the Engineer-in-
Charge along with manufacturer test certificate for each lot. 

9.3.3 The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm. above ground. A coat 
of cement wash shall be given to steel bars when stored at site for long duration so as to prevent corrosion. Nothing 
extra shall be paid on these accounts. Bars of different sizes and lengths shall be stored separately to facilitate easy 
counting and checking. 

9.3.4 In case the contractor bring surplus quantity of steel, the same after completion of the work will be removed from 
the site by the contractor at his own cost after approval of the Engineer-in- Charge. Nothing shall be paid on this 
account. 

9.3.5 Reinforcement including authorised spacer bars and lappages shall be measured in length of different diameters as 
actually (not more than as specified in the drawings) used in the work nearest to a centimetre. Wastage and 
unauthorized overlaps shall not be measured. 

 
10.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 
 
10.1 The Contractor shall engage specialized agency unless otherwise approved by any Government Department having 

adequate technical capability and experience of having executed at least one work of similar items of 80% or more 
magnitude or two works of similar items of minimum 60% magnitude or three works of similar items of minimum 
40% magnitude individually for executing the following items of the work and/or any other items of work where 
specialized firm is required to be engaged as per contract conditions. For determining the required magnitude, the 
value of the work executed may be suitably enhanced with the prevailing approved cost index.  

 
i) Water proofing treatment work of all types. 
ii) Fabrication and erection of Skylights with necessary fittings 
iii) Pile work 
iv) Stainless steel railing 
v) False ceiling and wall panelling 
vi) Glass partitions 

 
10.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before actual 

commencement of the item of work. The contractor shall submit the list of Specialized agencies, proposed to be 
engaged by him along with necessary performance certificates, within 15 days from the date of issue of acceptance 
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letter to substantiate technical capability and experience of the agency for prior approval of the Engineer-in-Charge.
  

10.3 The conditions of approval of specialized agency shall be final and binding on the contractor and he shall comply with 
such conditions of approval. 

 
11.0      QUALITY ASSURANCE & QUALITY CONTROL  
 
11.1.   The work shall be subjected to a strict quality assurance and quality control as prescribed in the tender documents 

and as may be further required by the Engineer-in-charge. 
 
11.2.  The Contractor shall be required to carry out all mandatory tests as per the CPWD specifications and other tests 

prescribed in this tender document. In addition, the Engineer-in-charge may at his discretion, order carrying out 
additional tests, as may be felt necessary by him. 

 
11.3.  Tests shall be carried out from one of the following laboratories/test houses as shall be decided  by the Engineer in- 

charge. 
i. National Test House, Delhi 
ii. Shri Ram Institute for Industrial Research, New Delhi 
iii. CBRI, Roorkee 
iv. PEC, Chandigarh. 
v. Indian Institute of Technology, Mandi/Ropar 
vi. NABL accredited labs. 
vii. Any other labs approved by O/o CE (C), BSNL Shimla.WN  
BSNL 

11.4         The agency shall essentially deploy equipment & machinery (owned or hired) as per the list given the document, in 
addition to    

                 any other T & P required to achieve the Milestone(s) at his own cost. 
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List of Preferred Makes for Civil & Public Health Works for the work  

SN Name of Materials Preferred Makes 

1 Ordinary Portland cement/ Pozzolona Cement 
(Grey) - 43 Grade 

ACC, Ultratech, Gujarat Ambuja, Vikram, Birla, JKCement, JP Rewa & 
Shree. 

2 RMC Ultratech, Lafarge, ACC  

3 White Cement                            Birla White / J. K. White 

4 Reinforcement Steel                       SAIL, TISCO, RINL,JSW LTD, JINDAL STEEL & POWER(Panther), 
Shyam, Kandhenu, Rathi 
 

5 Mica/Laminates Greenply, Century, Merino ,GreenPanel 

7 UPVC windows/door hardware/ fittings PULSE,HOPPE,GU,ROTTO , Signia, KInlong 

8 UPVC sections material door/window Veka,  Fenesta, Aluplast 

9 Pressed Steel Frames      KRISHNA STEEL FABRICATOR SIRSA, LAXMI STEEL WORKS 
BAHADURGARH, ASHISH INDUSTRIES GHAZIABAD, ASHWANI & 
SONS. 

10 Water Proofing Compound Fosroc, Cico, Pidilite. Impermo by M/s Snowcem & Sika. 

11 PVC Pipe & Fittings                   Supreme, Finolex & Prince. 

12 Acrylic Distemper / Plastic Paint / OBD   NEROLAC ACRYLIC DISTEMPER,  TRACTOR ACRYLIC DISTEMPER 
(ASIAN PAINTS) , MAXILITE ACRYLIC DISTEMPER (ICI), BISON 
ACRYLIC DISTEMPER (BERGER). 

13 Synthetic Enamel Paint DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM GLOSS (ASIAN), 
NEROLAC  HIGH GLOSS (NEROLAC), LUXOL HI-GLOSS (BERGER 

14 Steel /wood Primer ICI,  Nerolac , Berger  & Asian Paints 

15 STRUCTURAL, SUSPENDED GLAZING, 
CURTAIN WALL GLAZING, GLAZED SKYLIGHT 
FABRICATORS 

ALUPRO, SP FABRICATORS, GLAZE TECH, GREEN FAÇADE 

16 Mosaic Glass Tiles Coral, Mridul, Italia & Bisaza 

17 Dash / Anchoring Fasteners     HILTI / Fischer 

18 Nuts / Bolts & Screws GKW & Atul 

19 Stainless Steel Sink (Out of Salem Steel only)  DIAMOND, NIRALI, Neelkant & Jayna 

20 Float Valve Viking & Prayag. 

21 Admixtures Fosroc & Sika 

22 Vitreous China Sanitary Ware Parryware, Hindware,Jaquar ,RAK & Cera 

23 Plastic Seat Cover of W.C. (ISI Mark only) Commander,  Hindware, Admiral, Parryware & Cera 

24 CP Fittings / Mixer Pillar taps Washers  ESS ESS, Jaquar  continental series or equivalent,RAK 

25 CP Accessories ESS ESS, Jaquar  continental series or equivalent,RAK 

26 Centrifugally Cast (Spun) Iron Pipes  NECO, HIF, HEPCO, SKF 

27 Centrifugally Cast (Spun) Iron Pipes (Class LA) Electro Steel, Kesoram & Jindal. 

28 G.I. Pipes Jindal (Hissar) & TATA 

29 G.I. Fittings Unik & UU 

30 Gun metal Valves Leader, Zoloto & Sant 

31 Stone Ware Pipes & Gully Traps  Prefect, Hind, Crystal or ISI marked S.W.Pipes. 

32 Mirror Glass Atul, Modi Guard & Saint Gobain 

33 Grouting Compound Bal endura & Latticrete 

34 Aluminium Sections Hindalco, Jindal, Indalco 
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35 Aluminium Fittings Ebco, Dorma, Ozone, Classic & Everite 

36 Hydraulic Door Closer Dorset, Dorma, Ozone,  Everite, Godrej 

37 Floor Springs Ebco, Dorma, Ozone, Godrej 

38 Exterior Paint APEX ULTIMA (ASIAN), DULUX WEATHERSHEILD MAX (ICI), EXCEL 
(NEROLAC), WEATHERCOAT ALL GUARD (BERGER). 

39 Friction Hinges Zipco, AKS, Dorma & Earl Bihari 

40 Reflective Sun Control Film Garware 

41 Ply board / laminated board Greenply, Century, Merino ,Green Panel, Archid 

42 Telescopic Drawer Channel Earl Bihari & Hettich 

43 Ceramic Tiles (Rectified only) Nitco, Johnson, Orient bell, RAK & Kajaria 

44 Vitrified Tiles (Full body)  Restile, , NITCO, Qutone 

45 AUTOCLAVED AERATED BLOCKS  BILTECH, ECO GREEN, FINECRETE, J.K. LAKSHMI CEMENT LTD. 

46 Glass including high performance thermal glass Saint Gobain, Modi Guard & AIS 

47 Brass Locks Dorset, Crust, Kich & Godrej 

48  Particle Board/block/ply board/laminated board Greenply, Century, Merino ,GreenPanel, 

49 POLYETHYLENE WATER STORAGE TANK SINTEX, VECTUS, FRONTIER, KAVARI,  

50 Patch fitting for frameless glass Dorma, Ozone, Dorset 

51  CEILING TILES Armstrong / Hunter Doglus 

52 Silicon Sealant Dow Corning, GE & 3M 

53 Paver Blocks & Kerb stones  Unitile, NITCO,NTC 

54 Stainless Steel Hand Rail System Kich , Dorset, Crust, Dorma, ICICH Industries, Essal 

55 FRP doors/Frame Fibre ways technology, Shiv Shakti Fibre udhyog, Jaindoor Pvt. Ltd., 
Jayna. 

56 Wall Putty  Birla Care & JK White 

57 Ceramic Wall/ Dado Nitco, Johnson,  Orient bell, RAK & Kajaria 

58 W.C., EWC, Wash Basin, Urinal & Urinal Division 
Plates 

Hindware, Parryware , Cera, RAK  & Jaguar 

59 Health Shower, Taps, Jet Spray Jaguar,  ESS-ESS  Moen & Marc 

60 Steel pre painted sheet TATA,JINDAL,CRIL, LLOYDS,BHUSAN 

61 Flush Door Shutters Century , Greenlam, Archid ,Merino and GreenPanel 

62 MILD STEEL DOOR, WINDOWS & 
VENTILATORS MANUFACTURERS 

FRIENDS MANUFACTURING COMPANY, KOTKAPURA, PD 
INDUSTRIES, SHAKTI INDUSTRIES, STEELMAN INDUSTRIES, SKS 
STEEL INDUSTRIES, SHIVAM 

63 M.S. TUBES/HOLLOW STEEL SECTION  TATA STEEL LTD, JINDAL INDUSTRIES HISSAR, BHUSHAN POWER 
STEEL, JSW STEEL LTD, APL(Apollo) 

64 Aluminium composite panel sheet  Alucobond, Alstone, Aludecor, Alomax 

 
It is certified that  I have gone through  the above list of  preferred make of materials and  the rates has been quoted accordingly. 
 

 
 
 

  (Signature of Contractor) 
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PARTICULAR SPECIFICATIONS OF WORK 
 

1.0 R.C.C. WORK:- 
 
1.1 Construction Joint: 
 
1.1.1 Concreting shall be carried out continuously up to the construction joints, the position and details of which shall be 

as shown in structural drawing or as indicated in Fig. 26 of CPWD Specification or as directed by Engineer-in-charge. 
Number of such joints shall be kept to minimum. These shall be straight and shall be at right angles to the direction 
of main reinforcement. Construction joints should comply with IS : 11817. 

1.1.2 In case of columns the joints shall be horizontal and 10 to 15 cm below the bottom of the beam  running into the 
column head. The portion of the column between the stepping off level and the top of the slab shall be concreted 
with the beam. 

1.1.3 When stopping the concrete on a vertical plane in slabs and beams, an approved stop-board (see Fig. 26 C of CPWD 
Specification) shall be placed with necessary slots for reinforcement bars or any other obstruction to pass the bars 
freely without bending. The construction joints shall be keyed by providing a triangular or trapezoidal fillet nailed on 
the stop-board. Inclined or feather joints shall not be permitted. Any concrete flowing through the joints of stop-
board shall be removed soon after the initial set. When concrete is stopped on a horizontal plane, the surface shall 
be roughened and cleaned after the initial set. 
 

1.1.4 When the concrete is to be resumed, the joint shall be thoroughly cleaned with wire brush and loose particles 
removed. A coat of neat cement slurry at the rate of 2.75 kg of cement per square meter shall then be applied on the 
roughened surface before fresh concrete is laid. 
 

1.2 Compaction: 
 
1.1.1 Concrete shall be thoroughly compacted and fully worked around embedded fixtures and into corners of the form 

work. Compaction shall be done by mechanical vibrator of appropriate type till a dense concrete is obtained. The 
Mechanical vibrators shall conform to IS 2505, IS:2506, IS:2514, and IS:4656.To prevent segregation, over vibration 
shall be avoided. 
 

1.1.2 Compaction shall be completed before the initial setting starts. For the items where mechanical vibrators are not 
possible to be used, the contractor shall take permission of the Engineer-in-charge in writing before the start of the 
work. After compaction, the top surface shall be finished even and smooth with wooden trowel before the concrete 
begins to set. 
 

1.2.3 Concrete shall be compacted into dense mass immediately after placing by means of mechanical  vibrators designed 
for continuous operations. The Engineer-in-Charge may however relax this conditions at his discretion for certain 
items, depending on the thickness of the members and feasibility of vibrating the same and permit hand compaction 
instead. Hand compaction shall be done with the help of tamping rods so that concrete is thoroughly compacted and 
completely worked around the reinforcement, embedded fixtures, and into corners of the form. The layers of 
concrete shall be so placed that the bottom layer does not finally set before the top layer is placed. The vibrators 
shall maintain the whole of concrete under treatment in an adequate state of agitation, such that de-aeration and 
effective compaction is attained at a rate commensurate with the supply of concrete. The vibration shall continue 
during the whole period occupied by placing of concrete, the vibrators being adjusted so that the centre of vibrations 
approximates to the centre of the mass being compacted at the time of placing. 

 
1.2.2 Concrete shall be judged to be properly compacted, when the mortar fills the spaces between the coarse aggregate 

and begins to cream up to form an even surface. When this condition has been attained, the vibrator shall be 
stopped in case of vibrating tables and external vibrators. Needle vibrators / internal vibrators shall be withdrawn 
slowly so as to prevent formation of loose pockets. In case both internal and external vibrators are being used, the 
internal vibrator shall be first withdrawn slowly after which the external vibrators shall be stopped so that no loose 
pocket is left in the body of the concrete.  

 
The specific Contractor instructions of the makers of the particular type of vibrator used shall be strictly complied 
with. Shaking of reinforcement for the purpose of compaction should be avoided. Compaction shall be completed 
before the initial setting starts or extended initial setting time in case where retarder is used. 

1.2 Curing: 
 

1.3.1 As soon as concrete is compacted and levelled, the exposed surface shall be covered with polythene sheet for initial 
two to three hours after laying of the concrete so that moisture loss from the concrete can be prevented. 

 
1.3.2  When the concrete begins to harden i.e. two to three hours after compaction, the exposed surfaces shall be kept 

damp with moist gunny bags, sand or any other material approved by the Engineer-in-charge. 24 hours after 
compaction, the exposed surface shall be kept continuously in damp or wet conditions by ponding or by covering 
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with a layer of sacking, canvass, Hessian or similar absorbent materials and kept constantly wet for at least 10 days 
from the date of placing of concrete. 

1.3.4  Approved curing compounds may be used in lieu of moist curing with the written permission of the Engineer-in-
Charge. Such compounds shall be applied to all exposed surfaces of the concrete as soon as possible after the 
concrete has set. 

1.3.4  Freshly laid concrete shall be protected from rain by suitable covering. 
1.3.5  Over the foundation concrete, the masonry work may be started after 48 hours of its compaction but the curing of 

exposed surfaces of cement concrete shall be continued along with the masonry work for at least 10 days. And 
where cement concrete is used as base concrete for flooring, the flooring may be commenced before the curing 
period of base concrete is over but the curing of base concrete shall be continued along with top layer of flooring for 
a minimum, period of 10 days. 

 
1.4 Finishing: 
 
1.4.1 In case of roof slabs the top surface shall be finished even and smooth with  wooden trowel, before the concrete 

begins to set. 
 
1.4.2  Immediately on removal of forms, the RCC work shall be examined by the Engineer-in-Charge, before any honey 

combs / defects are made good.  
 
1.4.3 Surface defects of a minor nature may be accepted. On acceptance of such a work by the Engineer-in-Charge, the 

same shall be rectified as follows : 
a)  Surface defects which require repair when forms are removed, usually consist of bulges due to movement of forms, 

ridges at form joints, honey combed areas, damage resulting from the stripping of forms and bolt holes, bulges and 
ridges are removed by careful chipping or tooling and the surface is then rubbed with a grinding stone. Honey-
combed and other defective areas shall be chipped out, the edges being cut as straight as possible and perpendicular 
to the surface, or preferably slightly undercut to provide a key at the edge of the patch.  

b)  Shallow patches shall first treated with a coat of thin grout composed of one part of cement and one part of fine 
sand and then filled with mortar similar to that used in the concrete. The mortar is placed in layers not more than 10 
mm thick and each layer is given a scratch finish to secure bond with the succeeding layer. The last layer is finished to 
match the surrounding concrete by floating, rubbing or tooling on formed surfaces by pressing the form material 
against the patch while the mortar is still plastic. 

c)  Large and deep patches require filling up with concrete held in place by forms. Such patches are reinforced and 
carefully dowelled to the hardened concrete. 

d)  Holes left by bolts are filled with mortar carefully packed into places in small amounts. The mortar is mixed as dry as 
possible, with just enough water so that it will be tightly compacted when forced into place. 

e)  Tiered holes extending right through the concrete may be filled with mortar with a pressure gun similar to the gun 
used for greasing motor cars. 

f)  Normally, patches appear darker than the surrounding concrete, possibly owing to the presence on their surface of 
less cement laitance. Where uniform surface colour is important, this defect shall be remedied by adding10 to 20 
percent of white Portland cement to the patching mortar. The exact quantity being determined by trial. 
 

g)  The same amount of care to cure the material in the patches should be taken as with the whole structure, Curing 
must be started as soon as possible, after the patch is finished to prevent early drying. Damp Hessian may be used 
but in some locations it may be difficult to hold it in place. A membrane curing compound in these cases will be most 
convenient. 

 
1.4.4 The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be properly 

roughened immediately after the shuttering is removed, taking care to remove the laitance completely without 
disturbing the concrete. The roughening shall be done by hacking. Before the surface is plastered, it shall be cleaned 
and wetted so as to give bond between concrete and plaster. RCC work shall be done carefully so that the thickness 
of plaster required for finishing the surface is not more than 6 mm. 

 
1.4.5 The surface of RCC slab on which the flooring with cement base is to be laid shall be roughened with brushes while 

the concrete is green. This shall be done without disturbing the concrete. 
 
1.5 FORM WORK: 
1.5.1 The work shall be done in general as per CPWD Specifications. 
 
1.5.2 Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall be used for all R.C.C. work 

to give an even finish of concrete surface.  
 
1.5.3 In order to keep the floor finish as per architectural drawings and to provide required thickness of the flooring as per 

specifications, the level of top surface of R.C.C. shall be accordingly adjusted at the time of its centring, shuttering 
and casting for which nothing extra shall be paid to the Contractor. 
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As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or as 
required, lower than general floors shuttering should be adjusted accordingly. Nothing extra is payable on this 
account. 

 
1.5.4 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum size of shuttering 

plates shall be 600mm x 900mm except for the case when closing pieces are required to complete the shuttering 
panels. Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on the work. The 
shuttering plates shall be cleaned properly with electrically driven sanders to remove any cement slurry or cement 
mortar or rust. Proper shuttering oil or de-bonding compound shall be applied on the surface of the shuttering plates 
in the requisite quantity before assembly of steel reinforcement. 

 
1.6 REINFORCEMENT: 
 
 The reinforcement shall be done as per CPWD Specifications. 
 
1.6.1 The rate of item of reinforcement of RCC work includes all operations including straightening, cutting, bending, 

welding, binding with annealed steel or welding and placing in position at all the floors with all leads and lift 
complete as per CPWD Specifications. 

 
1.6.2 The contractor shall provide approved type of support for maintaining the bars in position and ensuring required 

spacing and correct cover of concrete to reinforcement as called for in the drawings, spacer blocks of required shape 
and size. Chairs and spacer bars shall be used in order to ensure accurate positioning of reinforcement. Spacer blocks 
shall be cast well in advance with approved proprietary pre-packed free flowing mortars (Conbextra as 
manufactured by M/S Fosroc Chemicals India Ltd. or approved equivalent) of high early strength and same colour 
as surrounding concrete, Pre-cast cement mortar/concrete blocks/blocks of polymer shall not be used as spacer 
blocks unless specially approved by the Engineer-in-charge, rate of RCC items is inclusive of cost of such cover blocks. 

 
2.0 PRE-CAST RCC WORK 
 
2.1 The work shall be done in accordance with CPWD Specifications. 
2.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made in the mould to 

accommodate fixing devices such as hooks etc. and forming of notches and holes. Each unit shall be cast in one 
operation. A sample of the unit shall be got approved from Engineer-in-charge before taking up the work. 

2.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 
2.4 Pre-cast units shall be stored, transported and placed in position in such a manner that these are not damaged. 
2.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as approved by Engineer-in-

charge. The rate quoted for the item shall include the element for framework and mechanical vibration. 
2.6 Rate for item includes cost of all materials. labour, and all operations involved. Cost of M.S. frames, lugs including 

their welding, lifting hooks is also included. 
 
3.0 BRICK WORK:- 
 
3.1 The brickwork shall be carried out with good quality well burnt FPS bricks of class designation 75 as per CPWD 

Specifications or as specified in the item.  
3.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of cladding to come over 

brick work. 
3.3 Brick work provided around shaft or lift walls or around slab cut outs shall be measured in the brick for 

corresponding floor level. Nothing extra shall be paid on this account. 
 
4.0 WOOD WORK:- 

 
4.1 The wood work in general shall be carried out as per CPWD Specifications.  
4.2 The sample of timber to be used shall be deposited by the contractor with Engineer-in-charge before 

commencement of work. 
4.3 The shape and size of beading shall be as per drawings. The joints of beading shall be mitred. 
4.4 Timber shall be of specified species, good quality ,kiln seasoned and preservative treated. It shall have uniform 

colour, reasonably straight grains and shall be free from knots, cracks, shakes and sapwood. It shall be close grained. 
The contractor shall deposit the samples of species of timber to be used with the Engineer-in-Charge for testing 
before commencement of the work. 

4.5 Wood work shall not be painted, oiled or otherwise treated before it has been approved by the Engineer-in-charge. 
All portion of timber including architrave abutting against masonry, concrete, stone or embedded in ground shall be 
painted with approved wood preservative or with boiling coaltar. 

4.6 The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning Plants about the timber 
used on the work having been kiln seasoned and chemically treated by them, falling which it would not be so 
accepted as kiln seasoned and/or chemically treated. 

4.7 The shutters should be fabricated in factories & fabrication should conform to CPWD Specifications 2009.  
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4.8 The contractor shall propose well in advance to Engineer-in-Charge, the names and address of the factory where 
from the contractor intends to get the shutters manufactured along with the credential of the firm. The contractor 
shall place the order for manufacturing of shutters only after obtaining approval of the Engineer in Charge whose 
decision in this case shall be final & binding. In case the firm is not found suitable he shall propose another factory. 
The factory may also be inspected by a group of officers before granting approval; shutters shall however he 
accepted only if these meet the specified test. 

4.9 Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-Charge or his authorized 
representative. The contractor will have no claim if the shutters brought at site in part or full lot are rejected by the 
Engineer-in-Charge due to bad workmanship / quality. Such defective shutters will not be measured and paid. The 
contractor shall remove the same from the site of work with in 7 days after the written instruction in this regard are 
issued by the Engineer-in-Charge. 

 
5.0       STEEL WORK:- 
 
5.1 The work shall be carried out as per CPWD Specifications. 
5.2 Pressed Steel Frame / T Iron Frames: - The work shall be done as per CPWD Specifications 2009 and IS 4351.The 

frames shall be fabricated in approved workshops as mentioned in the List of preferred makes.  
6.0 FLOORING: 
 
6.1 All work in general , shall be carried out as per CPWD Specifications. Only machine cut stone slabs of Marble, Granite, 

Kota, etc. shall be used for flooring work.  
 
 
6.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of each pattern laid 

and approved by the Engineer-in-charge before final laying of such flooring. Nothing extra shall be payable on this 
account. 

 
6.3 Different stones / tiles used in pattern flooring shall be measured separately as defined in the nomenclature of the 

item and nothing extra for laying pattern flooring shall be paid over and above the quoted rate. No additional 
wastage, if any, shall be accounted for any extra payment. 

 
6.4 Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited well in advance with the Engineer-in-

Charge for approval. Approved samples should be kept at site with the Engineer-in-Charge and the same shall not be 
removed except with the written permission of Engineer-in-Charge. No payment whatsoever shall be made for these 
samples. 

 
6.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing the quarry and its 

location. 
 
6.6  Whenever the Kota stone/marble stone flooring are to be provided in treads of staircase, it should be provided in 

one piece with pre finished nosing and pre polished exposed surfaces and edges. Kota stone flooring or granite stone 
flooring to be provided on top of cooking platform shall be pre polished with pre finished nosing.  

 
7.0         FINISHING: 
 
7.1  The work shall be done in accordance with CPWD Specifications. 
 
7.2 All painting material of approved brand and manufacturer shall be brought to the site of work in the original sealed 

containers. The material brought to the site of work shall be sufficient for at least 30 days of work. The material shall 
be kept under the joint custody of contractor and representative of the Engineer-in-charge. The empty containers 
shall not be removed from the site till the completion of the work without permission of the Engineer-in-charge. 

 
8.0    SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 
 
8.1 The work in general shall be carried out as per CPWD Specifications. 
 
8.2 The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. wherever required and 

making good the same for which nothing extra shall be paid. 
 
8.3 The Centrifugally spun cast iron pipe IS: 3989-1984 ,wherever necessary,  shall be fixed to RCC columns, beams etc. 

with rawl plugs of approved quality and nothing extra shall be paid for on this account. In case the pipe is to be 
imbedded in the brick wall/RCC/CC, the same shall be got done as per direction of Engineer-in-charge and nothing 
extra shall be paid on account of this. 

 
9.0 Aluminium doors, windows, ventilators etc. glazing specifications  
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9.1 The work shall be carried out through an approved specialized Agency, who shall furnish all material, labour, 
accessories, equipment, tool and plants and incidentals required for providing and installing Polyester powder 
coated aluminium doors, windows, claddings, louvers and other items as called for on the drawings. The drawings 
and specifications cover the major requirements only. The supplying of additional fastenings, accessories, fixtures 
and other items not mentioned specifically herein, but which are necessary to make a complete installation shall be a 
part of this contract. 

9.2 General: - Aluminium doors, windows etc. shall be of sizes, section details as shown on the Architectural drawings. 
The details shown on the drawings indicate generally the sizes of the component parts and general standards. These 
may be varied slightly to suit the standard adopted by the manufacturers. Before proceeding with any 
manufacturing, the contractor shall prepare and submit complete manufacturing and installation drawings for 
approval of the Engineer-in-Charge and no work shall be performed until the approval of these drawings is obtained. 

 
9.3 Shop Drawings: -The contractor shall submit the shop drawings of doors, windows, louvers, cladding and other 

aluminium work, based on the architectural drawings to the Engineer-in-Charge for his approval. The shop drawing 
shall show full size sections of doors, windows etc. thickness of metal (i.e. wall thickness) details of construction, sub 
frame/rough ground profile, anchoring details hardware as well as connection of windows, doors and other metal 
work to adjacent work. Samples of all joints and methods of fastening and joining shall be submitted to the Engineer-
in-Charge for approval well in advance of commencing the work. 

 
9.4. Samples: -Samples of doors, windows louvers etc. shall be fabricated, assembled and submitted to Engineer-in-

Charge for his approval. They shall be of sizes, types etc. as decided by Engineer-in-Charge. All samples shall be 
provided at the cost of the contractor and nothing shall be paid on account of these. 

 
9.5. Sections: -Aluminium doors and windows shall be fabricated from approved sections of profiles as detailed on 

drawings. The sections shall be  approved by the Engineer-in-Charge. The aluminium  sections shall conform to BIS 
designation IIE/IIV 9 WP alloy, with chemical composition technical properties, as per IS: 733 and IS: 1285. The 
permissible tolerance of the sections shall be such as not to impair the proper and smooth function/ operations and 
appearance of doors and windows. 

 
9.6 Fabrication: - Doors, windows etc. shall be fabricated to sizes at factory and shall be of section, sizes, 

combinations and details as shown on the drawings. All doors, windows etc. shall have mechanical joints. The joints 
shall be designed to withstand a wind load of 150 Kg. per sqm. The design shall also incur that the maximum 
deflection of any member shall not exceed 1/175 of the span of the member. All members shall be accurately 
machined and fitted to form hairline joints prior to assembly. The joints accessories such as cleats, brackets etc. shall 
be of such material as not to cause any bimetallic action. The design of the joints and accessories shall be such that 
the accessories are fully concealed. The fabrication of doors, windows, etc. shall be done in suitable sections to 
facilitate easy transportation, handling and installation. Adequate provision shall be made in the door and window 
members for anchoring to support and fixing of hardware and other fixture as approved by the Architect. 

 
9.7 Polythene tape protection shall be applied on the aluminium section before they are brought to site. All care shall be 

taken to ensure surface protection during transportation, storage at site and installation. The tape protection shall 
be removed on installation. The sample will be tested in the approved laboratory and cost of samples; cost of testing 
etc. shall be borne by the contractor. 

 
9.8  Protection of finish: - All aluminium members shall be wrapped with approved self-adhesive non-staining. PVC tapes 

and nothing extra shall be paid on this account.  
 
9.9  Handing and Stacking: - 
 
9.9.1 Fabricated materials shall be carried in an approved manner to protect the material against any damage during 

transportation. The loading and unloading shall be carried out with utmost care. On receipt of material at site, it shall 
be carefully examined to detect any damaged pieces. Arrangements shall be made for expeditious replacement of 
damaged pieces/ parts. Materials found to be acceptable on inspections shall be repacked in crates and stored 
safely. 

 
9.9.2 In the case of composite windows and doors, the different units are to be assembled first. The assembled composite 

units should be checked for line, level and plumb before final fixing is done. Units may be serial numbered and 
identified as out how to be assembled in their final locations if situation so warrants. 

 
9.9.3 The contractor shall be responsible for assembling composite, bedding and filling the grove with polysulphide sealant 

inside and outside, at transoms and mullions placing the doors, windows etc. in their respective openings. After the 
doors/ windows have been fixed in their correct assigned position, the open hollow sections abutting masonry 
concrete shall be fitted with approved polysulphide sealant densely packed and finished neat. 

9.9.4 The contractor shall be responsible for doors, windows, etc. being set straight, plumb, level and for their satisfactory 
operation after fixing is complete. 

10.0 Installation: 
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10.1  Just prior to installation the doors, windows, etc. shall be uncreated and stacked on edge on level bearers and 

supported evenly. The frame shall be fixed into position true to line and level using adequate number of expansion 
machine bolts, anchor fasteners, of approved size and manufacture and in an approved manner. The holes in 
concrete/masonry members for housing anchor bolts shall be drilled with an electric drill. 

 
10.2  The door/ windows assembled as shown on drawings shall be placed in correct final position on the opening and 

marks made on concrete members at jambs, sills and heads against the holes provided in frames for anchoring. The 
frame shall then be removed from the opening and laid aside. Neat holes with parallel sides of appropriate size shall 
then be drilled in the concrete members with an electric drill at the marking to house the expansion blots. The 
expansion bolts shall then be inserted in the holes, struck with a light hammer till the nut is forced into the anchor 
shell. The frame shall then be placed in final position in the opening and anchored to the support thought cadmium 
plated machine screws of required size and anchored to the support through cadmium plated machine screws of 
required size threaded to expansion bolts. The frame shall be set in the opening by using wooden wedges at supports 
and be plumbed in position. The wedges shall invariably be placed at the meeting at points of glazing bars and frame. 

 
10.3  Neoprene gaskets: - The contractor shall provide and install  Neoprene gaskets of approved size and profile at all 

locations as shown and as called for to render the doors, windows etc. absolutely air tight and weather tight. The 
contractor shall produce samples of the gaskets for approval and shall procure the same only after approval of the 
product. 

 
10.4 The gaps between aluminium frames and adjacent RCC/Brick work/ Stone work etc. and also any gaps in the door 

and windows sections shall be raked out as directed and filled with approved sealant as per direction of Engineer-in-
charge.  

 
10.5 Details of Test: - 

 
10.5.1   The various tests on aluminium sections shall be conducted in accordance with the relevant CPWD specifications/IS 

codes. The samples of major member of each unit of doors/ windows shall be selected at random by Engineer-in-
Charge as such that all the aluminium section shall be got tested. 

 
10.5.2 Acceptance Criteria: - The aluminium work shall carry one year of guarantee after completion of work against 

unsound material, workmanship and defective coating as per guarantee bond. Guarantee in prescribed Performa 
given in the document , must be given by the specified firm, which shall be counter signed by the contractor, in token 
of his overall responsibility. If any defect is noticed during the guarantee period, the contractor should rectify it 
within seven days and if not attended to the same will be got done from another agency at the risk and cost of 
contractor and shall be recovered from Security deposit.  

10.5.3 Rates: - 
 

 The rates of the item shall include the cost of materials, labour etc.  including all incidental charges in all the above 
operations as specified in CPWD specifications. The rate also includes the cost of hinges/pivots.  
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APPENDIX-XV 

 
Notice for appointment of Arbitrator 

(Refer clause 25) 
To 

The Chief Engineer 
BSNL HP ,South Civil Zone 
Shimla. 

 
Dear Sir, 

 
In item of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to 

appoint an Arbitrator for settlement of disputes mentioned below. 
 
1. Name of applicant. 
2. Whether applicant is individual/Prop. Firm/Partnership Firm/Ltd Co. 
3. Full address of the applicant. 
4. Name of the work and contract number in which arbitration sought. 
5. Name of the division which entered into contract. 
6. Contract amount in the work. 
7. Date of contract. 
8. Date of contract date of initiation of work. 
9. Stipulated date of completion of work. 
10. Actual date of completion of work (if completed). 
11. Total number of claims made. 
12. Total amount claimed. 
13. Date of intimation of final bill(if work is completed) 
14. Date of  payment of final bill(if work is completed). 
15. Amount of final bill (if work is completed). 
16. Date of request made to SE for decision . 
17. Date of receipt of SE’s decision. 
18. Date of approval to you. 
19. Date of receipt of your decision. 

  
Specimen signatures of the applicant 

(only the person/authorithy who signed the contract should sign) 
 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 
documents. 
 
1. Statement of claims with amount of claims. 
 

 
 

Yours faithfully. 
 

 
 

(Signatures) 
 
Copy in duplicate to: 
1. The Executive Engineer, 

BSNL Civil Division,  
 Solan (HP). 
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PROFORMA FOR AGREEMENT 
(ON NON-JUDITIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
CONTRACT AGREEMENT FOR THE WORK OF _________________________________________ DATED ______ Between M/s 

_______________(refer note) in the town of ___________ hereinafter called the contractor (which term shall unless 

excluded by or repugnant to be subject or context include its successors and permitted assigns) of the one part and the 

Bharat Sanchar Nigam Limited hereinafter called the BSNL (which term shall unless excluded by or repugnant to the subject 

or context include its successes and assigns) of the other part. 

 
WHEREAS 
 

a. The BSNL is desirous that the construction of _____________________________________ at _________ should be 
executed as mentioned, enumerated or referred to in the tender including Press Notice Inviting Tender, General 
Conditions of the Contract, Special Conditions of the Contract, Specifications, Drawings, Plans, Time Schedule of 
completion of jobs, Schedule of Quantities and Rates, Agreed Variations, other documents, has called for Tender. 

b. The contractor has inspected the site and surroundings of the work specified in the tender documents and has satisfied 
himself by carefully examination before submitting his tender as to the nature of the surface, strata, soil, subsoil and 
grounds, the form and nature of the site and local conditions the quantities, nature and magnitude of the work the 
availability of labour and materials necessary for the execution of work, the means of access to site, the supply of 
power and water thereto and the accommodation he may require and has made local and independent enquiries 
and obtained complete  information as to the matters and things referred to or implied in the tender documents or 
having any connection therewith, and has considered the nature and extent of all the probable and possible 
situations, delays, hindrances or interferences to or with the execution and completion of the work to be carried out 
under the contract, and has examined and considered all other matters, conditions and things and probable and 
possible contingencies, and generally all matters incidental thereto and ancillary thereof affecting the execution and 
completion of the work and which might have influenced him in making his tender. 
 

c. The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of contract, Special 
Conditions of Contract, Schedule of Quantities and rates, General obligations, Specifications, Drawings, plan, time 
schedule for completi0n of work. Letter of Acceptance of tender and any statement of agreed variations with its 
enclosures copies of which are hereto annexed form part of this contract though separately set out herein and are 
included in the expression Contract wherever herein used. 

 
AND WHEREAS 
 
The BSNL accepted the tender of M/s ___________________ (refer note_______) (Contractor) for the construction of 
____________________________________________at _____________ and conveyed vide letter No. 
_____________________dated _________ at the rates stated in the Schedule of quantities for the work and accepted by the 
BSNL (hereinafter called the Schedule of Rates) upon the terms and subject to the conditions of the contract. 

 
NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS 

FOLLOWS. 
 

1. In consideration of the payment to be made to the contract for the work to be executed by him, the contractor 
hereby convenient with the BSNL that the contractor shall and will duly  

 provide, execute, complete and maintain the said work and shall do and perform all other acts  
 and things in the contract mentioned or described or which are to be implied and there-from or may be reasonably 

necessary for the completion of the said works and at the said times and in the manner and subject to the terms and 
conditions or stipulations mentioned in the contract, AND 

   
2. In consideration of the due provisions execution, completion and maintenance of the said work, the BSNL does 

hereby agree with the contractor that the BSNL will pay to contractor the respective amounts for the work actually 
done by him and approved by the BSNL at the Schedule or Rates and such other sum payable to the contractor under 
provision of the contract, such payment to be made at such time in such manner as prescribed for in the contract. 

 
 

 It is specifically and distinctly understood and agreed between the BSNL and the contractor that the contractor shall have no 
right, title or interest in the site  made available by the BSNL for execution of the works or in the building, structures or works 
executed on the said site by the contractor or in the goods, articles, materials, etc. brought on the said site (unless the same 
specifically belongs to the contractor) and the contractor shall not have or deemed to have any lien whatsoever charge for 
unpaid bills will not be entitled to assume or retain possession or control of the site or structures and the BSNL shall have an 
absolute and unfettered right to take full possession of site and to remove the contractor, their servants, agents and materials 
belonging to the contractor and lying on the site. 
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3. “The contract is subject to the jurisdiction of Court at  SOLAN only.” (Where the  NIT/Tender has been issued). 

 
In Witness whereof the parties hereto have hereinto set their respective hands and seals in the day and the year first above 
written. 

 
Signed and delivered for and on behalf of BSNL  Signature and delivered for and on behalf of the 

contractor 
 
(BHARAT SANCHAR NIGAM LIMITED)                  (Contractor)  
OFFICIAL ADDRESS 
 
Date        Date 
Place        Place 
 
IN PRESENCE OF TWO WITNESSES 
 
SIGNATURE       SIGNATURE 
NAME        NAME 
SIGNATURE       SIGNATURE 
NAME        NAME 
 
For Proprietory Concern 
 

Shri………………………s/o…………………………r/o…………………………..carrying on business under the name and style 
of……………….……at……………………. (hereinafter called the said Contractor which expression shall unless the context requires 
otherwise include his heirs, executors, administrators and legal representatives). 
 
 
For Partnership Concern 
 

M/s …………….………………………. a partnership firm having its registered office at ……….………….. (hereinafter called the 
said Contractor which expression shall unless the context requires otherwise include his heirs, executors, administrators and 
legal representatives). The partners of the firms are: 

 
i)  Shri ………………………………….s/o…………………………., And 
 
ii) Shri ……………………………….....s/o……………………….…..etc.. 

 
For Companies 
 

M/s …………………………………a company duly incorporated under the Indian Companies Act, 1956 and having its 
registered office at …………………………..in the state of ………………………….(hereinafter called the said Contractor which expression 
shall unless the context requires otherwise include its successors and assign). 
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FORM OF PERFORMANCE SECURITY 
BANK GUARANTEE BOND 

 
(To be used by approved Scheduled Banks) 

1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having agreed under the terms 
and conditions of agreement No._________________________ Dated __________made between _______________ and 
__________________________ (hereinafter called “the said contractor(s)”) for the _______________________work 
(hereinafter called “the said agreement”) for compliance of his obligation in accordance with the terms and conditions in the 
said agreement.  
We _______________________________ (indicate the name of the Bank) (hereinafter referred to as “as Bank) hereby 
undertake to pay to the BSNL and amount not exceeding Rs.___________(Rupees ___________________only) on demand 
by the BSNL. 

 
2. We________________________________________(Indicate the name of the Bank) do hereby undertake to pay the 

amount due and payable under this Guarantee without any demure, merely on a demand from the BSNL stating that the 
amount claimed is required to meet the recoveries due or likely to be due from the said contractor(s). Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the bank under this Guarantee. However, 
our liability under this guarantee shall be restricted to an amount not exceeding 
Rs._________________(Rupees___________________ only). 

 
3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised by the contractor 

(s) in any suit or proceeding pending before any court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal.  
The payment made by us under this bond shall be valid discharge of our liability for payment to there-under and the 
contractor(s) shall have no claim against us making such payment. 

4. We ____________________________(Indicate the name of Bank) further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the performance of the said agreement and that it 
shall continue to be enforceable till all the dues of the BSNL under or by virtue of the said agreement have been fully paid 
and it is claims satisfied or discharged or till Engineer-in-charge on behalf of the BSNL certifies that the terms and conditions 
of the said Agreement have been fully and properly carried out be the said contractor(s) accordingly discharges this 
guarantee. 

 
5. We ___________________________(indicate the name of Bank) further agree with the BSNL that the BSNL shall have the 

fullest liberty without our consent and without affecting any manner our obligations hereunder to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the said contractor(s) from time to time or to 
postpone for any time to time any of the powers exercisable by the BSNL against the said contractor(s) and to forebear or 
enforce any of the terms and conditions relating to the said agreement shall not be relieved from our liability by reasons of 
any such variation or extension being granted to the said contractor(s) or for any forbearance act of omission on that part of 
the BSNL or any indulgence by the BSNL to the said contractor(s) or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have effected or so relieving us. 

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s). 
7. We ________________________________________(indicate the name of Bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the BSNL in writing. 
 
 8. This guarantee shall be valid upto _______________ unless extended on demand by BSNL. Notwithstanding any  thing 

mentioned above our liability against this Guarantee is restricted to  Rs.___________ (Rs. ___________ 
________________only) and unless a claim in writing is lodged with us within six months of the date of expiry or the 
extended date of expiry of this guarantee, all our liabilities under the Guarantee shall stand discharged.  

Date the ________________ date of__________  
 
 

for            ________________________        
  (Indicate the name of Bank) 
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ANNEXURE – (i) 
AFFIDAVIT 

 

I/We have submitted a bank guarantee for the work______________________________ _____________________________ ( 

Name of Work), Agreement No. ____________________ 

Dated: _______________________ from ________________________________ (Name of the Division) with a view to seek 

exemption from payment of performance guarantee in cash. This Bank guarantee expires on 

________________________________ 

 

 I/We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at my/our own 

initiative upto a period of _______________________________ months after the recorded date of completion of the work or 

as directed by the Engineer in charge. 

 

I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment of the bank 

guarantee if any. 

 

 

 

(Deponent) 

Signature of Contractor 

 

 

Note: The affidavit is to be given by the Executants before a first class Magistrate. 
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Name of work:- Repair to roof for leakage prevention  & other miscellenous repair work in Birla Exchange  
Distt. Sirmour  (H.P). 

S.No. DESCRIPTION OF ITEM QTY RATE UNIT AMOUNT 

1 Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V 
level in all shapes and sizes in :  

          

a) Cement mortar 1:6 (1 cement : 6 coarse sand)  1.00 Cum     One 
Cubic 
Metre                            

  

2 Steel work welded in built up sections/ framed 
work, including cutting, hoisting, fixing in 
position and applying a priming coat of 
approved steel primer using structural steel etc. 
as required.  

          

a) In gratings, frames, guard bar, ladder, railings, 
brackets, gates and similar works.  

200.00 Kg      One 
Kilogram                               

  

3 15 mm cement plaster on rough side of single or 
half brick wall of mix :  

          

a) 1:4 (1 cement: 4 coarse sand)  25.00 Sqm     One 
Square 
Metre                           

  

4 Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade :  

          

a) One or more coats on old work.  20.00 Sqm     One 
Square 
Metre                           

  

5 Repairs to plaster of thickness 12 mm to 20 mm 
in patches of area 2.5 sq.meters and under, 
including cutting the patch in proper shape, 
raking out joints and preparing and plastering 
the surface of the walls complete, including 
disposal of rubbish to the dumping ground, all 
complete as per direction of Engineer-in-charge.  

          

a) With cement mortar 1:4 (1cement: 4 coarse 
sand).  

25.00 Sqm     One 
Square 
Metre                           

  

6 Renewing glass panes, with putty and nails 
wherever necessary including racking out the 
old putty:  

          

a) Float glass panes of nominal thickness 4 mm 
(weight not less than 10kg/sqm).  

10.00 Sqm     One 
Square 
Metre                           
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7 Demolishing brick work manually/ by 
mechanical means including stacking of 
serviceable material and disposal of 
unserviceable material within 50 metres lead as 
per direction of Engineer-in-charge..  

          

a) In cement mortar  1.00 Cum     One 
Cubic 
Metre                            

  

8 Grading roof for water proofing treatment with            

a) Cement concrete 1:2:4 (1 cement : 2 coarse 
sand : 4 graded stone aggregate 20mm nominal 
size)  

4.00 Cum     One 
Cubic 
Metre                            

  

9 Providing and applying integral crystalline slurry 
of hydrophilic in nature for waterproofing 
treatment to the RCC structures like retaining 
walls of the basement, water tanks, roof slabs, 
podiums, reservior, sewage & water treatment 
plant, tunnels / subway and bridge deck etc., 
prepared by mixing in the ratio of 5 : 2 (5 parts 
integral crystalline slurry : 2 parts water) for 
vertical surfaces and 3 : 1 (3 parts integral 
crystalline slurry : 1 part water) for horizontal 
surfaces and applying the same from negative 
(internal) side with the help of synthetic fiber 
brush. The material shall meet the requirements 
as specified in ACI- 212-3R-2010 i.e by reducing 
permeability of concrete by more than 90% 
compared with control concrete as per DIN 1048 
and resistant to 16 bar hydrostatic pressure on 
negative side. The crystalline slurry shall be 
capable of self-healing of cracks up to a width of 
0.50mm. The work shall be carried out all 
complete as per specification and the direction 
of the engineer-in-charge. The product 
performance shall carry guarantee for 10 years 
against any leakage.  

          

a) For horizontal surface one coat @1.10 kg per 
sqm.  

100.00 Sqm     One 
Square 
Metre                           

  

b) For horizontal surface one coat @1.10 kg per 
sqm.  

1.00 Sqm     One 
Square 
Metre                           
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10 Repair of existing R.C.C. projections/members at 
all floor levels and at any height upto 15.00 
metre by removing &  taking  out  the worn out 
concrete, cleaning the concrete  surface  with  
wire  brush and exposed  reinforcement  with  
sand  paper, preparing  the surface for plastering  
by applying thick cement slurry, plastering the 
surface with cement mortar 1:3 (1 cement: 3 
coarse sand) of thickness  12mm to 30 mm  in  
one  or two  layers  all  complete including 
necessary scaffolding or shuttering if   required   
as  per  site  requirement  and   the  direction of 
Engineer-in-charge. ( Area of RCC surface 
repaired upto 1.00 suare metre shall be taken as 
one job)              

4.00 job   One Job   

  Total Amount            

 
 
 
 
 

 
 
 

                                                                                                                                                                                     Executive Engineer, 
                                                                                                                                                          BSNL Civil Division,  
                                                                                                                                                           Solan (HP). 
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