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NAME OF WORK : - Supplying, Installation, Testing & Commissioning of 

Automatic fire detection and fire alarm system i/c fire 

extinguishers at CTO Bldg. Shimla. (H.P) 

 
Tender No.   :-01/EE/E/BSNL/ED/SML/E-TENDER/2017-18 

 

Name of Agency  :- 

 
 
 Cost of Tender  : -  Rs.569.00 
 
 

UNDERTAKING 
 

It is undertaken that we have gone through all the clauses /sub-clauses & terms & conditions 
of the BSNL EW-6 & BSNL EW -8 forms. We abide by that & we understand that the same 
shall be part & parcel of the agreement. 

 
 
 

Signature of Contractor 
 

 
 Executive Engineer (E) 
 BSNL Electrical División 
     Shimla. 
 
 
 
 
 
 
 
 

Office of  The Executive  
Engineer  (E),  BSNL 
Electrical  Division Shimla.  
Tel.No.  0177-2627422,                
0177-2627422(Fax).   
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CORRECTION SLIP 

 

Addendum/Modification to BSNL EW -8 & BSNL EW -6 Forms Conditions of contract-

Definitions:- 

 

All reference to:- 

i) BSNL EW /Public work department/P&T Department. /D.O.T. /B.S.N.L 

ii) D.G. works/ Additional Chief Engineer BSNL EW /Chief Engineer of Zone. 

iii) Administrative Head of BSNL EW /P&T Department. 

iv) BSNL EW Circles/Civil Circle. 

v) Ministry of works, Housing & supply. 

vi)  Government. 

 

 

In various clauses shall be taken to mean:- 

i) Bharat Sanchar Nigam Limited. 

ii) Chief Engineer (E), Bharat Sanchar Nigam Limited. 

iii) Administrative Head of Bharat Sanchar Nigam Limited. 

iv) Telecommunications Electrical Circle.  

v) Bharat Sanchar Nigam Limited (Ministry of Communications) 

vi)  Bharat Sanchar Nigam Limited  
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Notice Inviting e- Tenders 
 

NIT No. 65/EE/E/BSNl/ED/SML/2017-18/161    dated 03.04.2017  
(To be filled by E.E.(E) 

 
 

 The Executive Engineer (E) B.S.N.L Electrical Division, First Floor, Block No. 35, 

SDA Complex, Kasumpti, Shimla-171009 invites on behalf of Bharat Sanchar Nigam 

Limited, item rate e-tenders in two bid system for the following work (s)   :-- 

Supplying, Installation, Testing & Commissioning of Automatic fire detection and 

fire alarm system i/c fire extinguishers at CTO Bldg. Shimla. (H.P) 

 

Estimated Cost - Rs. 11,52,880/-  EMD- Rs. 23,058/- Cost  of  Bid Document - Rs 569/- 

Last date & time of submission of on line bid – 21.04.2017(Up to 17.00 hrs).  
For details visit www.tenderwizard.com/BSNL  or www.hp.bsnl.co.in    

 
 

 
 

 
Executive Engineer (E) 

                                                                                             BSNL Electrical Division 
        Shimla. 
                                                                                              
 
 
 
 
 

 
 
 
 
 
 
 
 

http://www.tenderwizard.com/BSNL
http://www.hp.bsnl.co.in
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NOTICE INVITING e-TENDER 
The Executive Engineer (Elect.), BSNL Electrical Division, First Floor, Block No. 35, SDA 
Complex, Kasumpti, Shimla-171009 on behalf of Bharat Sanchar Nigam Limited, invites online  
item rate tenders in Two Bid system from eligible contractors for the work and details given below: 

GENERAL DETAILS 
1 NIT No.  
2 Name  of work Supplying, Installation, Testing & Commissioning of Automatic fire 

detection and fire alarm system i/c fire extinguishers at CTO Bldg. Shimla. 

(H.P) 

3 Estimated cost of the work  
Inclusive of all taxes Rs. 11,52,880/- 

4 Completion period Two Months 
5 Earnest Money Deposit  (EMD) 

-  @2% of estimated Cost  Rs. 23,058/- 
6 Mode of submission of EMD  DD/FDR/TDR/BG  of a Nationalized/Scheduled Bank in 

favour of “Accounts Officer (Cash), BSNL, Shimla 
7 Bid Cost (Non Refundable)  Rs 569/- 
8 Mode of submission of Bid Cost  DD / Pay Order/ Bankers Cheque of a Nationalized / 

Scheduled Bank in favour of  “Accounts Officer (Cash), 
BSNL, Shimla 

9 Tender processing fees 
including taxes (Non 
Refundable) 

Online payment as per details given on website 
www.tenderwizard.com/BSNL  

10 Availability of tender  
Documents  

www.tenderwizard.com /BSNL,  and  www.hp.bsnl.co.in 
(The bidder can only participate in e-tender on 
www.tenderwizard.com/BSNL ) 

11 Date & time  of availability of 
tender documents in the portal  
for downloading 

From 03.04.2017 

12 Last date and time of closing of 
online  submission of tenders 21.04.2017 (up to 17:00 Hrs.) 

13 Period during which EMD & 
Bid cost instrument and other 
documents shall be submitted. 

After the date and time of submission of online bid and up 
to 15.00hrs. dated 26.04.2017 
All documents shall be submitted by dropping in the box 
available in office of Executive Engineer (E) or shall be 
sent by Regd. Post/Speed. BSNL will not be responsible 
for any postal delay. 

14 Date and time of online opening 
of technical bid. On 26.04.2017  at 15:00 hours 

15 Date and time for online 
opening of financial bids 28.04.2017  at 15.30 hrs 

16 Competent authority inviting 
tender  

Executive Engineer (E), BSNL Electrical Division, 
Shimla-171009 

17 Help desk  011-49424365,  0172-39537537,  Email- 
twhelpdesk691@gmail.com 

 
 

http://www.tenderwizard.com/BSNL
http://www.tenderwizard.com
http://www.hp.bsnl.co.in
http://www.tenderwizard.com/BSNL
mailto:twhelpdesk691@gmail.com
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1.   Eligibility Conditions 
The Contractors satisfying the following conditions: - 

1. The Average annual turnover during last 3 years, Ending 31st  March of previous     
financial year should be at least  Rs.3,45,864/-  

AND 
2.    Experience of having successfully completed similar works (SITC of AFDFA 
System) in Central Government/ State Government / Central Autonomous  Body/  
Central Public sector Undertaking during last 7 years ending last day of month 
previous to the one in which applications are invited, should be either of the following 
:- 

 Three similar successfully completed works costing not less than the 
amount equal to Rs.4,61,152/-   

                  OR 
 Two similar successfully completed works costing not less than the 

amount equal to Rs.6,91,728/-     
                                                  OR 
 One similar successfully completed work costing not less than the amount 

equal to Rs.9,22,304/-  
 

         Note :- Bidder have to submit self attested copies of completion certificate. The certificate 
should have been issued by officer not below the rank of Executive Engineer for 
Govt./PSU/CPSU. 

                                            
The contractor shall also submit and confirm: 
 Documentary proof of satisfying the eligibility conditions as per “1” above , copy of 

PAN card, Original authorization of person quoting the tender from Directors/ 
Proprietor of the company, Near relative certificate from or on behalf of Directors/ 
Proprietor of the company. 
(All the documents shall be self attested / certified by any BSNL Executive /Notary 
/Gazetted Officer of Central Govt). 

 The firm should be registered under the Himachal Pradesh Value Added Tax Act 
2005 and should further have EPF and ESI registration certificates from appropriate 
Govt. authorities. 

 The firms who claim to be exempted from the ESI & EPF registration need to submit 
an affidavit on Non-judicial stamp paper for the same as per performa at p.no.50 
(Annexure–IV). 

 If the firms do not have ESI & EPF registration, they will though be allowed to 
participate in the bid process, but they will have to get the ESI & EPF registration 
within15 days from the date of issue of intimation from BSNL regarding intent to 
accept the tender, else their EMD shall be forfeited absolutely and the firm shall not 
be allowed to participate in the next tender for the same work. If the firm fails to 
produce ESI & EPF registration certificate on more than one occasion, the firm shall 
be barred from participating in all future tenders. 

 The contractor who are not registered under Himachal Pradesh Value Added Tax 
Act 2005 may bid for the contract however such contractors will have to get himself 
registered within 15 days from the date of issue of intimation from BSNL regarding 
intent to accept the tender, else their EMD shall be forfeited absolutely and the firm 
shall not be allowed to participate in the next tender for the same work. The firm 
shall give an affidavit as per performa at page no.51 (Annexure-V) in this regard. 

 The Firm should have valid service tax registration. 
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 2. Important Instruction to Bidders For Regarding Online Tendering (E-Tendering) 

2.1 Bidder is required to have class 3 digital signature certificate (DSC). 
Every bidder has to get himself registered on www.tenderwizard.com/BSNL. He 
has to pay online registration charges depending on his category to M/s ITI 
Limited (tenderwizard.com) while having registration. The payment will be made 
online only. 
For Registration: open website www.tenderwizard.com/BSNL >> Register Me >> 
Read 
Instruction Carefully >> Fill Form >> Upload Credential Documents >> Make 
Registration 
Charges Payment >> Save Acknowledgement >> Send request Letter on your 
letter pad (scanned copy) along with the documents you uploaded while having 
registration through email to twhelpdesk680@gmail.com to activate your User Id. 
After sending of request letter and other documents by you, your user id will be 
activated within one working day and you will be intimated through email. After 
activation of your user id you will be able to login. 
To request for tender documents and participate in tender, bidder has to 
request/apply online through www.tenderwizard.com/BSNL  
For any help, please contact on 011-49424365 or 0172-3953753. A user manual 
for vendor (bidder) is also available. (Home page >>Click to view latest circulars 
/ Formats / Manuals >> General >> Vendor Manual_New Version >> 
Vendor_Detailed_HELP_MANUAL_BSNL. ) 

 Prospective bidders or General public can see and download free of cost PDF 
format of the tender documents from website: www.tenderwizard.com/BSNL 
OR www.hp.bsnl.co.in.  
 
To participate in the tender, prospective bidders are requested to download the 
tender documents and price bid in excel formats, after login in the Home page of 
the website www.tenderwizard.com/BSNL with User ID/Password/Class III 
Digital Signature Certificate. 
 
Prospective Bidder has to fill price bid and upload the same without renaming it.  
Other than this, bidders are required to upload his credential documents and/or 
eligibility documents required by tender inviting authority elsewhere in this 
document in the tender online on www.tenderwizard.com/BSNL. Please refer 
Help Manual for Tender submission or contact ITI Helpdesk. 

2.2 The Intending bidder must read the terms and conditions of Notice Inviting 
Tender & eligibility criteria carefully. He should only submit his bid if he 
considers himself eligible and he is in possession of all the supporting documents 
required. 

2.3 Information and instructions for bidder posted on website shall form part of bid 
document.  
The bid can only be submitted after uploading the mandatory scanned documents 
such as Demand Draft/Pay Order/Banker’s Cheque/FDR towards the cost of bid 
document and EMD in favour of Accounts Officer (Cash), BSNL, Shimla and 
other documents as specified. 

2.4 Those Contractors not registered on website www.tenderwizard.com/BSNL 
mentioned above are required to get registered beforehand. 

2.5 Contractor can upload documents in the form of JPG format and PDF format and 
any other format as permissible by the e-tendering portal. 

http://www.tenderwizard.com/BSNL.
http://www.tenderwizard.com/BSNL
mailto:twhelpdesk680@gmail.com
http://www.tenderwizard.com/BSNL
http://www.tenderwizard.com/BSNL
http://www.hp.bsnl.co.in.
http://www.tenderwizard.com/BSNL
http://www.tenderwizard.com/BSNL.
http://www.tenderwizard.com/BSNL
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2.6 Contractor must ensure to quote rate of each item. If any cell is left blank, the 
same shall be treated as “0”. Therefore if any cell is left blank and no rate is 
quoted by the bidder, rate of such item shall be treated as “0” (ZERO). 

 
LIST OF MANDATORY DOCUMENTS TO BE SCANNED AND UPLOADED ON 
THE LINK WITHIN PERIOD OF BID SUBMISSION 

Sl.no Description 

1. Demand Draft/Pay Order/Banker’s Cheque /FDR/TDR/BG of any Nationalized/ scheduled bank 
towards EMD. 

2. Demand Draft/Pay Order/Banker’s Cheque of any Nationalized/scheduled bank towards cost of bid. 

3. Documentary proof of satisfying eligibility conditions as per “1” above 

4. PAN card issued by Income Tax Department, 

5. Original authorization of person quoting the tender from Directors/ Proprietor of the company 

6 Certificate for “No near relatives are working in BSNL” as per format available in NIT document. 

6. Sales Tax / VAT registration no. with HP sales tax Department and EPF and ESI registration 
certificates from appropriate Govt. authorities. 

7. The firms who claim to be exempted from the ESI & EPF registration need to submit an affidavit on 
Non-judicial stamp paper for the same as per proforma given elsewhere in this document 

8. Affidavit regarding registration under Himachal Pradesh Value Added Tax Act 2005 given elsewhere 
in this document as per proforma  

9. Service Tax Registration No.  

NOTES:  
1. All the documents shall be self attested / certified by any BSNL Executive /Notary /Gazetted 

Officer of Central Govt. 
2. The bidder shall upload scanned copy of originals in JPG or PDF format. The submission of 

documents is deemed as undertaking by bidder that all the documents are true and genuine. 
If it is found, at any time during bidding or execution of work, that the 
information/documents submitted by the bidder are in variance/forged/bogus, they shall be 
legally held responsible for the same. Their offer shall be summarily rejected or termination 
of contract, if awarded, forfeiting of the EMD, performance guarantees, security deposit, if 
any. The bidder/contractor shall be blacklisted /debarred for further works in BSNL for a 
period of three years. 

 
Executive Engineer (E)                    
BSNL Electrical Division 
Shimla. 
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BSNL EW                                           NIT (BSNL EW-6)  
Bharat Sanchar Nigam Limited  

(A Government of India Enterprise) 
Electrical Wing 

Zone: H.P.    Division: SHIMLA         Circle: Shimla 
NIT No. 65/EE/E/BSNl/ED/SML/2017-18/161    dated 03.04.2017 

NOTICE INVITING e -TENDERS  
(As per Tendering procedure in BSNL revised up to date) 

 
01. Item rate e-Tenders are hereby invited on behalf of BSNL for the work of: Supplying, 

Installation, Testing & Commissioning of Automatic fire detection and fire alarm 
system i/c fire extinguishers at CTO Bldg. Shimla. (H.P)      
Estimated cost: Rs. 11,52,880/- 

02. The intending bidder eligible to submit bid has to scan and upload the following 
documents as per the provision of eligibility criteria. All the documents shall be self 
attested / certified by any BSNL Executive /Notary /Gazetted Officer of Central Govt. 

 If the bidder is a firm in partnership / Limited company or Corporation, then the hard 
copies of “FORM-A” and partnership deed / Memorandum of Articles of Association 
and power of attorney / Authorization to the person who signs the tender in case of 
companies etc. shall also be submitted along with hard copies of other document.  

03. Intending bidder is eligible to submit bid provided he has definite proof to the 
satisfaction of competent authority of having the eligibility criteria as given below. 

04.  (a)  Detailed tender documents of tender consisting of the detailed plans, complete 
specifications, the schedule of quantities of the various classes of works to be done and 
the set of conditions of contract to be complied with by the persons whose tender may 
be accepted is available in downloadable form at the website 
www.tenderwizard.com/BSNL or www.hp.bsnl.co.in free of cost. 

(b)   The site for the works shall be made available in parts.  
05. The time allowed for carrying out the work will be Two Months and shall be reckoned 

from the 10th day after the date of written order to commence the work. 
06. The intending bidder has to fill all the details such as Banker’s name, Demand 

Draft/Fixed Deposit Receipt/Pay Order/Banker’s Cheque/Bank Guarantee number, 
amount and date. 

 (i) Earnest Money amounting to Rs. 23,058/- in the form of demand draft / FDR / BG 
/CDR/TDR of a nationalized/scheduled bank guaranteed by the Reserve Bank of India, 
drawn in favour of “Accounts Officer (Cash), BSNL, Shimla payable at Shimla. The 
Validity period of EMD is 120 days, from the date of opening of tender as stipulated 
above. However EMD in shape of DD with validity of three months is also acceptable. 

 
    (ii)    Cost of Bid Document amounting to Rs 569/- (in the form of Demand Draft/Pay  
 Order/Banker’s Cheque) drawn in favour of Accounts Officer (Cash), BSNL,  
 Shimla payable at Shimla. 
 
 (iii)  E-tender processing fee @ 0.05% of Estimated cost put to tender (subject to Minimum 

Rs.500/- and maximum of Rs.5,000/-) plus applicable taxes is to be paid through online 
on e-payment link available on portal by VISA/Master enabled Credit/Debit cards/PNB 
net banking facility to the account of M/s ITI Ltd. as mentioned in the portal. 

07. a) The original financial instruments like Demand Draft/FDR/BG/CDR against EMD and 
Demand Draft towards cost of Bid document shall be placed in a single sealed envelope 
super scribed as “Earnest Money and Cost of Bid Documents” mentioning name of work 
and due date of opening of Bid. 

 

http://www.tenderwizard.com/BSNL
http://www.hp.bsnl.co.in
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     (b)  Attested copies of valid certificate of registration/enlistment with competent authority, 
copy of Electrical License, PAN card issued by Income Tax department, Satisfactory 
Performance certificate issued by an officer not below the rank of Executive Engineer in 
case of Govt. Organization and Asstt. Manager in case of Licensed telecom Service 
operator/IP and WCT/Sales Tax/VAT registration as per the eligibility criteria & other 
documents shall be scanned and uploaded to the e-tendering website within the period of 
bid submission and copies of the same shall be deposited in a separate envelope marked 
as “Other documents”.  

 If the bidder is a firm in partnership / Limited company or Corporation, then the hard 
copies of “FORM-A” and partnership deed / Memorandum of Articles of Association and 
power of attorney / Authorization to the person who signs the tender in case of companies 
etc. shall also be submitted along with hard copies of other documents as above. 

  If attested copies of the documents are not submitted, the contractor shall produce the 
originals of the documents on demand for verification at the date & time of opening of 
hard copies of documents of intending bidders before Executive Engineer (E). 

    (c)  Both the envelope as above shall be placed in another envelope with due mention of 
name of work, due date and time of opening of bids, name of the bidder and shall be 
submitted in the office of the Executive Engineer (E), BSNL Electrical Division, Shimla-
176215 after last date and time of submission of online bid.  

   (d)  The documents are to be reached the Division office latest by 15.00 hours on 26.04.2017 
failing which the bid is liable to be rejected. The authority will not be held responsible for 
the postal delay if any in the delivery of the documents and non-receipt of the same in 
time.  

(e) Online bid documents submitted by intending bidders shall be opened only of those 
bidders, whose Earnest money Deposit, Cost of Bid Document and other documents 
uploaded are found in order. The time & date of opening of uploaded scanned documents 
& online Technical bid is on or after 15.00 hours dated 26.04.2017 

  
08. The Tender will be submitted in two parts – 
    Part- 1:- TECHNICAL AND COMMERCIAL BID 
    Part-2:- PRICE BID 
 

a) The technical and commercial bid will be opened first at the first instance and evaluated 
by the Committee. At the second stage financial bids of only the technical and 
commercially accepted offer will be opened for further evaluation and ranking before 
awarding the contract.  

b) The technical and commercial bid shall be evaluated by the tender evaluation committee 
and if necessary clarifications/confirmation, for deviations (if any) shall be taken from 
the eligible bidders so as to evaluate their bids as per terms and conditions of the tender 
documents to decide the technically & commercially responsive / non responsive bidder. 
 
In case holiday is declared on the opening day the tenders will be opened on the  next 
working day. 

 
09. The bid submitted shall become invalid and cost of bid and e-tendering processing fees 

shall not be refunded if- 
 (i) The bidder is found ineligible.  
 (ii) The bidder does not upload all the documents as stipulated in the bid document. 

  (iii) Any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically in the office of the tender 
opening authority 
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10.  Criteria of submission of eligibility documents for the online bids shall be considered as 
fulfilled if hard copies of all mandatory documents are submitted and found in order.      

 
11.  The EMD of all the unsuccessful tenderers shall be released on issue of award letter 

 to the successful tenderer. This shall be done within one week of award letter.  
 

 12.  Exemption from payment of earnest money and security deposit by any other unit/ 
 department shall not hold good for BSNL.  
 
13.  In case the eligibility credentials are not found genuine at any stage i.e. before award of 

work or during execution of the work or after completion of the work, the contractor will 
be debarred from tendering in BSNL for three years including any other action under the 
contract or existing law. 

 
14.  After submission of online bid, the contractor can resubmit revised bid any number of 

times but before last time and date of submission of bid as notified. While submitting the 
revised bid, contractor can revise the rate of one or more item(s) any number of times (he 
need not re-enter rates of all the items). 

 
15.(i)  Performance Guarantee : 
 The contractor is required to furnish performance guarantee for an amount equal to 5% of 

the contract value of items in the form of Bank Guarantee (of a Nationalized / Scheduled 
Bank in a standard format) / CDR / FDR / DD within two weeks from the date of issue of 
award letter. The validity period of the performance security in the form of performance 
Bank Guarantee shall be one year from the date of actual completion of works.  

  
(ii) Security Deposit : In addition to performance guarantee stated above, a sum @ 10% of 

the gross amount of the bill shall be deducted from each running bill of the contractor till 
the sum be deducted with the sum already deposited as earnest money, will amount to 
security deposit of 5% of the Tendered value of the work. 

  
16.  The acceptance of a tender will rest with the Superintending Engineer (E) who does not 

bind himself to accept the lowest tender or any other tender and reserves to himself the 
Authority to reject lowest or all the tenders received without assigning any reason. All 
tenders in which any of the prescribed conditions are not fulfilled or incomplete in any 
respect are liable to be rejected. Tenders with any condition including that of conditional 
rebates shall be rejected forthwith summarily.  
 

17. Canvassing in connection with tender is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable for rejection.  

 
18. The competent authority on behalf of BSNL reserves with himself the right of accepting 

the whole or any part of the tender and the tenderer shall be bound to perform the same at 
the rates quoted.  

19. (i)  The tenderer should give a certificate that none of his/her relative is employed in 
 BSNL units. In case of proprietorship firm, certificate will be given by the proprietor 
 and for partnership firm certificate will be given by all the Directors of the Company.  
 

(ii) Near relatives of all BSNL employees either directly recruited or on deputation are 
prohibited from participation in tenders and execution of works in the different units of 
BSNL. The near relatives for this purpose are defined as : 

a. Members of a Hindu Undivided family 
b. They are husband and wife  
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c. The one is related to the other in the manner as father, mother, son(s) & son’s 
wife (daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother 
(s) & brother’s wife, sister (s) & sister’s husband (brother-in-law) 

 
(iii) The company or firm or any other person is not permitted to tender for works in 

BSNL Unit in which his near relative(s) is (are) posted. The unit is defined as SSA / 
Circle / Chief Engineer / Chief Archt./ Corporate office for non-executive employees 
and all SSA in a circle including circle office / Chief Eng./ Chief Archt./ Corporate 
office for executive employees (including those called as Gazetted officers at 
present). The tenderer should give a certificate that none of his/her such near relative 
is working in the units as defined above where he is going to apply for tender / work, 
for proprietorship, partnership firms and limited company certificate shall be given 
by the authorized signatory of the firm. Any breach of these conditions by the 
company or firm or any other person, the tender/work will be cancelled and earnest 
money/performance guarantee will be forfeited at any stage whenever it is so 
noticed. BSNL will not pay any damages to the company or firm or the concerned 
person. The company or firm or the person will also be debarred for further 
participation in the concerned unit.  

 
The format of the certificate to be given is “I ……………………………. 
……………………………………. son of Sh--------------------------------------- 
…………………………………… Resident of ---------------------------------------
………………………………………………………………………… hereby certify 
that none of my relative (s) as defined in the tender document is/are employed in 
BSNL unit as per details given in tender document. In case at any stage, it is found 
that the information given by me is false /incorrect, BSNL shall have the absolute 
right to take any action as deemed fit/without any prior intimation to me”. 

 
(Seal of the Firm)     (Signature of Contractor) 
 

20. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of 
two years of his retirement from service without the prior permission. The contract is 
liable to be cancelled if either the contractor or any of his employees is found at any time 
to be such a person who had not obtained the permission as aforesaid before submission 
of tender and engagement in the contractor’s service.  

 
21. The tenders for the work shall remain open for acceptance for a period of 90 days from 

the date of opening of the tenders.  
 

If any tenderer withdraws his tender before the said period or makes any modification in 
the terms and conditions of the tender which is not acceptable to the BSNL shall, without  
 
prejudice to any other right of remedy be at liberty to forfeit 50% (fifty percent only) of 
the said earnest money absolutely. 

 
 
 
 
22. Extension of validity:  In case, where the letter of award of work cannot  be placed 

within the validity period of the tender, the BSNL can request all tenderers to extend the 
validity of their respective tenders and the Earnest Money deposit by a reasonable period. 
In such cases, extension of validity of Earnest Money deposit by 30 days beyond the 
extended validity date of tender should also be asked for. While BSNL can make the 
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request for extension, the tenderer is free to either extend the validity or refuse the request 
to extend the validity.  

 
23. The contractor should read the tender documents carefully before submitting the online 

bid.  
 

24. Before e-tendering the Contractor shall inspect the site and fully acquaint himself about 
the condition with regard to accessibility of site and site nature and the extend of grounds, 
working conditions, including stocking of materials, installation of T&P etc. and 
condition affecting accommodation and movement of labour etc. required for the 
satisfactory execution of the contract. No claim whatsoever on such account shall be 
entertained by the BSNL in any circumstances. 

25. Agreement shall be drawn with the successful tenderer on prescribed form. Tenderer 
 shall quote his rates as per various terms and conditions of the said form, which will 
 form part of the agreement.  
 
26. The successful tenderer/contractor on acceptance of his tender by the Accepting authority 

should sign every page of downloaded tender as available in the  website with stamp 
(seal) of his firm/organization. 
 

 27. This down loaded and signed tender consisting of Notice Inviting e-Tender              
 (BSNL EW-6) shall form part of the contract document. The successful 
 tenderer/contractor shall within 15 days from the stipulated date of start of the work, 
 sign the contract consisting of: 
 

  a)  The Notice Inviting e-Tender, all the documents including additional conditions, 
specifications and drawings, if any forming the tender as issued at the time of invitation 
of tender and acceptance thereof together with any correspondence leading thereto. 
 

       b)    Standard form (BSNL EW-8). 
 
28. General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are 

available on BSNL website www.electrical.bsnl.co.in OR  www.tenderwizard.com/BSNL 
as well as in the Division office. 

 
29. For e-tendering of this tender BSNL has engaged e-portal maintained by M/s ITI Ltd, New 

Delhi. The agency intending to participate in tendering process shall have to register with 
ITI Ltd, New Delhi. For details kindly visit website http://www.tenderwizard.com/BSNL  
 

  
 
 
 
 
 
30. ELIGIBILITY CRITERIA 

The Contractors satisfying the following conditions: - 
1. The Average annual turnover during last 3 years, Ending 31st  March of previous     

financial year should be at least  Rs.3,45,864/-  
AND 

2.    Experience of having successfully completed similar works (SITC of AFDFA 
System) in Central Government/ State Government / Central Autonomous  Body/  

http://www.electrical.bsnl.co.in
http://www.tenderwizard.com/BSNL
http://www.tenderwizard.com/BSNL
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Central Public sector Undertaking during last 7 years ending last day of month 
previous to the one in which applications are invited, should be either of the following 
:- 

 Three similar successfully completed works costing not less than the 
amount equal to Rs.4,61,152/-   

                  OR 
 Two similar successfully completed works costing not less than the 

amount equal to Rs.6,91,728/-     
                                                  OR 
 One similar successfully completed work costing not less than the amount 

equal to Rs.9,22,304/-  
 

         Note :- Bidder have to submit self attested copies of completion certificate. The certificate 
should have been issued by officer not below the rank of Executive Engineer for 
Govt./PSU/CPSU. 

      
The contractor shall also submit and confirm: 
 Documentary proof of satisfying the eligibility conditions as per “30” above , copy of PAN 

card, copy of CA certificate for turnover, Original authorization of person quoting the tender 
from Directors/ Proprietor of the company, Near relative certificate from or on behalf of 
Directors/ Proprietor of the company. 
(All the documents shall be self attested / certified by any BSNL Executive /Notary 
/Gazetted Officer of Central Govt). 

 The firm should be registered under the Himachal Pradesh Value Added Tax Act 2005 and 
should further have EPF and ESI registration certificates from appropriate Govt. authorities. 

 The firms who claim to be exempted from the ESI & EPF registration need to submit an 
affidavit on Non-judicial stamp paper for the same as per performa at p.no.50 (Annexure–IV). 

 If the firms do not have ESI & EPF registration, they will though be allowed to participate in 
the bid process, but they will have to get the ESI & EPF registration within15 days from the 
date of issue of intimation from BSNL regarding intent to accept the tender, else their EMD 
shall be forfeited absolutely and the firm shall not be allowed to participate in the next 
tender for the same work. If the firm fails to produce ESI & EPF registration certificate on 
more than one occasion, the firm shall be barred from participating in all future tenders. 

 The contractor who are not registered under Himachal Pradesh Value Added Tax Act 2005 
may bid for the contract however such contractors will have to get himself registered within 
15 days from the date of issue of intimation from BSNL regarding intent to accept the 
tender, else their EMD shall be forfeited absolutely and the firm shall not be allowed to 
participate in the next tender for the same work. The firm shall give an affidavit as per 
performa at page no.51 (Annexure–V) in this regard. 

 The Firm should have valid service tax registration. 
 
                                                                                                    Executive Engineer (E) 
                                                                                                    BSNL Electrical Division 

     Shimla. 
 
 
 

BSNL EW            TENDER FORM (BSNL EW-8) 
BHARAT SANCHAR NIGAM LIMITED  

(A Government of India Enterprise) 
ZONE – H.P.  DIVISION – SHIMLA  BRANCH: ELECTRICAL WING  
 
Tender for the work of: - Supplying, Installation, Testing & Commissioning of Automatic fire 
detection and fire alarm system i/c fire extinguishers at CTO Bldg. Shimla. (H.P)  
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TENDER 
1. I/we have read and examined the notice inviting tender, schedule, specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, 
clauses of contract, special conditions, Schedule of Rates and other documents and Rules 
referred to in the conditions of contract and all other contents in the tender document for 
the work. 
 

2. I/ We hereby tender for the execution of the work specified for BSNL within the time 
specified, schedule of quantities and in accordance in all respects with the specifications, 
designs, drawings and instructions and other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 
 

3. I/We agree to keep the tender open for ninety (90) days from the due date of submission 
thereof and not to make any modifications in its terms and conditions. 
 

4. A sum of Rs. 23,058/- is hereby forwarded in the form of Deposit at call receipt / FDR 
/ Bank guarantee of a Nationalized/Scheduled Bank as earnest money. If I /We fail to 
commence the work specified I/We agree that the said BSNL shall without prejudice to 
any other right or remedy, be at liberty to forfeit the said earnest money absolutely and 
the same may at the option of the competent authority on behalf of BSNL be recovered 
without prejudice to any other right or remedy available in law out of the deposit in so far 
as the same may extend in terms of the said bond and in the event of deficiency out of 
any other money due to me/us under this contract or otherwise. 
 

5. Should this tender be accepted, I/We agree to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to therein and to 
carry out such deviations as may be ordered up to maximum of percentage mentioned in 
clause 12.3 of the tender form and those in excess of that limit at rates to be determined 
in accordance with provisions contained in clauses 12.2. 
 

6. I / We agree to furnish to BSNL Deposit at call receipt /FDR/ Bank guarantee of a 
Nationalized/Scheduled Bank for an amount equal to 5% of the contact value in a 
standard format within two weeks from the date of issue of award letter. I/We agree to 
keep the performance bank guarantee valid for one year from the date of actual 
completion of work. 
 

7. I/We hereby declare that I/We shall treat the tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information / derived there from to any person other than to whom I/We 
am/are authorised to communicate the same or use the information in any manner 
prejudicial to the safety or interest of BSNL. 
 
 
 
 
Signature of Witness 
(required in the case of 
contractor’s thumb impression 
is given by the contractor in place  
of signature)       
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(Signature of contractor) 
(Name & Postal address)    Seal of Contractor 

       
 Occupation of Witness     Date: 
 
 
 
 
 
 
 

ACCEPTANCE 
 

 The above tender (as modified by you as provided in the letters mentioned here under) is 
accepted by me for and on behalf of BSNL for a sum of Rs.  _________________    
(Rupees _______________________  

 
 __________________________________________________________) 
  
 The letters referred to below shall form part of this contract Agreement.  
 
 a) 
 
 b) 
 
 
 
 
 
 
       For & on behalf of BSNL  
 Dated:…………………   Signature  
 
 
       Designation 
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BSNL EW                            GENERAL RULES & DIRECTIONS 
 

GENERAL RULES AND DIRECTIONS 

1. All works proposed for execution by contract will be notified in a form of invitation to 
tender displayed on Notice Board in select BSNL offices and signed by the officer 
inviting tender or by publication in News papers/internet (designated web page) as the 
case may be. 

2. This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited with the tender, and the amount of performance guarantee 
to be deposited by the successful tenderer(s). Copies of the specifications, designs and 
drawings and any other documents required in connection with the work signed for the 
purpose of identification by the Officer inviting tender shall also be open for inspection 
by the contractor at the office of Officer inviting tender during office hours. 

3. In the event of the tender being submitted by a firm, it must be signed by the authorized 
signatory. 

4. Receipts for payments made on account of work when executed by a firm, must also be 
signed by authorized signatory. 

5. Any person who submits a tender shall fill up the usual printed form stating at what rate 
he is willing to undertake each item of the work. Tenders, which propose any alteration in 
the work specified in the said form of invitation to tender, or in the time allowed for 
carrying out the work, or which contain any other conditions of any sort, including 
conditional rebates, will be summarily rejected. However, tenders with unconditional 
rebate will be acceptable. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit separate tender for 
each. 
The rates(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 
by ignoring fifty paisa and considering more than fifty paisa as rupee one.  

6. The Officer inviting tender or his duly authorised assistant will open tenders in the 
presence of any intending contractors who may be present at the time, and will enter the 
amounts of the several tenders in a Comparative Statement in a suitable form. In the 
event of a tender being accepted, a receipt for the earnest money forwarded therewith 
shall thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in Rule 1. 
In the event of a tender being rejected, the earnest money forwarded with such 
unaccepted tender shall thereupon be returned to the contractor remitting the same, 
without any interest. 

7. The officer inviting tenders shall have the right of rejecting all or any of the tenders and 
will not be bound to accept the lowest or any other tender. 

8. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as any acknowledgement or payment to the Officer inviting tender and the 
contractor shall be responsible for seeing that he procures a receipt signed by the 
concerned Accounts Officer. 

9. The memorandum of work tendered for and the schedule of materials to be supplied by 
BSNL shall be filled and completed in the office of the Officer inviting tender before the 
tender form is issued. If a form is issued to an intending tenderer without having been so 
filled in and incomplete, he shall request the officer to have this done before he completes 
and delivers his tender. 
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10. The tenderers shall sign a declaration under the officials Secret Act, 1923, for 
maintaining secrecy of the tender documents, drawings or other records connected with 
the work given to them. The unsuccessful tenderers shall return all the drawings given to 
them. 

11. Rates quoted by the Contractor in the tender both in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with the amount worked 
out by the contractor shall unless otherwise proved be taken as correct. If the amount of 
an item is not worked out by the contractor or it does not correspond with the rates 
written in either in figurers or in words, then the rates quoted by the contractor in words 
shall be taken as correct. Where the rates quoted by the contractor in figures and in words 
tally, but the amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. 

12. Performance Guarantee: The contractor is required to furnish performance guarantee for 
an amount equal to 5% of the contract value in the form of bank guarantee / CDR / FDR / 
DD (of a nationalized / Scheduled Bank in a standard format) in favour of Accounts 
officer (Cash) of the concerned SSA where Electrical Division is attached within two 
weeks from the date of issue of award letter. The validity period of the performance 
security in the form of performance bank guarantee shall be one year from the date of 
actual completion of works. 

Security Deposit:  In addition to performance guarantee stated above, a sum @ 10% of 
the gross amount of the bill shall be deducted from each running bill of the contractor till 
the sum be deducted with the sum already deposited as earnest money, will amount to 
security deposit of 5% of the Tendered value of the work.  

13. All rates shall be quoted on the tender form. The amount for each item should be worked 
out and requisite totals given. Special care should be taken to write the rates in figures as 
well as in words and the amount in figures only, in such a way that interpolation is not 
possible. The total amount should be written both in figures and in words. In case of 
figures, the word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after 
the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word, ‘Rupees’ should 
precede and the word ‘ Paisa’ should be written at the end. Unless the rate is in whole 
rupees and followed by the word ‘only’ it should invariably be upto two decimal places. 
While quoting the rate in schedule of quantities, the word ‘only’ should be written closely 
following the amount and it should not be written in the next line. 

14. Taxes & Duties:  The firm shall quote rates for all the items inclusive of local Sales 
Tax/VAT, Central Sales Tax and Works Contract Tax, service tax as applicable for the 
works in Telecommunication network in accordance with Finance Act 2002. No 
concessional form shall be issued by BSNL to the firm. The bidder shall give the total 
composite price inclusive of all Central & State’s levies and taxes i.e. Excise Duty, 
Service Tax, Sales Tax, Purchase Tax, Turnover Tax, Works Contract Tax etc. The total 
composite price shall comprise of unit price, and all other components of price need to be 
individually indicated/ quoted against the goods/material/ service, it proposes to supply 
under the contract in the following manner: 

 
(i) The basic unit price (ex-factory) of goods/services/materials, Excise Duty, Sales 
Tax, Freight, forwarding, packing, service tax, insurance and any other levies/charges 
already paid or payable by the contractor/supplier shall be quoted separately       
(wherever applicable). 

 (ii) The liability to pay all taxes, levies, etc. shall be of contractor and BSNL will not 
entertain any claim whatsoever in this respect. 
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15. Evaluation of Bids:-The evaluation and comparison of responsive bids shall be done on 
the basis of Net cost to BSNL on the price of the goods offered inclusive of Duties and 
Taxes (but excluding CENVAT-able Duties & Taxes), Sales Tax, Packing, Forwarding, 
Freight and Insurance charges etc. as per existing BSNL policies. 

 
“Duties and Taxes for which the firm has to furnish Cenvatable Challans / 

Invoices will be indicated separately in the PO/APO”. 
 
Vendors should furnish the correct E.D./Customs Tariff Head in the Price Schedule 
(wherever applicable). If the credit for the Duties/ Taxes under CENVAT Credit Rules, 
2004 is found to be not admissible at any stage subsequently owing to wrong furnishing 
of Tariff Head, then the vendors will be liable to refund such non-admissible amount, if 
already paid, along with penalty if charged by the concerned authority. 

 
In case the Duties & Taxes which are non CENVAT-able as per the quotes indicated in 
the price schedule by the vendors and subsequently at any stage it is found that Credit for 
such Duties & Taxes is admissible as per CENVAT Credit Rules, 2004, then the vendors 
will be liable to refund the amount equivalent to such Duties & Taxes if already paid to 
them. However, the purchaser may allow to the supplier to submit necessary documents 
in this regard which may enable the purchaser to avail the CENVAT credit provided such 
credit is still available for the amount so paid as per CENVAT Credit Rules, 2004. 

 
The purchaser reserve the right to ask the bidders to submit documentary proof 
confirming the correct Tariff Head from the E.D./Customs authority where the Tariff 
Head furnished against the particular tendered item by different bidders differs from each 
other or the same is found apparently not furnished in accordance with E.D./Customs 
Tariff notifications. 

“If the supplier fails to furnish necessary supporting documents i.e. 
Excise/Customs invoices etc. in respect of Duties/Taxes which are Cenvatable, the 
amount pertaining to such Duties/Taxes will be deducted from the payment due to the 
firm”. 

 
16.a. However, pursuant to the constitution (forty-sixth Amendment) Act, 1982, if any further 

tax or levy is imposed by statute, after the last date for the receipt of tender and the 
contractor thereupon necessarily and properly pays such taxes/ levies, the contractor shall 
be reimbursed the amount so paid, provided such payment, if any, is not, in the opinion of 
the Superintending Engineer (whose decision shall be final and binding on the contractor) 
attributable to delay in execution of work within the control of the contractor. 

    b. The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by a 
duly authorized representative of BSNL and further shall furnish such other information/ 
document as the Engineer-in-Charge may require from time to time. 

    c. The Contractor shall, within a period of 30 days of imposition of any such further tax or 
levy, pursuant to the Constitution (forty sixth Amendment) Act, 1982, give a written 
notice thereof to the Engineer-in-charge that the same is given pursuant to this condition, 
together with all necessary information relating thereto. 

 
17. In case of statutory variation in excise duty within the stipulated date of completion of 

individual agreement, the same shall be paid or recovered as per the actual against 
documentary proof for major equipments/ materials. However, beyond this period BSNL 
will take advantage of any duty reduction but will not pay extra on account of duty 
increase. 
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18. BSNL shall deduct work contract tax, income tax and other statutory deductions from 
payments due to the firm as per rules of the State/Central Government. The Accounts 
Officer of the concerned Division shall issue certificates for such deductions to the firm. 
 

19. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the same 
work. Failure to observe this condition would render, tenders of the contractors tendering, 
as well as witnessing the tender, liable to summary rejection. 
 

20. Other agencies will also simultaneously execute the works like horticulture, external 
services, installation of telephone exchange equipment and other building works for the 
same project along with this work. The contractor shall offer necessary co-operation for 
the same.  
  

21. Some restrictions may be imposed by the security staff etc. on the working and/or 
movement of labour, material etc. The contractor shall be bound to follow all such 
restrictions / instructions and nothing extra shall be payable on this account. 
  

22. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 
rules and orders issued there under from time to time. If he fails to do so, his failure will 
be a breach of the contract and the Engineer-in-charge may in his discretion, without 
prejudice to any other right or remedy available in law, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act. 
 

23. No engineer of gazetted rank or executive of BSNL employed in engineering or 
administrative duties in an engineering department of the Govt. of India/BSNL is allowed 
to work as a contractor for a period of two years of his retirement from government 
service without the previous permission of Govt. of India/BSNL. This contract is liable to 
be cancelled if either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of Govt. of India as foresaid, before 
submission of the tender or engagement of the contractor’s service as the case may be. 
 

24.  Near relatives of all BSNL employees either directly recruited or on deputation are 
prohibited from participation in tenders and execution of works in the different units of 
BSNL. The near relatives for this purpose are defined as: 

 
24.1 Members of a Hindu Undivided family 

 
24.2 They are husband and wife  

 
24.3        The one is related to the other in the manner as father, mother, son(s) & son’s 

wife (daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother 
(s) & brother’s wife, sister (s) & sister’s husband (brother-in-law) 
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25. The company or firm or any other person is not permitted to tender for works in BSNL 
Unit in which his near relative(s) is (are) posted. The unit is defined as SSA/Circle/Chief 
Engineer/Chief Archt./Corporate office for non executive employees and all SSA in a 
circle including circle office/Chief Eng./Chief Archt./Corporate office for executive 
employees (including those called as Gazetted officers at present). The tenderer should 
give a certificate that none of his/her such near relative is working in the units as defined 
above where he is going to apply for tender / work, for proprietorship, partnership firms 
and limited company certificate shall be given by the authorized signatory of the firm. 
Any breach of these conditions by the company or firm or any other person, the 
tender/work will be cancelled and earnest money/performance guarantee will be forfeited 
at any stage whenever it is so noticed. BSNL will not pay any damages to the company or 
firm or the concerned person. The company or firm or the person will also be debarred 
for further participation in the concerned unit.  

 
 
 
 

The format of the certificate to be given is “I……………………………. 
…………………………………………………son of 
Sh……………….…………………………………… Resident 
of………………………………………………………………………… hereby certify 
that none of my relative (s) as defined in the tender document is/are employed in BSNL 
unit as per details given in tender document. In case at any stage, it is found that the 
information given by me is false/incorrect, BSNL shall have the absolute right to take any 
action as deemed fit, without any prior intimation to me”. 
 
 

(Seal of the Firm)     (Signature of Contractor) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BSNL EW              CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 

1. Definitions : The ‘Contract’ means the documents forming the tender and  acceptance 
thereof and the formal agreement executed between the competent authority on behalf of 
BSNL and the contractor, together with the documents referred to therein including these 
conditions, the specifications, designs, drawings and instructions issued from time to time 
by the Engineer-in-Charge and all these documents taken together, shall be deemed to 
form one contract  and shall be complementary to one another.  

 
2. In the contract the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:-  
i) The expression “works” or “work” shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to mean the 
works by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional.  

ii)  The ‘site’ shall mean the land/building/or other places on, into or through which work 
is to be executed under the contract or any alternate land, building, path or street 
which may be allotted or used for the purpose of carrying out the contract.  

iii) The ‘Contractor’ shall mean the individual, firm or company, whether incorporated or 
not, undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or company, or the successors of such 
firm or company and the permitted assignees of such individual, firm or company.  

iv)  BSNL means the Bharat Sanchar Nigam Ltd. having its corporate office at Harish 
Chandra Mathur Lane, Janpath, New Delhi-110001 and its successors.  

v) The ‘Engineer-in-charge’ means the Engineer officer who shall supervise and be in-
charge of the work and who shall sign the contract on behalf of BSNL as mentioned 
in Schedule ‘F’ hereunder.  

vi) Accepting Authority shall mean the authority mentioned in Schedule ‘F’ 
vii) ‘Excepted Risk’ are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, 
any acts of Government, damages from Aircraft, Acts of God, such as earthquake, 
lightning and unprecedented floods, and other causes over which the contractor has 
no control and accepted as such by the accepting authority or causes solely due to use 
or occupation by BSNL of the part of the works in respect of which a certificate of 
completion has been issued or a cause solely due to BSNL’s faulty design of works.  

viii) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers or the standard Schedule of Rates of the Government 
mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued up to the 
date of receipt of the tender.  

ix) Tendered value means the value of the entire work as stipulated in the letter of award.  
x) Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 

cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits.  

3. Scope and Performance: Where the context so requires, words imparting the singular 
only also include the plural and vice versa. Any reference to masculine gender shall 
whenever required include feminine gender and vice versa.  
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4. The contractor shall be furnished, free of cost, one certified copy of the contract 
documents except standard specifications, schedule of rates and such other printed and 
published documents, together with all drawings as may be forming part of the tender 
papers. None of these documents shall be used for any purpose other than that of this 
contract.  

5. Works to be carried out : The work to be carried out under the Contract shall, except as 
otherwise provided in these conditions, include all labour, materials, tools, plants, 
equipment and transport which may be required in preparation of and for and in the full 
and entire execution and completion of the works. The descriptions given in the schedule 
of quantities shall, unless otherwise stated, be held to include wastage on materials, 
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in 
position and all other labours necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good practice and recognized 
principles.  

6. Sufficiency of Tender: The contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the works and of the rates 
and prices quoted in the Schedule of Quantities, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the contract and all matters and things 
necessary for the proper completion and maintenance of the works.  

7. Discrepancies & adjustments of Error : The several documents forming   the contract are 
to be taken as mutually explanatory of one another, detailed drawings being followed in 
preference to small scale drawing and figured dimensions in preference to scale and 
special conditions in preference to General Conditions.  

8.1 In the case of discrepancy between the schedule of quantities, the specifications and/or 
the drawings, the following order of preference shall be observed :- 

i) Description of Schedule of Quantities 
ii) Particular Specification and Special condition, if any 
iii) Drawings  
iv) BSNL/C.P.W.D. Specifications 
v) Indian Standard Specifications of B.I.S 

8.2 If there are varying or conflicting provisions made in any one document forming part of 
the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there 
from shall not vitiate the Contract or release the contractor from the execution of the 
whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the contract. 

9. Signing of Contract: The successful tenderer/contractor, on acceptance of his tender by 
the Accepting Authority, shall, within 15 days from the stipulated date of start of the 
work, sign the contract consisting of the notice inviting tender, all the documents 
including drawings, if any, forming the tender as issued at the time of invitation of tender 
and acceptance thereof together with any correspondence leading thereto. 

10.   The agreement to be signed on non-judicial stamp paper and the cost to be decided as per 
the prevailing local bye-laws or zonal head of the circle. 

 

 
 
 
 
 
BSNL EW                            PROFORMA OF SHEDULES 
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PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each intending tenderer) 

 
SCHEDULE 'A' 
 
Schedule of quantities:  As per Price Bid 
 
SCHEDULE 'B' 
Schedule of materials to be issued to the contractor. 
 

Sr. 
No. 

Description of 
item Quantity 

Rates in figures and words at 
which the material will be 
charged to the contractor 

Place of Issue 

1 2 3 4 5 
1 Nil  Nil  

 
SCHEDULE 'C' 
Tools and plants to be hired to the contractor 

Sr. 
No. 

 
Description of item Hire charges per day Place of Issue 

1 2 3 4 
NIL 

 
SCHEDULE 'D' 
Extra schedule for specific requirements/ document for the work, if any. 

I. Scope for works- : Appended from page 28-30__________ 
II. General Conditions & Commercial/General: - Appended from page- 15-21_________ 
III. Copy of Memo no. 5-1-12-EW/94 dt. 26/9/1996, Model form of Bank Guarantee): 
Appended from page 46-48____ 

SCHEDULE 'E' 
Schedule of component of Cement, Steel, other materials, Labour etc. for price escalation. 
 

NIL 
CLAUSE 10 CC    
Component of Cement  expressed as per 
cent of total value of work   

Xc  _____ %   

Component of Steel expressed as per 
cent of total value of work   

Xs _____ %   

Component of civil(except cement and 
steel) / Electrical construction Materials  
expressed as per cent of total value of 
work   

Xm _____ %                     NA  

Component of Labour expressed as per 
cent of total value of work   
 
 
 
 

Y _____ %   
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SCHEDULE  'F' 
Reference to General Conditions of contract. 

 
 

  

Name of work: 
 

Supplying, Installation, Testing & Commissioning of 
Automatic fire detection and fire alarm system i/c fire 
extinguishers at CTO Bldg. Shimla. (H.P)  

 

Estimated cost of work: Rs. 11,52,880/-   
i) Earnest money :          Rs. 23,058/-   

ii) Performance Guarantee :   
iii) Security Deposit :  
    

5% of tendered value of work. 
5 % of the tendered value of the work. 

  

GENERAL RULES and DIRECTIONS: Officer inviting tender: EE (E), BSNL 
Electrical Division, Shimla-171009. 
Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with clauses 12.2 
and 12.3. 

  

Definitions: See below   

2(v) Engineer-in-Charge Concerned Executive Engineer (E), BSNL 
Electrical Division. Shimla-171009. 

  

2(viii) Accepting Authority  SE (E), BSNL Electrical Circle Shimla.   

2(x) Percentage on cost of materials and labour 
to cover all overheads and profits.   

10%   

2(xi) Standard Schedule of Rates  NA   

2(xii) Department BSNL   

9(ii) Standard CPWD contract Form BSNL EW Form 8 as modified and corrected up 
to date. 

  

Clause 1 
i)Time allowed for submission of 
Performance Guarantee from the date of 
issue of letter of acceptance, in days 
ii) Maximum allowable extension beyond 
the period provided in I) above in days 

 
14 Days 

  

Clause 2 
Authority for fixing compensation under Clause 
2. 

 
SE (E) 

  

Clause 5 
Time allowed for execution of work. 
Authority to give fair and reasonable extension 
of time for completion of work. 

Two Months 
SE (E), BSNL Electrical Circle Shimla. 
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Clause 11 
Specifications to be followed for execution of 
work 

Specifications as per Contract 
Document with Schedule of work. 
 

Clause 12 
12.2(iii) Schedule of rates for determining the rates 
for additional, altered or substituted items that 
cannot be determined under 12.2.(i) & (ii) 
 

NIL 

Clause 12 
12.2(iii), plus/minus ± the % over the rate entered 
in the schedule of rates 
 

NA 

Clause 12 
Deviation Limit beyond which clauses 12.3 shall 
apply 
 

25% 

Clause 25 
Competent Authority for Conciliation 
 

SE (E), BSNL Electrical Circle Shimla. 

Clause 30.2 
Minimum Qualifications and experience required 
for Principal Technical Representative. 
 

 

 i)  For works with estimated cost put to tender 
more than ( Rs. 2 lac but less than Rs.5 Lac for 
Elect/ Mech. Works) 

 

Recognized diploma holder 

ii ) For works with estimated cost put to tender 
more than Rs. 5 lac for Elect/ Mech. Works 
 

Graduate or recognized diploma holder 
with 3 years experience 

Clause 30.5 
Recovery to be effected from the contractor in the 
event of not fulfilling provision of clause 30.2 

Rs.4,000/- p.m. for works costing above 5 
lac 
Rs.2,000/- p.m. for works costing between 
2 lac and 5 lac 
 

 
 
 
 
 
 
 
 
 
 

 
 

 
 

 

IMPORTANT NOTE FOR CONTRACTORS 
1.0     Tax and Duties:- 
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1.1  All taxes, Levies, duties etc. in respect of this contract (i/c service tax upto 50% under 
RCM) payable by the vendor & BSNL will not entertain any claim in respect of the same.  
 

1.2 BSNL shall deduct statutory taxes and duties like income tax, works contract tax etc. from 
payment due to the firm as per rule of the State. Central Government. The Accounts 
Officer of the concerned SSA shall issue certificates for such deductions to the firm. 

 
1.3 As per Govt. of India Service Tax (Determination of Value) Rules 2006, Service Tax for 

original works is applicable on 40% of the total amount charged for the works contract. At 
present, the rate of Service Tax is @15% and shall be applicable as being modified by 
Govt. Of India time to time. 
 

2.0     Work Contract Tax:- 
The rates offered by the firm shall be inclusive of the works contract tax as applicable in 
the state. The Department shall deduct works contract tax from payments due to the firm 
as per rules of the state Government. Certificates for such deductions shall be issued to 
the firm by the Accounts Officer of the concerned SSA. 
 

3.0      Octroi Certificate: -   “No octroi exemption certificate will be issued by the department”. 
 

4.0  Department reserves the right to accept the quantities in full or in parts. 
 

5.0  SPLITING OF WORKS: No Splitting of work.100% work shall be awarded to the  lowest 
tenderer. 
 

6.0 (a)    “SALES TAX AND OTHER TAXES” 
Tendered rates are inclusive of taxes and statutory levies payable under the 

respective statutes (I/C SERVICE TAX). However pursuant to the constitution (Forty 

Six Amendment) Act 1982, if any further tax or levy is imposed by statute after the 

date of receipt of tenders and the contractor (s) thereupon necessarily and properly 

pays taxes or levies the contractor (s) shall be reimbursed the amount also paid 

provided such payment if any is not in the opinion of SE (whose decision shall be final 

and binding) attributable to delay in execution of work within the control of the 

contractor (s). 

6.0(b)   The contractor (s) shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of the 

same by a duly authorised representative of Government and shall furnish such other 

information/documents as the Engineer-in -charge may require. 

6.0(c)    The contractor (s) shall within a period of 30 days of imposition of any further tax or levy 

pursuant to the constitution (Forty Six Amendment) Act 1982 give a written notice thereof 

to the Engineer-in-charge that the same is given pursuant to this condition together with all 

necessary information relating thereto.                                                                 
NOTE: - No additional condition whatsoever will be accepted for turnover tax/sales tax on 
works contract. In case of additional conditions for the payment of such claims by the 
contractor the tender may be liable to be summarily rejected by the accepting authority. 
(Standing order No. 258) 
  

7. EARNEST MONEY:- Firm has option to deposit earnest money in the shape of 
FDR/CDR/Demand Draft/ Pay order/BG from the scheduled Bank or Nationalized Bank/State 
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Bank guaranteed by Reserve Bank of India drawn in favour of “Accounts Officer 
(Cash), BSNL, Shimla 

 
8. Performance Guarantee : 

As per relevant clauses of BSNL EW-8 under Schedule “F” of Performa of Schedule. 
 

9. SECURITY DEPOSIT: 
              In addition to performance guarantee a sum @ 10% of the gross amount of the bill 

shall be deducted from each running bill of the contractor till the sum along with the sum 
already deposited as earnest money, will amount to security deposit of 5% of the 
Contract value of the work. The amount shall be refunded after One Year from the actual 
date of completion of work   

 
         10. TERMS OF PAYMENT:- 

a)      80% of prorate of the approved price break-up of contract value on receipt of  
         equipment at  site.  
b)      10% of prorate of the approved price break up of contract value after successful  

                           installation   
c)     10 % of  the approved  contract value after successful completion of the testing  
        and  commissioning 

     
11.     CURRENCY OF CONTRACT:- The contract shall be  02 Months.  
 
12. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR :  

Without prejudice of any of the rights or remedies under this contract, if the contractor dies, 
the Engineer in charge on behalf of the BSNL shall have the option of terminating the contract 
without compensation to the contractor. 

 
13.  INDULGING OF CONTRACTOR IN CRIMINAL/ANTISOCIAL ACTIVITIES AND CASES   

UNDER INVESTIGATION / CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT 
AGENCIES ETC. :  

 
If the CBI/Independent External Monitor (IEM) / Income Tax /Sales Tax/ Central Excise/ 
Custom Departments recommend such a course – Action will be taken as per the directions of 
CBI or concerned department. 

 
     14.    Deviation:- 

a) The ordering quantity can be increased/decreased up to the extent of 25%(deviation 
limit) without the consent of the firm within the currency of contract. The firm shall execute 
such quantities at the rate quoted in the tender without any change in terms and conditions of 
the contract.  

b) In exceptional situation where the requirement is of an emergent nature and it is 
necessary to ensure  continued supplies from the existing venders, the purchaser 
reserves the right to place repeat order up to 50% of the quantities of goods and 
services contained in the running tender/contract within a period of twelve months from 
date of award of work at the same rate or a rate  negotiated (downwardly) with the 
existing venders considering the reasonability of rates based on prevailing market 
conditions and the impact of reduction in duties and taxes etc. 

 
 
 

15. Guarantee & Defects Liability Period 
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The guarantee shall be valid for 12 (Twelve) months after successful installation 
testing and commissioning. The contractor shall guarantee that all the equipment 
shall be free from any defect due to the defective materials and/ or bad workmanship 
and also the equipment shall work satisfactorily with performance and efficiencies not 
less than the guaranteed values.  

a) Any parts found defective during the guarantee period shall be replaced free of 
cost by the contractor. The services of the contractors personnel, if required during 
this period shall be made available free of cost to the department. 

b) The representative of department and firm shall prepare a joint report regarding 
the nature of defect and remedial action required. Time schedule for such action shall 
be also finalized.  

c) In case the contractor fails to depute his representative within 36 (thirty six) 
hours of notification of defects or fails to cause remedial measure within a 
reasonable time as decided during joint inspection, the department may proceed to 
do so at the contractor’s risk and expenses without prejudice to any other right.     

                                    
16.  COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress or complete the work 

and clear the site on or before the contract or extended date of completion, he 

has to pay the compensation for delay which is limited to 0.5% per week of work 

order value for the first 10 weeks and 0.7% per week for next 10weeks and 

thereafter subject to a maximum of 12% of the work order value for the location 

where work is delayed and the firm is found responsible for the same. Flow chart 

of the procurement process/contract shall be supplied by the contractor and 

approved by Executive Engineer concerned.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Price Bid 
(Copy of Price Bid – For View Purpose Only, Bidder has to submit financial bid 

online in excel file on www.tenderwizard.com/BSNL ) 

http://www.tenderwizard.com/BSNL
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   BHARAT SANCHAR NIGAM LIMITED 

 
 
 
 

 

Name of work:- Supplying, Installation, Testing & Commissioning of Automatic fire detection and fire alarm system i/c fire 
extinguishers at CTO Bldg. Shimla. (H.P) 
S/No ITEM Quantity Rate Unit Amount 

1 Supplying, Installation, Testing and Commissioning of 
following detectors complete with base of detector etc 
as required as per specification attached.  The base 
shall be of same make as that of detector.           

(a) Photo Electric Smoke Detector 319 Nos Each 
          
2 Supplying, Installation, Testing and Commissioning of 

Electro-pneumatic type dual heat cum rate of rise in 
temperature heat detector complete with base of 
detector etc as required (resettable type) and as per 
specification attached.  The base shall be of same make 
as that of detector. 3 Nos Each 

  
3 Supplying, Installation, Testing and Commissioning of 

response indicators  and of thickness not less than 
16SWG MS sheet .The response indicator box should 
have a provision for conduit entry from one side and 
terminal strip fitted for connection. The response 
indicator shall lit by means of twin LEDs in Red colour. 
The indicator should have a screw type cover and 
suitable for operation loaded lamps etc as required and 
entire unit of the same make as of control panel. 140 Nos Each 

              
4 Supplying, Installation, Testing and Commissioning of 

manual call point (pillbox) using push button in red 
colour. The box made of thickness not less than 16SWG 
CRCA sheet of size 100mmx100mmx55mm deep with 
fire red finishing the front should be sealed by means of 
breakable glass and should be dust & vermin proof i/c 
chain & hammer arrangement. The push button should 
have a pair of NO/NC contact and provision for LED. 9 Nos Each 

          
5 Supplying, Installation, Testing and Commissioning of 

electronic hooter cum speaker enclosed in 16 SWG MS/ 
Aluminium enclosure of suitable size painted with fire 
red shade etc. and compatible with the Fire Panel and 
as per specifications attached. 8 Nos Each 
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S/No ITEM Quantity Rate Unit Amount 
6 Supplying, Installation, Testing and Commissioning of 

following zone solid state micro processor based MAIN 
control panel suitable for wall/floor mounting fabricated 
from 16SWG CRCA sheet incorporating audio and 
visual indications for each zone along with sealed 
maintenance free battery as secondary power source, 
power supply & battery charger etc of 2 nos. 12V 42AH 
capacity to take care of standby power supply inbuilt PA 
system i/c necessary hardware & software etc as 
required.           

(a) 12 Zone a/w upto 12 speaker circuit (8 ohm/4 watt) 60 
watt P.A Facility 1 No. Each 

  
     7 Supplying, Installation, Testing and Commissioning of 

following zone solid state micro processor based 
LOCAL Control Panel, wall mounted type fabricated 
from 16SWG CRCA sheet incorporating audio and 
visual indications for each zone along with sealed 
maintenance free battery as secondary power source, 
power supply & battery charger etc. of 2 nos. x 7AH 
capacity to take care of standby power supply complete 
as per specification attached.       

(a) 12 zone 1 Nos Each 
(b) 10 zone 1 Nos Each 
(c) 6 zone 1 Nos Each 
(d) 4 zone 3 Nos Each 

  
8 S/F of  following capacity ISI mark fire extinguisher  with 

hose of suitable length and normally charged and ready 
for use,  fixing the same on wall ,testing etc. as required       

(a) 4.5Kg. Co2 type  42 Nos Each 
  
9 SITC of Photo luminescent Non Toxic, Non - Radio 

active maintenance free self glowing Exit Signs of 
(12x8)" size comprising Zinc sulphide chargeable 
crystals which glows in dark printed double side on 
4mm Acrylic sheet and mounting arrangement for 
wall/ceiling mounting as per site conditions. The Colour 
combination and size of the letters shall be as per 
IS:12349 Amended up to date. 10 Nos. Each 

  
10 Supply & Fixing 5 mm. sunboard having coloured 

computerized vinyl printing on it for Fire Safety 
Instructions and Instructions in case of Fire in English 
and Hindi and coloured computerized vinyl printing on it 
for floor plans showing area covered by each zone 
alongwith each control panel (No board shall be less 
than 2'x2') 2 

Sqm
t. Sqmt 

  
11 Supplying & fixing of unarmoured Copper control 

Cables of following sizes on surface/ existing cable tray  
etc.  i/c testing commissioning complete as reqd.    
Note: - Existing healthy wiring/ cable is to be 
retained as far as possible.         

(a) 2x1.5sqmm  200 Mtrs Mtr 
(b) 3x1.5 sqmm 100 Mtrs Mtr 

 
 
 
S/No ITEM Quantity Rate Unit Amount 



30 
 

           EE/E/BSNL/ED/SML/E-TENDER/2017-18/(1/1) dated03.04.2017                                                                                         
 

12 Dismantling of existing life expired AFDFA system 
including MCPs/ LCPs, Detectors, R.I's, Manual Call 
Points, Hooters, fire extinguishers etc. (Quantity as per 
item no. 1 to 7 above), making good the damage, minor 
civil work complete all as required as per direction of 
Engineer-in-charge. 1 Job Job 

  
       Total (A) 

  Add Percentage of Service Tax 
(40% of A x 15% x 50%) 

  Total (B) 
12 Buy Back price of dismantled life expired AFDFA 

system including MCPs/ LCPs, Detectors, R.I's, Manual 
Call Points, Hooters, fire extinguishers etc. (Quantity as 
per item no. 1 to 7 above)                                                                    
Note: - Tenderers are requested to visit the site for 
assessment/ evaluation of existing life expired 
AFDFA items before quoting the tender under 
intimation to EE(E) Shimla. (9418700315)   Total (C) 

     G.Total (D)= (B - C) 
Say Rs. 

  
 (Signature with Seal of Firm) 

Executive Engineer (E) 
                 BSNL Electrical  Division  
                                                                                                        Shimla. 
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12-
Zone 
MCP

4-Zone 
LCP

6-Zone 
LCP

10-
Zone 
LCP

12-
Zone 
LCP

1 Ground Floor
Reception (AFC) 1

Enterance 1 1
GF RHS portion

RHS Corridor 4 1
Call centre 4 1

RSU Switch room 4 1 1
Common Room 1 1

Store 1 1
JTO Room 2 1

GF LHS portion
Retiring Room 4 1

FRS Room 6 1 1
LHS Corridor 5 1
Corridor Ext. 4

Mobile record room 4 1
SDOP-1 store 4 1 1

Store(Ericsson MSC) 2 1
Total at Ground Floor 0 47 1 0 0 0 0 10 6

2 First Floor
Main Power Plant 7 1 2

LHS Corridor 2
LHS Corridor 2 2

MDF-I OCB/ office 2 1 1
MDF-I OCB/ office 4 1
Battery room/ PP  4 1 2
Corridor MDF-1 4 1

DE Outdoor office 1 1
SDOP office 1 1

NTR Trans. Room (AFC) 0 6
NTR Trans. Room (BFC) 0 1 1

RHS Corridor 4 2
PA to DE Room 1 1
Other SP Exch. 4 1 1

MDF-II+Trans.Room  6 1 1
NTR office+ store 3 1 1

NTR MW 12 1 2
Total at 1st Floor 0 57 0 2 0 0 0 18 16

3 Second Floor
ZTE MSC AC plant 15 2 1

ZTE MSC 34 22 1
OMC Room 12 8 1

Tech.+clock room 1 1 1
Tech.+clock room 1

Common area+stairs 2
Corridor/Passage 5 1 2
LL Record Room 2 1
SDE/ DE office 4 1
DE OCB office 2 1

DGM MSC office 2 1

4.5KG 
CO2 
FE

1

S.
No

.
Location

Heat 
Detecto

r

Detail of Fire Panels
Twin 
LED 
R.I

DETAIL OF AFDFA SYSTEM I/C FIRE EXTINGUISHERS AT CTO BLDG. SHIMLA 
Photo 

Electric 
Smoke 

Detector

1

1

1
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12-
Zone 
MCP

4-Zone 
LCP

6-Zone 
LCP

10-
Zone 
LCP

12-
Zone 
LCP

OCB AC plant 2 1 1
OCB OMC room (AFC) 2 2
OCB OMC room (BFC) 2 1 1

OCB TAX SR (AFC) 6 6
OCB TAX SR (BFC) 6 1 1
SDE System office 2 1

BTS Room 3 1 1
Ericsson MSC OMC (AFC) 3 3
Ericsson MSC OMC (BFC) 3 1 1
Ericsson MSC OMC (BFF) 3 3

Ericsson MSC (AFC) 7 7
Ericsson MSC (BFC) 8 1 1
Ericsson MSC (BFF) 6 6
Ericsson AC plant 2 1 1

Total at 2nd Floor 0 135 0 0 0 1 1 72 13
4 Third Floor

IQ & Residences
5 Fourth Floor

FF Canteen side
Corridor/passage 2 1

Canteen (AFC) 4 4
Canteen/store (BFC) 3 1 1 1
DE NTR office (AFC) 2 2
DE NTR office (BFC) 7 1

CTO incharge office (AFC) 4 4
CTO incharge office (BFC) 2 1

TRA Room (AFC) 4 4
TRA Room (BFC) 8 2 1

Mobile record room/ Hall 9 1 1
FF CSC side

CTO counters 11 1 1
SDE Sales office 1 1

CSC (AFC) 4 4
CSC (BFC) 2 1 1

Badminton Hall
Office Gallery (AFC) 8 8
Office Gallery (BFC) 3 1 1

JTO CSC office 2 1
CO (CM) office 2 1
CO (LL) office 2 1

LL section 2 1
Total at Fourth Floor 3 80 0 1 1 0 0 40 7
Total in CTO Bldg 3 319 1 3 1 1 1 140 42

4.5KG 
CO2 
FE

S.
No

.
Location

Heat 
Detecto

r

Detail of Fire Panels
Twin 
LED 
R.I

1

1

Photo 
Electric 
Smoke 

Detector

 
 
 
 

  
 
 
 
 

SECTION-1 
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GENERAL DESCRIPTION OF WORK 

1.0 SCOPE: 
 
This section indicates general description of work and various design parameters for the 
automatic smoke detection and alarm system. 

2.0 DRAWINGS: 
 

The building drawings giving necessary details regarding the areas to be protected and any other 
particular information, if required, may be seen from the Executive Engineer (E) concerned. 

 
3.0 DESIGN AND SELECTION: 
 
3.1 Detectors which are normally used are broadly covered in two categories viz. Heat and Smoke 

type. Smoke type is again of two type viz. Photo Electric & Ionisation. 
 
3.2 Ionisation and photoelectric detector shall be provided in the areas which are normally free from 

smoke. Heat detectors shall be provided for the areas like kitchen, battery room etc. which are 
prone to smoke. 

 
3.3 The area to be protected by ionization and photo electric detector shall be generally in accordance 

with the Standards lay down below. Additional detectors if any shall be provided as per user’s 
requirement.  

 
(a) Each detector shall cover an area not exceeding 25 sqmtr . In case of air conditioning equipment 

rooms. 
 
(b) Each detector shall cover an area not exceeding 40 sqmtr . In case of non air conditioning 

equipment technical rooms. 
 
(c) Each detector shall cover an area not exceeding 50  sqmtr . In case of rooms having no 

equipment. 
 
(d) Each detector shall cover an area not exceeding 10 sqmtr . When provided above false ceiling or 

below false flooring or over fully covered cable network. 
 
(e) Area separated by beams having depth of minimum 450 mm shall have separate detector 

irrespective of area. 
 
(f) Maximum horizontal distance between centre to centre of heat detector and smoke detector when 

provided in corridor shall not exceed 10 meters and from any end walls the distance of heat 
detectors shall not exceed 5 mtrs. 

(g) Ionisation or photoelectric detector shall be installed above the racks at a distance not exceeding 
4.0 meter between detectors in case of electronic exchange. 

(h) Ionisation or photoelectric type detectors shall be provided in the ratio 1 : 1 for mixed monitoring 
purpose 

(i) Each heat detector shall cover an area not exceeding 40 sqmtrs. and heat detectors shall be 
provided for areas which are prone to smoke. 

3.4 Each return air opening in the weather maker room shall be provided with one duct detector. The 
detector shall be ionization type smoke detector fitted inside the sampler box. 

 

3.5 Each room including electrical rising main room shall necessarily be provided with at least one 
detector irrespective of its area. 

 

3.6 Signal from detectors which are normally not visible shall be extended in the shape of response 
indicator to a suitable location which is easily accessible. 
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3.7 Local control panel shall be provided at the respective floors at easily accessible areas like 
corridors etc. where the same can be properly monitored. The main control panel shall be 
installed preferably at the ground floor at the fire control room. Standby batteries for power 
supply to the panels shall be provided near the panel.  

 
3.8 A minimum of two speakers   for audible alarm and or public announcement shall be provided on 

each floor and at least one speaker shall be provided on terrace. 
 
3.9 The response indicator shall be lit by means of twin LEDs in red color and shall be housed in MS 

box. 
 
3.10 The response indicators for the detectors below the false floor, shall be installed with top at 300 

mm above false floor at nearby wall/column or directly on false floor by making suitable cut out 
and covered with thick glass   for detectors above false ceiling, the response indicators shall be 
installed either right below on the false ceiling or on the near by wall / column with bottom 300 
mm below false ceiling. Alternatively all response indicators shall be located at convenient places 
as approved.  The cover plate of the response indicators shall also boldly display the detectors 
number to which they correspond. 

 
3.11 Each detector shall be numbered zone wise such as Z09/N-10 , wherein Z09 indicates zone 

number nine and N-10 indicates number 10 in that zone. 
 
3.12 All the cables and wires shall be tagged or labelled with ferrules for proper identification at the 

termination end. 
 
3.13 The specification of different types of detectors selected shall conform to the detailed 

specifications issued by the Department. 
 
 
4.0 STANDARDS 
 

The entire system shall confirm to I.S.2189 as amended up to date, where IS standard is not 
available the BS 5839 standard shall be followed. In case of conflict the requirements of these 
detailed specifications shall be given over riding priority.  The wiring work shall be carried out 
confirming to C.P.W.D. specifications for electrical works (Internal) as amended upto date. 

 
5.0 APPROVAL OF DRAWINGS:- 
 

The contractor shall get the following drawings approved before start of the work. 
 

 Floor plans showing location of detector indicating the proposed distances between the detectors. 
 

 Floor plans indicating the location of main control panels, local control panels, manual call points 
response indicators etc. 

 
 Conduit/cable layout diagram clearly indicating details of detectors and other devices connected 

in a particular Zone. 
 

 Drawing showing general arrangement of main control panel and local control panels. 
 
 The approval of drawing by the department shall not absolve the firm of their responsibility for 

supplying and installing the system conforming to relevant standards and specifications. 
 
 
 
 
     
6.0 TEST AT SITE:- 
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6.1 After physical completion of the installation functional testing shall be conducted by the firm in 

the presence of Engineer-In-charge or any representative of the department.  Functional tests on 
the following items shall be conducted for this purpose. 
 

a. Smoke detectors both ionization and photo electricity. 
b. Response indicators. 
c. Duet detectors. 
d. Heat detectors. 
e. Hooters. 
f. Standby battery. 
g. Fire control panels. 
h. Public address system. 
 

6.2 Subsequently acceptance testing of the system will be conducted after successful completion of 
above test by the Engineer-In-charge or his representative and representative from the T&D circle 
of the department.  Following procedure shall be followed for this purpose. 

 
6.3 TESTING OF DETECTORS: 
 
6.3.1     OPEN CIRCUIT TEST: 
 (a) All the ionization/photo electric smoke detectors of a zone are looped and are terminated 

on PCB card in the control panel.  Remove one terminal of detector to make open circuit in the 
detectors loop a corresponding fault indication of an open circuit will be displayed as on audible 
and visual alarm (amber) on the control panel. The audible alarm should be distinct from the fire 
alarm, trace the faulty detector in the Zone to check the faulty detector. 

 
(b) Open circuit conditions is created - at the last detector of individual zone. 

 
6.3.2 SHORT CIRUCIT TEST: 
 

Short the terminals of detector one by one in last detector of each zone to create a short circuit 
in the detector circuit in such a way so that every individual zone is checked for visual (amber) 
and a distinct audible alarm. 

  
6.3.3       CLOSED CIRCUIT TEST: 

By putting a cigarette smoke or allowing smoke of four incense stick in to the chamber of 
detectors just about a distant feel apart, the detector senses the smoke within 10 to 15 second and 
the red LED on the body of the detector glows permanently giving an audio visual alarm on the 
control panel and distant hooters also gives audio signal.  The audible alarm continues to operate 
until silenced manually.  After pressing the alarm cancel push button on the control panel, the 
audio signal silenced respective zone is to be surveyed to plot the source of smoke conversely. 

 
6.3.4     RESPONSE INDICATORS:  

 
Similarly test smoke detectors installed in the false floor and false ceiling, and simultaneous 
operation of respective response indicators are also ensured. 

  
Testing of smoke detection by ionization type smoke detectors will be followed by photo electric 
smoke detectors.  The time taken by each detector is 10-30 seconds for its activation but never 
more than 60 seconds. 

 
 
 
 
 
6.3.5       DUCT DETECTOR IN THE RETURN AIR PATH: 
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Operation of duct detectors is also checked as per above procedure if these detectors operates 
before the blower getting shut off indicated that the condition has much aggravated. 
 
    HEAT DETECTORS: 

 
These are suitable for use in situation where sufficient heat is likely to be generated (for example, 
kitchen and pantry etc.).  These are not suitable for fire protection of places where larger losses 
can be caused by small fire and where safety of life is involved.  Hence used in closets or other 
unsupervised spaces. 

 
For testing of restorable type detectors a heat source, such as heat of soft coke burnt with 
smokeless a hair dryer or a shielded heat lamp is used unit if respond, making sure that the 
sensing element is not damaged.  After each heat test, the detector is reset. 

 
A heat detector with replaceable fusible alloy is tested first by removing the element to see 
whether contacts operate properly and then re-inserting them in proper position. 

 
6.3.7 MANUAL CALL POINTS: 
 

Inspect that on each floor, one or more manual call points are installed, preferably on the exit 
routes.  It is installed at a height of 1.4 meters above the floor.  Check that its housing  is dust 
proof and moisture proof properly sealed with rubber lining red painted instructions given to 
break the glass with hammer provided in case any fire is observed. 

 
For testing unscrew the outer cover the respective LED in the control panel will flash along with 
audible alarm to attract the attention of the exchange staff. 
 

6.3.8      ALARMS 
Ensure that:- 

a. The whole exchange area is covered by the audio visual alarm system. 
b. Electronic hooter provided in switch room, exploitation room and lobbies of each floor. 
c. Alarm signal actuated as soon as the artificially created smoke density rises in the area of 

detector installed. 
d. Alarm signal is extended in OMC room so that the fire signal & time of detection of 

smoke gets printed. 
6.3.9 FAULT SIGNALS: 
 

An immediate fault warning is checked by ( c) visual indicators (amber) on the zone control panel 
and audible alarm and visible indicator (amber) on main control panel.  The audible alarm should 
be distinct from the fire alarm. 
Check warning alarm in the following occurrences by: - 
a) Removing the fuse of main power supply. 
b) Disconnecting the stand by power supply. 
c) Disconnecting the battery charging equipment. 

 
Nothing shall be paid extra for arranging Tests/Material as reqd. (Aggarbatti etc.) for 
performance test & A/T thereafter. 

6.3.10 TAKING OVER OF INSTALLATION 
After the installation has been completed in all respects and acceptance tested successfully as per 
the procedure laid down above, this shall be taken over by the department for beneficial use.  The 
minor defects and discrepancies which might be noticed during acceptance testing shall be 
attended by the contractor with in a fortnight from the date of acceptance test. 
  
 

SECTION -II 
 

PHOTO ELECTRIC SMOKE DETECTOR & IONSATION SMOKE DETECTOR OPERATING 
PRINCIPLE :  
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1.0 OPERATING PRINCIPLE 
 
(A) PHOTOELECTIRC SMOKE DETECTORS 
 

The operation of detector is based on light scattering principle. Under normal conditions, light 
pulses are separated at such a rate that photo diode is not able to detect them, because of its 
position being outside the light path.  When the smoke enters the chamber.  The light would be 
scattered off by the smoke and sufficient quantity of light would be detected by the diode 
resulting in activating an alarm on counting of six consecutive pulses on account of continued 
existence of smoke with in the sensing chamber.  External LED also glow in alarm actuation. 

 
(B) IONIZATION SMOKE DETECTOR 
 

The ionization smoke detector shall consist of two ionisation chambers i.e inner and outer, both 
containing a sealed radiation source.  The air inside the chamber is ionized by the radical rays 
emitted from the radiation source.  The two chambers are connected in series. 
 
At the time of fire the smoke would enter into the outer chamber and due to the smoke, the 
current in the ionization chamber is reduced.  This effect is taken note of by the controls and 
signals are given accordingly. External LED also glow on alarm activation. 
 

2.0        GENERAL FEATURES 
 
2.1 The detector shall be plug in type facilitating easy removal and installation of detector with hand 

while base is permanently installed. 
 
2.2 The detector shall operate at 24 V (MAX) D.C. and shall be of low voltage type. 
 
2.3 The detector shall be cent percent solid state using field effect transistors, integrated circuits, 

transistors technology. 
2.4 The detector shall have L E D indicators for quick identification of location of fire/smoke. 
 
2.5 The detector shall have provision for connecting response indicator. 
 
2.6 The detector should have necessary protection against reverse polarity of incoming supply. 
 
2.7 The detector shall be self hold type capable of maintaining the alarm signal until the system is 

reset at the control unit. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION-III 

 
HEAT DETECTOR OPERATING PRINCIPLE 
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1.0 OPERATING PRINCIPLE:- 
 

The detector function with a dual action using two distinct method of fire detection i.e. rate of rise 
and fixed temperature. 
 
The rate of rise element consists of an air chamber, a flexible metal diapharm, a moisture proof 
trouble free vent which is carefully calibrated at the factory.  Air expands as it is heated and  
contract as it is cooled.  For normal day to day fluctuations the expansion and contraction of the 
air with in the chamber is automatically compensated by the breathing action of vent. However, 
when fire occurs air temperature is raised very rapidly and the air in the chamber expands faster 
than it can be vented. This creates a pressure which distorts the diapharm and closes the electrical 
contracts.  The rate of rise actin is not related to any fixed temperature when the rate of 
temperature rise is very fast. 
 
If the heat is subsequently removed the air within the chamber contracts relieving the pressure 
and the detector automatically restores itself to the normal open circuit position. 
 
In the instance of a very slow smoldering fire where the temperature do not increases, rapidly 
enough to operate the rate of rise element, the fusible solder melts at a predetermined temperature 
and release the spring which closes the electrical contracts.  

 
2.0 FEATURES 
 
2.1 The heat detectors shall act as on open circuit device and designed to close an electrical circuit 

upon being activated. 
 
2.2 The fixed temperature-sensing feature shall be entirely independent of rate of temperature rise 

sensing feature.  
 
2.3 The detector shall have phosphor bronze spring held under tension by fusible soldered link in 

order to achieve fixed temperature sensing feature. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-IV 
 
1.0   HOOTERS AND MANUAL CALL POINTS 
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1.1 HOOTERS – 
 

a) The hooter shall be suitable for wall mounting and shall incorporate hooter card and speaker 
inside a metallic box.  

 
b) The hooter shall be mounted at about 2.4 meter above floor level. 

 
c) The hooter shall be actuated by the control panel. PA system shall have separate speaker. 

 
d) The hooter shall be totally electronic solid state type speaker cum siren having interrupted 

tone for alert and continuous tone for evacuation alarm. The interrupted tone shall be ON for 
3 seconds and OFF for one second.  

 
e) The hooter shall operate on designed operating voltage. 

 
f) The hooter shall be suitable for an audible range of 80db at 1 m with a frequency range of 

500 HZ to 1000 HZ. 
 
1.2 MANUAL CALL POINT OR  PILL BOX –  

 
a) The manual call point shall be aluminium or MS construction painted with fire red. 
 
b) The box shall be provided with front glass (minimum 30 sq cm.) and gasket to make it 

completely vermin and dust proof with hammer and chain. Those shall be so located to 
ensure that one or the other call box shall be readily accessible to all occupants without 
having to travel more than 22.5 meters. 

 
c) The glass front cover shall have written up – “BREAK GLASS IN CASE OF FIRE”. 

  
d) The box shall be suitable for wall mounting and shall be mounted at 1.2 meters above floor 

level. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION V 

 
SPECIFICATION OF MICROPROCESSOR BASED CONTROL PANEL FOR FIRE 

DETECTION SYSTEM 
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INTRODUCTION -  The purpose of introducing microprocessor based control panel in fire detection 
system is to make the panel more compact by reducing the number of components , minimizing false 
alarms and the qty of cable required  , better reliability and making it more user friendly . However the 
essential features of local control panel have been included in the microprocessor based panel. 
 
GUIDELINES FOR DESIGN -  
 
1. The transistor used in the circuits shall be derated by as much as 50% and shall operate at only 25% 

of their wattage to safeguard against thermal run away. 
 
2. No resistance shall be working at more than 1/3rd of its rated wattage and shall give good stability and 

resistance to moisture, vibration, temperature and dust. 
 
3. The stand by power supply should be capable of maintaining the system in normal operation for a 

period of not less than 48 hours after the failure of normal mains supply after which sufficient 
capacity would remain to provide full load operation for at least 1 hour. The full load would be 
defined as that caused by the operation of all the alarm sounders operating simultaneously, operation 
of a detector in at least 25 percent of zones (with a minimum of two zones) and the operation of the 
fault indicator. The operation of trigger devices in further zones should not result in cancellation of 
fire alarms existing at that time. 

 
4. The power supply unit shall have solid state battery charger circuit for charging of sealed 

maintenance free battery whenever the battery is discharged below the predetermined level. The rate 
of battery charging should be such that, having discharged to its final voltage, the battery can comply 
the recommendations of Para 2 above after a charging period of 24 hours. The charger shall 
sufficiently charge the battery in 8 hours so as to supply the the maximum system load at an adequate 
voltage for at least 2 hours. 

 
5. The printed circuit board and all the components in the panel shall be suitably protected against 

Atmospheric corrosion. 
 
6. Circuit and design of the panel shall be such that the operation (or) failure of one indicator does not 

prevent the proper and independent operation of other indications. 
 
ADDITIONAL DESIGN FEATURES - 
1. All the devices in a zone viz. detector, sounders, manual call points shall be operated on same two 

wires of zone. 
2. Where the panel is used with conventional system , the microprocessor based control panel must 

be compatible with conventional main control panel as well as local control panel and detectors 
of approved makes. 

 
GENERAL –  
1. The panel shall be fabricated from 16 gauge ( 1.6 mm) CRCA sheet , completely dust and vermin 

proof with Neoprene gasket, wall mounting and front open able type with hinged door. 
 

2. The panel shall have glass door enclosure with lock and key arrangement. 
 

3. Suitable knockouts shall be provided for termination of conduits and cable glands. 
 

4. The panel shall be powder coated with approved colour and finish. 
 

 
5. All components and their wiring shall be arranged so as to be conveniently attended to from the 

front of the panels. 
 

6. All indicating lamps shall be LED type and of the following colours. The zone indicators 
indicating FIRE should consist of two LEDs – 
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a. FIRE warning indicator should be clearly labelled and coloured red. 
 
b. FAULT warning indicator should be clearly labelled and coloured amber with provision 

for identifying open / short separately. 
 

7. The feather touch switches and indicating lamps shall be located in the front fascia of the panel 
and shall be unambiguously labelled. 

 
8. The primary alarm circuit shall be solid state. 

 
9. The PCBs shall be easily removable.  The connections of The PCBs shall be through interface 

cord of plug – in – type. 
 

10. An audible signal along with its silencing switch shall be provided on the control panel. 
 

11. The Earthing terminal shall be provided on the frame of the control panel. 
 

12. The panel shall have ventilating louvers with wire mesh. 
 

13. Laminated wire diagram shall be pasted at a suitable place inside the panel. 
FEATURES –  
1. The control panel shall continuously monitor OPEN / SHORT leads in each zone, fire detectors / 

manual call points with audio alarm distinct the for FIRE and FAULT and shall visually indicate 
FIRE / FAULT in corresponding zone. 

 
2. For multi-storeyed building separate panels may be installed on each floor with individual power 

supply and batteries to reduce the interdependence of one panel over the other panel. However a 
repeater panel may be provided at the ground floor with sounder to indicate the FIRE/FAULT 
condition at various floors. 

 
3. The manual controls for switching OFF/ON, MAINS/STANDBY power provided shall not be 

accessible to outsiders. 
 

4. The panel shall have the following visual indications for – 
a. System on – green 
b. Stand by on – green 
c. Charger on – green 
d. Isolation of a zone for testing purpose. 

 
5. Audio – Visual indication shall be provided for the following – 

a. The operation of fire detector in any zone. 
b. Short circuit or disconnection of leads in any zone. 
c. Failure or disconnection of normal power supply. 
d. Failure or disconnection of stand by power supply. 
e. Failure or disconnection of battery charging equipment. 
f. Battery voltage low. 
g. Common indication for earth fault in the panel / zone. 

 
 
 

 
6. The panel shall have the following supervisory facility –  

a. Switch for acknowledgement. 
b. Switch for manual reset of panel after normal of fire condition. 

 
7. Means shall be provided in the panel to prevent battery from discharging through the charging 

equipment in the event of its breakdown or failure. 
 



42 
 

           EE/E/BSNL/ED/SML/E-TENDER/2017-18/(1/1) dated03.04.2017                                                                                         
 

8. Facilities shall be provided to test the zones individually by simulating fire and fault condition. 
On test mode the panel shall automatically reset after a predetermined time, once the fault or fire 
is cleared. The testing authority shall be able to test continuously all the zones without the 
necessity of resetting the panel every time. 
 

9. Each zone shall be capable of isolation for maintenance or test purposes leaving the remaining 
zones in healthy condition so that fire and fault detection in other zones is not effected. 
 

10. Facility for testing all the LEDs shall also be available. 
 

11. Fuses shall be provided for AC, DC and charger circuit close to the source of supply in an easy 
accessible place. 
 

12. The user shall be able to acknowledge the fire / fault audio visual alarm and reset the panel 
directly without the use of any password or key. 
 

13. Only on test condition, Fire and Fault shall reset automatically. On actual conditions, any audio 
alarm in the panel due to fault condition (except fire), if not acknowledged within two minutes, 
should be made to stop automatically by providing a timer.  
 

14. Silencing the sounder shall not prevent fire alarm being activated in any other zone 
simultaneously. 
 

15. Any fault signal including fault testing which the panel might be experiencing shall not prevent 
the fire alarm being given if any detector activates at the same time in other zone. 
 

16. When fire is detected, the corresponding zone LEDs shall flash when the alarm is first signalled 
and will glow steadily after the silence button is pressed. 
 

17. Three NO and NC contacts shall be provided for remote monitoring. 
 

18. When a fire is detected, all alarms in all zones will give continuous dual tone for evacuate 
condition. 
 

19. It shall be possible to program on the panel for isolating the power supply to zones for 
maintenance purpose. 

 
POWER SUPPLY -  
1. The entire system shall be suitable to operate on 230 + 10 %, 50 HZ single phase AC supply with 

12/24 V sealed maintenance free battery as secondary source. 
 

2. The power supply unit shall consist of solid state power rectifier of adequate capacity so as to 
provide 12/24 V stabilized DC power as output while receiving 230 V +  10% , 50 HZ single 
phase AC supply. 

 
3. Battery voltage low alarm shall be activated at 10.5 V for 12 V battery and 21V FOR 24V 

BATTERY. 
 

4. The unit shall have automatic change over facility from mains to battery and vice versa. 
 
 

5. The battery shall be housed in the control panel itself. 
 

6. Battery charging voltage shall not be greater than 13.6V for 12V battery and 27.2 V for 24 V 
battery. 

 
7. The battery shall be isolated from MS sheet enclosures by means of rubber pad. 
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IMPORTANT NOTE:  
 
The above general specifications are for reference as the prototype of the 
microprocessor based fire control panel has been approved in respect of different 
manufacturers and the firm shall supply the microprocessor based panel as per 
approved prototype. Wherever the prototype approved specification of the individual 
manufacturer are silent then above specifications shall prevail to that extent. 
(Further in respect of panels for more than 8 Zones wherein prototype is not 
approved therein the above specifications shall prevail in totallaity.  

 
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LIST OF APPROVED MAKES- BSNL ELECTRICAL WING 
(AS ON 29.02.2016) 

S. No. Item Makes 
1 Engine Ashok Leyland /Cummins/ Cater pillar / KOEL/ 

Volvo Penta / Mahindra & 
Mahindra (up to 200 KVA) /Escorts (up to 30 
KVA)/ Eicher (up to 35 KVA) 

2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC / 
Leroy Somer / Stamford/Jyoti Ltd 
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3 Battery (Lead Acid / 
Mntc. Free) 

Amara Raja / AMCO / Farukawa / Hitachi / Exide/ 
Prestolite / Standard 

4 HV Switchgear 
(Vacuum Circuit 
Breaker/SF6) 

Biecco Lawrie / Crompton / Kirloskar / 
MEI / Jyoti Ltd 

5 Transformer (Oil filled 
/ Dry type) 

ABB / Schneider Electric /Andrew Yule / Bharat 
Bijlee / Crompton / EMCO / 
Kirloskar / Siemens a) Above 400 KVA 

b) Up to 400 KVA In addition to above makes, Uttam/ 
Patson/Rajasthan Transformer and 
Switchgear 

6 Air Circuit Breaker L&T/ Schneider Electric / Siemens 
 

7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens 
 

8 SDF units L&T/ Schneider Electric / Siemens/ 
HPL/Havells  

9 Power Contactors L&T/ Schneider Electric / Siemens/ 
Lakshmi(LECS) 

10 Change Over Switch HPL / Havells / H-H Elcon 
 

11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric / 
Neptune Ducati/Syntron/ABB  

12 Bus Bar Trunking/ 
Sandwiched Bus Duct 

Moeller / L&T / Schneider Electric 
/ABB/Legrand/Zeta 

13 Power Capacitors 
(MPP/APP) 

L&T/EPCOS(Siemens)/ABB/Crompton/ 
Schneider Electric/Neptune Ducati  

14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/ Meco / 
Rishabh / 
Universal/HPL/L&T/ABB/Yokins 

15 Cold shrink HT/LT 
Cable Joint 

Denson / 3M(M-Seal )/ Raychem  

16 Rubber Matting  
 

ISI mark 

17 MCB/ lsolator 
/ELCB/RCCB/ 
Distribution Board  

Crompton / Havells / lndokopp / MDS 
Legrand/ L&T / Schneider Electric/ 
Siemens / Standard/ABB/HPL 

18 MS/ PVC Conduit  ISI mark 
 

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab 
 

20 HT/LT Cables ISI mark 
 

21 PVC insulated copper conductor wire ISI mark 
 

22 Centrifugal Pump Amrut / BE / Beacon / Batliboi / 
Crompton / Jyoti / Kirloskar / KSB / 
Mather & platt / WASP/Grundfos  

23 Submersible Pump Crompton/Amrut / BE / Calama / 
Kirloskar / KSB 

24 Motors ABB/ Bharat Bijlee / Crompton Greaves / 
Schneider Electric / HBB / KEC / 
Siemens/Jyoti Ltd 

 
 
 
 
 
 
 
 
 

S. No. Item Makes 
25 Fresh Air Fans GE / Khaitan/Almonard/Crompton 

 
26 Starter ABB / BCH / Schneider Electric / L&T / 

Siemens / 
27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip 

 
28 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS / IIA / JST / 

Jindal /TTA / Tata/Zenith  
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29 Foot Valve ISI mark 
 

30 Gate Valve Advance/Audco/Johnson 
Controls/Zoloto/Annapurna / Fountain / Kirloskar 
/ Leader / Sant / Trishul 

31 Compressors Carrier/Emerson copeland/York/ Danfoss (for 
chillers only) 

32 Resin Bonded Glass 
wool 

Fibre Glass / Pilkingston / UP Twiga 
 

33 Expanded Polystyrene BASF(India) Ltd. 
 

34 Gauge Feibig / H.Guru / Pricol 
 

35 Controls FLICA / Honeywell / Indfoss / Penn- 
Danfoss / Ranco / Ranutrol / Sporland  

36 Fine Filters Anfiltra Effluent / ARW / Athlete/ 
Airtake/ Dyna / Kirsloskar/ Puromatic/ 
Purafill/ Purolator / Tenacity 

37 GI Sheet HSU Jindal / National / Nippon Denro / 
Sail / Tata 

38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/ 
Hochiki / Nitton /System Sensor/ 
Wormald/Honeywell Essar/Notifier 

39 Ionization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / 
Nitton / System Sensor / 
Wormald  

40 Photo Electric Smoke 
Detector 
 

Appollo / Cerebrus / Edward / Fenwal/ 
Hochiki / Nitton / Wormald /System 
Sensor  

41 Fire Panel 
(Microprocessor 
based) 

Agni Instruments / Agni Devices/ Aruna 
Agencies/ Carmel Sensor / Ravel 
Elect./Honeywell Essar/Notifier/Navin 
Systems  

42 Sprinkler/ Hose Reel & 
Hose Pipe 

ISI mark 
 

43 Fire Extinguisher 
 

ISI mark 
 

44 Lift OTIS, Kone, Mitsubishi , Schindler, 
Johnson, Thyssenkrupp Elevator(India) 

 
NOTE: 

1. Items which are approved from O/o PGM(E) BSNL New Delhi till last date of  sale of tender, 
shall also be accepted. 

2. The accessories such as CT/PT/measuring instrument/relays provided 
by approved make in respect of Transformer/HT Panel/DG /AC Package 
Units as supplied by approved manufacturer along with the equipments 
are also acceptable in addition. 
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ANNEXURE-I 
MODEL FORM OF BANK GUARANTEE 

 
 

Whereas_________________                                     (hereinafter called “the Contractor(s)  
 
”has submitted its Tender dated___________for ____          _____       _____           ____         ) 
 
(Nameof Work )______________________________________________________ 
 
__________________________________________________________________ 
 
KNOW ALL MEN by these presents that WE______________________________  
 
______________________of________________________having our registered  office at 
__________________(hereinafter called “the Bank”) are bound unto_____________________ 
_________________________                     (hereinafter called “the B.S.N.L.”) in the sum of  
____________________ for which payment will and truly to be made of the said B.S.N.L., the Bank 
binds itself, its successors and assigns by the these presents. 
 
THE CONDITIONS of the obligation are : 

1- If the Contractor(s) withdraws its tender during the period of  Tender validity specified on the 
Tender Form, or 

2- If the Contractor(s) having been notified of the acceptance of its Tender 
by Bharat Sanchar    
Nigam Limited during the period of Tender validity. 

a)  Fails or refuses to execute the Contract. 
b)    Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender 

document. 
We undertake to pay to Bharat Sanchar Nigam Limited upto the above amount upon receipt of its 
first written demand, without B.S.N.L. having to substantiate its demand, provided that in its 
demand B.S.N.L. will note that the amount claimed by it is due to it owing to the occurrence of 
one or both of the two conditions specifying the occurred condition or conditions. The guarantee 
will remain in force as specified in the Tender Document upto and including Thirty (30) days after 
the period of the Tender validity, and any demand in respect thereof should reach the Bank not 
later than the specified date/dates. 

   Signature of the Bank 
Name of witness      Signature of the Witness 
Address of witness 
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ANNEXURE-II 
 

MODEL FORM OF PERFORMANCE GUARANTEE 
 

I) BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE FOR ELECTRICAL INSTALLATION/O & M/ AIR 
CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS AND SUB-STAITION WORKS etc. 
_________for______________________________________________________________ 
________________________________________________________(Name of work) and  
 
Whereas ------------- (here in after called” the Contractor(s)” has submitted its Tender dated 
__________for__________________(Name of work) and  
Whereas-----------------(here in after called” the Contractor(s)” has been communicated the acceptance 
of its tender dated__________for______________(Name of work)vide letter No. _____________dated 
___________BSNL. 
 
KNOWN ALL MEN by these presents that We_________________of ___________________having our 
registered office at _______________(here in after called “The bank”)are bound up to 
_____________(here in after called “the BSNL”) in the sum of ______________for which payment will 
and truly to be made of the said BSNL,the Bank binds itself, its successors and assigns by these 
presents. 
 

i) We (name of the bank)___________________________do hereby undertake to pay the amounts due 
and payable under this guarantee without any demure, merely on a demand from the BSNL by reason of 
breach by the said contractor(s)’of any of the terms or conditions contained in the said Agreement or by 
reason of the contractor(s)’failure to perform the said Agreement. Any such demand made on the bank 
shall be conclusive as regards the amount due and payable by the Bank under this guarantee where the 
decision of BSNL in these counts shall be final and binding on the bank. However, our liability under this 
guarantee shall be restricted to an amount not exceeding________________. 

 
ii) We under take to pay to the BSNL any money so demanded notwithstanding any dispute or disputes  

raised by the contractor(s)/supplier(s) in any suit or proceeding pending before any court or tribunal 
relating thereto our liability under this present being absolute and unequivocal. The payment so made by 
us under this bond shall be valid discharge of our liability for payment there under and the 
contractor(s)/supplier(s) shall have no claim against us for making such payment. 

 
iii) We (name of the bank)__________________________further agree that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for the performance of the said 
agreement and that it shall continue to be enforceable till all the dues of the BSNL under  or by virtue of 
the said Agreement have been fully paid and its claims satisfied or discharged or till 
_______________________________(office/Department) BSNL certifies that the terms and conditions of 
the said Agreement have been fully or properly carried out by the said contractor(s) and accordingly 
discharges this guarantee. Unless a demand or claim under this guarantee is made on us in writing on or 
before the expiry of TWO/TWO AND HALF/THREE YEARS(as specified in the agreement) from the date 
hereof, we shall be discharged from all liabilities under this guarantee thereafter. 
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iv)    We (name of the bank)_____________________________further agree with the BSNL that the 
BSNL shall have the further liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Agreement or to extend 
time of performance by the said contractor(s) from time to time to postpone for any time or from 
time to time any of the powers exercisable by the BSNL against the said  Contractor(s)and to 
forbear or enforce any of the terms and conditions relating to the said agreement and we  shall 
not be relieved from our liability by reason of any such variation, or extension being granted to 
the said Contractor(s) or for any forbearance, act or omission on the part of the BSNL or any 
indulgence by the BSNL to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so relieving 
us. 

 
v) This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s)/supplier(s). 

 

 
 

vi) We (name of the bank)______________________lastly undertake not to revoke this guarantee 
during its currency expect with the previous consent of the BSNL in writing . 

 
 
Dated________________ day of ________                  For___________________  
                                                                                            (Indicate the name of bank) 
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ANNEXURE-III 
“NO RELATIVE WORKING IN BSNL”  CERTIFICATE 

(To be uploaded with Eligibility conditions) 
 
I___________________________________S/o___________________________ 
 
R/o______________________________________________________________ 
 
here by certify that none of my relative(s) as defined below is/are employed in BSNL unit as per details given in the tender 
document. In case at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have absolute right to 
take any action as deemed fit/without any prior intimation to me. 
 

 (i) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from 
participation in tenders and execution of works in the different units of BSNL. The near relatives for this 
purpose are defined as : 
 

a. Members of a Hindu Undivided family 
 
b. They are husband and wife  

 
c. The one is related to the other in the manner as father, mother, son(s) & son’s wife (daughter-in-

law), Daughter (s) & daughter’s husband (son-in-law), brother (s) & brother’s wife, sister (s) & 
sister’s husband (brother-in-law) 

 
(i) The company or firm or any other person is not permitted to tender for works in BSNL Unit in which 

his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief Engineer / Chief Archt./ 
Corporate office for non-executive employees and all SSA in a circle including circle office / Chief 
Eng./ Chief Archt./ Corporate office for executive employees (including those called as Gazetted 
officers at present). The tenderer should give a certificate that none of his/her such near relative is 
working in the units as defined above where he is going to apply for tender / work, for 
proprietorship, partnership firms and limited company certificate shall be given by the authorized 
signatory of the firm. Any breach of these conditions by the company or firm or any other person, 
the tender/work will be cancelled and earnest money/performance guarantee will be forfeited at 
any stage whenever it is so noticed. BSNL will not pay any damages to the company or firm or the 
concerned person. The company or firm or the person will also be debarred for further 
participation in the concerned unit. 
 
 

(Dated Signature of contractor) 
 
                                                                                  (Seal of the firm) 
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ANNEXURE-IV 

PROFORMA FOR AFFIDEVIT REGARDING EPF/ ESI PROVISIONS 
(To be uploaded with Eligibility conditions) 

 
  I…………………………………………….son of……………………………………………….  
 
Resident of ….……………………………………………… hereby give an undertaking that: 
 
(I) * EPF and Miscellaneous provisions Act, 1952 (amended upto date) is not applicable to my 

/ our establishment. 
 

* I / We have registered as per the EPF and Miscellaneous provisions Act, 1952 and our 
Registration no. is ………………………………………We undertake to keep it valid during the 
currency of contract. 
 
* I / We shall produce EPF registration certificate within 15 days, from the date of issue of 
intimation from BSNL regarding intent to accept the tender. In case I / We fail to produce 
the said document within the prescribed time frame, BSNL shall have the right to forfeit 
the whole Earnest Money and cancel the tender and further I / We will not participate in 
the next tender for the same work. 
 

(II) * ESIC Act, 1948 (amended upto date) is not applicable to my / our establishment. 
 
* I / We have registered as per the ESIC Act, 1948 (amended upto date) and our 
Registration no. is ………………………………………………. We undertake to keep it valid during the 
currency of contract. 
 
* I / We shall produce ESIC registration certificate within 15 days, from the date of issue of 
intimation from BSNL regarding intent to accept the tender. In case I / We fail to produce 
the said document within the prescribed time frame, BSNL shall have the right to forfeit 
the whole Earnest Money and cancel the tender and further I / We will not participate in 
the next tender for the same work. 
 

In case at my stage, it is found that the information given by me is false / incorrect, BSNL shall 
have the absolute right to take any action as deemed fit, without any prior intimation to me. 
 
* (Strike out whichever is not applicable) 

 
 

                                                      (Dated Signature of contractor) 
 
                                                                                  (Seal of the firm) 
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ANNEXURE-V 
 
 

PROFORMA FOR AFFIDEVIT REGARDING registration under Himachal Pradesh Value 
Added Tax Act 2005 

(To be uploaded with Eligibility conditions) 
 
 

  I…………………………………………….son of……………………………………………….  
 
Resident of ….……………………………………………… hereby give an undertaking that: 
 

I / We shall get registered under the Himachal Pradesh Value Added Tax Act 2005 in the 
prescribed format within 15 days, from the date of issue of intimation from BSNL 
regarding intent to accept the tender. In case I / We fail to produce the said document 
within the prescribed time frame, BSNL shall have the right to forfeit the whole Earnest 
Money and cancel the tender and further I / We will not participate in the next tender for 
the same work.  

 
 

                                                        
 

(Dated Signature of contractor) 
 
                                                                           (Seal of the firm) 
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BSNL EW                                    CLAUSES OF CONTRACT 
 
 

CLAUSES OF CONTRACT 
CLAUSE – 1 

 
1.1    i) The contractor is required to furnish performance guarantee for an amount equal to 5% of the 
contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a 
standard format) within two weeks from the date of issue of award letter.  The validity period of the 
performance security in the form of performance bank guarantee shall be one year from the date of actual 
completion of work. Compensation or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from or paid by the sale of a sufficient part of his performance guarantee 
or from the interest arising therefrom, or from any sums which may be due to or may become due to the 
contractor by BSNL on any account whatsoever and in the event of his performance guarantee being 
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make 
good in cash or guarantee bonds or fixed deposit receipt tendered by the state bank of India or by 
scheduled banks executed in favour of BSNL. 

 
ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one year 
beyond that. In case the time for completion of works gets enlarged ,the contractor shall get the validity of 
Performance Guarantee extended to cover such enlarged time for completion of work. 

 
iii)  The Engineer –in –charge shall not make a claim under the performance guarantee except for amounts 
to which BSNL is entitled under the contract (not withstanding and or without prejudice to any other 
provisions in the contract agreement in the event of: 

a) Failure by the contractor to extend the validity of the Performance guarantee as described 
herein above, in which event the engineer-in-charge may claim the full amount of the 
Performance Guarantee. 

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the contractor or 
determined under clauses/conditions of the agreement, within 30 days of the service of notice 
to this effect by engineer-in-charge. 

 
iv)In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the Performance guarantee shall stand forfeited in full and shall be at 
the disposal of the BSNL. 

 
1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the 
Performance guarantee and the Bank is unable to make payment against the fixed deposit receipt, the loss 
caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional 
security to the BSNL to make good the deficit. 

  
CLAUSE 1A 
 
 The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit 

Government/BSNL at the time of making any payment to him for work done under the contract to deduct a 
sum at the rate of 10% of the gross amount of each running bill till the sum along with the sum already 
deposited as earnest money, will amount to security deposit of 5% of the tendered value. This will be 
released after an observation period  of  08 Months after the date of Completion of work alongwith 
Performance Guarantee. 

 
 

Performance 
Guarantee 

Recovery 
of Security 
Deposit  
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CLAUSE 2 
 
2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 
other right or remedy available under the law to BSNL on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below or such smaller amount as decided by 
the Superintending Engineer (whose decision in this regard shall be final and binding). 
 
i) First ten weeks    - 0.5% of contract value per week 
ii) Next ten weeks   - 0.7% of contract value per week 
 

2.2 Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 12% of the tendered value of work. The amount of compensation may be adjusted or set-off against 
any sum payable to the contractor under this or any other contract with BSNL. 
 

2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection work is 
deemed to have been completed after successful completion of the initial acceptance testing by T&D Circle 
and as per BSNL standards.  For Sub Station, the date of clearance from electrical inspector and for wet 
riser system date of clearance from concerned Fire authority is taken as deemed date of completion. For lift 
the date of completion shall be taken as the date of clearance from the lift inspector.  

 
CLAUSE 3 
  
3.0 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his right 

against the contractor in respect of any delay, or inferior workmanship or otherwise to any claims for 
damage in respect of any breaches of the contract and without prejudice to any rights or remedies under 
any of the provisions of this contract or otherwise and whether the date for completion has or has not 
elapsed by  notice in writing absolutely determine the contract in any of the following cases 

 
(i) If the contractor having been given by the engineer-in charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in any inefficient or 
otherwise improper or unworkman like manner shall omit to comply with the requirements of such 
notice for a period of seven days thereafter.   

 
(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed 
or if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager 
or which entitle the court to make a winding up order. 

 
(iii) If the contractor has, without reasonable cause suspended the execution of the work or has failed 

to proceed with the work with due diligence so that in the opinion of the engineer-in-charge( which 
shall be final and binding) he will be unable to secure completion of the work by the date for 
completion and continues to do so after a notice in writing of seven days from the Engineer-in-
Charge.   

 
(iv) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and does 
not complete them within the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge. 
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(v) If the contractor persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-Charge.   

 
(vi) If the contractor commits any acts mentioned in clause 21 hereof. 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
engineer-in charge on behalf of the BSNL shall have powers. 

 
a) To determine or rescind the contract as aforesaid( of which termination or rescission notice in 

writing to the contractor under the hand of the engineer-in-charge shall be conclusive evidence) 
upon such determination or rescission the full performance guarantee and security deposit of the 
contractor shall be liable to be forfeited and shall be absolutely at the disposal of BSNL.  If any 
portion of the performance guarantee and security deposit has not been paid or received it would 
be called for and forfeited. 

 
b) To employ labour paid by BSNL and to supply materials to carry out the work or any part of the 

work debiting the contractor with the cost of the labour and the price of the materials( of the 
amount of which cost and price certified by the engineer in charge shall be final and conclusive 
against the contractor) and crediting him with the value of the work done in all respects in the 
same manner and at the same rates as if it had been carried out by the contractor under the terms 
of this contract.  The certificate of divisional officer as to the value of the work done shall be final 
and conclusive against the contractor provided always  that action under the sub clause shall only 
be taken after giving notice in writing to the contractor.  Provided also that if the expenses incurred 
by BSNL are less than the amount payable to the contractor at his agreement rates, the difference 
should not be paid to the contractor. 

 
c) After giving notice to the contractor to measure up the work of the contractor  and to take such 

whole or the balance or part thereof as shall be unexecuted out of his hands and to give it to 
another contractor to complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor if the whole work had been executed by 
him( of the amount of which excess the certificate in writing of the engineer-in-charge shall be final 
and conclusive) shall be borne and paid by the original contractor and may be deducted from any 
money due to him by BSNL under this contract or on any other account whatsoever or from his 
performance guarantee or the proceeds of sales thereof or a sufficient part thereof as the case may 
be.  If the expenses incurred by BSNL are less than the amount payable to the contractor at his 
agreement rates, the differences shall not be paid to the contractor. 

 
The contractor whose contract is determined or rescinded as above shall not be allowed to participate in 
the tendering process for the balance work. 
 
In the event of any one or more of the above courses being adopted by the engineer-in-charge the 
contractor shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances on account 
or with a view to the execution of the work or the performance of contract and in case action is taken 
under any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum for 
any work thereof or actually performed under this contract unless and until the engineering-in-charge has 
certified in writing the performance of such work and the value payable in respect thereof and he shall only 
be entitled to be paid the value so certified. 
 
Provided further that if any of the recoveries to be made, while taking action as per (b) and/or (c) above, 
are in excess of the performance guarantee and security deposit forfeited, these shall be limited to the 
amount by which the excess cost incurred by BSNL exceeds the performance guarantee and security 
deposit so forfeited. 
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CLAUSE 4  
  

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 thereof, shall 
have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a 
waiver of any of the conditions hereof and such powers shall not withstanding be exercisable in the event 
of any future case of default by the contractor and the liability of the contractor for compensation shall 
remain unaffected.  In the event of the engineer-in-charge putting in force all or any of the powers vested 
in him under the preceding clause he may, if he so desires, after giving a notice in writing to the contractor 
take possession of (or at the sole discretion of the engineer-in-charge which shall be final and binding on 
the contractor) use as on hire( the amount of the hire money being also in the final determination of the 
engineer-in-charge) all or any tools, plant materials and stores, in or upon the works, or the site thereof, 
belonging to the contractor, or procured by the contractor and intended to be used for the execution of the 
work or any part thereof, paying or allowing for the same in account at the contract rates or in the case of 
these not being applicable at current market rate to be certified by the engineer-in-charge, whose 
certificate thereof shall be final and binding on the contractor, Engineer in charge by notice in writing may 
order the contractor or his clerk of the works, foreman or other authorised agent to remove such tools, 
plant, materials or stores from the premises(within a time to be specified in such notice) and in the event of 
the contractor failing to comply with any such requisition, the engineer-in-charge may remove them at the 
contractor's expenses or sell them by auction or private sale on account of the contractor and at his risk in 
all respects and the certificate of the engineer-in-charge as to the expenses of any such removal and the 
amount of the proceeds and expense of any such sale shall be final and conclusive against the contractor. 
 

CLAUSE 5 
 
 The time allowed for carrying out the work as entered in the tender  as per Schedule’F’ or the extended 

time shall be strictly observed by the contractor and shall be the essence of the contract on the part of the 
contractor and shall be reckoned from the tenth day after the date on which the order to commence the 
work is issued to the contractor .If the contractor commits default in commencing the execution of the 
work as aforesaid, BSNL shall, without prejudice to any other right or remedy available in law, be at liberty 
to forfeit the earnest money and the performance guarantee absolutely.  

 
5.1 To ensure good progress during the execution of the work, the contractor shall be bound in all cases in 

which the time allowed for any work exceeds, one month( save for special jobs) to complete 1/8th of the 
whole of work before 1/4  th of the whole time allowed under the contract has elapsed; 3/8th of the work 
before 1/2 of such time has elapsed, and 3/4th of the work, before 3/4th of such time has elapsed. For 
special jobs, if a time schedule has been submitted by the contractor and the same has been accepted by 
the engineer-in-charge, the contractor shall comply with the said time schedule 
 

5.2 If the work(s) be delayed by:- 
 
i) force majeure, or 
ii) abnormally bad weather, or  
iii) serious loss or damage by fire, or  
iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing 

work not forming part of the contract or 
vi) Non-availability of stores, which are the responsibility of BSNL to supply.  
vii) Any other cause which, in the absolute discretion of the authority  mentioned in Schedule’F’ is 

beyond contractor’s control.  
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Then upon the happening of any such event causing delay, the contractor shall immediately give 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-Charge to proceed with the works. 

 
5.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in writing 

within 30 days of the happening of the event causing delay.  The contractor may also, if practicable, 
indicate in such a request the period for which extension is desired.  Non application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-charge and 
this shall be binding on the contractor. 

 

CLAUSE 6  
 
6.1 All measurement of all items having financial value shall be entered in Measurement Book so that a 

complete record is obtained of all works performed under the contract. 
 
6.2 All Measurements shall be taken jointly by the Engineer-in-charge or his authorised representative and by 

the contractor or his authorised representative from time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer-in-charge and the contractor or their 
representatives in token of their acceptance.  If the contractor objects to any of the measurements 
recorded, a note shall be made to that effect with reason and signed by both the parties. 

 
6.3 If for any reason the contractor or his authorised representative is not available and the work of recording 

measurements is suspended by the Engineer-in-charge or his representative, the Engineer-in-charge and 
the BSNL shall not entertain any claim from contractor for any loss or damages on this account.  If the 
contractor or his authorised representative does not remain present at the time of such measurements 
after the contractor or his authorised representative has been given a notice in writing three(3) days in 
advance or fails to countersign or to record objection within a week from the date of the measurement, 
then such measurements recorded in his absence by the Engineer-in-charge or his representative shall be 
deemed to be accepted by the contractor. 

 
6.4 The contractor shall, without extra charge, provide all assistance with every appliance, labour and other 

things necessary for recording measurements. 
 
6.5 Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or local 
custom.  In the case of items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards 
and if for any items no such standard is available then a mutually agreed method shall be followed. 
 

6.6 The contractor shall give not less than seven days notice in writing to the engineer-in-charge or his 
authorised subordinate incharge of the work before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimensions thereof be taken 
before the same is covered up or placed beyond the reach of measurement and shall not cover up and 
place beyond the reach of measurement any work without the consent in writing of the engineer-in-charge 
or his authorised subordinate in-charge of the work who shall within the aforesaid period of seven days 
inspect the  work, and if  any work shall be covered up or placed beyond the reach of measurement 
without such notice having been given or the engineer-in-charge’s consent being obtained the same shall 
be uncovered at the contractor’s expense, or in default thereof no payment or allowance shall be made for 
such work or the materials with which the same was executed. 

 

Measurements 
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6.7 Engineer-in-charge or his authorised representative may cause either themselves or through another 
officer of BSNL to check the measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements. 

 
6.8 It is also a term of this contract that recording of measurements of any item of work in the measurement 

book and/or its payment in the interim, on account or final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor 
from liabilities from any over measurement or defects noticed till completion of the defects liability period. 

 

CLAUSE 7  
 
7.1 No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole 

of the work shall have been completed and certificate of completion given.  But in the case of a work 
estimated to cost more than Rs. Twenty thousand interim or running account bills shall be submitted by the 
contractor for the work executed on the basis of recorded measurements.  The contractor shall not be 
entitled to be paid any interim payment if the gross work done since the last payment is less than Rs. 
Twenty thousand.  
 

7.2 Interim payment on account of amount admissible shall be made by the Engineer-in-charge certifying the 
sum to which the contractor is considered entitled by way of interim payment at such rates as decided by 
the Engineer-in-charge.  The amount admissible shall be paid by 20th working day after the day of 
presentation of the bill by the contractor to the Engineer-in-charge or his Sub Divisional Engineer. 

 
7.3 Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire detection, fire 

fighting and other specialised items, during progress of work, will be regulated as below :- 
 

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at site and 
after satisfactory physical inspection. 

b) 10% of prorata of the approved price breakup of contract value after successful installation of 
equipment. 

c) 5% of the approved contract value after successful completion of Initial acceptance testing. 
d) 5% of the approved contract value after successful completion of the final acceptance testing. 
e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of the 

approved contract value shall be released after clearance by Electrical inspector/ lift inspector/ Fire 
officer respectively. 

 
7.4 All such intermediate payments shall be regarded as payments by way of advance against the final payment 

only and not as payments for work actually done and completed and shall not preclude the requiring of 
bad, unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract or any part thereof in any 
respect or the accruing of any claim nor shall it conclude,  determine or affect in any way the powers of the 
engineer-in-charge under these conditions or any of them as to the final settlement and adjustment of the 
accounts or otherwise or in any other way vary or affect the contract. 

 
7.5 Pending consideration of extension  of date of completion interim payments shall continue to be made as 

herein provided, without prejudice to the right of BSNL to take action under the terms of this contract for 
delay in the completion of work, if the extension of date of completion is not granted by the competent 
authority. 

CLAUSE 8 
 
8.1 Within ten days of the completion of the work, the contractor shall give notice of such completion to the 

engineer-in-charge and within thirty days of the receipt of such notice the engineer-in-charge shall inspect 
the work and if there is no defect in the work shall furnish the contractor with a final certificate of 
completion, otherwise a provisional certificate of physical completion indicating defects(a) to be rectified 
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by the contractor and/or(b) for which payment will be made at reduced rates, shall be issued but no final 
certificate of completion shall be issued, nor shall the work be considered to be complete until the 
contractor shall have removed from the premises on which the work shall be executed all scaffolding, 
surplus materials and rubbish and dirt etc. from the site. if the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding, surplus materials and rubbish etc. the engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc. 
and dispose of the same as he thinks fit and clean of such dirt as aforesaid and the contractor shall have no 
claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually 
realised by the sale thereof. 

 
8.2 The contractor shall submit completion plan as required vide CPWD general specifications for Electrical 

works( part 1 - Internal) 1994 and (part II - External) 1995 /BSNL specifications as applicable within thirty 
days of the completion of the work. 

 
8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum 

equivalent to 2.5% of the value of the work subject to a ceiling of              Rs.15,000/- (Rs. Fifteen thousand 
only) as may be fixed by the Superintending Engineer concerned and in this respect the decision of the 
Superintending Engineer shall be final and binding on the contractor. 

CLAUSE 9  
 
9.1 The final bill shall be submitted by the contractor in the same manner as specified in interim bills within 

three months of physical completion of the work or within one month of the date of the final certificate of 
completion furnished by the Engineer-in-charge whichever is earlier.  No further claims shall be made by 
the contractor after submission of the final bill and these shall be deemed to have been waived and 
extinguished.  Payment of those items of the bill in respect of which there is no dispute and of items in 
dispute, for quantities and rates as approved by Engineer-in-charge, will, as far as possible be made within 
the period specified here in under, the period being reckoned from the date of receipt of the bill by the 
Engineer-in-charge or his authorised Sub Divisional Engineer, complete with account of materials issued by 
BSNL and dismantled materials. 

 
i) If the Tendered value of work is upto Rs. 5 lakhs  : 3 months 
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months 

 
9.2 Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him 

provided that the contractor furnishes to the engineer-in-charge (i) an authorization in the form of a legally 
valid documents such as a power of attorney conferring authority on the bank to receive payments and (ii) 
his own acceptance of the correctness of the amount made out as being due to him  by BSNL or his 
signature on the bill or other claim preferred against BSNL before settlement by the engineer-in-charge of 
the account or claim by the payment to the bank. While the receipt given by such bank shall constitute a 
full and sufficient discharge for the payment, the contractor shall whenever possible present his bills duly 
receipted and discharge through his bank.  Nothing herein contained shall operate to create in favour of 
the bank any rights or equities vis-à-vis BSNL. 

 
CLAUSE 10 
 

i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates the 
quantum, place of issue and rate(s) to be charged in respect thereof.  The contractor shall be bound to 
procure them from Engineer-in-charge.    

 
ii) As soon as the work is awarded, the contractor shall finalise the programme for the completion of work 
as per clause 5 of this contract and shall give his estimates of materials required on the basis of drawings/or 
schedule of quantities of the work.  The Contractor shall give in writing his requirement to the Engineer-in-
charge which shall be issued to him keeping in view the progress of work as assessed by the Engineer-in-
charge. 
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iii) The contractor shall see that only the required quantities of materials are got issued.  Any such material 

remaining unused and in perfectly good condition at the time of completion or determination of the 
contract shall be returned to the Engineer-in-charge at the stores from which it was issued or at a place 
directed by him by a notice in writing.  The contractor shall not be entitled for loading, transporting, 
unloading and stacking of such unused material except for the extra transportation, if any involved, beyond 
the original place of issue. 

 
iv) The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading, 

storing under cover as required, assembling and joining the several parts together as necessary. 
 
v) All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall remain the 

absolute property of BSNL and the contractor shall be the trustee of the stores/materials, and the said 
stores/materials shall not be removed/disposed off from the site of the work on any account and shall be at 
all times open to inspection by the Engineer-in-charge or his authorised agent.   
 

vi) In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself open 
to account for contravention of the terms of the licences or permit and/or for criminal breach of trust, be 
liable to BSNL for all advantages or profits resulting or which in the usual course would have resulted to him 
by reason of such breach.  Provided that the contractor shall in no case be entitled to any compensation or 
damages on account of any delay in supply or non-supply thereof all or any such materials and stores 
provided further that the contractor shall be bound to execute the entire work if the materials are supplied 
by BSNL within the original scheduled time for completion of the work plus 50% thereof or schedule time 
plus 6 months whichever is more if the time of completion of work exceeds 08 Months but if a part of the 
materials only has been supplied within the aforesaid period then the contractor shall be bound to do so 
much of the work as may be possible with the materials and stores supplied in the aforesaid period.  For 
the completion of the rest of the work, the contractor shall be entitled to such extension of time as may be 
determined by the Engineer-in-charge whose decision in this regard shall be final and binding on the 
contractor. 

   
CLAUSE 10A 
 

The contractor shall, at his own expense, provide all materials, required for the works other than those 
which are stipulated to be supplied by BSNL. 

 
i) The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge samples of 

materials to be used on the work and shall get these approved in advance.  All such materials to be 
provided by the contractor shall be in conformity with the specifications laid down or referred to in the 
contract.  The contractor shall, if requested by the Engineer-in-charge furnish proof, to the satisfaction of 
the Engineer-in-charge that the materials so comply.  The Engineer-in-charge shall within thirty days of 
supply of samples or within such further period as he may require intimate to the contractor in writing 
whether samples are approved by him or not.  If samples are not approved, the contractor shall forthwith 
arrange to supply to the Engineer-in-charge for his approval fresh samples complying with the 
specifications laid down in the contract.  When materials are required to be tested in accordance with 
specifications, approval of the Engineer-in-charge shall be issued after the test results are received. 
 

ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and shall 
not make use of or incorporate in the work any materials represented by the samples until the required 
tests or analysis have been made and materials finally accepted by the Engineer-in-charge.  The contractor 
shall not be eligible for any claim or compensation either arising out of any delay in the work or due to any 
corrective measures required to be taken on account of and as a result of testing of materials. 
 

iii) The Engineer-in-charge or his authorised representative shall at all times have access to the works and to 
all workshops and places where work is being prepared or from where materials, manufactured articles or 
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machinery are being obtained for the works and the contractor shall afford every facility and every 
assistance in obtaining the right to such access. 

 
i) The Engineer-in-charge shall have full powers to require the removal from the premises of all materials 

which in his opinion are not in accordance with the specifications and in case of default the Engineer-in-
charge shall be at liberty to employ at the expense of the contractor other persons to remove the same 
without being answerable or accountable for any loss or damage that may happen or arise to such 
materials.  The engineer-in-charge shall also have full powers to require other proper materials to be 
substituted thereof and in case of default the engineer-in-charge may cause the same to be supplied and all 
costs which may attend such removal and substitution are to be borne by the contractor. 

 

CLAUSE 10B 
 

The contractor(s) shall make his/their own arrangements for water/electricity required for 
internal/external electrification work and nothing extra will be paid for the same. In respect of specialized 
works like DG Set, Air conditioning, Fire Detection etc. water/    electricity supply shall be made available by 
BSNL free of cost for erection/testing. 

 

CLAUSE 10 C 
  In respect of Contracts with stipulated time period of completion being less than18(Eighteen) months, if 

after submission of the tender the wages of labour increases as a direct result of the coming into force of 
any fresh law, or statutory rule or order and such increase exceeds ten per cent of the wages prevailing at 
the time of the last stipulated date for receipt of the tenders including extensions if any for the work, and 
the contractor thereupon necessarily and properly pays in respect of labour engaged on the execution of 
the work such increased wages, then the amount of the contract shall accordingly  be varied.  Provided 
always that any increase so payable is not, in the opinion of the Superintending Engineer (whose decision 
shall be final and binding on the contractor) attributable to any delay in the execution of the contract 
within the control of the contractor. 

  
Provided, however, no reimbursement shall be made if the increase is not more than10% of the said wages, 
and if so, the reimbursement shall be made only on the excess over 10% and provided further that any such 
increase shall not be payable if such increase has become operative after the contract or extended date of 
completion of the work in question. 
 

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into 
force of any fresh law or statutory rules or order and such decrease exceeds ten per cent of the wages 
prevailing at the time of receipt of the tender for the work, the BSNL shall in respect of labour engaged on 
the execution of the work after the date of coming into force of such law statutory rule or order be entitled 
to deduct from the dues of the contractor such amount as shall be equivalent to the difference between 
the wages as prevailed at the time of the last stipulated date for receipt of tenders including extensions if 
any for the work minus ten per cent thereof and the wages of labour on the coming into force of such law, 
statutory rule or order. 
 

   The contractor shall, for the purpose of this condition, keep such books of account and other documents as 
are necessary to show the amount of any increase claimed or reduction available and shall allow inspection 
of the same by a duly authorized representative of the BSNL, and further shall, at the request of the 
Engineer-in-Charge may require any documents so kept and such other information as the Engineer-in-
Charge may require. 

 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of 
labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 
condition together with all information relating thereto which he may be in position to supply 
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CLAUSE 10 CC  
 
10CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL in 

accordance with clause 10 A thereof) and/or wages of labour required for execution of the work increase, 
the contractor shall be compensated for such increase as per provisions detailed below and the amount of 
the contract shall accordingly be varied, subject to the condition that such compensation for escalation in 
prices shall be available only for the work done during the stipulated period of the contract including such 
period for which the contract is validity extended under the provisions of  clause 5 of the contract without 
any action under Clause 2 .However, for the work done during the justified period extended as above ,the 
compensation as detailed below will be limited to prices wages prevailing at the time of stipulated date of 
completion or as prevailing for the period under consideration , whichever is less. No such compensation 
shall be payable for a work for which the stipulated period of completion is 18 months or less.  Such 
compensation for escalation in the prices of materials and labour when due, shall be worked out based on 
the following provisions :  
A) For Lift Work: 
In respect of works relating to supply and installation of lifts/escalators price variation clause as per IEEMA 
shall be applicable. 
B) For work other than lift: 
i) The base date for working out such escalation shall be the last date of receipt of tenders including 

extension, if any. 
ii) The cost of work on which escalation will be payable shall be reckoned as below :- 

a) Gross value of work done upto this quarter   : (A) 
b) Gross value of work done upto the last quarter  : (B) 
c) Gross value of work done since previous quarter (A-B): (C) 
d) Extra items paid as per Clause 12 & 12A based on : (D) 

Prevailing market rate during this quarter 
e)   Cost of work (W) for which escalation is applicable 

   W = 0.85 M [ Where M = (C – D) ] 
iii) The components of materials and  labour in working out such percentages are given below and 

shall be binding on the contractor.  
 

For AC, DG, S/Stn.,F.D., F.F.  For internal/external Electrical Works 
& other specialized works 
 
A) material ………. 85%  percent  A) material ……….  75%  percent  
B) labour   .……….  15% percent   B) labour   .……….  25% percent 

iv) The compensation for escalation for materials shall be worked out as per the formula given below:- 
                                                            XM                   MI - MIo            

  VM =  W x ---------   x -----------   
                                100              MIo 
VM -  Variation in material cost i.e. Increase or decrease in the amount in rupees to be paid or 

recovered.  
W-  Cost of work done worked out as indicated in sub para (ii) above  
XM -  Component of materials expressed as percent of the total value of work 
MI- All India whole sale index for all commodities for the period under consideration as 

published by the Economic Advisor to Government of India, Ministry of Industry and 
Commerce. 

MIo - All India whole sale price index for all commodities valid on the last stipulated date of 
receipt of tender including extension if any, as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce. 

 
v) The following principles shall be followed while working out indices mentioned in sub-para (iv) 

above. 
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a)  The compensation for escalation shall be worked out at quarterly intervals and shall be 
with respect to the cost or work done as per bills paid during the three calendar months of 
the said quarter.  The first such payment shall be made at the end of three months after 
the month (excluding) in which the tender was accepted and thereafter at three months 
interval. At the time of completion of the work, the last period for payment might become 
less than three months, depending on the actual date of completion . 

 
b)  The index(MI) Relevant to any quarter for which such compensation is paid shall be the 

arithmetical average of the indexes relevant to the three calendar months.  If the period up 
to date of completion after the quarter covered by the last such installment of payment is 
less than three months, the index MI  shall be the average of the indices for the month 
falling within that period .   

 
vi) The compensation for escalation for labour shall be worked out as per the formula given 

below:- 
                  Y                    LI - LIo 
   VL    =    W  x -------------     x   ------------- 

                        100                     LIo 
 

VL  - Variation in labour cost i.e. Increase or decrease in the amount in rupees to be paid or 
recovered. 

W - Value of work done, worked out as indicated in sub para (ii) above 
Y - Component of labour expressed as percentage of the total value of work  
LIo - Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, 

statutory rule or order as on the last stipulated date of receipt of tender including 
extension, if any. 

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as applicable on the last day of the quarter previous to one under 
consideration. 

 
vii)   The following principles will be followed while working out the compensation as per sub para (vi) 

above. 
 

a)  The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) above shall be 
the higher of the following two figures, namely those notified by government of india, 
ministry of labour and those notified by the local administration both relevant to the place 
of work and the period of reckoning . 

 
b) The escalation for labour also shall be paid at the same quarterly intervals when escalation 

due to increase in the cost of materials is paid under this clause.  If such revision of 
minimum wages takes place during any such quarterly intervals, the escalation 
compensation shall be payable at revised rates only for work done in subsequent quarters.  

 
c) Irrespective of variations in minimum wages of any category of labour, for the purpose of 

this clause, the variation in the rates for an unskilled adult male mazdoor alone shall form 
the basis for working out the escalation compensation payable on the labour component. 

 
viii)   In the event the price of materials and/or wages of labour required for execution of the work 

decrease/s, there shall be downward adjustment of the cost of work so that such price of materials 
and/or wages of labour shall be deductable from the cost of work under this contract and in this 
regard formula herein before stated under this clause 10(cc) shall mutatis mutandis apply, provided 
that. 
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a)  No such adjustment for the decrease in the price of materials and/ or wages of labour 
afore-mentioned  would be made in case of contracts in which the stipulated period of 
completion of the work is eighteen months or less. 

 
b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by which 

the provision of this sub-clause shall be implemented from time to time and the decision of 
the engineer-in-charge in this behalf shall be final and binding on the contractor. 

 
ix) Provided always that the provision of the preceding clause 10 (C) shall not be applicable for 

contracts where provisions of this clause are applicable but in cases where provision of this clause 
are not applicable, the provisions of clause 10(C) will become applicable. 

CLAUSE 10D 
The contractor shall treat all materials obtained during dismantling of an installation, excavation of the site 
for a work etc. as BSNL's property and such materials shall be disposed of to the best advantage of BSNL 
according to the instructions in writing issued by the engineer-in-charge. 

 

CLAUSE 11  
 
11.1 The contractor shall execute the whole and every part of the work in the most substantial and workman 

like manner and both as regards materials and otherwise in every respect in strict accordance with the 
specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and 
instructions in writing in respect of the work signed by the engineer-in-charge. The contractor shall take full 
responsibility for adequacy, suitability and safety of all the works and methods of installation. 

 
11.2 In the case of any class of work for which there is no such specification as referred to Clause 11.1 , such 

work shall be carried out in accordance with the Bureau of Indian Standards specification, in case there is 
no such specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s 
specifications.  In case there are no such specifications as required above the work shall be carried out in all 
respect in accordance with the instructions and requirements of the Engineer-in-charge. 

CLAUSE 12 
 
12.1 The engineer-in-charge shall have power  
 

i)  To make any alterations in, omissions from, additions to or substitutions for the original 
specifications, drawings, designs and instructions, that may appear to him to be necessary or 
advisable during the progress of the work and  
 

ii) To omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the work in accordance with any 
instructions given to him in writing signed by the engineer-in-charge, and such alterations, 
omissions, additions or substitutions shall form part of the contract as if originally provided therein 
and any altered, additional or substituted work which the contractor may be directed to do in the 
manner specified above as part of the work, shall be carried out by the contractor on the same 
conditions in all respects on which he agreed to do the main work except as hereafter provided.   

 
12.1.1 

The time for the completion of work shall, in the event of any deviations resulting in additional cost over 

the tendered value of sum being ordered, be extended, if requested by the contractor, as follows: 

 
i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 
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ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

 
12. 2   Rates for such altered, additional or substituted work shall be determined by the   

Engineer-  in-charge as follows:- 
 
 

i) If the rates for the additional, altered or substituted item of work is specified in the 
schedule of quantity, the contractor shall carry out the altered, additional or substituted 
item at the same rate.  

 
ii) If the rate for any additional altered or substituted item of work is not specified in the 

schedule of quantities, the rate for that item shall be derived from the rate for the nearest 
similar item specified therein.  

 
iii) If the rate for altered, additional or substituted item of work cannot be determined in the 

manner specified in sub paras (i) and (ii) above, then such item of works shall be carried out 
at the rate entered in the CPWD schedule of Rates as mentioned in the Schedule ‘F’ 
minus/plus the percentage by which the tendered amount of the work actually awarded is 
higher or lower than the corresponding estimated amount of the work actually awarded.  

 
iv) If the rates for the altered additional or substituted item of work can not determined in the 

manner specified in the sub-clauses (i) to (iii)above, then the rates for such item of work 
shall be derived from the Schedule of Rates specified in sub para above (iii) minus/plus the 
percentage mentioned in that sub para. Provided always that if rates(s) for part(s) of the 
item(s) are not available in the schedule of rates specified above, rate for part(s) of such 
item(s)  shall be determined on the basis of the market rate(s) prevailing during the 
fortnight following the date of the order plus ten percent for profit and overhead.   

 
v) If the rates for the altered, additional or substituted item of work can not be determined in 

the manner specified in sub-paras (i) to (iv) above, the contractor shall within 15 days of 
the date of receipt of order to carry out the said work, inform the engineer-in-charge of the 
rate which he proposes to claim for such item of work, supported by analysis of rate 
claimed and the Engineer-in-charge shall within three months thereafter, after giving due 
consideration to the rate claimed by the contractor, determine the rate or rates on the 
basis of prevailing market rates.  In the event of contractor failing to inform the Engineer-
in-charge within the stipulated period of time, the rate which he proposes to claim, the 
rate for such item shall be determined by the Engineer-in-charge on the basis of market 
rate(s).  

 
vi) Provided further that in case where the original item is substituted, the substituted item 

shall be deemed to have replaced the original item in the contract itself to that extent and 
above provisions pertaining to the deviations shall apply with respect to such substituted 
item and not the original item. 

 
12.3 Increase/ Decrease of tendered quantity 
 

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods and services specified 
in the schedule of items without any change in the unit price or other terms and conditions at the time of 
award of contract. In exceptional and unavoidable cases BSNL can increase the quantity of goods and 
services beyond 25 % of the tendered quantity without any change in tendered and accepted unit price and 
also other terms and conditions as applicable at the time of award of contract. 
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CLAUSE 13  
 
13.1 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the 

works for any reason whatsoever and hence not require the whole or any part of the works to be carried 
out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly in the matter.  The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the works in full but which he did not derive in consequence of the foreclosure of the whole or 
part of the works. 

 
13.2 The contractor shall be paid at contract rates full amount for works executed at site and in addition, a 

reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could 
not be utilised on the work to the full extent in view of the foreclosures. 

 
i) Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent stores 

or to his other works, whichever is less.  If T&P/staff  are not transported to either of the said 
places, no cost of transportation shall be payable.  

 
ii) BSNL shall have the option to take over contractor’s materials or any part thereof either brought to 

site or to which the contractor is legally bound to accept delivery from suppliers (for incorporation 
in or incidental to the work) provided, however BSNL shall be bound to take over the materials or 
such portions thereof as the contractor does not desire to retain.  For materials taken over or to be 
taken over by BSNL cost of such materials as detailed by Engineer-in-charge shall be paid.  The cost 
shall, however, take into account purchase price, cost of  transportation and deterioration or 
damage which may have been caused to materials whilst in the custody of the contractor. 

 
13.3 The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage books 

and other relevant documents and evidences as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 
 

13.4 The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the work 
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender 
less the cost of work actually executed under the contract and less the cost of contractor’s materials at site 
taken over by BSNL as per item 13.2 (ii) above.  Provided always that against any payments due to the 
contractor on this account or otherwise, the Engineer-in-charge shall be entitled to recover or be credited 
with any outstanding balances due from the contractor for advance paid in respect of any work and 
materials and any other sums which at the date of termination were recoverable by BSNL from the 
contractor under the terms of the contract. 

CLAUSE 14  
 
14.1 If contractor : 
 

i) at any time makes default in proceeding with the works or any part of the work with the due 
diligence and continues to do so after a notice in writing of 7 days from the Engineer-in-charge; or 

ii) commits default to complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy within 7 days after a notice in writing is given to him in 
that  behalf by the Engineer-in-charge; or 

iii) fails to complete the works or items of work with individual dates of completion, on or before the 
date(s) of completion, and does not complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-charge; or 

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on his 
behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to 
do or for having done or forborne to do any act in relation to the obtaining or execution of this or 
any other contract for BSNL or 
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v) Shall enter into a contract with BSNL in connection with which commission has been paid or agreed 
to be paid by him or to his knowledge, unless the particulars of any such commission and the terms 
of payment thereof have been previously disclosed in writing to the Accepting Authority/Engineer-
in-charge; or 

 
vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide methods of 

competitive tendering; or 
 

vii)  being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have 
a receiving order or order for administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under any insolvency Act for the time 
being in force for the sequestration of his estate or if a trust deed be executed by him for benefit of 
his creditors; or 

 
viii) being a company, shall pass a resolution or the court shall make an order for the winding up of the 

company, or a receiver or manager on behalf of the debenture holders or otherwise shall be 
appointed or circumstances shall arise which entitle the court or debenture holders to appoint a 
receiver or manager; or 

 
ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 

days or 
 

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials 
not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with 
or attempts to assign, transfer sublet or otherwise parts with the entire works or any portion 
thereof without the prior written approval of the Accepting Authority. 

 
The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued or 
shall accrue hereafter to BSNL by a notice in writing to cancel the contract as a whole or only such items of 
work in default from the contract.  

 
 
14.2 The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to: 

 
(a) take possession of the site and any materials, equipment, implements, stores etc. thereon and/or 
 
(b) carry out the incomplete work by any means at the risk and cost of the contractor. 
 

14.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if 
any, is recoverable from the contractor for completion of the works or part of the works or in case the 
works or in case the works or part of the works is not to be completed, the loss or damage suffered by 
BSNL.  In determining the amount, credit shall be given to the contractor for the value of the work executed 
by him up to the time of cancellation, the value of contractor’s materials taken over and incorporated in 
the work and use of plant and machinery belonging to the contractor. 
 

14.4 Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the works or 
the excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing such credit shall 
without prejudice to any other right or remedy available to BSNL in law be recovered from any moneys due 
to the contractor on any account, and if such money are not sufficient the contractor shall be called upon in 
writing and shall be liable to pay the same within 30 days. 
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14.5 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractors’ unused materials, plant, implements etc. and 
apply the proceeds of sale thereof towards the satisfaction of any sums due from the contractor under the 
contract and if thereafter there be any balance outstanding from the contractor, it shall be recovered in 
accordance with the provisions of the contract. 
 

14.6 Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be returned 
to the contractor, provided always that if cost or anticipated cost of completion by BSNL of the works or 
part of the works is less than the amount which the contractor would have been paid had he completed the 
works or part of the works, such benefit shall not accrue to the contractor. 

CLAUSE 15  
 
15.1     i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any part thereof 
for such time and in such manner as the Engineer-in-charge may consider necessary so as not to 
cause any damage or injury to the work already done or endanger the safety thereof for any of the 
following reasons. 
a) on account of any default on the part of the contractor or 
b) for proper execution of the works or part thereof for reasons other than the default of the 

contractor; or 
c) for safety of the works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-in-
charge. 

 
ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above. 
 

a) The contractor shall be entitled to an extension of time equal to the period of every such 
suspension plus 25% of completion time specified in the contract. 

 
b) If the total period of all such suspensions in respect of the work exceeds thirty days, the 

contractor shall, in addition, be entitled to such compensation as the Engineer-in-charge 
may consider reasonable in respect of salaries and/or wages paid by the contractor to his 
employees and labour at site, remaining idle during the period of suspension, adding 
thereto 2% to cover indirect expenses of the contractor.  Provided the contractor submits 
his claim supported by details to the Engineer-in-charge within fifteen days of the expiry of 
the period of 30 days. 

 
c) If the works or part thereof is suspended on the orders of the Engineer-in-charge for more 

than three months at a time, except when suspension is ordered for reason 15.1 i) (a) in 
sub para above, the contractor may after receipt of such order serve a written notice on 
the Engineer-in-charge requiring permission within fifteen days from receipt by the 
Engineer-in-charge of the said notice, to proceed with the work or part thereof in regard to 
which progress has been suspended and if such permission is not granted within that time, 
the contractor, if he intends to treat the suspension, where it affects only a part of the 
works as an omission of such part by BSNL or where it affects whole of the works, as an 
abandonment of the works by BSNL, shall within ten days of expiry of such period of 15 
days give notice in writing of his intention to the Engineer-in-charge.  In the event of the 
contractor treating the suspension as an abandonment of the contract by BSNL, he shall 
have no claim to payment of any compensation on account of any profit or advantage 
which he might have derived from the execution of the work in full but which he could not 
derive in consequence of the abandonment.  He shall, however, be entitled to such 
compensation, as the Engineer-in-charge may consider reasonable, in respect of salaries 
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and/or wages paid by him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the                      Engineer-
in-charge within 30 days of the expiry of the period of three months. 

 
15.2 Provided further that the contractor shall not be entitled to claim any compensation from BSNL for the loss 

suffered by him on account of delay by BSNL in the supply of materials in schedule of work where such 
delay is covered by difficulties relating to the availability of trucks, force majeure including non-allotment of 
such materials by controlling authorities, acts of God, acts of enemies of the state/country or any 
reasonable cause beyond the control of BSNL. 

 

CLAUSE 16 
 
16.1 All work under or in course of execution or executed in pursuance of the contract shall at all time be open 

and accessible to the inspection and supervision of the Engineer-in-charge, his authorised subordinates in 
charge of the work and all the superior officers, officer of the Vigilance Cell of BSNL and of the Chief 
Technical Examiner’s office (CVC) and the contractor shall at all times during the usual working hours, and 
at all other times at which reasonable notice of the intention of the engineer-in-charge or his authorised 
subordinate to visit the works, shall have been given to the contractor, either himself be present to receive 
order and instructions, or have a responsible  agent duly accredited in writing present for that purpose.  
Orders given to the contractor’s agent shall be considered to have the same force as if they had been given 
to the contractor himself.   
 

16.2 If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to the 
Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical Examiner or his 
subordinate officers, that any work has been executed with unsound, imperfect or unskillful workmanship, 
or with materials or articles provided by him for the execution of the work which are unsound or of a 
quality inferior to that contracted or otherwise not in accordance with the contract the contractor shall on 
demand in writing which shall be made within six months of the completion of the work from the Engineer-
in-charge specifying the work, materials or articles complained of notwithstanding that the same may have 
been passed, certified and paid for forthwith rectify or remove and reconstruct the work so specified in 
whole or in part, as the case may require or as the case may be, remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his own charge and cost.  In the 
event of his failing to do so within a period specified by the Engineer-in-charge in the demand aforesaid, 
then the contractor shall be liable to pay compensation at the same rate as under clause 2 of the contract 
(for non-completion of the work in time) for this default. 

 
16.3 In such case the Engineer-in-charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the competent authority (Superintending Engineer) 
may consider reasonable during the preparation of on account bills or final bill if the item is so acceptable 
without detriment to the safety and utility of the item and the equipment or he may reject the work 
outright without any payment and/or get it an other connected and incidental items rectified, or removed 
and re-executed at the risk and cost of the contractor.  Decision of the Engineer-in-charge to be conveyed 
in writing in respect of the same will be final and binding on the contractor. 

 

CLAUSE 17 
  

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building 
in which they may be working, or any building road, road kerb, fence enclosure, water pipe, cable drains, 
electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the 
premises on which the work or any part of its is being executed or if any damage shall happen to the work 
while in progress, from any cause whatever or if any defect, shrinkage or other faults appear in the work 
within twelve months after a certificate final or otherwise of its completion shall have been given by the 
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engineer-in-charge as aforesaid arising out of defective or improper materials or workmanship the 
contractor shall upon a receipt of a notice in writing on that behalf make the same good at his own 
expense, or in default, the engineer-in-charge may cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due, or at any time thereafter may become due to the 
contractor, or from performance guarantee and security deposit or the proceeds of sale there of or of a 
sufficient portion thereof.  The performance guarantee and security deposit of the contractor  shall not be 
refunded before the expiry of twelve months after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed whichever is later. 

 

CLAUSE 18  
 

The contractor shall provide at his own cost all materials (except such special materials if any, as may in 
accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, tools, appliances, 
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of 
the work, whether original, altered or substituted and whether included in the specification or other 
documents forming part of the contract or referred to in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the requirements of engineer-incharge as to any 
matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the work.  The contractor, shall also supply without charge 
the requisite number of persons with the means and materials, necessary for the purpose of setting out 
works, and counting, weighing and assisting in the measurements or examination at any time and from 
time to time of the work of materials.  Falling his so doing the same may be provided by the engineer-in-
charge at the expenses of the contractor and the expenses may be deducted, from any money due to the 
contractor, under this contract or otherwise and or from his performance guarantee or the proceeds of sale 
thereof, or of a sufficient portions thereof.  

 

CLAUSE 18 A 
In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s 
compensation act, 1923. BSNL is obliged to pay compensation to a workmen employed by the contractor, 
in execution of the works. BSNL will recover from the contractor, the amount of the compensation so paid; 
and, without prejudice to the rights of the BSNL under section 12, sub-section (ii) of the said act, BSNL shall 
be at liberty to recover such amount or any part thereof by deduction from the performance guarantee or 
from any sum due by BSNL to the contractor whether under this contract or otherwise.  BSNL shall not be 
bound to contest any claim made against it under section 12, sub-section (i) of the said act, except on the 
written request of the contractor and upon his giving to BSNL full secruity for all costs for which BSNL might 
become liable in consequence of contesting such claim.   

 
CLAUSE 18 B 

In every case in which by virtue of the provisions of the ‘’The Building & Other Construction Workers( 
Regulation of Employment & Condition of Service) Act 1996”, The The Building & Other Construction 
Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract Labour (Regulation 
and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
amended from time to time, BSNL is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and health amenities 
required to be provided under the above said Act and the rules under Clause 19H or under the Contractor’s 
Labour Regulations, or under the Rules framed by the Government / BSNL from time to time for the 
protection of health and sanitary arrangements for workers employed by the Contractor, BSNL will recover 
from the contractor the amount of wages so paid or the amount of expenditure so incurred ; and without 
prejudice to the rights of the BSNL under relevant provisions of above mentioned Acts, BSNL shall be at 
liberty to recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by the BSNL to the contractor whether under this contract or otherwise BSNL shall not be bound 
to contest any claim made against it under the relevant provisions of above mentioned Acts, except on the 
written request of the contractor and upon his giving to the BSNL full security for all costs for which BSNL 
might become liable in contesting such claim. 
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CLAUSE 19 

 
The contractor shall comply with the provisions of the “The Building & Other Construction Workers( 
Regulation of Employment & Condition of Service) Act 1996” and the “The Building and Other Construction 
Workers Welfare Cess Act 1996” amended from time to time and rules framed there-under.  The contractor 
shall comply with the provisions of the “The Building & Other Construction Workers ( Regulation of 
Employment & Condition of Service) Rules 1998” and the “The Building and Other Construction Workers 
Welfare Cess Rules 1998”, amended from time to time.  The BSNL at the time of making any payment to 
the contractor for work done and measured under the contract shall deduct such sum at the rate, as 
prescribed in the The Building and Other Construction Workers Welfare Cess Rules as applicable to the 
State in which the work is situated, of gross value of the work done from each running bill and final bill.  
Such deduction will be transferred to the State Workers Welfare Board by the Engineer-in-Charge as per 
the rules.  The Engineer-in-charge, as Principal Employer, shall continue to monitor the rigorous 
implementation of the act/rules during the currency of the contract. 
 

The contractor shall register himself under The Building & Other Construction Workers (Regulation of 
Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers ( Regulation 
of Employment & Condition of Service) Rules 1998, and, the “The Building and Other Construction Workers 
Welfare Cess Act 1996” and the “The Building and Other Construction Workers Welfare Cess Rules 1998”, 
and shall also obtain a valid Licence under the Contract Labour (R&A) Act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules 1971, as amended from time to time, before the commencement 
of the work and continue to have these validated until the completion of the work. 
 

Any failure to fulfill the above requirements shall attract the penal provisions of this contract arising out of 
the resultant of non-execution of the work. 
 

 CLAUSE 19 A 
 

 No labour below the age of eighteen years shall be employed on the work. 
 
 CLAUSE 19 B 

 
 Payment of wages: 
 

i) The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the contractor’s Labour Regulation 
or as per the provisions of The Building & Other Construction Workers (Regulation of 
Employment & Condition of Service) Act 1996”, The Building & Other Construction Workers ( 
Regulation of Employment & Condition of Service) Rules 1998, AND, contract labour 
(Regulation and Abolition) Act 1970, and the contract labour (Regulation and Abolition) 
Central Rules, 1971, wherever applicable. 

 
ii) The contractor shall, not withstanding the provisions of any contract to the contrary, cause to 

be paid fair wage to labour indirectly engaged on the work, including any labour engaged by 
his sub-contractors in connection with the said work, as if the labour had been immediately 
employed by him. 

 
iii) In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with the contractor’s Labour Regulations made by the Government / BSNL from time to time 
in regard to payment of wages, wage period, deductions from wages recovery of wages not 
paid and deductions unauthorisedly made, maintenance of wage books or wage slips, 
publication of scale of wages and other terms of employment, inspection and submission of 
periodical returns and all other matters of the like nature or as per the provisions of The 
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Building & Other Construction Workers( Regulation of Employment & Condition of Service) 
Act 1996”, The Building & Other Construction Workers ( Regulation of Employment & 
Condition of Service) Rules 1998, AND, contract labour(Regulation & Abolition) Act, 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971,  wherever applicable.   

 
iv)  a)The Engineer-in-Charge concerned shall  have the right to deduct from the moneys due 

to the contractor any sum required or estimated  to be required for making good the loss 
suffered  by a worker or workers by reason of non-fulfillment of the conditions of the 
contract for the benefit of the workers, non-payment of wages or of deductions made from 
his or their wages which are not justified by their terms of the contract or non-observance of 
the Regulations. 

 
b) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is bound 

to allow to the labours directly or indirectly employed in the works one day rest for six days 
continuous work and pay wages at the same rate as for duty. In the event of default the 
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labours and pay the same to the persons entitled thereto 
from any money due to the contractor by the Engineer-in-Charge concerned. 
 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed 
under Notification of the Delhi Administration No.F.12 (162) MWO/DAB/43884-91, dated 
31.12.1979 as amended from time to time are inclusive of wages for the weekly day of rest, the 
question of extra payment for weekly holiday would not arise. 

 
v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act 1938, workmen’s compensation Act, 
1923, industrial disputes Act, 1947, Maternity benefits act, 1961, and the contractor’s labour 
(Regulation and Abolition) Act, 1970, The Building & Other Construction Workers (Regulation 
of Employment & Condition of Service) Act 1996 or the modifications thereof or any other 
laws relating thereto and the rules made there-under from time to time.  

 
vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made 

under and for the observance of the Laws aforesaid and the contractor’s Labour Regulations 
without prejudice to his right to claim indemnity from his sub-contractors. 

 
vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 

be deemed to be a breach of this contract. 
 
viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such 

wage, such wage shall be paid by the contractor to the Workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 
amount from the minimum wage payable to the workmen as and by way of commission or 
otherwise. 

  
viii) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
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 CLAUSE 19 C 
 

(1) In respect of of all labour directly or indirectly employed in the work for the performance of 
the contractor’s part of this contract, the contractor shall, at his own expense, arrange for 
the safety provisions as per Model Safety Code framed from time to time and shall, at his 
own expense, provide for all facilities in connection therewith. The contractor shall ensure 
that at the construction site of The Building or other construction work, adequate safety 
measures are taken to protect The Building workers against any accident etc.  The 
adequate safety measures in conformity with the provisions of Part III of The Building and 
Other Construction Workers (Regulation of Employment and condition of service) Central 
Rules 1998 should be provided in addition to the safety measures laid down in Model 
Safety Code.  In case of any discrepancy, the safety measures as per Part III of the Building 
and Other Construction Workers (Regulation of Employment and condition of service) 
Central Rules 1998 shall supercede other provisions.  

 
(2)  In case the contractor fails to make arrangements and provide necessary facilities as 

aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in addition the 
Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as 
aforesaid and recover the costs incurred in that behalf from the contractor. 

  
 CLAUSE 19 D   

 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true 

statement showing in respect of the second half of the preceding month and the first half of the 
current month respectively:- 

 
(1) the number of labourers employed by him on the work, 
(2) their working hours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of the damages and injury caused by them, and, 
(5) the number of female workers who have been allowed maternity benefit according to 

Clause 19 F and the amount paid to them. 
 
 Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for each 

default or materially incorrect statement. The decision of the Engineer-in-Charge shall be final in 
deducting from any bill due to the contractor the amount levied as fine and be binding on the 
Contractor.    

  
 CLAUSE 19 E 

 
 In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with all 
the provisions of various statutes/enactments and   rules there under framed by the Central/State 
Governments, and rules framed by BSNL from time to time for the protection of health and sanitary 
arrangements for the workers employed by the BSNL/ Deptt.of Telecommunications and its 
contractors. Notwithstanding the above provisions, the contractor shall be liable for levy of any 
penalty in case he fails to meet the requirements of The Building and Other Construction Workers 
(Regulation of Employment and Condition of Service) Act, 1996 and The Building and Other 
Construction Workers (Regulation of Employment and Condition of Service) Central Rules 1998 and 
Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour (Regulation and 
Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or any other Labour laws relating there 
of and rules made there under from time to time 
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 CLAUSE 19 F 
 Leave and pay during leave shall be regulated as follows:- 
 

1. Leave: 
(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto and 

including the day of delivery and 4 weeks following that day, 
(ii) in case of miscarriage-upto 3 weeks from the date of miscarriage. 

 
2. Pay: 

(i) in case of delivery- leave pay during maternity leave will be at the rate of the women’s 
average daily earnings, calculated on total wages earned on the days when full time 
work was done during the period of three months immediately preceding the date on 
which she gives notice that she expects to be confined or at the rate of Rupee one only 
a day whichever is greater. 

(ii) in the case of miscarriage – leave pay at the rate of average daily earning calculated on 
the total wages earned on the days when full time work  was done during a period of 
three months immediately preceding the date of such miscarriage. 

 
3. Conditions for  the grant of Maternity Leave: 
 No maternity leave benefit shall be admissible to a woman unless she has been employed 

for a total period of not less than six months immediately preceding the date on which she 
proceeds on leave, 

 
4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as 

shown in Appendix-I and II, and the same shall be kept at the place of work. 
 

CLAUSE 19 G 
 
 In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Contractor’s Labour Regulation and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions of the above Regulation and Rules which is 
materially incorrect, he/they shall, without prejudice to any other liability, pay to the BSNL a sum 
not exceeding Rs.200/- for every default, breach or furnishing, making, submitting , filing such 
materially incorrect statements and in the event of  the contractor (s) defaulting continuously in 
this respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject to a 
maximum of 5 percent of the tendered value of the Work. The decision of the Engineer-in-Charge 
shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and 
complying with the provisions of the Contractor’s Labour Regulations and Model Rules and the 
provisions of The Building & Other Construction Workers( Regulation of Employment & Condition 
of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of Employment & 
Condition of Service) Rules 1998, AND, Contract labour (Regulation and Abolition) Act, 1970, and 
the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 
arrangements for the work-people employed by the contractor(s)(hereinafter referred as ”the said 
Rules”) the Engineer-in-Charge shall have  power to give notice in writing to the contractor(s) 
requiring that the said Rules to be complied with and the amenities prescribed therein be provided 
to the work-people within a reasonable time to be specified in the notice. If the contractor(s) shall 
fail within the period specified in the notice to comply with and/or observe the said Rules and to 
provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have the power 
to provide the amenities herein before mentioned at the cost of the contractor(s).  The 
contractor(s) shall erect, make and maintain at his/their own expense and to approved standards 
all necessary huts and sanitary arrangements required for his/their work-people on the site in 
connection with the execution of the works, and if the same shall not have been erected or 
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constructed, according to approved Standards, the Engineer-in-Charge shall have power to give 
notice in writing to the contractor(s) requiring that the said huts and sanitary arrangements be re-
modeled and/ or reconstructed according to approved standards, and if the contractor(s) shall fail 
to remodel or reconstruct such huts and sanitary arrangements according to approved standards 
within the period specified in the notice, the Engineer-in-Charge  shall have the power to remodel 
or reconstruct such huts and sanitary arrangements according to approved standards at the cost of 
the contractor(s). 

 
 CLAUSE 19 H 

 The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of 
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land 
to be approved by the Engineer-in-Charge. 

 
i)     
a) The minimum height of each hut at the eaves level shall be 2.10m  (7 ft.) and floor area to be 

provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of the workers family 
staying with the labourers. 

 
b) The contractor(s) shall in addition construct suitable cooking places having a minimum area 

of 1.80m X 1.50m(6’X5’) adjacent to the hut for each family. 
 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total strength, 
separate latrines and urinals being provided for women. 

 
d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit 

for every 25 persons residing in the camp. These bathing and washing places shall be suitably 
screened. 

 
ii)  

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable 
local materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the 
walls should be plastered with mud gobri on both sides. The floor may be kutcha but 
plastered with mud gobri and shall be atleast 15 cm (6”) above the surrounding ground. The 
roofs shall be laid with thatch or any other materials as may be approved by the Engineer-in-
Charge and the contractor shall ensure that through out the period of their occupation the 
roofs remain watertight. 

 
b) The contractor(s) shall provide each hut with proper ventilation.  
 
c) All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 
 
d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts which 

may be reduced to 6m(20ft.) according to the availability of site with the approval of the 
Engineer-in-Charge. Back to back construction will be allowed. 

 
iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water per 
head per day for drinking purposes and three gallons of clean water per head per day for 
bathing and washing purpose. Where piped water supply is available, supply shall be at stand 
posts and where the supply is from wells or river, tanks, which may be of metal or masonry, 
shall be provided. The contractor(s) shall also at his/their own cost make arrangements for 
laying pipe lines for water supply to his/their labour camp from the existing mains wherever 
available, and shall pay all fees and charges therefor. 
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iv) The site selected for the camp shall be high ground, removed from jungle. 
 
v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the disposal of 

excreta from the latrines by trenching or incineration, which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or incineration is not 
allowed the contractor(s) shall make arrangements for the removal of the excreta through the 
Municipal Committee/Authority and inform it about the number of labourers employed so that 
arrangements may be made by such Committee/authority for removal of the excreta. All 
charges on this account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every eight seats in case 
of dry system. 

 
vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy.  
 
vii) The Contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 

lighted to avoid accidents to the workers. 
 
viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical Authorities. 
 

 CLAUSE 19 I 
 
 The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work 

any person or persons in the contractor’s employment upon the work who may be incompetent or 
misconducts himself and the contractor shall forthwith comply with such requirements. 

 
 CLAUSE 19 J 

 
 It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by any body unauthorisedly during construction, and is handed over to the Engineer-in-
Charge with vacant possession of complete building. If such building though completed is occupied 
illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will be treated as the 
delay in completion and for such delay a levy upto 5% of the tendered value of work may be 
imposed by the Superintending Engineer whose decision shall be final both with regard to the 
justification and quantum and be binding on the contractor. 

 
 However, the Superintending Engineer, through a notice, may require the contractor to remove the 

illegal occupation any time on or before construction and delivery. 
 

 CLAUSE 19 K 
 

 Employees Provident Fund Scheme to be Complied by the Contractor : 
 

The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952 as 
under the Employees Provident Funds and Miscellaneous Provisions Act 1952, amended from time 
to time.  The contractor shall get himself registered and get the allocation of Registration Code No. 
from the competent authority as per provisions of the above scheme.  The contractor shall 
indemnify and keep indemnified BSNL against payment to be made under and for the observance 
of the above scheme.  The Executive Engineer (Engineer-in-Charge) as Principal Employer shall 
continue to monitor the rigorous implementation of the act/ rules during the currency of the 
contract. 
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 CLAUSE 20 
 

 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The Building 
& Other Construction Workers (Regulation of Employment & Condition of Service) Act 1996 and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed 
there-under and other labour laws affecting contract labour that may be brought into force from 
time to time. 

 
 CLAUSE 21 

 
The contract as a whole or part thereof shall not be assigned or sublet or transferred either directly 
or indirectly whether by creating agent on the basis of General Power of Attorney or in any other 
manner or given on general power of attorney without the written approval of the Engineer-in-
Charge. If the contractor assign or sublet (engagement of labour on a piece-work basis or of labour 
with materials not to be incorporated in the work, shall not be deemed to be subletting)  or give on 
general power of attorney or transferred either directly or indirectly whether by creating agent on 
the basis of General Power of Attorney or in any other manner, his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage 
pecuniary or otherwise, shall either directly or indirectly, , consideration of any kind as an 
inducement or be given, promised or offered by the contractor, or any of his servants or agent to 
any public officer or person in the employment of BSNL in any way relating to his office or 
employment or if any such officer or person shall become in any way  directly or indirectly 
interested in the contractor, or if the contractor shall obtain a contract with the BSNL as a result of 
wrong tendering or by non bonafide methods, of competitive tendering; or if the contractor enters 
into a contract with BSNL in connection with which commission has been paid or agreed to be paid 
by him or to his knowledge, unless the particulars of any such commission and the terms of 
payment thereof have been previously disclosed in writing to Accepting Authority/ Engineer--in-
Charge; or if the contractor being a company, shall pass a resolution or the court shall make an 
order for the winding up of the company, or a receiver or manager on behalf of the debenture 
holders or otherwise shall be appointed or circumstances shall arise which entitle the court or 
shareholders debenture holders to appoint a receiver or managers, Engineer-in-Charge on behalf of 
the Bharat Sanchar Nigam Limited shall have  powers to adopt  the courses specified in Clause 3 
hereof in the interest of BSNL and in the event of any courses being adopted the consequences 
specified in the said Clause 3 shall ensue. 

 
 CLAUSE 22 

 All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to use of BSNL without reference to the actual loss or 
damage sustained and whether or not any damage shall have been sustained. 

 
 CLAUSE 23 

 Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu Undivided Family (HUF) business concern, such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 
where-under the partnership firm would have the right to carry out the works hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to 
have been assigned in contravention of Clause 21 hereof and the same action may be taken, and 
the same consequences shall ensue as provided in the said Clause 21. 
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 CLAUSE 24 
 
 All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point 
or points and in what manner they are to be commenced, and from time to time carried on. 

 
 CLAUSE 25 
 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, designs, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the 
works or the execution or failure to execute the same whether arising during the progress of the 
work or after the cancellation, termination, completion or abandonment thereof shall be dealt with 
as mentioned hereinafter:- 
 
(i) If the contractor considers that he is entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable by the BSNL or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to 
be made from the contract, the contractor shall forthwith give notice in writing of his claim, in 
this behalf to the Engineer-in-Charge within 30 days from the date of disallowance thereof for 
which the contractor claims such additional payment or compensation or disputes the validity 
of any deduction or recovery. The said notice shall give full particulars of the claim, grounds on 
which it is based and detailed calculations of the amount claimed and the contractor shall not 
be entitled to raise any claim nor shall the BSNL be in any way liable in respect of any claim by 
the contractor unless notice of such claim shall have been given by the contractor to the 
Engineer-in-Charge in the manner and within the time as aforesaid. The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claims not notified to 
the Engineer-in-Charge in writing in the manner and within the time aforesaid. 

 
(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the contractor 

within 30 days of the receipt of the notice thereof. If the contractor is not satisfied with the 
decision of the Engineer-in-Charge, the contractor may within 15 days of the receipt of the 
decision of the Engineer-in-Charge submit his claims to the conciliating authority named in 
Schedule ‘F’ for conciliation along with all details and copies of correspondence exchanged 
between him and the Engineer-in-Charge. 

 
(iii) The party initiating conciliation shall send to the other party a written invitation to conciliate. 

Conciliation proceedings shall commence when the other party accepts in writing the invitation 
to conciliate.  If the other party rejects the invitation, or does not reply within thirty days from 
the date of invitation, there will be no conciliation proceedings.  

 
(iv) When it appears to the Conciliator that there exists element of a settlement which may be 

acceptable to the parties, he shall formulate the terms of a possible settlement and submit 
them to parties for their observation after receiving the observations of the parties.  He may 
reformulate the terms of a possible settlement in the light of such observations. If the parties 
reach agreement on settlement of the dispute, they may draw up and sign a written settlement 
agreement.  Parties may request the Conciliator to draw up or assist them in drawing up the 
settlement agreement. Such settlement agreement shall have the same status and effect as if it 
were an arbitral award on agreed terms on the substance of the dispute rendered by an 
arbitral tribunal under section 30 of Arbitration and Conciliation Act, 1996. If a settlement does 
not appear possible, the Conciliator, after consultation with the parties will give a written 
declaration that further efforts at Conciliation are no longer justified and the conciliation 
proceedings are terminated. 

Settlement of 
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(v) When conciliation proceedings have become infructuous or have been terminated, the party, 

which initiated the Conciliation shall, within a period of 30 days of termination thereof shall 
give a notice, in the form prescribed by the BSNL, to the Chief Engineer, Bharat Sanchar Nigam 
Limited in-charge of the work or if there be no Chief Engineer, to the Administrative Head of 
the Bharat Sanchar Nigam Limited for appointment of an arbitrator to adjudicate the notified 
claims failing which the claims of the contractor shall be deemed to have been considered 
absolutely barred and waived. 

 
(vi) Except where the decisions have become final, binding and conclusive in terms of the contract, 

all disputes arising out of the notified claims of the contractor as aforesaid and all claims of the 
BSNL shall be referred for adjudication through the arbitration by the sole arbitrator appointed 
by the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be no 
Chief Engineer, the Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no 
objection to any such appointment that the arbitrator so appointed is a BSNL Employee and 
that he had to deal with the matters to which the Contract relates in the course of his duties as 
BSNL Employee. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another sole arbitrator shall 
be appointed in the manner aforesaid by the said Chief Engineer. Such person shall be entitled 
to proceed with the reference from the stage at which it was left by his predecessor. 

  
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such Chief 
Engineer, Bharat Sanchar Nigam Limited or the administrative head of the Bharat Sanchar Nigam 
Limited as aforesaid should act as arbitrator and if for any reasons that is not possible, the matter 
shall not be referred to arbitration at all. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules made thereunder and for the time being in force shall apply to the arbitration proceeding 
under this clause. 
 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 
referred to him by the appointing authority and give separate award against each disputes and 
claim referred to him. The arbitrator shall give reasons for the award for each dispute referred to 
him. 

 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement of 
claims and counter-statement of claims. The venue of the arbitration shall be such place as may be 
fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be 
paid before the award is made and published, be paid half and half by each of the parties. The cost 
of the reference and of the award (including the fees, if any, of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any, by whom and in what manner, such costs or any 
part thereof, shall be paid and fix or settle the amount of costs to be so paid. 
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CLAUSE 26 
 
 The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited 

against any action, claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable in respect of 
any article or part thereof included in the contract. In the event of any claims made under or action 
brought against BSNL in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle 
any dispute or to conduct any litigation that may arise therefrom, provided that the contractor 
shall not be liable to indemnify Bharat Sanchar Nigam Limited if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf. 

 
CLAUSE 27  

 
When the estimate on which a tender is made includes lumpsum in respect of parts of the work, 
the contractor shall be entitled to payment in respect of the items of work involved or the part of 
the work in question at the same rates as are payable under this contract for such items, or if the 
part of the work in question is not, in the opinion  of the Engineer-in–charge payable of 
measurement, the Engineer-in-charge  may at his discretion pay the lumpsum amount entered  in 
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him under the provisions of the 
clause . 

 
CLAUSE 28 

 
 In case of any class of work for which there are no such specifications as referred to in Clause 11, 

such work shall be carried out in accordance with the Bureau of Indian Standards specifications. In 
case there is no such specification in Bureau of Indian Standards, the work shall be carried out as 
per manufacturer’s specifications. In case no such manufacturer’s specification is available then as 
per district specifications. In case there are no such specifications as required above, the work shall 
be carried out in all respects in accordance with the instructions and requirements of the Engineer-
in-Charge.  

CLAUSE 29 
 

 i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the Government shall be entitled 
to withhold and also have a lien to retain such sum or sums in whole or in part from the 
security, if any, deposited by the contractor and for the purposes aforesaid, the Engineer-in-
Charge or the Government shall be entitled to withhold the security deposit, if any, furnished 
as the case may be and also have lien over the same pending finalisation or adjudication of any 
such claim. In the event of the security being insufficient to cover the claimed amount or 
amounts or if no security has been taken from the contractor, the Engineer-in-Charge or BSNL 
shall be entitled to withhold and have a lien to retain such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time thereafter 
become payable to the contractor under the same contract or any other contract with the 
Engineer-in-Charge of BSNL or any contracting person through the Engineer-in-Charge pending 
finalisation of adjudication of any such claim. 

 
 
 
  It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the Engineer-in-Charge or BSNL will be kept withheld or 
retained as such, by the Engineer-in-Charge, till the claim arising out of or under the contract is 
determined by the arbitrator (if the contract is governed by the arbitration clause) or by the 
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competent court, as the case may be and that the contractor will have no claim for interest or 
damages whatsoever on any account in respect of such withholding or retention under the lien 
referred to above and duly notified as such to the contractor. For the purpose of this clause, 
where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or 
BSNL shall be entitled to withhold and also have a lien to retain towards such claimed amount 
or amounts in whole or in part from any sum found payable to any partner/limited company as 
the case may be, whether in his individual capacity or otherwise. 

 
 ii) BSNL shall have the right to cause an audit and technical examination of the works and the final 

bills of the contractor including all supporting vouchers, abstract, etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract 
or any work claimed to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for BSNL to recover the same from him in the manner prescribed in sub-clause (i) of this 
clause or in any other manner legally permissible; and if it is found that the contractor was paid 
less than what was due to him under the contract in respect of any work executed by him 
under it, the amount of such under payment shall be duly paid by BSNL to the contractor, 
without any interest thereon whatsoever. 

 
 Provided that BSNL shall not be entitled to recover any sum overpaid, nor the contractor shall be 

entitled to payment of any sum paid short where such payment has been agreed upon between 
the Superintending Engineer or Executive Engineer on the one hand and the contractor on the 
other under any term of the contract permitting payment for work after assessment by the 
Superintending Engineer or the Executive Engineer. 

 
 

 CLAUSE 29 A 
 

 Any sum of money due and payable to the contractor (including the security deposit returnable to 
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or 
the Government or any other contracting person or persons or through Engineer-in-Charge against 
any claim of the Engineer-in-Charge of Government or such other person or persons in respect of 
payment of a sum of money arising out or under any other contract made by the contractor with 
the Engineer-in-Charge or of the Government or with such other person or persons. 

 
 It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or the Government will be kept withheld or retained as such by 
the Engineer-in-Charge or the Government or till his claim arising out of the same contract or any 
other contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE 30  
 
30.1 The contractor shall provide all necessary superintendence during execution of the work and as long 

thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 
30.2 The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge the name, qualification, 
experience, age, address and other particulars along with certificates, of the principal technical 
representative to be in charge of the work.  Such qualifications and experience shall not be lower than 
specified as under:- 
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i) Work with estimated cost    Recognised Diploma holder  

put to tender more than Rs. 2 lakh 
but less than Rs. 5 lakh. 

ii) Work with estimated cost    Graduate  or recognised  
put to tender more than Rs. 5 lakh Diploma holder with three years experience. 

     
 

30.3    The Engineer-in-Charge shall within 15 days of receipt of such communication intimate in  
 writing his approval or otherwise of such a representative to the contractor.  Any such  approval may at 
any time be withdrawn and in case of such withdrawal the contractor shall  appoint another such 
representative according to the provisions of this clause.  Decision of  the tender accepting authority 
shall be final and binding on the contractor in this respect.   Such a principal technical representative shall be 
appointed by the contractor soon after  receipt of the approval from Engineer-in-Charge and shall be 
available at site within fifteen  days of start of work. 

 
30.4 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not be 

necessary for the said contractor to appoint such a principal technical representative but the contractor 
shall designate and appoint a responsible agent to represent him and to be present at the work whenever 
the contractor is not in a position to be so present.  All the provisions applicable to the principal technical 
representative under the clause will also be applicable in such a case to contractor or his responsible agent.  
The principal technical representative and/or the contractor shall on receiving reasonable notice from the 
Engineer-in-charge or his designated representative(s) in charge of the work in writing or in person or 
otherwise, present himself to the Engineer-in-charge and/or at the site of work, as required, to take 
instructions.  Instructions given to the principal technical representative or the responsible agent shall be 
deemed to have the same force as if these have been given to the contractor. The principal technical 
representative and/or the contractor or his responsible authorised agent shall be actually available at site 
at least two working days every week, these days shall be determined in consultation with the Engineer-in-
Charge as well as during important stages of execution of work, during recording of measurements of work 
and whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall also note down 
instructions conveyed by the Engineer-in-Charge or his designated representative in the site order book 
and shall affix his signature in token of noting down the instructions and in token of acceptance of 
measurements.  There shall be no objection if the representative/agent looks after more than one work 
and not more than three works in the same station provided these details are disclosed to the Engineer-in-
Charge and he shall be satisfied that the provisions and the purpose of this clause are fulfilled satisfactory. 
 
 

30.5  If the Engineer-in-Charge, whose decision in this respect is final and binding on the  
contractor, is convinced that no such technical representative or agent is effectively appointed or is 
effectively attending or fulfilling the provision of this clause, a recovery shall be effected from the 
contractor as specified below :- 

 
i) Rs. 4000/- per month for works costing above 5 lakhs 
ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs 
 

30.6       The decision of the Engineer-in-charge as recorded in the site book and measurement 
recorded in measurement books shall be final and binding on the contractor.  Further if the contractor fails 
to appoint a suitable technical representative or responsible agent and if such appointed persons are not 
effectively present or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have 
full powers to suspend the execution of the work until such date as a suitable agent is appointed and the 
contractor shall be held responsible for the delay so caused to the work.  The contractor shall submit a 
certificate of employment of the technical representative/responsible agent alongwith every on account 
bill/final bill and shall produce evidence if at any time so required by the Engineer-in-Charge. 
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30.7  The contractor shall provide and employ on the site only such technical assistants as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give 
proper supervision to the work. 

 
30.8 The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for proper 

and timely execution of the work. 
 

30.9 The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 
works any person who in his opinion misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to be 
undesirable. Such person shall not be employed again at works site without the written permission of the 
Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by competent 
substitutes.  

 

CLAUSE 31 
 
31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the contractor until, the 
work has been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained.  In 
the event of the work or any materials property brought to the site for incorporation in the work being 
damaged or destroyed in consequence of hostilities or warlike operations, activities covered by "excepted 
risk", the contractor shall, when ordered in writing by the Engineer-in-Charge, remove any debris from the 
site, collect and properly stack or remove in store all serviceable materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this agreement for the 
work of clearing the site of debris, stacking or removal of serviceable materials and for the reconstruction 
of all works ordered by the Engineer-in-Charge such payments being in addition to compensation upto the 
value of the work, originally executed before being damaged or destroyed and not paid for.  In case of 
works damaged or destroyed but not already measured and paid for the compensation shall be assessed by 
the Engineer-in-Charge upto Rs.5000/-  and by the Superintending Engineer concerned for a higher 
amount.  The contractor shall be paid for the damage/destruction suffered and for restoring the material at 
the rates based on the analysis of rates tendered for in accordance with the provisions of the contract.  The 
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and the purpose of 
which they were collected shall be final and binding on all parties to this contract. 

 
31.2 Provided always that no compensation shall be payable for any loss in activities covered by “excepted risk" 

(a) unless the contractor had taken all such precautions against air raid as are deemed necessary by the 
A.R.P.  Officers or the Engineer-in-Charge, (b) for any materials etc not on the site of the work or for any 
tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work. 

 
31.3 In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed such 

extension of time for its completion as is considered reasonable by the Engineer-in-Charge. 

 
 CLAUSE 32 

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 1910 and 
Indian Electricity Rule 1956 amended upto date.  List of Rules of particular importance to building 
installations is given in Appendix B & C of latest CPWD General Specifications for Electrical Works (external 
and internal). 

 
CLAUSE 33 
 

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from 
the Labour Officer. As soon as the work is virtually complete, the contractor shall apply for the clearance 
certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 
receipt of the said communication, shall write to the Labour Officer to intimate if any complaint is pending 

Release of 
Security 
Deposit after 
labour 
clearance 

Compensation 
During warlike 
situations 
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against the contractor in respect of the work. If no complaint is pending, on record till after 3 months after 
the completion of the work and/or no communication is received from the Labour Officer to this effect till 
six months after the date of completion, it will be deemed to have received the clearance certificate and 
the Security Deposit will be released if otherwise due. 
 

CLAUSE 34 
 

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, the 
contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the BSNL and 
the contractor with any of the subsidiary of the General Insurance Corporation of India in such a manner 
that the BSNL and the contractor are covered for all time during the period of contract i.e. the time period 
allowed for completion of work, extended period and the defect liability period.  The insurance shall be 
effected in accordance with terms approved by the BSNL and the contractor shall submit the insurance 
policies to the Engineer-In-Charge within one week of signing of the agreement along with the receipt of 
premium.  The contractor shall timely pay and submit the receipts of payment of premiums for extensions 
of policies, if any. The insurance shall cover the following: - 

 
a) Contractor’s All Risks Insurance 
 

The contractor shall insure the work for a sum equivalent to the Contract value or such additional sums as 
specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or damages, costs, 
charges and expenses from whatsoever cause arising out of or in consequence of the execution and 
maintenance of the work for which the contractor is responsible under the contract 

 
b) Workman Compensation & Employers Liability Insurance. 
 

This insurance shall be effected for all the contractor’s employees engaged in the performance of the 
contract.  The BSNL shall not be liable in respect of any damages or compensation payable at law in respect 
of or in consequence of any accident or injury to any workman or any other person in the employment of 
the contractor and the contractor shall indemnify and keep indemnified the BSNL against all such damages 
and compensation and against all claims, demands, proceedings, costs, charges and expenses, whatsoever 
in respect or in relation thereof. 

 
c) Third Party Insurance. 

 
The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any loss 

or any damage to all structures and properties belonging to the BSNL or being executed or procured or 

being procured by the BSNL or of the other agencies within the premises of all work of the BSNL if such loss 

or damage is due to fault and or the negligence or willful acts or omissions of the contractor, his 

employees, agents, representatives. 

 
The contractor shall take sufficient care in moving his plants, equipments and materials from one place to 

another so that they do not cause any damage to any person or to the property of the BSNL or any third 

party including overhead and underground cables and in the event of any damage resulting to the property 

of the BSNL or to a third party during the movement of the aforesaid plant, equipment or materials, the 

cost of such damages including eventual loss of production, operation or services in any plant or 

establishment as estimated by the BSNL or ascertained or demanded by the third party, shall be borne by 

the contractor. 

 

Insurance 
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Before commencing the execution of the work, the contractor, shall insure and indemnify and keep the 
BSNL harmless of all claims, against the contractor’s liability for any materials or physical damage, loss or 
injury which may occur to any property, including that of the BSNL or to any person including any employee 
of BSNL, or arising out of the execution of the work or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to (a) above.   Such insurance shall be effected for an 
amount sufficient to cover such risks.  The terms shall include a provision whereby, in the event of any 
claim in respect of which the contractor, would be entitled to receive indemnify under the policy being 
brought or made against the BSNL, the insurer willfully indemnify BSNL against such claims and any costs, 
charges and expenses in respect thereof. 

 
d) The contractor shall also at times indemnify the BSNL against all claims, damages or compensation 
under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act, 
1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 
1961, or any modification thereof or any other law relating thereof and rules made there under from time 
to time. 

 
e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he 
may be required to take out under any law or regulation from time to time.  He shall also carry and 
maintain any other insurance, which may be required by the Engineer-in-Charge. 

 
34.1 The Contractor shall prove to the Engineer-in-Charge from time to time he has taken out all the insurance 

policies referred to above and has paid the necessary premiums for keeping the policies alive till expiry of 

the defects liability period. 

 
34.2  The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-Charge 

has agreed for cancellation. 

 
34.3 Remedy on the contractor’s failure to insure 

 
If the contractor shall fail to effect and keep in force the insurance referred to above or any other insurance 
which he/they may be required to effect under the terms of the contract then and in any such case 
Engineer-in-Charge may without being bound to, effect and keep in force any such insurance and pay such 
premium or premiums, as may be necessary for that purpose and from time to time deduct the amount so 
paid by the Engineer-in-Charge from any moneys due or which may become due to the contractor or 
recover the same as a debt due from the contractor. 

 
BSNL SAFETY CODE 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. When 
ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well suitable footholds and handhold shall be provided on the ladder and the ladder 
shall be given an inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical) . 

 
2. Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an 

overhead support or erected with stationery support shall have a guard  rail properly attached or bolted 
,braced and otherwise secured at least 90 cm (3 ft.) high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends there of with only such opening as 
may be necessary for the delivery of materials .such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 
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3. Working platforms ,gangways and stairways should be so constructed that they should not sag unduly  or 
unequallly and if the height of the paltform or the gangway or the stairway is more than 3.6m (12ft) above 
ground level or floor level ,they should be closely boarded ,should have adequate width  and should be 
suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platforms shall be provided with suitable means to 

prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall 
be 90 cm. 

 
5. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall 

be securely fixed. No portable single ladder shall be over 9m (30ft) in length while the width between side 
rails in rung ladder shall in no case be less than 29 cm (111/2”) for ladder upto and including 3m (10 ft) in 
length. For longer ladders, this width should be increased atleast ¼” for each additional 30 cm (1 foot) of 
length. Uniform step spacing of not more than 30 cm shall be kept . Adequate precautions shall be taken to 
prevent danger from electrical equipment . No materials or any of the sites or work shall be so stacked or 
placed as to cause danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public  from the accident and shall be bound to bear the 
expenses of defence of every suit ,action or other proceedings at law that may be brought by any person 
for injury sustained owing to neglect of the above precautions and to pay any damages and cost which may 
be awarded in any such suit, action or proceedings to any such person or which may ,with the consent of 
the contractor, be paid to compensate any claim by any such person. 

 
6. Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied with at 

least one ladder for each 30m (100 ft) in length or fraction  thereof. Ladder shall extend from bottom of the 
trench to at least 90 cm (3 ft) above the surface of the ground .The side of the trenches which are 1.5 m(5 
ft) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to 
avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5 ft) of the 
edges of the trench or half of the depth of the trench whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances undermining or undercutting shall be done. 

 
7. Before any rewiring work is commenced and also during the progress of the work, no electric cable or 

apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall remain 
electrically charged. 

 
8. Those engaged in welding works shall be provided with welder’s protective eye- shields. 

 
9.   The contractor shall not employ men and women below the age of 18 years on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 
painting, the following precaution should be taken. 

 
a)  No paint containing lead or lead products shall be used except in the form of paste or ready made paint. 
 
b)  Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a 
surface having lead paint is dry rubbed and scraped. 
 
c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable 
the working painters to wash during and on the cessation of work. 
 
d)  Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to 
working painters. 
 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to 
the following standards or conditions :- 
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i) a) These shall be of good mechanical construction, sound materials and adequate strength and free 
from patent defects and shall be kept repaired and in good working order. 

            
       b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects. 
 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator. 

 
 
    iii) In case of every hoisting machine and of  every chain ring hook, shackle swivel and pulley block used in 
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting 
machine and all gear referred to above shall be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load each safe working load and the condition under which it is applicable 
shall be clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

 
 
iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
charge. As regards contractor’s machines the contractors shall notify the safe working load of the machine to 
the Engineer-in-Charge whenever he brings any machinery to site of work and get if verified by the Electrical 
Engineer concerned. 

 
11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce 
to the minimum risk of accidental descent of the load. Adequate precautions should be taken to reduce to 
the minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating mats, wearing apparel, such as 
gloves, sleeves and boots as may be necessary should be provided. The worker should not wear any rings, 
watches and carry keys or other materials which are good conductors of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near places of work. 

 
13. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named 
therein by the contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-
Charge of the department or their representatives. 

 
15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule in force in the Republic of India. 
 

16. At every work place, First Aid Box shall be provided and maintained so as to be easily accessible during the 
working hours. 

 
NOTE: 

 
In case of difference or ambiguity in Hindi and English Version, the English version will prevail 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY 
 BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar 
Nigam Limited in which twenty or more workers are ordinarily employed or are proposed 
to be employed in any day during the period during which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection 
with construction work, on any day during the period, during which the contract work is in 
progress. 

 
3. FIRST-AID FACILITIES 

i) At every work place there shall be provided and maintained, so as to be easily accessible 
during working hours, first aid boxes at the rate of not less than one box for 150-contract 
labour or part thereof ordinarily employed. 
 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 
contain the following equipment: - 
a) For work places in which the number of contract labour employed does not exceed 50- 

Each first-aid box shall contain the following equipment: - 
1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

6. 1 (30ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institute, Government of India. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution 
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b) For workplaces in which the number of contract labour exceeds 50- Each first–aid- 
box shall contain the following equipment. 

 
1. 12 small sterilised dressing. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15-gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing two percent alcoholic solution iodine. 

7. 1 (60-ml.) bottle containing salvolite latile having the dose and mode of 

administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institute/ Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 

 
iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
 

v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 
available during the working hours at the work place. 

 
vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at 

the work places where the number of contract labour employed is 150 or more. 
 

vii) In work places where the number of contract labour employed is 500 or more and hospital 
facilities are not available within easy distance from the works, First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall 
be available at all hours when the workers are at work. 

 
 viii)        Where work places are situated in places, which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 

 
4. DRINKING WATER 

i) In every work place, there shall be provided and maintained, at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 

 
ii) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 
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iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well, 
which is within such proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn from it or for drinking. All such wells 
shall be entirely closed in and be provided with a trap door, which shall be dust and 
waterproof. 

 
iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 
 

5. WASHING FACILITIES 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 
 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. 

 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 

6. LATRINES AND URINALS 
i) Latrines shall be provided in every work place on the following scale namely:- 

 
a) Where female are employed there shall be at least one latrine for every 25 

females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 

 
Provided that where the number of males or females exceeds 100, it shall be sufficient if there is 

one latrine for 25 males or females as the case may be upto the first 100, and one for every 
50 thereafter. 
 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 
a proper door and fastenings. 

 
iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed inside and outside at 
least once a year.  Latrines shall not be of a standard lower than bore-hole system. 

 
iv) a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 
“For Men only” or “For Women only” as the case may be. 

 
 b) The notice shall also bear the figure of a man or a woman, as the case may be. 

 
v) There shall be at least one urinal for upto 50 number of male workers and one for upto 50 

number of female workers employed at a time, provided that where the number of male or 
female workers, as the case may be, exceeds 500, it shall be sufficient if there is one urinal 
for every 50 males or females, upto the first 500 and one for every 100 or part thereafter. 

 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 
 b) Latrines and urinals other than those connected with a flush sewage system shall 
comply with the requirements of the Public Health Authorities. 
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vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines and urinals. 
 

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed off by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth 
for a fortnight (When it will turn to manure). 

 
ix) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges, which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 

 
 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals and 
the other two for rest separately for the use of men and women labour. The height of each 
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq. m. (6 
sft.) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of 
the building under construction or other alternative accommodation to be used for the 
purpose. 

 
 

8. CRECHES 
i) At every work place, at which 20 or more women worker are ordinarily employed, there shall 

be provided two rooms of reasonable dimensions for the use of their children under the age of 
six years. One room shall be used as a playroom for the children and the other as their 
bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a, b & c. 

 
ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 
 
iii) The contractor shall supply adequate number of toys and games in the playroom and sufficient 

number of cots and beddings in the bedroom. 
 
iv) The contractor shall provide one ayah to look after the children in the crèche when the number 

of women workers does not exceed 50 and two when the number of women workers exceeds 
50. 

 
v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 

mothers of the children. 
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9. CANTEENS 

i) In every work place where the work regarding the employment of contract labour is likely to 
continue for six months and where in contract labour numbering one hundred or more are 
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 
such contract labour. 

 
ii) The contractor shall maintain the canteen in an efficient manner. 
 
iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing 

places, separately for workers and utensils.   
 
iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
 
v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-

washed or colour washed atleast once in each year. Provided that the inside walls of the 
kitchen shall be lime-washed every 4 months. 

 
vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
 
vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
 
ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a 

time. 
 
x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner to 
be accommodated as prescribed in sub-Rule 9. 

xi)  
a)  A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number. 
 
b) Washing places for women shall be separate and screened to secure privacy. 

 
xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9. 
 
xiii) a)  

1. There shall be provided and maintained, sufficient utensils, crockery, furniture and any 
other equipment’s, necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 

b)  
1. Suitable clean cloths for the employees serving in the canteen shall be provided and 

maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material.  
3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipment’s. 
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xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

 
xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be based 

on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 
 
xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the following 

items shall not be taken into consideration as expenditure namely: - 
a) The rent of land and building. 
b) The depreciation and maintenance charge for the building and equipment’s provided for 

the canteen. 
c) The cost of purchase, repairs and replacement of equipment’s including furniture, crockery, 

cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipment’s 

provided for the canteen. 
 
xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen 

once every 08 Months. 
 

10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 

Engineer-in-Charge including the filling-up of any borrow pits which may have been dug by him. 
 

11. The contractor shall ensure that at the construction site of The Building or other construction work, 
adequate safety measures are taken to protect The Building workers against any accident etc.  The 
adequate safety measures in conformity with the provisions of Part III of The Building and Other 
Construction Workers (Regulation of Employment and condition of service) Central Rules 1998 
should be provided in addition to the safety measures laid down hereunder:  In case of any 
discrepancy, the safety measures as per Part III of The Building and Other Construction Workers 
(Regulation of Employment and condition of service) Central Rules 1998 shall supercede.  

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in 
case he fails to meet the requirements of The Building and Other Construction Workers (Regulation 
of Employment and condition of service) Act, 1996 and The Building and Other Construction 
Workers (Regulation of Employment and condition of service) Central Rules 1998. 

 
13. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form 

an integral part of the contracts. 
 

14. AMENDMENTS 
Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may 
consider necessary for the purpose of removing any difficulty, which may arise in the 
administration thereof. 
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CONTRACTOR’S LABOUR REGULATIONS 

 
1. SHORT TITLE 
 

These regulations may be called the Contractors Labour Regulations. 
 

2. DEFINITIONS 
 

i) Workman means, any person employed by BSNL or its contractor directly or indirectly, through 
a subcontractor, with or without the knowledge of the BSNL, to do any skilled, semiskilled or 
unskilled, manual, supervisory, technical or clerical work, for hire or reward, whether the terms 
of employment are expressed or implied, but does not include any person: - 

 
a) Who is employed mainly in a managerial or administrative capacity; or, 
 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office 
or by reason of powers vested in him, functions mainly of managerial nature; or, 

 
c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 
the trade or business of the principal employers and the process is to be carried out either 
in the home of the out worker or in same other premises, not being premises under the 
control and management of the principal employer. 

 
ii) Fair Wages means wages whether for time or piecework fixed and notified under the provision 

of the Minimum Wages Act from time to time. 
 
iii) Contractors shall include every person who undertakes to produce a given result other than a 

mere supply of goods or articles of manufacture through contract labour or who supplies 
contract labour for any work and includes a subcontractor. 

 
iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3.   
i) Normally working hours of an adult employee should not exceed 9 hours a  day  and in case of 

child 4 ½ hours a day. The working day shall be so arranged that inclusive of interval for rest, if 
any, it shall not spread over more than 12 hours on any day. 

 
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week he shall be paid over time for the extra hours put in by him at double the 
ordinary rate of wages. Children shall not be made to work extra hours. 

 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of Minimum Wages  (Central) Rules 1960, as amended  from time to time, 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 

 
b) Where the minimum wages prescribed by the Government, under the Minimum Wages Act, 

are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest 
day wages, at the rate applicable to the next preceding day, provided he has worked under the 
same contractor for a continuous period of not less than 6 days. 
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c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of 
the five days, immediately before or after the normal weekly holiday, and pay wages to such 
worker for the work performed on the normal weekly holiday at the overtime rate. 

 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 The contractor shall, before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain, in a clear and legible condition in conspicuous 
places on the work, notices in English and in local Indian languages spoken by the majority of the 
workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages 
being paid, the hours of work for which such wage are earned, wages periods, dates of payments of 
wages and other relevant information as per Appendix ‘III’. 

 
5. PAYMENT OF WAGES. 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 
 
ii) No wage period shall exceed one month. 
 
iii) The wages of every person employed as contract labour in an establishment or by a contractor, 

where less than one thousand such persons are employed, shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage 
period in respect of which the wages are payable. 

 
iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the date 
on which his employment is terminated. 

 
v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

 
vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 

this behalf. 
 
vii) All wages shall be paid in current coin or currency or in both. 
 
viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 
Wages Act 1956. 

 
ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
under acknowledgement. 

 
x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the 

Junior Engineer or any other authorised representative of the Engineer-in-Charge who will be 
required to be present at the place and time of the disbursement of wages by the contractor to 
workmen. 

 
xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of 

the Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the 
entries in the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the 
following form: - 

 “Certified that the amount shown in the column No…………has been paid to the workman 
concerned in my presence on……….…..at…………” 
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6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: - 
 

(a) Fines 
 
(b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to 
the period for which he was absent. 

 
(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deductions which he is required to account, 
where such damage or loss is directly attributable to his neglect or default. 

 
(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 
 
(e) Any other deduction, which the Central Government may from time to time, allows. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 
part as have been approved of by the Chief Labour Commissioner. 

 
Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at Appendix-

X. 
 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 
his wages until the worker has been given an opportunity of showing cause against such fines 
or deductions. 

 
(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, shall 

not exceed an amount equal to three paise in a rupee of the total wages, payable to him in 
respect of that wage period. 

 
(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry 

of sixty days from the date on which it was imposed. 
 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 

of which it was imposed. 
7. LABOUR RECORDS 

 
(i) The contractor shall maintain a Register of Persons employed on work on contract in Form XIII 

of the CL (R&A) Central Rules 1971 (Appendix IV) 
 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him 

on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V) 
 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 
 
(iv) Register of accident – The contractor shall maintain a register of accidents in such form as may 

be convenient at the work place but the same shall include the following particulars: 
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a) Full Particulars of the labourers who met with accident. 

b) Rate of wages. 

c) sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j)  Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed  

o) Remarks. 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 
(Appendix XI) The contractor shall display in a good condition and in a conspicuous place of 
work the approved list of acts and omission for which fines can be imposed (Appendix X) 

 
v) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL 

(R&A) Rules 1971 (Appendix XII). 
 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 
(Appendix-XIII). 

 
ix) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIV). 
 

8. ATTENDANCE CARD-CUM WAGE SLIP 
i) The contractor shall issue an Attendance card cum wage slip to each workman employed by 

him in the specimen form at (Appendix-VII). 
 
ii) The card shall be valid for each wage period. 
 
iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work. 
 
iv) The card shall remain in possession of the worker during the wage period under reference. 
 
v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 
 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with him. 
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9. EMPLOYMENT CARD 

  The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 to 
each worker within three days of the employment of the worker (Appendix-VIII). 

 
10. SERVICE CERTIFICATE 

 On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service Certificate in the Form XV of the CL 
(R&A) Central Rules 1971 (Appendix-IX). 

 
11. PRESERVATION OF LABOUR RECORDS 

 All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original for 
a period of three years from the date of last entries made in them and shall be made available for 
inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 
Ministry of Communication in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 The labour officer or any person authorised by the Central Government on their behalf shall have 
power to make enquiries with a view to ascertaining and enforcing due and proper observance of 
Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint 
regarding the default made by the contractor or subcontractor in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 
 The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which 
the default has been committed with a note that necessary deductions from the contractor’s bill be 
made and the wages and other dues be paid to the labourers concerned.  In case an appeal is made 
by the contractor under Clause 13 of these regulations, actual payment to labourers will be made 
by the Executive Engineer after the Superintending Engineer has given his decision on such appeal. 

 
i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from 

the receipt of the report from the Labour Officer or the Superintending Engineer as the case 
may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 Any person aggrieved by the decision and recommendations of the Labour Officer or other person 

so authorised may appeal against such decision to the Superintending Engineer concerned within 
30 days from the date of decision, forwarding simultaneously a copy of his appeal to the Executive 
Engineer concerned but subject to such appeal, the decision of the officer shall be final and binding 
upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or inquiry under these 
regulations by: - 

 
a) An officer of a registered trade union of which he is a member. 
 
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) 

is affiliated. 
 
c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by 
any other workman employed in the industry in which the worker is employed. 
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ii) An employer shall be entitled to be represented in any investigation or inquiry under these 

regulations by:- 
 

a) An officer of an association of employers of which he is a member. 
 
b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated. 
 

c) Where the employer is not a member of any association of employers, by an officer of 
association of employer connected with the industry, in which the employer is engaged 
or by any other employer, engaged in the industry in which the employer is engaged. 

 
iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry 

under these regulations. 
 

16. INSPECTION OF BOOKS AND SLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his 

agent at a convenient time and place after due notice is received or to the Labour Officer or any 
other person, authorised by the Central Government on his behalf. 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government/ BSNL may from time to time add to or amend the regulations and on any 
question as to the application/interpretation or effect of those regulations the decision of the 
Superintending Engineer concerned shall be final. 
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Appendix’I’ 

 
REGISTER OF MATERNITY BENEFITS (Clause 19F) 

 
Name and address of the contractor____________________________________ 

 
Name and Location of the work________________________________________ 

 
 
 

Name of the 
Employee 

Father’s/     
husband’s    

name 

Nature of    
Employment 

Period of          
actual 

confinement 

Date on which 
notice of given 

1 2 3 4 5 
 
 
 
 
 

    

                                      
   

Date on which maternity leave commenced and ended 
Date of Delivery/ 

Miscarriage 
In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 
6 7 8 9 10 

 
 
 
 
 
 

    

 
  
  

Leave pay paid to the employee Remarks 
In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 
11 12 13 14 15 
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Appendix’II’ 
SPECIMEN FORM OF THE REGISTER,REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN DEPARTMENT OF TELECOM/ BSNL. 
  

Name and address of the contractor_______________________________ 
 
Name and location of the work___________________________________ 
 
1. Name of the woman and her husband’s name. 
2. Designation 
3. Date of appointment. 
4. Date with months and years in which she is employed. 
5. Date of discharge / dismissal, if any. 
6. Date of production of certificates in respect of pregnancy. 
7. Date on which the woman informs about the expected delivery. 
8. Date of delivery / miscarriage / death. 
9. Date of production of certificates in respect of delivery / miscarriage. 
10. Date with the amount of maternity/ death benefit paid in advance of expected delivery. 
11. Date with amount of subsequent payment of maternity benefit. 
12. Name of the person nominated by the woman to receive the payment of the maternity benefit after 

her death. 
13. If the woman dies, the date of death, the name of the person to whom maternity benefit amount was 

paid, the month thereof and the date of payment. 
14. Signature of the contractor for authenticating entries in the register. 
15. Remarks column for the use of inspecting officer. 
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Appendix’III’ 
 

LABOUR BOARD 
 

Name of work:______________________________________________ 
 

Name of Contractor:__________________________________________ 
 

Address of Contractor:_________________________________________ 
 

Name and address of BSNL Division:_______________________________ 
 

Name of BSNL Labour Officer :____________________________________ 
 

Address of BSNL Labour Officer:___________________________________ 
 

Name of Labour Enforcement Officer:________________________________ 
 

Address of Labour Enforcement Officer:_______________________________ 
 
 

Sl.No Category Minimum 
wage Fixed
  

Actual wage  
paid 

Number 
Present  

Remarks 

 
 
 
 

     

 
Weekly holiday_____________________________________________________ 

 
Wage period ______________________________________________________ 

 
Date of payment of Wages__________________________________________ 

 
Working hours____________________________________________________ 

 
Rest interval______________________________________________________ 

 



102 
 

           EE/E/BSNL/ED/SML/E-TENDER/2017-18/(1/1) dated03.04.2017                                                                                         
 

Appendix’IV’ 
 

Form-XIII (See Rule 75) 
Register of Workmen Employed by contractor 

 
Name and address of contractor_______________________________________ 

 
Name and address of establishment under which contract is carried 
on_______________________________________________________________ 

 
Nature and location of Work___________________________________________ 

 
Name and address of Principal Employer_______________________________ 

 
 

Sl
. N
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N
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e 
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e 
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e 
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N
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m
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t /
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es

s o
f t
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w
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(V
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d 
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t) 
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f 

co
m

m
en

ce
m

en
t 

of
 e

m
pl

oy
m

en
t 

Si
gn

at
ur

e 
or

 th
um

b 
im

pr
es

sio
n 

of
 

th
e 

w
or

km
an

 

Da
te
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n 
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m
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m
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t. 
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s 
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r 
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Re
m
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1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix’V’ 

 
Form-XVI (See Rule 78(2)(a) 

Muster Roll 
Name and address of the contractor__________________________________ 

 
Name and address of establishment under which contract is carried 
on_____________________________________________________________ 

 
Nature and location of work_________________________________________ 
 
Name and address of Principal Employer______________________________ 
 
For the month of fortnight__________________________________________ 
 
 

Sl. No. Name of 
workman 

Sex Father’s/ 
Husband’s 
name 

Dates Remarks 

1 2 3 4 5 6 
    1                           2   3 4    5  
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Appendix’VI’ 
 

Form –XVII (See Rule 78(2)(a)) 
Register of Wages 

 
Name and address of the contractor______________________________ 
 
Name and address of establishment under which  
contract is carried on__________________________________________ 
 
Nature and location of work____________________________________ 
 
Name and address of Principal Employer_________________________ 
 
Wages period_______ Monthly/fortnightly 
 
 

Sl
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De
ar

ne
ss

 
al

lo
w

an
ce

s 

O
ve

rt
im

e 

O
th

er
 ca

sh
 

pa
ym

en
ts

(In
di

ca
te

 n
at

ur
e)

 

To
ta

l 

De
du

ct
io

ns
 if

 
an

y,
 (i

nd
ic

at
e 

na
tu

re
) 

N
et

 a
m

ou
nt

 
pa

id
 

Si
gn

at
ur

e 
or

 
th

um
b 

im
pr

es
sio

n 
of

 
th

e 
w

or
km

an
 

In
iti

al
 o

f 
co

nt
ra

ct
or

 o
r 

hi
s 

re
pr

es
en

ta
tiv

e 

9 10 11 12 13 14 15 16 
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Appendix’VII’ 

(Observe) 
Wage Card No.___________ 

 
Wage Card 

 
        Name and address of the contractor____________________ Date of issue_______ 

 
Name and location of work___________________________  Designation_______ 

 
Name of Workman__________________________________         Month/fortnight 

 
         Rate of Wages_______________________________________________ 

 
 DATE 
 1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31.

M
or

ni
ng

 

                               

Ev
en

in
g 

                               

In
iti

al
 

                               

 
 
         Rate_______________                                  Amount________________________________ 
 

 
Received from_____________________ the sum of Rs. _____________on account of my wages. 

 
 
 
 

Signature
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Appendix’VII’ 

(Reverse) 
 

Form-XIX 
(See rule 78(2)(b)) 

 
Wages Slip 

 
 Name  and address of the contractor______________________________ 
 
 Name and Father’s/Husband’s name of workman_____________________ 
 
 Nature and location of work______________________________________ 
 
 For the Week/Fortnight/Month ending______________________________ 
 

1. No. of days worked  _____________________________________ 
 
2. No. of units worked in case of piece rate workers______________ 

 
3. Rate of daily wages/piece rate______________________________ 

 
4. Amount of overtime wages_________________________________ 

 
5. Gross wages payable_____________________________________ 

 
6. Deduction, if any_________________________________________ 

 
7. Net amount of wages paid________________________________ 

 
 

 
 
 

Initials of the Contractors or his representative 
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Appendix’VIII’ 
 

 
Form-XIV 

(See rule 76) 
 

Employment Card 
 

Name and address of the contractor__________________________________ 
 

Name and address of establishment under which contract is carried 
on_______________________________________________________________ 

 
Nature of work and location of work_____________________________________ 

 
Name and address of Principal Employer________________________________ 
 

1. Name of Workman__________________________________________ 
 

2. Sl No. in the register of workman employed_______________________ 
 

3. Nature of employment/designation_______________________________ 
 

4. Wage rate (with particulars of unit in case of piece work)_____________ 
 

5. Wages period_______________________________________________ 
 

6. Tenure of employment________________________________________ 
 

7. Remarks___________________________________________________ 
 

                                                                              
 
                                                                                      
 

Signature of contractor 
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Appendix’IX’ 
 

 
Form-XV (See Rule 77) 

Service Certificate 
 

Name and address of the contractor____________________________________ 
 

Nature and location of work___________________________________________ 
 

Name and Address of workman________________________________________ 
 

Age or date of birth__________________________________________________ 
 

Identification marks_________________________________________________ 
 

Father’s/Husband’s name____________________________________________ 
 

Name and address of establishment in/under which contract is carried 
on_______________________________________________________________ 

 
Name and address of Principal Employer________________________________ 

 
 

Sl.No. Total period for which 
employed 

Nature of 
work done 

Rate of Wages (with 
particulars of unit in case 
of piece work) 

Remarks 

From                      To 
1 2               3 4 5 6 
 
 
 

     

 
 
 
 

Signature 
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Appendix’X’ 
 
 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed prominently at the 
site of work both in English and local Language. 
 
1. Wilful insubordination or disobedience, whether along or in combination with other. 
2. Theft fraud or dishonestly in connection with the contractors beside a business or property of DOT. 
3. Taking or giving bribes or any illegal gratifications. 
4. Habitual late attendance. 
5. Drunkenness fighting, riotous or disorderly or indifferent behavior. 
6. Habitual negligence. 
7. Smoking near or around the area where combustible or other materials are locked. 
8. Habitual indiscipline. 
9. Causing damage to work in the progress or to property of the DOT or of the contractor. 
10. Sleeping on duty. 
11. Malingering or showing down work. 
12. Giving of false information regarding name and father’s name etc. 
13. Habitual loss of wage cards supplied by the employers. 
14. Unauthorized use of employer’s property of manufacturing or making of unauthorized articles at 

the work place. 
15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the 

Department and for which the contractors are compelled to undertake rectification. 
16. Making false complaints and/or misleading statements. 
17. Engaging on trade within the premises of the establishment. 
18. Any unauthorized divulgence of business affairs of the employees. 
19. Collection or canvassing for the collection of any money within the premises of an establishment 

unless authorized by the employer. 
20. Holding meeting inside the premises without previous sanction of the employers. 
21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
 



110 
 

           EE/E/BSNL/ED/SML/E-TENDER/2017-18/(1/1) dated03.04.2017                                                                                         
 

Appendix’XI’ 
 

Form-XII (See Rule 78(2)(d)) 
Register of Fines 

 
Name and address of the contractors________________________________ 

 
Name and address of establishment under which contract is carried 
on___________________________________________________________ 

 
Nature and location of work_______________________________________ 

 
Name and address of Principal Employer_____________________________ 

 
Sl.No. Name of 

workman 
Father’s/Husband’s 
name 

Designation/natur
e of employment 

Act/Omission 
For which fine 
imposed 

Date of 
Offence 

1 2 3 4 5 6 
      

 
 
 

 
  
 

Whether 
workman 
Showed cause 
against fine 

Name of 
person in 
whose 
presence 
employees 
explanation 
was heard 

Wage period 
and wages 
payable 

Amount of 
fine imposed 

Date on 
which fine 
realized 

Remarks. 

7 8 9 10 11 12 
      

 
 
 
 

 



111 
 

           EE/E/BSNL/ED/SML/E-TENDER/2017-18/(1/1) dated03.04.2017                                                                                         
 

Appendix’XII’ 
 

Form-XX(See Rule 78(2)(d)) 
Register of Deduction for Damage or Loss 

 
Name and address of the contractors______________________________ 
 
Name and address of establishment under which contract is carried 
on__________________________________________________________ 
 
Nature and location of work______________________________________ 
 
Name and address of Principal Employer___________________________ 
 
 

Sl.No. Name of 
workman 

Father’s/Husband’s 
name 

Designation/natur
e of employment 

Particulars of 
damage or 

loss 

Date of 
damage or 

loss 
1 2 3 4 5 6 

      
 
 
 

 
 

Whether 
workman 
showed 
cause 

against 
fine 

Name of 
person in 

whose 
presence 

employees 
explanation 
was heard 

Amount of 
deduction 
imposed 

No. of 
installments 

Date of recovery Remarks 

First 
installment 

Last 
installment 

7 8 9 10 11 12 13 

 
 
 
 
 
 

      

 
     



112 
 

           EE/E/BSNL/ED/SML/E-TENDER/2017-18/(1/1) dated03.04.2017                                                                                         
 

Appendix’XIII’ 
 
 

Form-XXII (See Rule 78(2)(d) 
Register of Advances 

 
Name and address of the contractors_______________________________ 
 
Name and address of establishment under which contract is carried 
on___________________________________________________________ 

  
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer____________________________ 
 

Sl
. N

o.
 

N
am

e 
of

 w
or

km
an

 

Fa
th

er
’s

/H
us

ba
nd

’s
 

na
m

e 

De
sig

na
tio

n 
na

tu
re

 
of

 e
m

pl
oy

m
en

t 

W
ag

e 
pe

rio
d 

an
d 

w
ag

es
 p

ay
ab

le
 

Da
te

 a
nd

 A
m

ou
nt

 
of

 A
dv

an
ce

 g
iv

en
 

Pu
rp

os
e(

s)
 fo

r 
w

hi
ch

 A
dv

an
ce

 
m

ad
e 

N
um

be
r o

f 
In

st
al

lm
en

ts
 b

y 
w

hi
ch

 a
dv

an
ce

 to
 

be
 re

pa
id

 

Da
te

 a
nd

 a
m

ou
nt

 
of

 e
ac

h 
in

st
al

lm
en

ts
 re

pa
id

 

Da
te

 o
n 

w
hi

ch
 la

st
 

In
st

al
lm

en
ts

 w
as

 
re

pa
id

 

Re
m

ar
ks

 

1 2 3 4 5 6 7 8 9 10 11 
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Appendix’XIV’ 
Form-XXIII (See Rule 78(2)(e)) 

Register of Overtime 
 

Name and address of the contractors________________________________ 
 

Name and address of establishment under which contract is carried 
on___________________________________________________________ 

  
Nature and location of work_______________________________________ 

 
Name and address of Principal Employer _____________________________ 

 

Sl
.N

o.
 

N
am

e 
of

 
w

or
km

an
 

Fa
th

er
’s

/h
us

ba
n

d’
s n

am
e 

Se
x 

De
sig

na
tio

n 
/n

at
ur

e 
of

 
em

pl
oy

m
en

t 
Da

te
 o

n 
w

hi
ch

 
O

ve
rt

im
e 

w
or

ke
d 

To
ta

l o
ve

rt
im

e 
w

or
ke

d 
or

 
pr

od
uc

tio
n 

N
or

m
al

 ra
te

 o
f 

w
ag

es
 

O
ve

rt
im

e 
ra

te
 o

f 
w

ag
es

 

O
ve

rt
im

e 
ea

rn
in

gs
 

Ra
te

 o
n 

w
hi

ch
 

ov
er

tim
e 

w
ag

es
 

pa
id

 

Re
m

ar
ks

 

1 2 3 4 5 6 7 8 9 10 11 12 
            

 
 
 
 

 
 

 

--- END OF TENDER DOCUMENT ---- 
 
 
 

CONTRACTOR                                                                          EXECUTIVE ENGINEER (E ) 
 
 

 
 


