




Ltr. No. 21(05)EEE/BSNL/DMA/2017-18/538

dated: 11/12/2017

OFFICE ORDER

Due to some administrative reasons tenders for the works mentioned below are hereby cancelled.

S.N.	Name of work	Published on HP circle web vide no.
1	Strengthening of GHS Dhakki [3 Rooms]under RMSA in Distt.- Una (HP).(SH:- Pdg EI & Fans)	284
2	Strengthening of GSSS Raisalrai [3 Rooms]under RMSA in Distt.- Una (HP).(SH:- Pdg EI & Fans)	285
3	Strengthening of GSSS Gindpur Malaun [3 Rooms] under RMSA in Distt.- Una (HP).(SH:- Pdg EI & Fans)	286
4	Strengthening of GSSS Gangret [3 Rooms] under RMSA in Distt.- Una (HP).(SH:- Pdg EI & Fans)	287
5	Strengthening of GHS Raipur [3 Rooms] under RMSA in Distt.- Una (HP).(SH:- Pdg EI & Fans)	288


Executive Engineer(E)
BSNL Electrical Division,
Dharamshala.

Copy to:

1. C.E.(E), BSNL EZ Shimla.
2. S.E.(E), BSNL EC, Shimla.

Executive Engineer(E)