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CONTRACTOR  EE (E) 

 
 

 

 

NAME OF WORK: -  SITC of 1X15KVA RTU Type DEA set with Silent canopy for 

NBSNL site Chiuni under Mandi SSA.( SH:- Providing  Associated 

Electrical Works). 

Name of Agency :- 

 

 Date of Application  :-       

 

 Date of issue of Tender 

 Documents   :-  

 

 Cost of Tender Document : -  Rs. 590.00  i/c GST ( Non refundable) 

 

 Date of Opening  :-  

 

 

UNDERTAKING 

 

It is undertaken that we have gone through all the clauses /sub-clauses & terms & conditions of the BSNL 

EW-6 & BSNL EW -8 forms. We abide by that & we understand that the same shall be part & parcel of the 

agreement. 

 

 

 

Signature of Contractor 

          Executive Engineer (E) 

          BSNL Electrical División 

              Sundernagar (HP) 

                                

 

 

 

Tender Cost:- vide DD  No :-    ____________ Dated ____________of__________________________ 

 

 

EMD:- Vide DD/FDR/BG No:- ____________ Dated ____________of _________________________ 

O/O The E xecutive Engineer (E), 

BSNL Electrical Division 

CTTC Complex Sundernagar 

e-mail :- bsnledsnr@gmail.com 

Ph. 01907-263188, 265588(Fax) 

 

BHARAT SANCHAR NIGAM LIMITED 

(A Govt. of India Enterprise) 
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Name of Work: - SITC of 1X15KVA RTU Type DEA set with Silent canopy for NBSNL site Chiuni under 

Mandi SSA.( SH:- Providing  Associated Electrical Works). 

 

 

 

 

 

This is certified that this NIT contains …81 (Eighty One)… pages excluding pages A & B. 
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CORRECTION SLIP 

 

Addendum/Modification to BSNL EW -8 & BSNL EW -6 Forms Conditions of contract-Definitions:- 

 

All reference to:- 

 

i) BSNL EW /Public work department/P&T Department./D.O.T. /B.S.N.L 

ii) D.G. works/ Additional Chief Engineer BSNL EW /Chief Engineer of Zone. 

iii) Administrative Head of BSNL EW /P&T Department. 

iv) BSNL EW Circles/Civil Circle. 

v) Ministry of works, Housing & supply. 

vi)  Government. 

 

In various clauses shall be taken to mean:- 

 

i) Bharat Sanchar Nigam Limited. 

ii) Chief Engineer (E), Bharat Sanchar Nigam Limited. 

iii) Administrative Head of Bharat Sanchar Nigam Limited. 

iv) Telecommunications Electrical Circle.  

v) Bharat Sanchar Nigam Limited (Ministry of Communications) 

vi)  Bharat Sanchar Nigam Limited  
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SHORT TERM TENDER NOTIFICATION 

 

 

The Executive Engineer (E) B.S.N.L., Electrical Division, CTTC Complex Sundernagar Distt. Mandi- 

175002    invites on behalf of Bharat Sanchar Nigam Limited sealed item rate tenders for the work of  

:- “SITC of 1X15KVA RTU Type DEA set with Silent canopy for NBSNL site Chiuni under Mandi 

SSA.( SH:- Providing  Associated Electrical Works)..      
 

 

 

                 Last date of receipt of application up to 24.11.2018 (5.00 P.M.) 

                           For further details please visit our Web Site. www.hp.bsnl.co.in 

 

 

 

 

Executive Engineer (E) 

BSNL, Electrical Division 

Sundernagar (HP) 
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WEB-NOTIFICATION 
 

       NIT No.:      15/EE/BSNL/ED/SNR/2018-19                                     Dated: 14-11-2018 
 

 The Executive Engineer (E) B.S.N.L., Electrical Division, 1
st
 floor, CTTC Complex Sundernagar 

Distt. Mandi-175002 invites  on behalf of Bharat Sanchar Nigam Limited sealed item rate tenders for the work 

from the eligible contractors satisfying the following conditions as given below :- 

Name of work Estimated cost (Rs.) 
Earnest Money 

Deposit (Rs.) 

Time for 

completion  

SITC of 1X15KVA RTU Type DEA set with 

Silent canopy for NBSNL site Chiuni under 

Mandi SSA.( SH:- Providing  Associated 

Electrical Works).  

Rs.  171320.00 Rs. 3426.00 ONE Month. 

 
1. The Contractors satisfying the following conditions: - 

• BSNL enlisted contractors in Electrical category of respective class as per their tendering limits. 

•  The Contractor shall have to possess ELECTRICAL LICENCE of appropriate Voltage issued by any 

State Govt. Under Clause 45 of compilation of Indian Electricity Rules 1956 or as amended from 

time to time provided notification in official Gazette, exempt, on such condition. 

 

2.           The contractor shall also submit and confirm: 

� Documentary proof of satisfying the eligibility conditions as per “1” above , copy of PAN card, copy of 

CA certificate for turnover, Original authorization of person quoting the tender from Directors/ 

Proprietor of the company, Near relative certificate from or on behalf of Directors/ Proprietor of the 

company. 

(All the documents shall be self attested / certified by any BSNL Executive /Notary /Gazetted Officer of 

Central Govt). 

� The firm should have Valid GST registration certificate and should further have EPF and ESI registration 

certificates from appropriate Govt. authorities. 

� The contractors who are not registered under GST Law (SGST/CGST/IGST as applicable), may bid for 

the contract however such contractors will have to get themselves registered within 15 days from the date 

of issue of intimation from BSNL regarding intent to accept the tender, else their EMD shall be forfeited 

absolutely and the firm shall not be allowed to participate in the next tender for the same work. If the 

firm fails to produce Valid GST registration certificate on more than one occasion, the firm shall be 

barred from participating in all future tenders. The firm shall give an affidavit as per Annexure-VIII in 

this regard 

� The firms who claim to be exempted from the ESI & EPF registration need to submit an affidavit on 

Non-judicial stamp paper for the same as per Performa at (Annexure–IV). 

 

� If the firms do not have ESI & EPF registration, they will though be allowed to participate in the bid 

process, but they will have to get the ESI & EPF registration within15 days from the date of issue of 

intimation from BSNL regarding intent to accept the tender, else their EMD shall be forfeited absolutely 

and the firm shall not be allowed to participate in the next tender for the same work. If the firm fails to 

produce ESI & EPF registration certificate on more than one occasion, the firm shall be barred from 

participating in all future tenders. 

� Declaration of Non-Relative certificate (Annexure-III) , ESI & EPF (Annexure –IV) 

� Declaration of GSTN (Annexure –V) and EW-6 and EW-8 (Annexure-VI) 

� Tender cost & EMD in prescribed form. 

♦ The tenderer shall submit the tenders in 2 sealed covers marked as cover 1st and 2nd. The first 

cover should contain the earnest money deposited in the shape of FDR/CDR/Demand Draft/ Pay 

order/BG from the scheduled Bank or Nationalized Bank/State Bank guaranteed by Reserve Bank 

of India drawn in favour of Account Officer (Cash), O/o GMTD BSNL Mandi and the second 
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cover should contain the tender documents. In case 1st cover is not annexed or earnest money is 

not in proper form, the 2nd cover containing tenders will not be opened at all. 

♦ The tender documents and all other relevant information/condition can be had on all working day on 

payment of  Rs. 590/- (Rs.  Five  hundred Ninety only ) i/c GST(non refundable) in the shape of 

DD.  

♦ In case Holiday is declared on the opening date tender will be opened at 3.30 P.M. on next working 

day. 

Note:- Tender documents can also be downloaded from the web site www.hp.bsnl.co.in The firm to   

quotes on the tender downloaded from web site shall strictly adhere to following procedure :- 

1.        The tender shall be submitted in ONE envelope system. 

A. First envelope shall contain tender application (if tender downloaded from WEB), tender fee, 

attested documents proving fulfillment of eligibility criteria as per the tender notice and EMD in 

proper form. DD should be attached for tender fee, & Bank Guarantee/DD for EMD on Nationalized 

bank. 

B.        Second envelope shall contain duly filled tender documents. 

The same shall be clearly written on the envelopes 

2.         The 1st envelope containing tender fee, attested documents providing fulfillment of eligibility   

criteria and EMD in proper shall be opened first. 

In case if:- 

i) Tender fee is not submitted in proper form. 

ii) EMD is not in proper form. 

iii) Firms fails to fulfill eligibility criteria on the basis of documents submitted in envelope. 

       The second envelope shall not be opened. 

3.         If any difference /discrepancies found between downloaded. Tender form, Viz a Viz, hard copy 

issued from Division office / the contents in Draft NIT issued form Div./Circle/CE (E)'s the hard 

copy /Draft NIT shall be final & binding. 

Documentary proof of satisfying eligibility conditions and valid Income Tax clearance certificate or 

Chartered Accountant Certificate is to be furnished along with the application on printed letter 

/heads.  

The tenders of contractors who do not deposit earnest money in the prescribed manner are liable to 

be rejected. 

♦        TENDER DOCUMENTS SHALL NOT BE SENT BY POST/COURIER. 

♦          TENDERS RECEIVED BY POST/COURIER SHALL NOT BE OPENED /ENTERTAINED. 

♦        CONDITIONAL TENDERS OR TENDERS WITH CONDITIONAL REBATES SHALL BE      

SUMMARILY REJECTED. 

         Last date of receipt of application    : 24.11.2018 [5.00 P.M.] 

        Last date of issue of tender document   : 26.11.2018 [4.00 P.M.] 

         Last date of submission of tender document   : 28.11.2018 [3.00 P.M.] 

         Date of opening of tender document   : 28.11.2018  [3.30 P.M.] 

 

        Validity of tender shall be for 90 days from the date of opening of tender. 

 

 

  

 Executive Engineer (E) 

 BSNL Electrical Division 

 Sundernagar (HP) 
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FOLLOWING OFFICERS MAY BE CONTACTED FOR REDRESSAL OF COMPLAINTS 

 

Sr. 

No. 
NAME OF OFFICE POSTAL ADDRESS 

Telephone 

Numbers 
Fax Number 

1 CGMT, HP Circle 

O/O the Chief General Manager  

BSNL, HPTC, Block No. 11, SDA 

Complex, Kasumpati,  

Shimla 171 009 (HP) 

0177-2620220 0177-2625325 

2 
The Chief Engineer 

(Elect) 

Third Floor, Block no. 5, Sector 6, Phase-

III, New Shimla-171009 
0177-2673701 0177-2673211 

3 
The Vigilance officer 

HP Telecom Circle  

O/O the Chief General Manager  

BSNL, HPTC, Ground Floor, 

Block No. 9, SDA Complex, Kasumpati, 

Shimla 171 009 (HP) 

0177-2621213 0177-2622213 

 

 

 

 No. 3(1)/EE/E/BSNL/ED/SNR/2018-19/191                                                Dated: 14.11.2018  

 

Copy for information and wide publicity to: - 

 

1) Web site www.tenderwizard.com/BSNL  or www.hp.bsnl.co.in 

2) The Sr Chief Engineer (E),  BSNL  Shimla. 

3) The SE(E), BSNL EZ, Shimla 

4) The EE(E), BSNL ED, Shimla/Dharmashala. 

5) Vigilance Officer, O/o CGMT, Shimla. 

6) The SDE (EP) in division office. 

7) The SDE(E), BSNL ESD-I&II, Sundernagr. 

8) The SDE(E), Shimla/Solan/Nahan/Hamirpur/Dharamshala 

9) Notice Board then NIT File. 

10) Contractors.           

                                                                                              

                   

 

 

 

  

 

   Executive Engineer (E) 
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Electrical Division: BSNL, Sundernagar (HP)... Sub Division: BSNL ESD, Sundernagar-II 

 
 

NIT No.:      15/EE/BSNL/ED/SNR/2018-19                                     Dated: 14-11-2018 
                                                                Notice Inviting Tenders 

(As per Tendering Procedure in BSNL revised upto date) 
 

1. Tenders in the prescribed form are hereby invited on behalf of the BSNL for the work of: - ‘SITC of 

1X15KVA RTU Type DEA set with Silent canopy for NBSNL site Chiuni under Mandi SSA.( SH:- 

Providing  Associated Electrical Works).’. 
Estimated cost:  Rs. 171320.00 

2. (a)   Printed  forms of tenders consisting of the detailed  plans,  complete  specifications,  the  schedule  of  
quantities  of the  various classes  of  works  to be done and the set of conditions  of contract to be  
complied with  by  the  persons  whose  tender  may  be  accepted,  can  be  purchased,  at  the  Divisional 
office between the hours of 1100 hrs and 1600 hrs. every day except on Sundays and public Holidays on 
payment of Rs.590/- i/c of GST (non refundable)  in the form of  DD.  

(b)      The site for the work shall be made available in parts. 
(c) The tender forms can also be downloaded from the website http://www.hp.bsnl.co.in 
(d) Before  tendering,  the  contractor  shall  inspect  the  site  and  fully  acquaint  himself  about  the 

condition  with regard to accessibility of  site and site nature and the extend  of  grounds,  working 
condition,  including  stocking  of  materials,  installation  of  T&P  etc.,  and  conditions  affecting 
accommodation  and  movement  of  labour  etc.,  required  for  the  satisfactory  execution  of  the 
contract.     No  claim  whatsoever  on  such  account  shall  be  entertained  by  the  BSNL  in  any 
circumstances.  

03. Tenders  which  should  always  be  placed  in  sealed  covers  with  the  name  of  the  work  written  on  the 
envelope  will  be  received  by  the  Executive  Engineer (Elect.) in the Electrical  Division, Sundernagar , Upto 
1500 hours  on  28.11.2018 and will be opened by him in his office on the same day at 1530 hours.  

04. The time allowed for carrying out the work will be 01 Month from the 10th day after the date of written order to 
commence the work. 

05. Issue of tender form will be stopped on the date 26.11.2018.  Tenders will be sold on working days, no tenders 

will be sold after 1600 hours.  
 
06. a)  Earnest  Money  amounting  Rs. 3426.00  in  the  form  of  demand  draft/ FDR/  BG/  CDR  of  a  

nationalized/scheduled  bank  guaranteed  by  the  Reserve   Bank  of  India,  drawn  in favour  of  Account 
Officer (Cash) ,  O/o GMTD, BSNL Mandi  must accompany each tender and each tender should be in ONE 
sealed covers, one cover containing the   EMD in proper form and other cover containing tender, superscribed as 
“Tender for the work of           ‘SITC of 1X15KVA RTU Type DEA set with Silent canopy for NBSNL site 
Chiuni under Mandi SSA.( SH:- Providing  Associated Electrical Works).’. 
 ’The Validity period   of EMD is 120 days, from the date of opening of tender.  In case of e-tendering,  

each tender should  be    in  ONE  sealed  coves,  first  containing  credentials  for  meeting  the Eligibility 

conditions  along with  cost  of  tenders  and     EMD  in  proper  form,  second  cover 

containing tender documents.  The   credentials shall be self attested    and certified documents shall 

be produced at the  time  of tender  opening. A fter verification of the contents of this by any BSNL   

Executive.  If not certified by BSNL Executive then original envelope then second envelope containing 

the bid document shall be opened.  
b) The  EMD  of  all  the  unsuccessful  tenderers  shall  be  released  on  issue  of  award  letter  to  the  

successful tenderer.  This shall be done within one week of award letter.  
 
c) Exemption from payment of earnest money and security deposit by any other unit/ department shall not hold 

good for BSNL.  
                                                                    

07. a)   The contractor should submit and confirm Chartered Accountant Certificate in respect of turnover and other 
registration certificate [Enlistment in BSNL, Electrical License, Sales Tax] with attested copies (self  attested  
and  counter  attested  by  any  executive  of  BSNL/MTNL  or  Gazetted  officer  of  GOI)  as applicable 
along with the application on printed letter head for purchase of tender.  

b) The contractor shall submit and confirm his permanent account number (PAN) issued by the Income Tax 
Department. 

c) The tenderer should submit the valid WCT/ Sales Tax/ VAT registration certificate  

BSNL                                                                                                                                                                  EW-6 
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08. i)   Performance Guarantee: The  contractor  is  required  to  furnish  performance  guarantee  for  an amount 
equal to 5% of the contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized /  
Scheduled  Bank  in  a  standard  format)  within  ONE  weeks  from  the  date  of  issue  of  award  letter.  
This period can  be  further  extended  by the  Engineer-in-charge  upto a  maximum period  of  2  weeks  on  
written request  of  Contractor.   The  validity period  of  the  performance  security in  the  form  of  
performance  bank guarantee shall be one year from the date of actual completion of work.  

 
ii) Security deposit : In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the 

bill shall be deducted from each running bill of the contractor till the sum be deducted with the sum already 
deposited as earnest money, will amount to security deposit of 5% of the Tendered value of the work.  

09. The acceptance of a tender will rest with the EE (E)/SE (E) [as applicable]. who does not bind himself  to  accept  
the  lowest  tender  or  any  other  tender  and  reserves  to  himself  the  Authority  to  reject lowest or all the 
tenders received without assigning any reason.  All tenders in which any of the prescribed conditions  are  not  
fulfilled  or  incomplete  in  any  respect  are  liable to be rejected. Tenders with any condition including that of 
conditional rebates shall be rejected forthwith summarily.  

10. Canvassing  in  connection  with  tender  is  strictly  prohibited  and  the  tenders  submitted  by  the  contractors 
who resort to canvassing will be liable for rejection.  

 
10. The BSNL reserves itself the right of accepting the whole or any part of the tender and the tenderer shall be bound 

to perform the same at the rates quoted.  
11. i) The tenderer should give a certificate that none of his/her relative is employed in BSNL units.   In case  of  

proprietorship firm, certificate  will  be  given  by the  proprietor and  for  partnership firm certificate will be 
given by all the Directors of the company.  

ii) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from 
participation in tenders and execution of works in the different units of BSNL.  The near relatives for this 
purpose are defined as:  
a. Members of a Hindu Undivided family.  

b. They are husband and wife.  

c. The   one   is   related   to   the   other   in   the   manner   as   father,   mother,   son(s)   &   son's 

wife(daughter-in-law),   Daughter(s)   &   daughter's   husband(son-in-law),   brother(s)   & brother's 

wife, sister(s) & sister's husband(brother -in-law).  

iii) The  company  or  firm  or  any  other  person  is  not  permitted  to  tender  for  works  in  BSNL  Unit  in 

which   his   near   relative(s)   is(are)   posted.   The   unit   is   defined   as   SSA/Circle/Chief   

Engineer/Chief Archt./Corporate  office  for  non  executive  employees  and  all  SSA  in  a  circle  including  

circle  office/Chief Eng./Chief Archt./Corporate office for executive employees (including those called as 

Gazetted officers at present). The tenderer should give a certificate that none of his/her such near relative is 

working in the units as  defined above  where he is  going to apply for  tender/work, for  proprietorship , 

parternership   firms and limited  company   certificate  shall  be  given  by  the  authorized  signatory  of  the  

firm.  Any  breach  of  these conditions  by  the  company  or  firm  or  any  other  person,  the  tender/work  

will  be  cancelled  and  earnest money/performance guarantee will be forfeited at any stage whenever it is so 

noticed.   BSNL will not pay any damages to the company or firm or the concerned person.  The company or 

firm or the person will also be debarred for further participation in the concerned unit.  
12. The format of the certificate to be given is 

"I……………………………………………………………………………………………………………Son 

of Shri ……………….……………………………………………………………………..……….... Resident 

of …………………………………………………………………………………………. hereby  certify  that 

none  of  my  relative(s)  as  defined  in  the  tender  document  is/are  employed  in  BSNL  unit  as  per details 

given in tender document.  In case at any stage, it is found that the information given by me is false/ incorrect, 

BSNL shall have the absolute right to take any action as deemed fit/without any prior intimation to me".  

 

(Seal of the firm)                                                                                             (Signature of Contractor) 

13. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of ONE years of his 

retirement from service without the prior permission.   The  contract  is  liable  to  be  cancelled  if  either   the 

contractor  or  any  of  his  employees  is  found  at  any  time  to  be  such  a  person  who  had  not   obtained  

the permission as aforesaid before submission of tender and engagement in the contractors  service.  
14. The  tender  for  the  works  shall  not  be  witnessed  by  the  contractor  who  himself / themselves  has /  have 

tendered  or  who  may  and  has/have  tender  for  the  same  work.    Failure to observe this condition would 
render tenders of the contractors tendering as witnessing the tender is/are liable for summarily rejection.  

15. It will be obligatory on the part of the tenderer to sign each page of the Schedule of work and the  tender 
documents for all the component parts and after the work is awarded he will have to enter into a separate 
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agreement for each component with the officer concerned.  
16. Any tender not submitted in proper manner or if it contains too many corrections, over writings of absurd rates, 

and absurd amount will be liable to be rejected and the BSNL will be at liberty to take such action as it may deem 
fit without any reference to the tenderer.  

17. The tenders for the work shall remain open for acceptance for a period of 90 days from the date of opening of the 
tenders.  
If any tenderer withdraws his tender before the said period or makes any modification in the terms and conditions 
of the tender which is not acceptable to the BSNL shall, without prejudice to any other right of remedy be at 
liberty to forfeit 50% (fifty percent only) of the said earnest money absolutely.  

18. Extension of validity : In  case,  where  the  letter  of  award  of  work cannot  be  placed  within  the  validity 
period  of  the  tender,  the  BSNL  can  request  all  tenderers  to  extend  the  validity  of  their  respective  tenders 
and  the  Earnest  Money  deposit  by  a  reasonable  period.    In  such  cases,  extension  of  validity  of  Earnest 
Money  deposit  by  30  days  beyond  the  extended  validity  date  of  tender  should  also  be  asked  for.   While 
BSNL can make the request  for  extension,  the  tenderer  is  free  to  either  extend  the  validity  or  refuse  the  
request  to  extend  the validity.  

19. Unsealed tenders will be summarily rejected.  
20. The contractor should read the tender documents carefully before submitting the tender.  
21. Agreement shall be drawn with the successful tenderer on prescribed form. Tenderer shall quote his rates as per 

various terms and conditions of the said form, which will form part of the agreement.  
22. The tenderer shall furnish a declaration    to    this    effect    (incase    downloaded    tender)    that    no 

addition/deletion/correction have been made in the tender document submitted and is identical to the tender 
document appearing on website. Every  page  of  downloaded  tender  shall  be  signed  by  the  tenderer  with 
stamp (seal ) of his firm /organization.  

23.   This  Notice  Inviting  Tender  shall  form  part  of  the  Contract  document.  The  successful  tenderer/contractor 
on  acceptance  of  his  tender  by  the  Accepting  authority,  shall,  within  15  days  from  the  stipulated  date  of 
start of the work, sign the contract consisting of :-  
a) The Notice Inviting Tender, all the documents including additional conditions, specifications and drawings,  if  

any  forming  the  tender  as  issued  at  the  time  of  invitation  of  tender  and  acceptance thereof together 
with any correspondence leading thereto.  

b) Standard form.  

24 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR: 

Without prejudice of any of the rights or remedies under this contract, if the contractor dies, the Engineer-

in-charge on behalf of the BSNL shall have option of terminating the contract without compensation to the 

contractor. 

25 INDULGING CONTRACTOR IN CRIMINAL/ ANTISOCIAL ACTIVITIES AND CASES UNDER INVESTIGATION / 

CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT AGENCIES ETC. 
 If the CBI/ Independent External Monitor (IEM)/ Income Tax/ Central Excise/ Custom Departments 

recommend such a course- Action will be taken as per the directions of CBI or concerned department 
 
26. ELIGIBILITY CRITERIA:   To be filled by CE (E)/SE (E)/EE (E)/SDE (E)    (As per Web notification).  

 

 

Signature of      Executive Engineer (E) 

BSNL, Electrical Division 

Sundernagar (HP) 

 

For and on behalf of Bharat Sanchar Nigam Limited. 
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CONTRACT             BSNL EW -8          BHARAT SANCHAR NIGAM LIMITED 

 

STATE :         Himachal Pradesh            CIRCLE : Shimla  

ZONE :         Himachal Pradesh                                 BRANCH : Electrical 

 

Percentage Rate Tender/Item Rate Tender & Contract for Works 

 

(A)Tender for the work of:-  “SITC of 1X15KVA RTU Type DEA set with Silent canopy for NBSNL site 

Chiuni under Mandi SSA.( SH:- Providing  Associated Electrical Works). To be submitted by 15.00 

hours on 28.11.2018 to O/o.Executive Engineer (E), BSNL, 1st Floor CTTC  complex Sundernagar -

175002.     

 

To be opened in presence of tenderers who may be present at 15.30hours on 28.11.2018 in the office of 

Executive Engineer (E), BSNL, 1
st
 Floor CTTC complex Sundernagar -175002.     

 

 Issued to _______________________________________________(Contractor) 

 Signature of officer issuing the documents ______________________ 

Designation____________________________ 

Date of issue : ________________________ 

 

T E N D E R 
  I/We have read and examined the notice inviting tender, schedule, Specifications applicable, 

Drawings & Designs, General Rules and Directions, Conditions of Contract clauses of contract, Special 

conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all 

other contents in the tender document for the work.  

  I/We hereby tender for the execution of the work specified for the B.S.N.L. within the time specified in 

Schedule ‘F’, viz. schedule of quantities and in accordance in all respects with the specifications, designs, 

drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and a Clause 12 

of the Conditions of contract and with such materials as are provided for by and in respects in accordance 

with, such conditions as far as applicable. 

  We agree to keep the tender open for Ninety (90) days from the due date of submissions thereof and not 

to make any modifications in its terms and conditions. 

  A sum of Rs 3426.00 is hereby forwarded in Receipt Treasury Challans /Deposit at call Receipt/FDR of a 

Scheduled Bank as earnest money. If I/we fall to commence the work specified I/we agree that the said 

B.S.N.L. or his successors in office shall without prejudice to any other right or remedy be at liberty to 

forfeit the said earnest money absolutely otherwise the said earnest money shall be retained by him towards 

security deposit to execute all the works referred to in the tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be ordered, upto maximum of the 

percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in 

accordance with the provision content In Clause 12.2 and 12.3 of the tender form. 

   I/ We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate information/derived 

there from to any person, other than a person to whom I/We am/are authorised to communicate the same or 

use the information in any manner prejudicial to the safely of the State. 

 I/We agree that should I/we fail to commence the work specified in the above memorandum, an amount equal 

to the amount of the earnest money mentioned in the form of invitation of tender shall be absolutely forfeited 

to the B.S.N.L. and the same may at the option of the competent authority on behalf of the B.S.N.L.  be 

recovered without prejudice to any other right or remedy available in law out of the deposit in so far as the 

same may extend in terms of the said bond and in the event of deficiency out of any other money due to me/us 

under this contract or otherwise. 

 

 

Dated...........................      Signature of Contractor 

         Postal Address:-- 

Witness: 
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Address: 

Occupation: 

 

 

ACCEPTANCE 
 

  The above tender as modified by you (contractor) and as provided in the letters mentioned hereunder 

is accepted by me for and on behalf of the Bharat Sanchar Nigam Limited for sum of Rs._______________  

 

(Rupees__________________________________________________________________) 

 

       

 The letters referred to below shall form part of this contract Agreement:- 

 a) 

 b) 

 c) 

 

        For & on behalf of the B.S.N.L. 

 

 

        Signature ___________________________ 

 

 

 Dated...............................   Designation _________________________ 
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IMPORTANT NOTE FOR CONTRACTORS 

 

1.0 All taxes duties, octroi & levies, insurance etc. as mentioned (except GST) payable by the vendor & 

BSNL will not entertain any claim in respect of the same. 

3.0 BSNL shall deduct statutory taxes and duties like income tax, Etc. from payment due to the firm as per       

rule of the State/Central Government. The Accounts Officer of the concerned SSA shall issue 

certificates for such deductions to the firm. 

3.0     Octroi Certificate:-“No octroi exemption certificate will be issued by the department”. 

4.0          Department reserves the right to accept the quantities in full or in parts. 

       5.0          SPLITING OF WORKS: - No Splitting of work.100% work shall be awarded to the lowest tenderer. 

. 

6.0 (a)    TAXES 

Tendered rates are inclusive of all taxes and statutory levies payable under the respective statutes 

(Excluding GST). However pursuant to the constitution (Forty Six Amendment) Act 1982, if any 

further tax or levy is imposed by statute after the date of receipt of tenders and the contractor (s) 

thereupon necessarily and properly pays taxes or levies the contractor (s) shall be reimbursed the 

amount also paid provided such payment if any is not in the opinion of SE (whose decision shall be 

final and binding) attributable to delay in execution of work within the control of the contractor (s). 

6.0(b)   The contractor (s) shall keep necessary books of accounts and other documents for the purpose of 

this condition as may be necessary and shall allow inspection of the same by a duly authorised 

representative of Government and shall furnish such other information/documents as the 

Engineer-in -charge may require. 

6.0(c)    The contractor (s) shall within a period of 30 days of imposition of any further tax or levy pursuant to 

the constitution (Forty Six Amendment) Act 1982 give a written notice thereof to the Engineer-in-

charge that the same is given pursuant to this condition together with all necessary information relating 

thereto.                                                                 

NOTE: - No additional condition whatsoever will be accepted for turnover tax/sales tax on works 

contract. In case of additional conditions for the payment of such claims by the contractor the 

tender may be liable to be summarily rejected by the accepting authority. (Standing order No. 

258) 

  

7. EARNEST MONEY: - Firm has option to deposit earnest money in the shape of 

FDR/CDR/Demand Draft/ Pay order/BG from the scheduled Bank or Nationalized Bank/State Bank 

guaranteed by Reserve Bank of India drawn in favour of “Account Officer (Cash), O/o GMTD, BSNL 

SSA Mandi. 

 

8. PERFORMANCE GUARANTEE :- 

As mentioned at page no. 86 of BSNL EW-8 under Schedule “F” of Performa of Schedule. 

9. SECURITY DEPOSIT: 

         In addition to performance guarantee a sum @ 10% of the gross amount of the bill shall be 

deducted from each running bill of the contractor till the sum along with the sum already deposited 

as earnest money, will amount to security deposit of 5% of the Contract value of the work. The 

amount shall be refunded after One Year from the actual date of completion of work   

 

10. TERMS OF PAYMENT:- 

a) 80% of prorate of the approved price break-up of contract value on receipt of equipment at site. 
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b) 10% of prorate of the approved price break up of contract value after successful installation  

c) 10 % of  the approved  contract value after successful completion of the testing and 

 commissioning 

     

11. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR:  

Without prejudice of any of the rights or remedies under this contract, if the contractor dies, the Engineer 

in charge on behalf of the BSNL shall have the option of terminating the contract without compensation 

to the contractor. 

 

12.  INDULGING OF CONTRACTOR IN CRIMINAL/ANTISOCIAL ACTIVITIES AND CASES   

UNDER INVESTIGATION / CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT 

AGENCIES ETC. :  

 

If the CBI/Independent External Monitor (IEM) / Income Tax /Sales Tax/ Central Excise/ Custom 

Departments recommend such a course – Action will be taken as per the directions of CBI or concerned 

department. 

 

     13.    DEVIATION:- 

a) The ordering quantity can be increased/decreased up to the extent of 25%(deviation limit) 

without the consent of the firm within the currency of contract. The firm shall execute such quantities at 

the rate quoted in the tender without any change in terms and conditions of the contract.  

b) In exceptional situation where the requirement is of an emergent nature and it is necessary to 

ensure  continued supplies from the existing venders, the purchaser reserves the right to place 

repeat order up to 50% of the quantities of goods and services contained in the running 

tender/contract within a period of twelve months from date of award of work at the same rate or a 

rate  negotiated (downwardly) with the existing venders considering the reasonability of rates based 

on prevailing market conditions and the impact of reduction in duties and taxes etc. 

 

14. GUARANTEE & DEFECTS LAIBILTY PERIOD 

The guarantee shall be valid for 12 (Twelve) months after successful installation testing and 

commissioning. The contractor shall guarantee that all the equipment shall be free from any defect due to 

the defective materials and/ or bad workmanship and also the equipment shall work satisfactorily with 

performance and efficiencies not less than the guaranteed values.  

Any parts found defective during the guarantee period shall be replaced free of cost by the contractor. 

The services of the contractors personnel, if required during this period shall be made available free of 

cost to the department. 

a) The representative of department and firm shall prepare a joint report regarding the nature of defect 

and remedial action required. Time schedule for such action shall be also finalized.  

b) In case the contractor fails to depute his representative within 36 (thirty six) hours of notification 

of defects or fails to cause remedial measure within a reasonable time as decided during joint 

inspection, the department may proceed to do so at the contractor’s risk and expenses without prejudice 

to any other right.     

                                    

15.  COMPENSATION FOR DELAY 

 If the contractor fails to maintain the required progress or complete the work and clear the site on or before 

the contract or extended date of completion, he has to pay the compensation for delay which is limited to 

0.5% per week of work order value for the first 10 weeks and 0.7% per week for next 10weeks and 

thereafter subject to a maximum of 12% of the work order value for the location where work is delayed 

and the firm is found responsible for the same. Flow chart of the procurement process/contract shall be 

supplied by the contractor and approved by Executive Engineer concerned.  
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Important Conditions for tenders applicable from GST perspective 
 

1.1   BSNL reserves the right to ask the bidders to submit documentary proof confirming the correct HSN or SAC 

classification/ Customs Tariff Head from the CGST/SGST/IGST officer or Customs authority where the 

HSN or SAC classification/ Customs Tariff Head furnished against the particular tendered item by different 

bidders, differs from each other or the same is found apparently not furnished in accordance with GST 

Act/Customs Tariff notifications. 

1.2  If the contractor fails to furnish necessary supporting documents i.e. Tax invoices / Customs invoices etc. in 

respect of the Duties, Taxes and Cesses which are eligible for input tax credit, the amount pertaining to such 

Duties, Taxes and Cesses will be deducted from the payment due to the firm. 

1.3  If the contractor fails to perform necessary compliances which would any manner restrict BSNL to claim 

input tax credit, then the amount pertaining to such Duties, Taxes and Cesses will be deducted from the 

payment due to the contractor. 

1.4  If the contractor does not disclose the correct details on the invoice or on the GSTN viz. GSTIN, Place of 

Supply, etc. which restricts BSNL to claim input tax credit, then the amount pertaining to such Duties, Taxes 

and Cesses will be deducted from the payment due to the supplier. 

2. Tax Indemnity clause : BSNL has the right to recover Input Tax Credit loss suffered by it due to any mis-

declaration on invoice by the supplier. 

 

3.  Documents required for claiming the payment:- For claiming the payment, the supplier has to submit the 

following documents to the paying authority:-     

(a) Invoice clearly indicating break up details of composite price i.e. Basic, GST, any other Duties, Taxes and 

Cess, Freight/Packing Charges,  etc. 

 (b) GST invoice or equivalent document, if applicable. 

 

Note-01:  If the supplier fails to furnish necessary supporting documents i.e. GST/Customs invoices etc. in respect 

of the Duties/taxes/Cesses which are creditable to BSNL, the amount pertaining to such Duties/Taxes/Cesses will 

be deducted from the payment due to the firm. 

 

Payment against GST credit will be made only when GST compliant invoice is submitted by the supplier. 

Note-02: Submitting fake / forged documents towards meeting eligibility criteria such as experience capability, 

supply proof, registration with Goods and Services Tax, Income Tax departments etc and as supporting documents 

towards other terms & conditions with the bid to meet terms & condition of tender. 
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ANNEXURE-I 

 MODEL FORM OF BG FOR EMD 

 

 

Whereas_________________                                     (hereinafter called “the Contractor(s)  

 

”has submitted its Tender dated___________for ____          _____       _____           ____         ) 

 

(Nameof Work )______________________________________________________ 

 

__________________________________________________________________ 

 

KNOW ALL MEN by these presents that WE______________________________  

 

______________________of________________________having our registered  office at 

__________________(hereinafter called “the Bank”) are bound unto_____________________ 

_________________________                     (hereinafter called “the B.S.N.L.”) in the sum of  

____________________ for which payment will and truly to be made of the said B.S.N.L., the Bank binds 

itself, its successors and assigns by the these presents. 

 

THE CONDITIONS of the obligation are : 

1- If the Contractor(s) withdraws its tender during the period of  Tender validity specified on the Tender 

Form, or 

2- If the Contractor(s) having been notified of the acceptance of its Tender by Bharat Sanchar    

Nigam Limited during the period of Tender validity. 

a)  Fails or refuses to execute the Contract. 

b)    Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender document. 

We undertake to pay to Bharat Sanchar Nigam Limited upto the above amount upon receipt of its first written 

demand, without B.S.N.L. having to substantiate its demand, provided that in its demand B.S.N.L. will note 

that the amount claimed by it is due to it owing to the occurrence of one or both of the ONE conditions 

specifying the occurred condition or conditions. The guarantee will remain in force as specified in the Tender 

Document upto and including Thirty (30) days after the period of the Tender validity, and any demand in 

respect thereof should reach the Bank not later than the specified date/dates. 

           

 

          Signature of the Bank 

 

Name of witness         Signature of the Witness 

 

 

Address of witness 
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ANNEXURE-II 

 

 MODEL FORM OF PERFORMANCE GUARANTEE 

 

I) BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE FOR ELECTRICAL 

INSTALLATION/O & M/ AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS AND 

SUB-STAITION WORKS etc. 

_________for______________________________________________________________ 

________________________________________________________(Name of work) and  

 

Whereas ------------- (here in after called” the Contractor(s)” has submitted its Tender dated 

__________for__________________(Name of work) and  

Whereas-----------------(here in after called” the Contractor(s)” has been communicated the acceptance of 

its tender dated__________for______________(Name of work)vide letter No. _____________dated 

___________BSNL. 

 

KNOWN ALL MEN by these presents that We_________________of ___________________having our 

registered office at _______________(here in after called “The bank”)are bound up to 

_____________(here in after called “the BSNL”) in the sum of ______________for which payment will 

and truly to be made of the said BSNL,the Bank binds itself, its successors and assigns by these presents. 

 

i) We (name of the bank)___________________________do hereby undertake to pay the amounts due and 

payable under this guarantee without any demure, merely on a demand from the BSNL by reason of breach 

by the said contractor(s)’of any of the terms or conditions contained in the said Agreement or by reason of 

the contractor(s)’failure to perform the said Agreement. Any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the Bank under this guarantee where the decision of 

BSNL in these counts shall be final and binding on the bank. However, our liability under this guarantee 

shall be restricted to an amount not exceeding________________. 

 

ii) We under take to pay to the BSNL any money so demanded notwithstanding any dispute or disputes  raised 

by the contractor(s)/supplier(s) in any suit or proceeding pending before any court or tribunal relating 

thereto our liability under this present being absolute and unequivocal. The payment so made by us under 

this bond shall be valid discharge of our liability for payment there under and the contractor(s)/supplier(s) 

shall have no claim against us for making such payment. 

 

iii) We (name of the bank)__________________________further agree that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for the performance of the said 

agreement and that it shall continue to be enforceable till all the dues of the BSNL under  or by virtue of the 

said Agreement have been fully paid and its claims satisfied or discharged or till 

_______________________________(office/Department) BSNL certifies that the terms and conditions of 

the said Agreement have been fully or properly carried out by the said contractor(s) and accordingly 

discharges this guarantee. Unless a demand or claim under this guarantee is made on us in writing on or 

before the expiry of ONE/ONE AND HALF/THREE YEARS(as specified in the agreement) from the date 

hereof, we shall be discharged from all liabilities under this guarantee thereafter. 
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iv)    We (name of the bank)_____________________________further agree with the BSNL that the 

BSNL shall have the further liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Agreement or to extend 

time of performance by the said contractor(s) from time to time to postpone for any time or from 

time to time any of the powers exercisable by the BSNL against the said  Contractor(s)and to 

forbear or enforce any of the terms and conditions relating to the said agreement and we  shall not 

be relieved from our liability by reason of any such variation, or extension being granted to the said 

Contractor(s) or for any forbearance, act or omission on the part of the BSNL or any indulgence by 

the BSNL to the said Contractor(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for this provision, have effect of so relieving us. 

 

v) This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s)/supplier(s). 

 

 

 

vi) We (name of the bank)______________________lastly undertake not to revoke this guarantee during 

its currency expect with the previous consent of the BSNL in writing . 

 

 

Dated________________ day of ________                  For___________________  

                                                                                            (Indicate the name of bank) 
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ANNEXURE-III 

 

“NO RELATIVE WORKING IN BSNL” CERTIFICATE 
(To be uploaded with Eligibility conditions) 

 

I___________________________________S/o___________________________ 

 

R/o______________________________________________________________ 

 

here by certify that none of my relative(s) as defined below is/are employed in BSNL unit as per details given in the 

tender document. In case at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have 

absolute right to take any action as deemed fit/without any prior intimation to me. 

 

 (i) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from 

participation in tenders and execution of works in the different units of BSNL. The near relatives for this 

purpose are defined as : 

 

a. Members of a Hindu Undivided family 

 

b. They are husband and wife  

 

c. The one is related to the other in the manner as father, mother, son(s) & son’s wife (daughter-in-law), 

Daughter (s) & daughter’s husband (son-in-law), brother (s) & brother’s wife, sister (s) & sister’s 

husband (brother-in-law) 

 

(i) The company or firm or any other person is not permitted to tender for works in BSNL Unit in which 

his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief Engineer / Chief Archt./ 

Corporate office for non-executive employees and all SSA in a circle including circle office / Chief 

Eng./ Chief Archt./ Corporate office for executive employees (including those called as Gazetted 

officers at present). The tenderer should give a certificate that none of his/her such near relative is 

working in the units as defined above where he is going to apply for tender / work, for proprietorship, 

partnership firms and limited company certificate shall be given by the authorized signatory of the 

firm. Any breach of these conditions by the company or firm or any other person, the tender/work will 

be cancelled and earnest money/performance guarantee will be forfeited at any stage whenever it is so 

noticed. BSNL will not pay any damages to the company or firm or the concerned person. The 

company or firm or the person will also be debarred for further participation in the concerned unit. 

 

 

(Dated Signature of contractor) 

 

                                                                                   

 

        (Seal of the firm) 
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ANNEXURE-IV 

 

PROFORMA FOR AFFIDEVIT REGARDING EPF/ ESI PROVISIONS 

(To be uploaded with Eligibility conditions) 

 

  I…………………………………………….son of……………………………………………….  

 

Resident of ….……………………………………………… hereby give an undertaking that: 

 

(I) * EPF and Miscellaneous provisions Act, 1952 (amended upto date) is not applicable to my / our 

establishment. 

 

* I / We have registered as per the EPF and Miscellaneous provisions Act, 1952 and our Registration 

no. is ………………………………………We undertake to keep it valid during the currency of 

contract. 

 

* I / We shall produce EPF registration certificate within 15 days, from the date of issue of intimation 

from BSNL regarding intent to accept the tender. In case I / We fail to produce the said document 

within the prescribed time frame, BSNL shall have the right to forfeit the whole Earnest Money and 

cancel the tender and further I / We will not participate in the next tender for the same work. 

 

(II) * ESIC Act, 1948 (amended upto date) is not applicable to my / our establishment. 

 

* I / We have registered as per the ESIC Act, 1948 (amended upto date) and our Registration no. is 

………………………………………………. We undertake to keep it valid during the currency of 

contract. 

 

* I / We shall produce ESIC registration certificate within 15 days, from the date of issue of 

intimation from BSNL regarding intent to accept the tender. In case I / We fail to produce the said 

document within the prescribed time frame, BSNL shall have the right to forfeit the whole Earnest 

Money and cancel the tender and further I / We will not participate in the next tender for the same 

work. 

 

In case at my stage, it is found that the information given by me is false / incorrect, BSNL shall have the 

absolute right to take any action as deemed fit, without any prior intimation to me. 

 

* (Strike out whichever is not applicable) 

 

 

                                                      (Dated Signature of contractor) 

 

                                                                                  (Seal of the firm) 
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ANNEXURE-V 

 

VENDOR GST DETAILS 

 

Sr. 

No. 
Description Details to be filled in by contractor 

A Vendor Name  

B Type of vendor i.e. whether registered or unregistered  

C 
State wise registration address of the vendor  

(In case vendor has presence in multiple states) 
 

D State of registration along with PIN code  

E PAN No. of vendor  

F 

GSTIN No. of registered vendor (If registered in multiple states, 

then listing all GSTINs)  

under which invoices are raised by vendor 

 

G 
Status of vendor i.e. SEZ, EOU, DTA, Government,  

Local authority 
 

H List of goods and services provided by vendor  

I 
HSN code for goods/SAC for services  

supplied by vendor 
 

J GST compliance rating (Optional)  

K Whether supply is exempt/non taxable  

L Whether reverse charge scheme is applicable. (Yes/No)  

M 

Whether compounding scheme applicable (Yes/No). 

In case purchase is from dealers under composition scheme GST 

cost will be inbuilt in supply and vendor will not charge GST 

separately 

 

N Whether TDS applicable (Yes/No)  

O Email address of vendor  

P Phone Nos. of vendor  

 

            

 

 

 

  (Seal of the firm)         (Dated Signature of Contractor 
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       ANNEXURE-VI 

 

Declaration by Contractor for BSNL EW-6 & EW-8 

 

(To be submitted with Eligibility conditions) 

 

 

I / We do hereby undertake to have gone through the terms & conditions / clauses of all the tender documents 

including Form EW-06, EW-08 being adopted by the BHARAT SANCHAR NIGAM LIMITED (Electrical Wing) & 

agree to abide by the same.   

In case of failure to comply as above, our offer will stand withdrawn and our tender documents would not be opened 

by the tender opening officer. The decision of tender opening officer in this regard shall be final & binding on me. 

 

 

 

 

 

Signature of contractor/authorized representative  

With seal of the firm 

 

          ---------------------------------------------------------------------------------------------------------------------- 

 

ANNEXURE-VII 

 

 

 

PROFORMA FOR AFFIDEVIT REGARDING registration under Himachal Pradesh  

GST ON NON- JUDICIAL STAMP PAPER OF Rs. 100/- 

(To be submitted with Eligibility conditions) 

 

  I…………………………………………….son of……………………………………………….  

 

Resident of ….……………………………………………… hereby give an undertaking that: 

I / We shall get registered under the Himachal Pradesh GST in the prescribed format within 15 days, 

from the date of issue of intimation from BSNL regarding intent to accept the tender. In case I / We fail to 

produce the said document within the prescribed time frame, BSNL shall have the right to forfeit the whole 

Earnest Money and cancel the tender and further I / We will not participate in the next tender for the same 

work.  

In case at my stage, it is found that the information given by me is false / incorrect, BSNL shall have the 

absolute right to take any action as deemed fit, without any prior intimation to me. 

                                                        

 

 

 

 

 

(Dated Signature of contractor) 

 

                                                                           (Seal of the firm) 
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GSTN DETAILS OF BSNL 
Form GST REG-25 

Sr. 

No. 
Description Details 

A Legal & trade Name Bharat Sanchar Nigam Limited 

B Type of vendor i.e. whether registered or unregistered Registered 

C 
State wise registration address of the vendor  

(In case vendor has presence in multiple states) 

O/O the Chief General Manager  

BSNL, HPTC, Block No. 11, SDA Complex, 

Kasumpati, Shimla 171 009 (HP) 

D State of registration along with PIN code Himachal Pradesh 171009 

E PAN No. of vendor AABCB5576G 

F 

GSTIN No. of registered vendor (If registered in multiple 

states, then listing all GSTINs)  

under which invoices are raised by vendor 

02AABCB5576G3ZV 

 

G TIN under VAT 02011200359 

H Service Tax Registration No. AABCB5576GSD816 

I Corporate Identity Number (CIM) 
U74899DL2000GOI107739 

 

J 
Status of vendor i.e. SEZ, EOU, DTA, Government,  

Local authority 
Public Sector Undertaking 

K List of goods and services provided by vendor Telecommunication services 

L 
HSN code for goods/SAC for services  

supplied by vendor 

HSN CODE 85176230, 85235210 

SAC CODES 00440398, 00440229, 00440406 

M GST compliance rating (Optional)  

N Whether supply is exempt/non taxable No 

O Whether reverse charge scheme is applicable. (Yes/No) No 

P 

Whether compounding scheme applicable (Yes/No). 

In case purchase is from dealers under composition scheme 

GST cost will be inbuilt in supply and vendor will not charge 

GST separately 

No 

Q Whether TDS applicable (Yes/No) No 

R Email address of vendor bsnlgst.hp@gmail.com 
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NAME OF WORK:-  SITC of 1X15KVA RTU Type DEA set with Silent canopy for NBSNL site Chiuni 

under Mandi SSA.( SH:- Providing  Associated Electrical Works).. 

S. 

No. 

Description of items Qty Rate Unit Amount 

1 SITC of 2 nos. Maintenance free Chemical 

earth stations with minimum 1800mm long, 17 

mm (nominal size) copper bonded rod for each 

station (minimum 250 micron copper 

cladding), along with 60 kg GEL or soil 

improvement materials SIM for each earth 

station i/c provision of 25mmx3mm size 

copper strip of not less than 2mtr. for 

interconnection between earth stations & 2nos. 

adjustable clamps with clamping hardware i/c 

providing enclosure with cover having locking 

arrangement for each earth station, excavation, 

refilling and  testing etc as required as per 

detailed specifications attached.                3 Jobs Job 

              

2 SITC of 3 nos. Maintenance free Chemical 

earth stations with minimum 1800mm long, 17 

mm (nominal size) copper bonded rod for each 

station (minimum 250 micron copper 

cladding), along with 60 kg GEL or soil 

improvement materials SIM for each earth 

station i/c provision of 25mmx3mm size 

copper strip of not less than 2mtr. for 

interconnection between earth stations & 3nos. 

adjustable clamps with clamping hardware i/c 

providing enclosure with cover having locking 

arrangement for each earth station, excavation, 

refilling and  testing etc as required as per 

detailed specifications attached.                1 Job Job 

          

3 Supplying and laying 25 mm X 5 mm G.I strip 

at 0.50 metre below ground as strip earth 

electrode, including connection/ terminating 

with G.I. nut, bolt, spring, washer etc. as 

required. (Jointing shall be done by 

overlapping and with 2 sets of G.I. nut bolt & 

spring washer spaced at 50mm) 30 Meters Meter 

          

4 Providing and fixing 25 mm X 5 mm G.I. strip 

on surface or in recess for connections etc. as 

required. 10 Meters Meter 

          

5 Supplying and laying 25 mm X 5 mm copper 

strip at 0.50 metre below ground as strip earth 

electrode, including connection/ terminating 

with nut, bolt, spring, washer etc. as required. 

(Jointing shall be done by overlapping and 10 Meters Meter 
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with 2 sets of brass nut bolt & spring washer 

spaced at 50mm) 

  

6 Providing and fixing aluminum strip 25 mm X 

3 mm thick with heat shrinkable insulating 

sleeve on suitable size of SMC insulator along 

the length of tower for lightning conductor i/c 

nuts & bolts etc. complete as required.(For 

vertical run)  50 Meters Meter 

          

7 Providing and fixing 40 mm (1.25 inch) dia 

PVC pipe suitable for 6 Kg. pressure to be laid 

at 0.5 meters below ground level to 2 meter 

above ground level for existing lightning 

conductor strip complete as required. 5 Meters Meter 

              

8 Supplying and fixing lightening Arrester with 

Multi Prong finial made of 25 mm, dia. 1500 

mm long, copper hollow tube of minimum 

wall thickness of 1.6 mm fixed to the top of the 

tower with Teflon sleeve to avoid direct 

contact with tower i/c multi prong finial etc. 

complete as required. 1 No. Meter 

          

9 SITC of 1 no. Solar Powered Aviation red 

coloured LED Light, Type A (confirming to 

ICAO) complete with minimum 12V 7 AH 

sealed maintenance free battery and minimum 

8W Solar Panel, Solar Charge Controller, 

Dusk to Dawn inbuilt Switch, fully assembled 

in one unit with IP 65 protection, ready for 

mounting on the existing tower a/w suitable 

mounting clamps interconnection testing etc.as 

required as per detailed specifications attached.         1 Job Job 

  

10 Supplying & Laying XLPE Aluminum 

conductor  armoured cable of 1.1 KV grade of 

following size on surface/existing cable tray 

etc. as required.            

  a) 4 x 16 Sq.mm. 15 Meters Meter 

          

11 Supplying and making end termination with 

brass compression gland and aluminum lugs 

for following size of PVC insulated and PVC 

sheathed / XLPE aluminum conductor cable of 

1.1 KV grade as required.       

  a) 4 x 16 Sq.mm. (28mm.) 4 Nos. Each 

  

12 S.I.T.C. of Outdoor type floor mounted free 

standing, MV  feeder pillar of size 

(900x800)mm x 200mm deep with legs & 

locking arrangement, made out of 16 SWG 1 Job Job 
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M.S sheet with hinged front door & small see 

through window (for energy meter portion) 

made of transparent polymer sheet of thickness 

not less than 10mm, internal wiring suitable 

for operation on 415 volts, 3 phase, 4 wire, 

50HZ A.C. supply i/c S/F 3 nos. 63A rewirable 

kitkats, Neutral Link, 1 no. 100A 4P MCCB 

breaking capacity 25KA at 415V, 1 no. 40A 

TPN RCCB, 5A to 32A 'C' Series MCBs 

TP+DP+SP - 3 Nos. each complete with 

interconnection, earthing, testing all as 

required. 

              

13 Supplying and fixing of following sizes of 

medium class PVC conduit along with 

accessories in surface/recess including cutting 

the wall and making good the same in case of 

recessed conduit as required.           

  a) 20  mm 20 Meters Meter 

          

14 Supplying and drawing following sizes of FR 

PVC insulated copper conductor, single core 

cable in the existing surface/recessed 

steel/PVC conduit as required.       

  a) 3x1.5 sq. mm 20 Meters Meter 

  b) 1x10 sq. mm 10 Meters Meter 

          

15 SITC of following type prewired surface / 

recess mounted (minimum colour code 840) 

LED light fixture & integrated electronic 

driver including connection with 1.5 sq. mm 

FR PVC insulated, copper conductor, single 

core cable and earthing etc. as required. 

(Preferred makes SYSKA/ Philips/ Wipro/ 

Havells/ Crompton/ Bajaj/ Osram)           

  a) Surface Type LED Batten with 

polycarbonate housing of nominal wattage 

20W ± 15%    1 No. Each 

  b) LED Street Light Luminaire with aluminum 

housing & acrylic cover of nominal wattage 

30W ± 15%    1 No. Each 

          

16 Supplying and fixing of G.I bracket for 

mounting of LED street light fitting on wall 

fabricated out of 32mm dia G.I pipe (medium 

class) of 1 Meter length having suitable 

machine made curve with suitable size of 

reducers, 40mmx3mm flat iron clamp and shall 

be painted with two coats of red oxide and two 

coats of aluminium paint including numbering 

complete as required. 1 No. Each 

  

17 SITC of day light photo sensor having contact 1 No. Each 
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   IMPORTANT NOTES 

 

1. The firm shall quote rates for all items inclusive of all duties, octroi & levies, packaging 

forwarding, freight,   Insurance etc as Mentioned except GST which will be paid extra. 

 

 

 

(Signature with Seal of Firm)                                     

            Executive Engineer (E) 

                                                                        BSNL Electrical División  

         Sundernagar (HP) 

 

                               

rating 6A 240 V AC i/c mounting the same on 

wall/ ceiling with suitable clamps etc. as 

required. 

    

    

 

  

TOTAL   

Amount in Words Rs. 
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GENERAL SPECIFICATIONS & TERMS AND CONDITIONS 

 

1 The work shall be carried out as per current CPWD/BSNL/DOT specifications in force as per the direction of 

the Engineer-in-charge or his duly authorized representative at the site of work. 

  

2. All the material should be as per the approved list attached with the schedule. Any material which is not 

covered in it, shall be ISI mark and may be got approved from Engineer-in-charge. 

 

3. Work shall be carried out as per specifications and latest I.E. Rules. 

 

4. The material used shall be ISI marked / BSNL approved. 

5. Any damage done to the Building by the contractor during the execution of work shall have to be made good 

at his own risk & cost. If he does not do it   within a reasonable time determined by the Engineer-in-charge 

then the same will be got done at his cost by the department after giving notice to him. 

 

6. The dismantled material will be property of BSNL unless otherwise specified.  

 

7. Work will be supervised by qualified supervisor. 

 

8. All the Materials and work shall be warranted for One Year from the date of Completion. Any defects arise 

during the warranty period shall be replaced/ repaired within reasonable time by the contractor free of cost. 

Decision of Engineer-in- charge in this regards will be final.  The documentary proof regarding warranty of 

major item(s) supplied through this contract shall be submitted to the SDE (E) concerned. 

 

9. The firm shall quote the rate of each item on lump sum basis including all taxes, levies, octroi and works 

contract tax except GST. No octroi exemption and sales tax certificate should be given by the department. 

 

 

 

 

 

                                                                                                           Executive Engineer (E) 

          BSNL Electrical Division 

           Sundernagar -175002 (HP) 
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LIST OF APPROVED MAKES- BSNL ELECTRICAL WING (AS ON 29.02.2016) 

S. No. Item Makes 

1 Engine 

Ashok Leyland /Cummins/ Cater pillar / KOEL /  Volvo Penta 

/ Mahindra & Mahindra (up to 200 KVA) /Escorts (up to 

30 KVA)/ Eicher (up to 35 KVA) 

2 Alternator(Brushless) 
Crompton Greaves (AL. series) / KEC /Leroy Somer / 

Stamford/Jyoti Ltd 

3 
Battery (Lead Acid / 

Mntc. Free) 

Amara Raja / AMCO / Farukawa / Hitachi/ Exide/ Prestolite / 

Standard 

4 
HV Switchgear (Vacuum Circuit 

Breaker/SF6 ) 
Biecco Lawrie / Crompton / Kirloskar /MEI / Jyoti Ltd 

5 Transformer (Oil filled / Dry type) ABB / Schneider Electric /Andrew Yule /Bharat Bijlee / 

Crompton / EMCO / Kirloskar / Siemens  a) Above 400 KVA / 

 b) Up to 400 KVA 
In addition to above makes, Uttam/Patson/Rajasthan 

Transformer andSwitchgear 

6 Air Circuit Breaker L&T/ Schneider Electric / Siemens 

7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens 

8 
SDF units 

 
L&T/ Schneider Electric / Siemens/HPL/Havells 

9 
Power Contactors 

 
L&T/ Schneider Electric / Siemens/Lakshmi(LECS) 

10 Change Over Switch HPL / Havells / H-H Elcon 

11 
Intelligent APFC Relay 

 

L&T/EPCOS(Siemens)/ Schneider Electric/ Neptune 

Ducati/Syntron/ABB 

12 
Bus Bar Trunking/ 

Sandwiched Bus Duct 
Moeller/L&T/Schneider Electric/ABB/Legrand/Zeta 

13 
Power Capacitors 

(MPP/APP) 

L&T/EPCOS(Siemens)/ABB/Crompton/Schneider 

electric/Neptune Ducati 

14 
Digital/ KWHr meter 

 

Schneider Electric/ AE/ Digitron / IMP/Meco / Rishabh / 

Universal/HPL/L&T/ABB/ Yokins 

15 
Cold shrink HT/LT 

Cable Joint 
Denson / 3M(M-Seal )/ Raychem 

16 Rubber Matting ISI mark 

17 
MCB/ lsolator/ELCB / RCCB/ 

Distribution Board 

Crompton / Havells / lndokopp / MDS Legrand/ L&T / 

Schneider Electric/Siemens / Standard/ ABB/HPL 

18 MS/ PVC Conduit ISI mark 

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab 

20 HT/LT Cables ISI mark 

21 PVC insulated  copper conductor wire ISI mark 

22 
Centrifugal Pump 

 

Amrut / BE / Beacon / Batliboi /Crompton / Jyoti / Kirloskar / 

KSB /Mather & platt / WASP/Grundfos 

S. No. Item Makes 

23 
Submersible Pump 

 
Crompton/Amrut / BE / Calama /Kirloskar / KSB 

24 Motors 
ABB/ Bharat Bijlee / Crompton Greaves /Schneider Electric / 

HBB / KEC /Siemens/Jyoti Ltd 

25 Fresh Air Fans GE / Khaitan/Almonard/Crompton 

26 Starter ABB / BCH / Schneider Electric / L&T / Siemens  
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27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip 

28 
GI/MS Pipe 

 

ATC / ATL / BST / GSI / ITC / ITS / IIA /JST / Jindal /TTA / 

Tata/Zenith 

29 Foot Valve ISI mark 

30 

 
Gate Valve 

Advance/Audco/JohnsonControls/Zoloto/Annapurna / 

Fountain /Kirloskar / Leader / Sant / Trishul 

31 Compressors Carrier/Emerson copeland/York/Danfoss(for chillers only) 

32 Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga 

33 Expanded Polystyrene BASF(India) Ltd. 

34 Gauge Feibig / H.Guru / Pricol 

35 Controls 
FLICA / Honeywell / Indfoss / Penn-Danfoss / Ranco / 

Ranutrol / Sporland 

36 Fine Filters 
Anfiltra Effluent / ARW / Athlete/Airtake/ Dyna / Kirsloskar/ 

Puromatic/Purafill/ Purolator / Tenacity 

37 GI Sheet HSU Jindal / National / Nippon Denro /Sail / Tata 

38 Heat Detector 
Appollo / Chemtron/ Edward / Fenwal/Hochiki / Nitton 

/System Sensor/Wormald/Honeywell Essar/Notifier 

39 
Ionization Detector 

 

Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / Nitton / 

System Sensor / Wormald 

40 
Photo Electric Smoke 

Detector 

Appollo / Cerebrus / Edward / Fenwal/Hochiki / Nitton / 

Wormald/ System Sensor 

41 

 

Fire Panel 

(Microprocessor based) 

Agni Instruments / Agni Devices/ ArunaAgencies/ Carmel 

Sensor / Ravel Elect./ Honeywell Essar/Notifier/Navin 

Systems 

42 
Sprinkler/ Hose Reel & 

Hose Pipe 
ISI mark 

43 Fire Extinguisher 
ISI mark 

 

44 Lift 
OTIS, Kone, Mitsubishi , Schindler,Johnson, Thyssenkrupp 

Elevator(India) 

 

NOTE :-  

1. Items which are approved from O/o PGM (E) BSNL New Delhi/ CE (E) BSNL HP  

    Zone Shimla till last date of sale of tender shall also be accepted. 

2. The accessories such as CT/PT/measuring instrument/relays provided by approved make in respect of              

    Transformer/HT Panel/DG /AC Package Units as supplied by approved manufacturer along with the equipments are     

also acceptable in addition 
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BSNL EW                                    CLAUSES OF CONTRACT 

 

 

CLAUSE – 1 

 

1.1    i) The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract 

value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a standard format) 

within ONE weeks from the date of issue of award letter.  The validity period of the performance security in 

the form of performance bank guarantee shall be one year from the date of actual completion of work. 

Compensation or the other sums of money payable by the contractor under the terms of this contract may be 

deducted from or paid by the sale of a sufficient part of his performance guarantee or from the interest arising 

therefrom, or from any sums which may be due to or may become due to the contractor by BSNL on any 

account whatsoever and in the event of his performance guarantee being reduced by reason of any such 

deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or guarantee bonds or 

fixed deposit receipt tendered by the state bank of India or by scheduled banks executed in favour of BSNL. 

 

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one year 

beyond that. In case the time for completion of works gets enlarged, the contractor shall get the validity of 

Performance Guarantee extended to cover such enlarged time for completion of work. 

 

iii)  The Engineer –in –charge shall not make a claim under the performance guarantee except for amounts to 

which BSNL is entitled under the contract (not withstanding and or without prejudice to any other provisions 

in the contract agreement in the event of: 

a) Failure by the contractor to extend the validity of the Performance guarantee as described herein 

above, in which event the engineer-in-charge may claim the full amount of the Performance 

Guarantee. 

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the contractor or 

determined under clauses/conditions of the agreement, within 30 days of the service of notice to 

this effect by engineer-in-charge. 

 

iv)In the event of the contract being determined or rescinded under provision of any of the Clause/Condition 

of the agreement, the Performance guarantee shall stand forfeited in full and shall be at the disposal of the 

BSNL. 

 

1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the 

Performance guarantee and the Bank is unable to make payment against the fixed deposit receipt, the loss 

caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional 

security to the BSNL to make good the deficit. 

  

CLAUSE 1A 

 

 The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit 

Government/BSNL at the time of making any payment to him for work done under the contract to deduct a 

sum at the rate of 10% of the gross amount of each running bill till the sum along with the sum already 

deposited as earnest money, will amount to security deposit of 5% of the tendered value. This will be released 

after an observation period of 12 months after the date of Completion of work alongwith Performance 

Guarantee. 

 

 

 

CLAUSE 2 

 

2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and clear 

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right 

Performance 

Guarantee 

Recovery 

of Security 

Deposit  

Compensation 

for Delay 
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or remedy available under the law to BSNL on account of such breach, pay as agreed compensation the 

amount calculated at the rates stipulated below or such smaller amount as decided by the Superintending 

Engineer (whose decision in this regard shall be final and binding). 

 

i) First ten weeks    - 0.5% of contract value per week 

ii) Next ten weeks   - 0.7% of contract value per week 

 

2.2 Provided always that the total amount of compensation for delay to be paid under this condition shall not 

exceed 12% of the tendered value of work. The amount of compensation may be adjusted or set-off against 

any sum payable to the contractor under this or any other contract with BSNL. 

 

2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection work is 

deemed to have been completed after successful completion of the initial acceptance testing by T&D Circle 

and as per BSNL standards.  For Sub Station, the date of clearance from electrical inspector and for wet riser 

system date of clearance from concerned Fire authority is taken as deemed date of completion. For lift the date 

of completion shall be taken as the date of clearance from the lift inspector.  

 

CLAUSE 3 

  

3.0 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his right 

against the contractor in respect of any delay, or inferior workmanship or otherwise to any claims for damage in 

respect of any breaches of the contract and without prejudice to any rights or remedies under any of the 

provisions of this contract or otherwise and whether the date for completion has or has not elapsed by  notice in 

writing absolutely determine the contract in any of the following cases 

 

(i) If the contractor having been given by the engineer-in charge a notice in writing to rectify, reconstruct 

or replace any defective work or that the work is being performed in any inefficient or otherwise 

improper or unworkman like manner shall omit to comply with the requirements of such notice for a 

period of seven days thereafter.   

 

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or 

if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager or 

which entitle the court to make a winding up order. 

 

(iii) If the contractor has, without reasonable cause suspended the execution of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the engineer-in-charge( which shall 

be final and binding) he will be unable to secure completion of the work by the date for completion 

and continues to do so after a notice in writing of seven days from the Engineer-in-Charge.   

 

(iv) If the contractor fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any stipulated, on or before such date(s) of completion and does not complete 

them within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge. 

(v) If the contractor persistently neglects to carry out his obligations under the contract and/or commits 

default in complying with any of the terms and conditions of the contract and does not remedy it or 

take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by 

the Engineer-in-Charge.   

(vi) If the contractor commits any acts mentioned in clause 21 hereof. 

 

When the contractor has made himself liable for action under any of the cases aforesaid, the engineer-

in charge on behalf of the BSNL shall have powers. 

 

a) To determine or rescind the contract as aforesaid( of which termination or rescission notice in writing 

to the contractor under the hand of the engineer-in-charge shall be conclusive evidence) upon such 

determination or rescission the full performance guarantee and security deposit of the contractor shall 

When 

Contract 

can be 

Determined 
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be liable to be forfeited and shall be absolutely at the disposal of BSNL.  If any portion of the 

performance guarantee and security deposit has not been paid or received it would be called for and 

forfeited. 

 

b) To employ labour paid by BSNL and to supply materials to carry out the work or any part of the work 

debiting the contractor with the cost of the labour and the price of the materials( of the amount of 

which cost and price certified by the engineer in charge shall be final and conclusive against the 

contractor) and crediting him with the value of the work done in all respects in the same manner and 

at the same rates as if it had been carried out by the contractor under the terms of this contract.  The 

certificate of divisional officer as to the value of the work done shall be final and conclusive against 

the contractor provided always  that action under the sub clause shall only be taken after giving notice 

in writing to the contractor.  Provided also that if the expenses incurred by BSNL are less than the 

amount payable to the contractor at his agreement rates, the difference should not be paid to the 

contractor. 

 

c) After giving notice to the contractor to measure up the work of the contractor  and to take such whole 

or the balance or part thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete in which case any expenses which may be incurred in excess of the sum which 

would have been paid to the original contractor if the whole work had been executed by him( of the 

amount of which excess the certificate in writing of the engineer-in-charge shall be final and 

conclusive) shall be borne and paid by the original contractor and may be deducted from any money 

due to him by BSNL under this contract or on any other account whatsoever or from his performance 

guarantee or the proceeds of sales thereof or a sufficient part thereof as the case may be.  If the 

expenses incurred by BSNL are less than the amount payable to the contractor at his agreement rates, 

the differences shall not be paid to the contractor. 

 

The contractor whose contract is determined or rescinded as above shall not be allowed to participate in the 

tendering process for the balance work. 

 

In the event of any one or more of the above courses being adopted by the engineer-in-charge the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his having purchased or 

procured any materials or entered into any engagements or made any advances on account or with a view to 

the execution of the work or the performance of contract and in case action is taken under any of the 

provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof or 

actually performed under this contract unless and until the engineering-in-charge has certified in writing the 

performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 

 

Provided further that if any of the recoveries to be made, while taking action as per (b) and/or (c) above, are in 

excess of the performance guarantee and security deposit forfeited, these shall be limited to the amount by 

which the excess cost incurred by BSNL exceeds the performance guarantee and security deposit so forfeited. 

CLAUSE 4  

  

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 thereof, shall have 

become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a waiver of 

any of the conditions hereof and such powers shall not withstanding be exercisable in the event of any future 

case of default by the contractor and the liability of the contractor for compensation shall remain unaffected.  

In the event of the engineer-in-charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires, after giving a notice in writing to the contractor take possession of 

(or at the sole discretion of the engineer-in-charge which shall be final and binding on the contractor) use as 

on hire( the amount of the hire money being also in the final determination of the engineer-in-charge) all or 

any tools, plant materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work or any part thereof, paying or 

allowing for the same in account at the contract rates or in the case of these not being applicable at current 

market rate to be certified by the engineer-in-charge, whose certificate thereof shall be final and binding on 

Contractor 

Liable to 

pay 

Compensati

on even if 

action not 

taken under 

Clause 3 
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the contractor, Engineer in charge by notice in writing may order the contractor or his clerk of the works, 

foreman or other authorised agent to remove such tools, plant, materials or stores from the premises(within a 

time to be specified in such notice) and in the event of the contractor failing to comply with any such 

requisition, the engineer-in-charge may remove them at the contractor's expenses or sell them by auction or 

private sale on account of the contractor and at his risk in all respects and the certificate of the engineer-in-

charge as to the expenses of any such removal and the amount of the proceeds and expense of any such sale 

shall be final and conclusive against the contractor. 

 

CLAUSE 5 

 

 The time allowed for carrying out the work as entered in the tender  as per Schedule’F’ or the extended time 

shall be strictly observed by the contractor and shall be the essence of the contract on the part of the contractor 

and shall be reckoned from the tenth day after the date on which the order to commence the work is issued to 

the contractor .If the contractor commits default in commencing the execution of the work as aforesaid, BSNL 

shall, without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money 

and the performance guarantee absolutely.  

 

5.1 To ensure good progress during the execution of the work, the contractor shall be bound in all cases in which 

the time allowed for any work exceeds, one month( save for special jobs) to complete 1/8
th
 of the whole of 

work before 1/4  th of the whole time allowed under the contract has elapsed; 3/8th of the work before 1/2 of 

such time has elapsed, and 3/4
th
 of the work, before 3/4

th
 of such time has elapsed. For special jobs, if a time 

schedule has been submitted by the contractor and the same has been accepted by the engineer-in-charge, the 

contractor shall comply with the said time schedule 

 

5.2 If the work(s) be delayed by:- 

 

i) force majeure, or 

ii) abnormally bad weather, or  

iii) serious loss or damage by fire, or  

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work 

not forming part of the contract or 

vi) Non-availability of stores, which are the responsibility of BSNL to supply.  

vii) Any other cause which, in the absolute discretion of the authority  mentioned in Schedule’F’ is 

beyond contractor’s control.  

 

Then upon the happening of any such event causing delay, the contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the works. 

 

5.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in writing 

within 30 days of the happening of the event causing delay.  The contractor may also, if practicable, indicate 

in such a request the period for which extension is desired.  Non application by the contractor for extension of 

time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-charge and this shall be 

binding on the contractor. 

 

CLAUSE 6  

 

6.1 All measurement of all items having financial value shall be entered in Measurement Book so that a complete 

record is obtained of all works performed under the contract. 

 

Time and 
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6.2 All Measurements shall be taken jointly by the Engineer-in-charge or his authorised representative and by the 

contractor or his authorised representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer-in-charge and the contractor or their representatives 

in token of their acceptance.  If the contractor objects to any of the measurements recorded, a note shall be 

made to that effect with reason and signed by both the parties. 

 

6.3 If for any reason the contractor or his authorised representative is not available and the work of recording 

measurements is suspended by the Engineer-in-charge or his representative, the Engineer-in-charge and the 

BSNL shall not entertain any claim from contractor for any loss or damages on this account.  If the contractor 

or his authorised representative does not remain present at the time of such measurements after the contractor 

or his authorised representative has been given a notice in writing three(3) days in advance or fails to 

countersign or to record objection within a week from the date of the measurement, then such measurements 

recorded in his absence by the Engineer-in-charge or his representative shall be deemed to be accepted by the 

contractor. 

 

6.4 The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things 

necessary for recording measurements. 

 

6.5 Except where any general or detailed description of the work expressly shows to the contrary, measurements 

shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in 

the relevant Standard Method of measurement or any general or local custom.  In the case of items which are 

not covered by specifications, measurements shall be taken in accordance with the relevant standard method 

of measurement issued by the Bureau of Indian Standards and if for any items no such standard is available 

then a mutually agreed method shall be followed. 

6.6 The contractor shall give not less than seven days notice in writing to the engineer-in-charge or his authorised 

subordinate incharge of the work before covering up or otherwise placing beyond the reach of measurement 

any work in order that the same may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and place beyond the reach of 

measurement any work without the consent in writing of the engineer-in-charge or his authorised subordinate 

in-charge of the work who shall within the aforesaid period of seven days inspect the  work, and if  any work 

shall be covered up or placed beyond the reach of measurement without such notice having been given or the 

engineer-in-charge’s consent being obtained the same shall be uncovered at the contractor’s expense, or in 

default thereof no payment or allowance shall be made for such work or the materials with which the same 

was executed. 

6.7 Engineer-in-charge or his authorised representative may cause either themselves or through another officer of 

BSNL to check the measurements recorded jointly or otherwise as aforesaid and all provisions stipulated 

herein above shall be applicable to such checking of measurements. 

6.8 It is also a term of this contract that recording of measurements of any item of work in the measurement book 

and/or its payment in the interim, on account or final bill shall not be considered as conclusive evidence as to 

the sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities 

from any over measurement or defects noticed till completion of the defects liability period. 

 

CLAUSE 7  

 

7.1 No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole of 

the work shall have been completed and certificate of completion given.  But in the case of a work estimated 

to cost more than Rs. Twenty thousand interim or running account bills shall be submitted by the contractor 

for the work executed on the basis of recorded measurements.  The contractor shall not be entitled to be paid 

any interim payment if the gross work done since the last payment is less than Rs. Twenty thousand.  

 

7.2 Interim payment on account of amount admissible shall be made by the Engineer-in-charge certifying the sum 

to which the contractor is considered entitled by way of interim payment at such rates as decided by the 

Engineer-in-charge.  The amount admissible shall be paid by 20th working day after the day of presentation of 

the bill by the contractor to the Engineer-in-charge or his Sub Divisional Engineer. 
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7.3 Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire detection, fire 

fighting and other specialised items, during progress of work, will be regulated as below :- 

 

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at site and 

after satisfactory physical inspection. 

b) 10% of prorata of the approved price breakup of contract value after successful installation of 

equipment. 

c) 5% of the approved contract value after successful completion of Initial acceptance testing. 

d) 5% of the approved contract value after successful completion of the final acceptance testing. 

e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of the 

approved contract value shall be released after clearance by Electrical inspector/ lift inspector/ Fire 

officer respectively. 

 

7.4 All such intermediate payments shall be regarded as payments by way of advance against the final payment 

only and not as payments for work actually done and completed and shall not preclude the requiring of bad, 

unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be 

considered as an admission of the due performance of the contract or any part thereof in any respect or the 

accruing of any claim nor shall it conclude,  determine or affect in any way the powers of the engineer-in-

charge under these conditions or any of them as to the final settlement and adjustment of the accounts or 

otherwise or in any other way vary or affect the contract. 

 

7.4 Pending consideration of extension  of date of completion interim payments shall continue to be made as 

herein provided, without prejudice to the right of BSNL to take action under the terms of this contract for 

delay in the completion of work, if the extension of date of completion is not granted by the competent 

authority. 

CLAUSE 8 

 

8.1 Within ten days of the completion of the work, the contractor shall give notice of such completion to the 

engineer-in-charge and within thirty days of the receipt of such notice the engineer-in-charge shall inspect the 

work and if there is no defect in the work shall furnish the contractor with a final certificate of completion, 

otherwise a provisional certificate of physical completion indicating defects(a) to be rectified by the contractor 

and/or(b) for which payment will be made at reduced rates, shall be issued but no final certificate of 

completion shall be issued, nor shall the work be considered to be complete until the contractor shall have 

removed from the premises on which the work shall be executed all scaffolding, surplus materials and rubbish 

and dirt etc. from the site. if the contractor shall fail to comply with the requirements of this clause as to 

removal of scaffolding, surplus materials and rubbish etc. the engineer-in-charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish etc. and dispose of the same as he thinks fit 

and clean of such dirt as aforesaid and the contractor shall have no claim in respect of any such scaffolding or 

surplus materials as aforesaid except for any sum actually realised by the sale thereof. 

 

8.2 The contractor shall submit completion plan as required vide CPWD general specifications for Electrical 

works( part 1 - Internal) 1994 and (part II - External) 1995 /BSNL specifications as applicable within thirty 

days of the completion of the work. 

 

8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum 

equivalent to 2.5% of the value of the work subject to a ceiling of              Rs.15,000/- (Rs. Fifteen thousand 

only) as may be fixed by the Superintending Engineer concerned and in this respect the decision of the 

Superintending Engineer shall be final and binding on the contractor. 

CLAUSE 9  

9.1 The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three 

months of physical completion of the work or within one month of the date of the final certificate of 

completion furnished by the Engineer-in-charge whichever is earlier.  No further claims shall be made by the 

contractor after submission of the final bill and these shall be deemed to have been waived and extinguished.  

Payment of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities 

and rates as approved by Engineer-in-charge, will, as far as possible be made within the period specified here 

Completion 

Certificate  

Payment 

of Final 

Bill 



~ 35 ~ 
 

 

 
CONTRACTOR  EE (E) 

 
 

in under, the period being reckoned from the date of receipt of the bill by the Engineer-in-charge or his 

authorised Sub Divisional Engineer, complete with account of materials issued by BSNL and dismantled 

materials. 

 

i) If the Tendered value of work is upto Rs. 5 lakhs  : 3 months 

ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months 

9.2 Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him 

provided that the contractor furnishes to the engineer-in-charge (i) an authorization in the form of a legally 

valid documents such as a power of attorney conferring authority on the bank to receive payments and (ii) his 

own acceptance of the correctness of the amount made out as being due to him  by BSNL or his signature on 

the bill or other claim preferred against BSNL before settlement by the engineer-in-charge of the account or 

claim by the payment to the bank. While the receipt given by such bank shall constitute a full and sufficient 

discharge for the payment, the contractor shall whenever possible present his bills duly receipted and 

discharge through his bank.  Nothing herein contained shall operate to create in favour of the bank any rights 

or equities vis-à-vis BSNL. 

 

CLAUSE 10 

 

i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates 

the quantum, place of issue and rate(s) to be charged in respect thereof.  The contractor shall be bound 

to procure them from Engineer-in-charge.   

 

  

 

ii) As soon as the work is awarded, the contractor shall finalise the programme for the completion of work as 

per clause 5 of this contract and shall give his estimates of materials required on the basis of drawings/or 

schedule of quantities of the work.  The Contractor shall give in writing his requirement to the Engineer-in-

charge which shall be issued to him keeping in view the progress of work as assessed by the Engineer-in-

charge. 

 

iii) The contractor shall see that only the required quantities of materials are got issued.  Any such material 

remaining unused and in perfectly good condition at the time of completion or determination of the contract 

shall be returned to the Engineer-in-charge at the stores from which it was issued or at a place directed by him 

by a notice in writing.  The contractor shall not be entitled for loading, transporting, unloading and stacking of 

such unused material except for the extra transportation, if any involved, beyond the original place of issue. 

 

iv) The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading, 

storing under cover as required, assembling and joining the several parts together as necessary. 

 

v) All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall remain the 

absolute property of BSNL and the contractor shall be the trustee of the stores/materials, and the said 

stores/materials shall not be removed/disposed off from the site of the work on any account and shall be at all 

times open to inspection by the Engineer-in-charge or his authorised agent.   

 

vi) In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself open to 

account for contravention of the terms of the licences or permit and/or for criminal breach of trust, be liable to 

BSNL for all advantages or profits resulting or which in the usual course would have resulted to him by 

reason of such breach.  Provided that the contractor shall in no case be entitled to any compensation or 

damages on account of any delay in supply or non-supply thereof all or any such materials and stores provided 

further that the contractor shall be bound to execute the entire work if the materials are supplied by BSNL 

within the original scheduled time for completion of the work plus 50% thereof or schedule time plus 6 

months whichever is more if the time of completion of work exceeds 12 months but if a part of the materials 

only has been supplied within the aforesaid period then the contractor shall be bound to do so much of the 

work as may be possible with the materials and stores supplied in the aforesaid period.  For the completion of 
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the rest of the work, the contractor shall be entitled to such extension of time as may be determined by the 

Engineer-in-charge whose decision in this regard shall be final and binding on the contractor. 

   

CLAUSE 10A 

The contractor shall, at his own expense, provide all materials, required for the works other than those which 

are stipulated to be supplied by BSNL. 

 

i) The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge samples of 

materials to be used on the work and shall get these approved in advance.  All such materials to be provided 

by the contractor shall be in conformity with the specifications laid down or referred to in the contract.  The 

contractor shall, if requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-

charge that the materials so comply.  The Engineer-in-charge shall within thirty days of supply of samples or 

within such further period as he may require intimate to the contractor in writing whether samples are 

approved by him or not.  If samples are not approved, the contractor shall forthwith arrange to supply to the 

Engineer-in-charge for his approval fresh samples complying with the specifications laid down in the contract.  

When materials are required to be tested in accordance with specifications, approval of the Engineer-in-charge 

shall be issued after the test results are received. 

ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and shall not 

make use of or incorporate in the work any materials represented by the samples until the required tests or 

analysis have been made and materials finally accepted by the Engineer-in-charge.  The contractor shall not be 

eligible for any claim or compensation either arising out of any delay in the work or due to any corrective 

measures required to be taken on account of and as a result of testing of materials. 

 

iii) The Engineer-in-charge or his authorised representative shall at all times have access to the works and to all 

workshops and places where work is being prepared or from where materials, manufactured articles or 

machinery are being obtained for the works and the contractor shall afford every facility and every assistance 

in obtaining the right to such access. 

 

iv)  The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which 

in his opinion are not in accordance with the specifications and in case of default the Engineer-in-charge shall 

be at liberty to employ at the expense of the contractor other persons to remove the same without being 

answerable or accountable for any loss or damage that may happen or arise to such materials.  The engineer-

in-charge shall also have full powers to require other proper materials to be substituted thereof and in case of 

default the engineer-in-charge may cause the same to be supplied and all costs which may attend such removal 

and substitution are to be borne by the contractor. 

 

CLAUSE 10B 

 

The contractor(s) shall make his/their own arrangements for water/electricity required for internal/external 

electrification work and nothing extra will be paid for the same. In respect of specialized works like DG Set, 

Air conditioning, Fire Detection etc. water/    electricity supply shall be made available by BSNL free of cost 

for erection/testing. 

 

CLAUSE 10 C 

  In respect of Contracts with stipulated time period of completion being less than18(Eighteen) months, if after 

submission of the tender the wages of labour increases as a direct result of the coming into force of any fresh 

law, or statutory rule or order and such increase exceeds ten per cent of the wages prevailing at the time of 

the last stipulated date for receipt of the tenders including extensions if any for the work, and the contractor 

thereupon necessarily and properly pays in respect of labour engaged on the execution of the work such 

increased wages, then the amount of the contract shall accordingly  be varied.  Provided always that any 

increase so payable is not, in the opinion of the Superintending Engineer (whose decision shall be final and 

binding on the contractor) attributable to any delay in the execution of the contract within the control of the 

contractor. 
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Provided, however, no reimbursement shall be made if the increase is not more than10% of the said wages, 

and if so, the reimbursement shall be made only on the excess over 10% and provided further that any such 

increase shall not be payable if such increase has become operative after the contract or extended date of 

completion of the work in question. 

 

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into force of 

any fresh law or statutory rules or order and such decrease exceeds ten per cent of the wages prevailing at the 

time of receipt of the tender for the work, the BSNL shall in respect of labour engaged on the execution of the 

work after the date of coming into force of such law statutory rule or order be entitled to deduct from the dues 

of the contractor such amount as shall be equivalent to the difference between the wages as prevailed at the 

time of the last stipulated date for receipt of tenders including extensions if any for the work minus ten per 

cent thereof and the wages of labour on the coming into force of such law, statutory rule or order. 

 

   The contractor shall, for the purpose of this condition, keep such books of account and other documents as are 

necessary to show the amount of any increase claimed or reduction available and shall allow inspection of the 

same by a duly authorized representative of the BSNL, and further shall, at the request of the Engineer-in-

Charge may require any documents so kept and such other information as the Engineer-in-Charge may 

require. 

 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of labour, 

give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together 

with all information relating thereto which he may be in position to supply 

CLAUSE 10 CC  

10CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL in 

accordance with clause 10 A thereof) and/or wages of labour required for execution of the work increase, the 

contractor shall be compensated for such increase as per provisions detailed below and the amount of the 

contract shall accordingly be varied, subject to the condition that such compensation for escalation in prices 

shall be available only for the work done during the stipulated period of the contract including such period for 

which the contract is validity extended under the provisions of  clause 5 of the contract without any action 

under Clause 2 .However, for the work done during the justified period extended as above ,the compensation 

as detailed below will be limited to prices wages prevailing at the time of stipulated date of completion or as 

prevailing for the period under consideration , whichever is less. No such compensation shall be payable for a 

work for which the stipulated period of completion is 18 months or less.  Such compensation for escalation in 

the prices of materials and labour when due, shall be worked out based on the following provisions :  

A) For Lift Work: 

In respect of works relating to supply and installation of lifts/escalators price variation clause as per IEEMA 

shall be applicable. 

B) For work other than lift: 

i) The base date for working out such escalation shall be the last date of receipt of tenders including 

extension, if any. 

ii) The cost of work on which escalation will be payable shall be reckoned as below :- 

a) Gross value of work done upto this quarter   : (A) 

b) Gross value of work done upto the last quarter  : (B) 

c) Gross value of work done since previous quarter (A-B): (C) 

d) Extra items paid as per Clause 12 & 12A based on : (D) 

Prevailing market rate during this quarter 

e)   Cost of work (W) for which escalation is applicable 

   W = 0.85 M [ Where M = (C – D) ] 

iii) The components of materials and  labour in working out such percentages are given below and shall 

be binding on the contractor.  

 

For AC, DG, S/Stn.,F.D., F.F.  For internal/external Electrical Works 

& other specialized works 

 

A) material ………. 85%  percent  A) material ……….  75%  percent  
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B) labour   .……….  15% percent   B) labour   .……….  25% percent 

iv) The compensation for escalation for materials shall be worked out as per the formula given below:- 

                                                            XM                   MI - MIo            

  VM =  W x ---------   x -----------   

                                100              MIo 

VM -  Variation in material cost i.e. Increase or decrease in the amount in rupees to be paid or 

recovered.  

W-  Cost of work done worked out as indicated in sub para (ii) above  

XM -  Component of materials expressed as percent of the total value of work 

MI- All India whole sale index for all commodities for the period under consideration as published 

by the Economic Advisor to Government of India, Ministry of Industry and Commerce. 

MIo - All India whole sale price index for all commodities valid on the last stipulated date of receipt 

of tender including extension if any, as published by the Economic Advisor to Government of 

India, Ministry of Industry and Commerce. 

 

v) The following principles shall be followed while working out indices mentioned in sub-para (iv) 

above. 

 

a)  The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost or work done as per bills paid during the three calendar months of the said 

quarter.  The first such payment shall be made at the end of three months after the month 

(excluding) in which the tender was accepted and thereafter at three months interval. At the 

time of completion of the work, the last period for payment might become less than three 

months, depending on the actual date of completion . 

 

b)  The index(MI) Relevant to any quarter for which such compensation is paid shall be the 

arithmetical average of the indexes relevant to the three calendar months.  If the period up to 

date of completion after the quarter covered by the last such installment of payment is less 

than three months, the index MI  shall be the average of the indices for the month falling 

within that period .   

 

vi) The compensation for escalation for labour shall be worked out as per the formula given 

below:- 

                  Y                    LI - LIo 

   VL    =    W  x -------------     x   ------------- 

                        100                     LIo 

 

VL  - Variation in labour cost i.e. Increase or decrease in the amount in rupees to be paid or 

recovered. 

W - Value of work done, worked out as indicated in sub para (ii) above 

Y - Component of labour expressed as percentage of the total value of work  

LIo - Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, 

statutory rule or order as on the last stipulated date of receipt of tender including extension, if 

any. 

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory 

rule or order as applicable on the last day of the quarter previous to one under consideration. 

 

vii)   The following principles will be followed while working out the compensation as per sub para (vi) 

above. 

 

a)  The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) above shall be 

the higher of the following ONE figures, namely those notified by government of india, 

ministry of labour and those notified by the local administration both relevant to the place of 

work and the period of reckoning . 
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b) The escalation for labour also shall be paid at the same quarterly intervals when escalation 

due to increase in the cost of materials is paid under this clause.  If such revision of minimum 

wages takes place during any such quarterly intervals, the escalation compensation shall be 

payable at revised rates only for work done in subsequent quarters.  

 

c) Irrespective of variations in minimum wages of any category of labour, for the purpose of this 

clause, the variation in the rates for an unskilled adult male mazdoor alone shall form the 

basis for working out the escalation compensation payable on the labour component. 

viii)   In the event the price of materials and/or wages of labour required for execution of the work 

decrease/s, there shall be downward adjustment of the cost of work so that such price of materials 

and/or wages of labour shall be deductable from the cost of work under this contract and in this regard 

formula herein before stated under this clause 10(cc) shall mutatis mutandis apply, provided that. 

a)  No such adjustment for the decrease in the price of materials and/ or wages of labour afore-

mentioned would be made in case of contracts in which the stipulated period of completion of 

the work is eighteen months or less. 

 

b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by which the 

provision of this sub-clause shall be implemented from time to time and the decision of the 

engineer-in-charge in this behalf shall be final and binding on the contractor. 

ix) Provided always that the provision of the preceding clause 10 (C) shall not be applicable for contracts 

where provisions of this clause are applicable but in cases where provision of this clause are not 

applicable, the provisions of clause 10(C) will become applicable. 

CLAUSE 10D 

The contractor shall treat all materials obtained during dismantling of an installation, excavation of the site for 

a work etc. as BSNL's property and such materials shall be disposed of to the best advantage of BSNL 

according to the instructions in writing issued by the engineer-in-charge. 

CLAUSE 11  

11.1 The contractor shall execute the whole and every part of the work in the most substantial and workman like 

manner and both as regards materials and otherwise in every respect in strict accordance with the 

specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and 

instructions in writing in respect of the work signed by the engineer-in-charge. The contractor shall take full 

responsibility for adequacy, suitability and safety of all the works and methods of installation. 

 

11.2 In the case of any class of work for which there is no such specification as referred to Clause 11.1 , such work 

shall be carried out in accordance with the Bureau of Indian Standards specification, in case there is no such 

specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s 

specifications.  In case there are no such specifications as required above the work shall be carried out in all 

respect in accordance with the instructions and requirements of the Engineer-in-charge. 

CLAUSE 12 

 

12.1 The engineer-in-charge shall have power  

 

i)  To make any alterations in, omissions from, additions to or substitutions for the original 

specifications, drawings, designs and instructions, that may appear to him to be necessary or advisable 

during the progress of the work and  

ii) To omit a part of the works in case of non-availability of a portion of the site or for any other reasons 

and the contractor shall be bound to carry out the work in accordance with any instructions given to 

him in writing signed by the engineer-in-charge, and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein and any altered, additional 

or substituted work which the contractor may be directed to do in the manner specified above as part 

of the work, shall be carried out by the contractor on the same conditions in all respects on which he 

agreed to do the main work except as hereafter provided. 

12.1.1 
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The time for the completion of work shall, in the event of any deviations resulting in additional cost over the 

tendered value of sum being ordered, be extended, if requested by the contractor, as follows: 

 

i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 

ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-charge. 

 

12. 2   Rates for such altered, additional or substituted work shall be determined by the   

Engineer-  in-charge as follows:- 

 

 

i) If the rates for the additional, altered or substituted item of work is specified in the schedule 

of quantity, the contractor shall carry out the altered, additional or substituted item at the same 

rate.  

 

ii) If the rate for any additional altered or substituted item of work is not specified in the 

schedule of quantities, the rate for that item shall be derived from the rate for the nearest 

similar item specified therein.  

 

iii) If the rate for altered, additional or substituted item of work cannot be determined in the 

manner specified in sub paras (i) and (ii) above, then such item of works shall be carried out 

at the rate entered in the CPWD schedule of Rates as mentioned in the Schedule ‘F’ 

minus/plus the percentage by which the tendered amount of the work actually awarded is 

higher or lower than the corresponding estimated amount of the work actually awarded.  

iv) If the rates for the altered additional or substituted item of work can not determined in the 

manner specified in the sub-clauses (i) to (iii)above, then the rates for such item of work shall 

be derived from the Schedule of Rates specified in sub para above (iii) minus/plus the 

percentage mentioned in that sub para. Provided always that if rates(s) for part(s) of the 

item(s) are not available in the schedule of rates specified above, rate for part(s) of such 

item(s)  shall be determined on the basis of the market rate(s) prevailing during the fortnight 

following the date of the order plus ten percent for profit and overhead.   

v) If the rates for the altered, additional or substituted item of work can not be determined in the 

manner specified in sub-paras (i) to (iv) above, the contractor shall within 15 days of the date 

of receipt of order to carry out the said work, inform the engineer-in-charge of the rate which 

he proposes to claim for such item of work, supported by analysis of rate claimed and the 

Engineer-in-charge shall within three months thereafter, after giving due consideration to the 

rate claimed by the contractor, determine the rate or rates on the basis of prevailing market 

rates.  In the event of contractor failing to inform the Engineer-in-charge within the stipulated 

period of time, the rate which he proposes to claim, the rate for such item shall be determined 

by the Engineer-in-charge on the basis of market rate(s).  

 

vi) Provided further that in case where the original item is substituted, the substituted item shall 

be deemed to have replaced the original item in the contract itself to that extent and above 

provisions pertaining to the deviations shall apply with respect to such substituted item and 

not the original item. 

12.3 Increase/ Decrease of tendered quantity 

 

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods and services specified 

in the schedule of items without any change in the unit price or other terms and conditions at the time of 

award of contract. In exceptional and unavoidable cases BSNL can increase the quantity of goods and services 

beyond 25 % of the tendered quantity without any change in tendered and accepted unit price and also other 

terms and conditions as applicable at the time of award of contract. 
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CLAUSE 13  

 

13.1 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the works 

for any reason whatsoever and hence not require the whole or any part of the works to be carried out, the 

Engineer-in-charge shall give notice in writing to that effect to the contractor and the contractor shall act 

accordingly in the matter.  The contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived from the execution of the 

works in full but which he did not derive in consequence of the foreclosure of the whole or part of the works. 

 

13.2 The contractor shall be paid at contract rates full amount for works executed at site and in addition, a 

reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not 

be utilised on the work to the full extent in view of the foreclosures. 

 

i) Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent stores or 

to his other works, whichever is less.  If T&P/staff  are not transported to either of the said places, no 

cost of transportation shall be payable.  

 

ii) BSNL shall have the option to take over contractor’s materials or any part thereof either brought to 

site or to which the contractor is legally bound to accept delivery from suppliers (for incorporation in 

or incidental to the work) provided, however BSNL shall be bound to take over the materials or such 

portions thereof as the contractor does not desire to retain.  For materials taken over or to be taken 

over by BSNL cost of such materials as detailed by Engineer-in-charge shall be paid.  The cost shall, 

however, take into account purchase price, cost of  transportation and deterioration or damage which 

may have been caused to materials whilst in the custody of the contractor. 

 

13.3 The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage books and 

other relevant documents and evidences as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

 

13.4 The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the work 

remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender less 

the cost of work actually executed under the contract and less the cost of contractor’s materials at site taken 

over by BSNL as per item 13.2 (ii) above.  Provided always that against any payments due to the contractor 

on this account or otherwise, the Engineer-in-charge shall be entitled to recover or be credited with any 

outstanding balances due from the contractor for advance paid in respect of any work and materials and any 

other sums which at the date of termination were recoverable by BSNL from the contractor under the terms of 

the contract. 

CLAUSE 14  

 

14.1 If contractor : 

 

i) at any time makes default in proceeding with the works or any part of the work with the due diligence 

and continues to do so after a notice in writing of 7 days from the Engineer-in-charge; or 

ii) commits default to complying with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy within 7 days after a notice in writing is given to him in 

that  behalf by the Engineer-in-charge; or 

iii) fails to complete the works or items of work with individual dates of completion, on or before the 

date(s) of completion, and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-charge; or 

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on his behalf 

any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or any other 

contract for BSNL or 

v) Shall enter into a contract with BSNL in connection with which commission has been paid or agreed 

to be paid by him or to his knowledge, unless the particulars of any such commission and the terms of 
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payment thereof have been previously disclosed in writing to the Accepting Authority/Engineer-in-

charge; or 

 

vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide methods of 

competitive tendering; or 

 

vii)  being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a 

receiving order or order for administration of his estate made against him or shall take any 

proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors 

or purport so to do, or if any application be made under any insolvency Act for the time being in force 

for the sequestration of his estate or if a trust deed be executed by him for benefit of his creditors; or 

 

viii) being a company, shall pass a resolution or the court shall make an order for the winding up of the 

company, or a receiver or manager on behalf of the debenture holders or otherwise shall be appointed 

or circumstances shall arise which entitle the court or debenture holders to appoint a receiver or 

manager; or 

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 

days or 

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials 

not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or 

attempts to assign, transfer sublet or otherwise parts with the entire works or any portion thereof 

without the prior written approval of the Accepting Authority. 

The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued or 

shall accrue hereafter to BSNL by a notice in writing to cancel the contract as a whole or only such items of 

work in default from the contract.  

14.2 The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to: 

 

(a) take possession of the site and any materials, equipment, implements, stores etc. thereon and/or 

 

(b) carry out the incomplete work by any means at the risk and cost of the contractor. 

 

14.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if any, 

is recoverable from the contractor for completion of the works or part of the works or in case the works or in 

case the works or part of the works is not to be completed, the loss or damage suffered by BSNL.  In 

determining the amount, credit shall be given to the contractor for the value of the work executed by him up to 

the time of cancellation, the value of contractor’s materials taken over and incorporated in the work and use of 

plant and machinery belonging to the contractor. 

 

14.4 Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the works or 

the excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing such credit shall 

without prejudice to any other right or remedy available to BSNL in law be recovered from any moneys due to 

the contractor on any account, and if such money are not sufficient the contractor shall be called upon in 

writing and shall be liable to pay the same within 30 days. 

 

14.5 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-

charge shall have the right to sell any or all of the contractors’ unused materials, plant, implements etc. and 

apply the proceeds of sale thereof towards the satisfaction of any sums due from the contractor under the 

contract and if thereafter there be any balance outstanding from the contractor, it shall be recovered in 

accordance with the provisions of the contract. 

 

14.6 Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be returned to 

the contractor, provided always that if cost or anticipated cost of completion by BSNL of the works or part of 
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the works is less than the amount which the contractor would have been paid had he completed the works or 

part of the works, such benefit shall not accrue to the contractor. 

CLAUSE 15  

 

15.1     i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part thereof for such 

time and in such manner as the Engineer-in-charge may consider necessary so as not to cause any 

damage or injury to the work already done or endanger the safety thereof for any of the following 

reasons. 

a) on account of any default on the part of the contractor or 

b) for proper execution of the works or part thereof for reasons other than the default of the 

contractor; or 

c) for safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Engineer-in-charge. 

 

ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above. 

 

a) The contractor shall be entitled to an extension of time equal to the period of every such 

suspension plus 25% of completion time specified in the contract. 

b) If the total period of all such suspensions in respect of the work exceeds thirty days, the 

contractor shall, in addition, be entitled to such compensation as the Engineer-in-charge may 

consider reasonable in respect of salaries and/or wages paid by the contractor to his 

employees and labour at site, remaining idle during the period of suspension, adding thereto 

2% to cover indirect expenses of the contractor.  Provided the contractor submits his claim 

supported by details to the Engineer-in-charge within fifteen days of the expiry of the period 

of 30 days. 

c) If the works or part thereof is suspended on the orders of the Engineer-in-charge for more 

than three months at a time, except when suspension is ordered for reason 15.1 i) (a) in sub 

para above, the contractor may after receipt of such order serve a written notice on the 

Engineer-in-charge requiring permission within fifteen days from receipt by the Engineer-in-

charge of the said notice, to proceed with the work or part thereof in regard to which progress 

has been suspended and if such permission is not granted within that time, the contractor, if 

he intends to treat the suspension, where it affects only a part of the works as an omission of 

such part by BSNL or where it affects whole of the works, as an abandonment of the works 

by BSNL, shall within ten days of expiry of such period of 15 days give notice in writing of 

his intention to the Engineer-in-charge.  In the event of the contractor treating the suspension 

as an abandonment of the contract by BSNL, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he could not derive in consequence of the 

abandonment.  He shall, however, be entitled to such compensation, as the Engineer-in-

charge may consider reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle in consequence adding to the total thereof 2% to 

cover indirect expenses of the contractor provided the contractor submits his claim supported 

by details to the                      Engineer-in-charge within 30 days of the expiry of the period of 

three months. 

 

15.2 Provided further that the contractor shall not be entitled to claim any compensation from BSNL for the loss 

suffered by him on account of delay by BSNL in the supply of materials in schedule of work where such delay 

is covered by difficulties relating to the availability of trucks, force majeure including non-allotment of such 

materials by controlling authorities, acts of God, acts of enemies of the state/country or any reasonable cause 

beyond the control of BSNL. 
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CLAUSE 16 

 

16.1 All work under or in course of execution or executed in pursuance of the contract shall at all time be open and 

accessible to the inspection and supervision of the Engineer-in-charge, his authorised subordinates in charge 

of the work and all the superior officers, officer of the Vigilance Cell of BSNL and of the Chief Technical 

Examiner’s office (CVC) and the contractor shall at all times during the usual working hours, and at all other 

times at which reasonable notice of the intention of the engineer-in-charge or his authorised subordinate to 

visit the works, shall have been given to the contractor, either himself be present to receive order and 

instructions, or have a responsible  agent duly accredited in writing present for that purpose.  Orders given to 

the contractor’s agent shall be considered to have the same force as if they had been given to the contractor 

himself.   

16.2 If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to the Chief 

Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical Examiner or his 

subordinate officers, that any work has been executed with unsound, imperfect or unskillful workmanship, or 

with materials or articles provided by him for the execution of the work which are unsound or of a quality 

inferior to that contracted or otherwise not in accordance with the contract the contractor shall on demand in 

writing which shall be made within six months of the completion of the work from the Engineer-in-charge 

specifying the work, materials or articles complained of notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify or remove and reconstruct the work so specified in whole or in part, as 

the case may require or as the case may be, remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own charge and cost.  In the event of his failing to do so within 

a period specified by the Engineer-in-charge in the demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 2 of the contract (for non-completion of the work in time) for 

this default. 

16.3 In such case the Engineer-in-charge may not accept the item of work at the rates applicable under the contract 

but may accept such items at reduced rates as the competent authority (Superintending Engineer) may 

consider reasonable during the preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the equipment or he may reject the work outright without 

any payment and/or get it an other connected and incidental items rectified, or removed and re-executed at the 

risk and cost of the contractor.  Decision of the Engineer-in-charge to be conveyed in writing in respect of the 

same will be final and binding on the contractor. 

CLAUSE 17 

 If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in which 

they may be working, or any building road, road kerb, fence enclosure, water pipe, cable drains, electric or telephone 

post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work or any part 

of its is being executed or if any damage shall happen to the work while in progress, from any cause whatever or if 

any defect, shrinkage or other faults appear in the work within twelve months after a certificate final or otherwise of 

its completion shall have been given by the engineer-in-charge as aforesaid arising out of defective or improper 

materials or workmanship the contractor shall upon a receipt of a notice in writing on that behalf make the same good 

at his own expense, or in default, the engineer-in-charge may cause the same to be made good by other workmen and 

deduct the expense from any sums that may be due, or at any time thereafter may become due to the contractor, or 

from performance guarantee and security deposit or the proceeds of sale there of or of a sufficient portion thereof.  

The performance guarantee and security deposit of the contractor  shall not be refunded before the expiry of twelve 

months after the issue of the certificate final or otherwise, of completion of work, or till the final bill has been 

prepared and passed whichever is later. 

 

CLAUSE 18  

 

The contractor shall provide at his own cost all materials (except such special materials if any, as may in 

accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, tools, appliances, 

implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of 

the work, whether original, altered or substituted and whether included in the specification or other documents 

forming part of the contract or referred to in these conditions or not, or which may be necessary for the 

purpose of satisfying or complying with the requirements of engineer-incharge as to any matter as to which 
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under these conditions he is entitled to be satisfied, or which he is entitled to require together with carriage 

therefore to and from the work.  The contractor, shall also supply without charge the requisite number of 

persons with the means and materials, necessary for the purpose of setting out works, and counting, weighing 

and assisting in the measurements or examination at any time and from time to time of the work of materials.  

Falling his so doing the same may be provided by the engineer-in-charge at the expenses of the contractor and 

the expenses may be deducted, from any money due to the contractor, under this contract or otherwise and or 

from his performance guarantee or the proceeds of sale thereof, or of a sufficient portions thereof.  

 

CLAUSE 18 A 

In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s compensation 

act, 1923. BSNL is obliged to pay compensation to a workmen employed by the contractor, in execution of 

the works. BSNL will recover from the contractor, the amount of the compensation so paid; and, without 

prejudice to the rights of the BSNL under section 12, sub-section (ii) of the said act, BSNL shall be at liberty 

to recover such amount or any part thereof by deduction from the performance guarantee or from any sum due 

by BSNL to the contractor whether under this contract or otherwise.  BSNL shall not be bound to contest any 

claim made against it under section 12, sub-section (i) of the said act, except on the written request of the 

contractor and upon his giving to BSNL full secruity for all costs for which BSNL might become liable in 

consequence of contesting such claim.   

 

CLAUSE 18 B 

In every case in which by virtue of the provisions of the ‘’The Building & Other Construction Workers( 

Regulation of Employment & Condition of Service) Act 1996”, The The Building & Other Construction 

Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract Labour 

(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 

1971, amended from time to time, BSNL is obliged to pay any amounts of wages to a workman employed by 

the contractor in execution of the works, or to incur any expenditure in providing welfare and health amenities 

required to be provided under the above said Act and the rules under Clause 19H or under the Contractor’s 

Labour Regulations, or under the Rules framed by the Government / BSNL from time to time for the 

protection of health and sanitary arrangements for workers employed by the Contractor, BSNL will recover 

from the contractor the amount of wages so paid or the amount of expenditure so incurred ; and without 

prejudice to the rights of the BSNL under relevant provisions of above mentioned Acts, BSNL shall be at 

liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum 

due by the BSNL to the contractor whether under this contract or otherwise BSNL shall not be bound to 

contest any claim made against it under the relevant provisions of above mentioned Acts, except on the 

written request of the contractor and upon his giving to the BSNL full security for all costs for which BSNL 

might become liable in contesting such claim. 

CLAUSE 19 

The contractor shall comply with the provisions of the “The Building & Other Construction Workers( 

Regulation of Employment & Condition of Service) Act 1996” and the “The Building and Other Construction 

Workers Welfare Cess Act 1996” amended from time to time and rules framed there-under.  The contractor 

shall comply with the provisions of the “The Building & Other Construction Workers ( Regulation of 

Employment & Condition of Service) Rules 1998” and the “The Building and Other Construction Workers 

Welfare Cess Rules 1998”, amended from time to time.  The BSNL at the time of making any payment to the 

contractor for work done and measured under the contract shall deduct such sum at the rate, as prescribed in 

the The Building and Other Construction Workers Welfare Cess Rules as applicable to the State in which the 

work is situated, of gross value of the work done from each running bill and final bill.  Such deduction will be 

transferred to the State Workers Welfare Board by the Engineer-in-Charge as per the rules.  The Engineer-in-

charge, as Principal Employer, shall continue to monitor the rigorous implementation of the act/rules during 

the currency of the contract. 

The contractor shall register himself under The Building & Other Construction Workers (Regulation of 

Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers ( Regulation 

of Employment & Condition of Service) Rules 1998, and, the “The Building and Other Construction Workers 

Welfare Cess Act 1996” and the “The Building and Other Construction Workers Welfare Cess Rules 1998”, 

and shall also obtain a valid Licence under the Contract Labour (R&A) Act 1970, and the Contract Labour 
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(Regulation and Abolition) Central Rules 1971, as amended from time to time, before the commencement of 

the work and continue to have these validated until the completion of the work. 

Any failure to fulfill the above requirements shall attract the penal provisions of this contract arising out of the 

resultant of non-execution of the work. 

 

 CLAUSE 19 A 

            No labour below the age of eighteen years shall be employed on the work. 

 

 CLAUSE 19 B 

             Payment of wages: 

 

i) The contractor shall pay to labour employed by him either directly or through sub-contractors, 

wages not less than fair wages as defined in the contractor’s Labour Regulation or as per the 

provisions of The Building & Other Construction Workers (Regulation of Employment & 

Condition of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of 

Employment & Condition of Service) Rules 1998, AND, contract labour (Regulation and 

Abolition) Act 1970, and the contract labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

 

ii) The contractor shall, not withstanding the provisions of any contract to the contrary, cause to be 

paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 

sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with 

the contractor’s Labour Regulations made by the Government / BSNL from time to time in 

regard to payment of wages, wage period, deductions from wages recovery of wages not paid 

and deductions unauthorisedly made, maintenance of wage books or wage slips, publication of 

scale of wages and other terms of employment, inspection and submission of periodical returns 

and all other matters of the like nature or as per the provisions of The Building & Other 

Construction Workers( Regulation of Employment & Condition of Service) Act 1996”, The 

Building & Other Construction Workers ( Regulation of Employment & Condition of Service) 

Rules 1998, AND, contract labour(Regulation & Abolition) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971,  wherever applicable.   

iv)  a)The Engineer-in-Charge concerned shall  have the right to deduct from the moneys due to 

the contractor any sum required or estimated  to be required for making good the loss suffered  

by a worker or workers by reason of non-fulfillment of the conditions of the contract for the 

benefit of the workers, non-payment of wages or of deductions made from his or their wages 

which are not justified by their terms of the contract or non-observance of the Regulations. 

c) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow 

to the labours directly or indirectly employed in the works one day rest for six days continuous 

work and pay wages at the same rate as for duty. In the event of default the Engineer-in-Charge 

shall have the right to deduct the sum or sums not paid on account of wages for weekly holidays 

to any labours and pay the same to the persons entitled thereto from any money due to the 

contractor by the Engineer-in-Charge concerned. 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed 

under Notification of the Delhi Administration No.F.12 (162) MWO/DAB/43884-91, dated 

31.12.1979 as amended from time to time are inclusive of wages for the weekly day of rest, the 

question of extra payment for weekly holiday would not arise. 

 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act 1938, workmen’s compensation Act, 1923, 

industrial disputes Act, 1947, Maternity benefits act, 1961, and the contractor’s labour 

(Regulation and Abolition) Act, 1970, The Building & Other Construction Workers (Regulation 

Payment of wages 
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of Employment & Condition of Service) Act 1996 or the modifications thereof or any other 

laws relating thereto and the rules made there-under from time to time.  

 

vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made under 

and for the observance of the Laws aforesaid and the contractor’s Labour Regulations without 

prejudice to his right to claim indemnity from his sub-contractors. 

 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract. 

 

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such 

wage, such wage shall be paid by the contractor to the Workmen directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount 

from the minimum wage payable to the workmen as and by way of commission or otherwise. 

  

viii) The contractor shall ensure that no amount by way of commission or otherwise is deducted 

or recovered by the Jamadar from the wage of workmen. 

 

 CLAUSE 19 C 

 

(1) In respect of of all labour directly or indirectly employed in the work for the performance of 

the contractor’s part of this contract, the contractor shall, at his own expense, arrange for the 

safety provisions as per Model Safety Code framed from time to time and shall, at his own 

expense, provide for all facilities in connection therewith. The contractor shall ensure that at 

the construction site of The Building or other construction work, adequate safety measures are 

taken to protect The Building workers against any accident etc.  The adequate safety measures 

in conformity with the provisions of Part III of The Building and Other Construction Workers 

(Regulation of Employment and condition of service) Central Rules 1998 should be provided 

in addition to the safety measures laid down in Model Safety Code.  In case of any 

discrepancy, the safety measures as per Part III of the Building and Other Construction 

Workers (Regulation of Employment and condition of service) Central Rules 1998 shall 

supercede other provisions.  

 

(2)  In case the contractor fails to make arrangements and provide necessary facilities as aforesaid 

he shall be liable to pay a penalty of Rs.200/- for each default and in addition the Engineer-in-

Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover 

the costs incurred in that behalf from the contractor. 

  CLAUSE 19 D   

 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement 

showing in respect of the second half of the preceding month and the first half of the current month 

respectively:- 

 

(1) the number of labourers employed by him on the work, 

(2) their working hours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of the damages and injury caused by them, and, 

(5) the number of female workers who have been allowed maternity benefit according to Clause 

19 F and the amount paid to them. 

 

 Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for each 

default or materially incorrect statement. The decision of the Engineer-in-Charge shall be final in 

deducting from any bill due to the contractor the amount levied as fine and be binding on the 

Contractor.    
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 CLAUSE 19 E 

 

 In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with all the 

provisions of various statutes/enactments and   rules there under framed by the Central/State 

Governments, and rules framed by BSNL from time to time for the protection of health and sanitary 

arrangements for the workers employed by the BSNL/ Deptt.of Telecommunications and its 

contractors. Notwithstanding the above provisions, the contractor shall be liable for levy of any 

penalty in case he fails to meet the requirements of The Building and Other Construction Workers 

(Regulation of Employment and Condition of Service) Act, 1996 and The Building and Other 

Construction Workers (Regulation of Employment and Condition of Service) Central Rules 1998 and 

Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour (Regulation and 

Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or any other Labour laws relating there 

of and rules made there under from time to time 

 

 CLAUSE 19 F 

 Leave and pay during leave shall be regulated as follows:- 

1. Leave: 

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto and 

including the day of delivery and 4 weeks following that day, 

(ii) in case of miscarriage-upto 3 weeks from the date of miscarriage. 

2. Pay: 

(i) in case of delivery- leave pay during maternity leave will be at the rate of the women’s 

average daily earnings, calculated on total wages earned on the days when full time work 

was done during the period of three months immediately preceding the date on which she 

gives notice that she expects to be confined or at the rate of Rupee one only a day 

whichever is greater. 

(ii) in the case of miscarriage – leave pay at the rate of average daily earning calculated on 

the total wages earned on the days when full time work  was done during a period of three 

months immediately preceding the date of such miscarriage. 

3. Conditions for  the grant of Maternity Leave: 

 No maternity leave benefit shall be admissible to a woman unless she has been employed for 

a total period of not less than six months immediately preceding the date on which she 

proceeds on leave, 

 

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as 

shown in Appendix-I and II, and the same shall be kept at the place of work. 

 

CLAUSE 19 G 

 

 In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Contractor’s Labour Regulation and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing any information or 

submitting or filing any statement under the provisions of the above Regulation and Rules which is 

materially incorrect, he/they shall, without prejudice to any other liability, pay to the BSNL a sum not 

exceeding Rs.200/- for every default, breach or furnishing, making, submitting , filing such materially 

incorrect statements and in the event of  the contractor (s) defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 

percent of the tendered value of the Work. The decision of the Engineer-in-Charge shall be final and 

binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and 

complying with the provisions of the Contractor’s Labour Regulations and Model Rules and the 

provisions of The Building & Other Construction Workers( Regulation of Employment & Condition 
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of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of Employment & 

Condition of Service) Rules 1998, AND, Contract labour (Regulation and Abolition) Act, 1970, and 

the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 

arrangements for the work-people employed by the contractor(s)(hereinafter referred as ”the said 

Rules”) the Engineer-in-Charge shall have  power to give notice in writing to the contractor(s) 

requiring that the said Rules to be complied with and the amenities prescribed therein be provided to 

the work-people within a reasonable time to be specified in the notice. If the contractor(s) shall fail 

within the period specified in the notice to comply with and/or observe the said Rules and to provide 

the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities herein before mentioned at the cost of the contractor(s).  The contractor(s) shall erect, 

make and maintain at his/their own expense and to approved standards all necessary huts and sanitary 

arrangements required for his/their work-people on the site in connection with the execution of the 

works, and if the same shall not have been erected or constructed, according to approved Standards, 

the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that 

the said huts and sanitary arrangements be re-modeled and/ or reconstructed according to approved 

standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the notice, the Engineer-

in-Charge  shall have the power to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards at the cost of the contractor(s). 

 

  CLAUSE 19 H 

 The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of huts 

(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be 

approved by the Engineer-in-Charge. 

 

i)     

a) The minimum height of each hut at the eaves level shall be 2.10m  (7 ft.) and floor area to be 

provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of the workers family 

staying with the labourers. 

 

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 

1.80m X 1.50m(6’X5’) adjacent to the hut for each family. 

 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 

each on the scale of not less than four per each one hundred of the total strength, separate 

latrines and urinals being provided for women. 

 

d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for 

every 25 persons residing in the camp. These bathing and washing places shall be suitably 

screened. 

ii)  

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable 

local materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the 

walls should be plastered with mud gobri on both sides. The floor may be kutcha but plastered 

with mud gobri and shall be atleast 15 cm (6”) above the surrounding ground. The roofs shall be 

laid with thatch or any other materials as may be approved by the Engineer-in-Charge and the 

contractor shall ensure that through out the period of their occupation the roofs remain 

watertight. 

 

b) The contractor(s) shall provide each hut with proper ventilation.  

 

c) All doors, windows, and ventilators shall be provided with suitable leaves for security purposes. 
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d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts which may 

be reduced to 6m(20ft.) according to the availability of site with the approval of the Engineer-

in-Charge. Back to back construction will be allowed. 

 

iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of labourers. 

The provisions shall not be less than ONE gallons of pure and wholesome water per head per day 

for drinking purposes and three gallons of clean water per head per day for bathing and washing 

purpose. Where piped water supply is available, supply shall be at stand posts and where the 

supply is from wells or river, tanks, which may be of metal or masonry, shall be provided. The 

contractor(s) shall also at his/their own cost make arrangements for laying pipe lines for water 

supply to his/their labour camp from the existing mains wherever available, and shall pay all fees 

and charges therefor. 

 

iv) The site selected for the camp shall be high ground, removed from jungle. 

 

v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the disposal of 

excreta from the latrines by trenching or incineration, which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or incineration is not 

allowed the contractor(s) shall make arrangements for the removal of the excreta through the 

Municipal Committee/Authority and inform it about the number of labourers employed so that 

arrangements may be made by such Committee/authority for removal of the excreta. All charges 

on this account shall be borne by the contractor and paid direct by him to the 

Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of 

dry system. 

 

vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away sullage water 

so as to keep the camp neat and tidy.  

 

vii) The Contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 

lighted to avoid accidents to the workers. 

 

viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical Authorities. 

 

 CLAUSE 19 I 

 

 The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work 

any person or persons in the contractor’s employment upon the work who may be incompetent or 

misconducts himself and the contractor shall forthwith comply with such requirements. 

 CLAUSE 19 J 

 It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by any body unauthorisedly during construction, and is handed over to the Engineer-in-

Charge with vacant possession of complete building. If such building though completed is occupied 

illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account will be treated as the 

delay in completion and for such delay a levy upto 5% of the tendered value of work may be imposed 

by the Superintending Engineer whose decision shall be final both with regard to the justification and 

quantum and be binding on the contractor. 

 However, the Superintending Engineer, through a notice, may require the contractor to remove the 

illegal occupation any time on or before construction and delivery. 

 

 CLAUSE 19 K 

 Employees Provident Fund Scheme to be Complied by the Contractor : 

 
 Employees 
Provident Fund 
Scheme to be 
Complied by the 
Contractor  
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The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952 as 

under the Employees Provident Funds and Miscellaneous Provisions Act 1952, amended from time to 

time.  The contractor shall get himself registered and get the allocation of Registration Code No. from 

the competent authority as per provisions of the above scheme.  The contractor shall indemnify and 

keep indemnified BSNL against payment to be made under and for the observance of the above 

scheme.  The Executive Engineer (Engineer-in-Charge) as Principal Employer shall continue to 

monitor the rigorous implementation of the act/ rules during the currency of the contract. 

CLAUSE 20 

 

 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The Building 

& Other Construction Workers (Regulation of Employment & Condition of Service) Act 1996 and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed 

there-under and other labour laws affecting contract labour that may be brought into force from time 

to time. 

 CLAUSE 21 

              The contract as a whole or part thereof shall not be assigned or sublet or transferred either directly or 

indirectly whether by creating agent on the basis of General Power of Attorney or in any other manner 

or given on general power of attorney without the written approval of the Engineer-in-Charge. If the 

contractor assign or sublet (engagement of labour on a piece-work basis or of labour with materials 

not to be incorporated in the work, shall not be deemed to be subletting)  or give on general power of 

attorney or transferred either directly or indirectly whether by creating agent on the basis of General 

Power of Attorney or in any other manner, his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, , consideration of any kind as an inducement or be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in the 

employment of BSNL in any way relating to his office or employment or if any such officer or person 

shall become in any way  directly or indirectly interested in the contractor, or if the contractor shall 

obtain a contract with the BSNL as a result of wrong tendering or by non bonafide methods, of 

competitive tendering; or if the contractor enters into a contract with BSNL in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the particulars of 

any such commission and the terms of payment thereof have been previously disclosed in writing to 

Accepting Authority/ Engineer--in-Charge; or if the contractor being a company, shall pass a 

resolution or the court shall make an order for the winding up of the company, or a receiver or 

manager on behalf of the debenture holders or otherwise shall be appointed or circumstances shall 

arise which entitle the court or shareholders debenture holders to appoint a receiver or managers, 

Engineer-in-Charge on behalf of the Bharat Sanchar Nigam Limited shall have  powers to adopt  the 

courses specified in Clause 3 hereof in the interest of BSNL and in the event of any courses being 

adopted the consequences specified in the said Clause 3 shall ensue. 

 CLAUSE 22 

 All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to use of BSNL without reference to the actual loss or damage 

sustained and whether or not any damage shall have been sustained. 

 

 CLAUSE 23 

 Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge 

shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 

individual or a Hindu Undivided Family (HUF) business concern, such approval as aforesaid shall 

likewise be obtained before the contractor enters into any partnership agreement where-under the 

partnership firm would have the right to carry out the works hereby undertaken by the contractor. If 

previous approval as aforesaid is not obtained, the contract shall be deemed to have been assigned in 

contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall 

ensue as provided in the said Clause 21. 

CLAUSE 24 

Minimum wages 

Act to be compiled 

with 
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 All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or 

points and in what manner they are to be commenced, and from time to time carried on. 

 CLAUSE 25 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of 

the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the works or the execution 

or failure to execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned 

hereinafter:- 

(i) If the contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the BSNL or in case the contractor 

wants to dispute the validity of any deductions or recoveries made or proposed to be made from 

the contract, the contractor shall forthwith give notice in writing of his claim, in this behalf to the 

Engineer-in-Charge within 30 days from the date of disallowance thereof for which the contractor 

claims such additional payment or compensation or disputes the validity of any deduction or 

recovery. The said notice shall give full particulars of the claim, grounds on which it is based and 

detailed calculations of the amount claimed and the contractor shall not be entitled to raise any 

claim nor shall the BSNL be in any way liable in respect of any claim by the contractor unless 

notice of such claim shall have been given by the contractor to the Engineer-in-Charge in the 

manner and within the time as aforesaid. The contractor shall be deemed to have waived and 

extinguished all his rights in respect of any claims not notified to the Engineer-in-Charge in 

writing in the manner and within the time aforesaid. 

(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the contractor 

within 30 days of the receipt of the notice thereof. If the contractor is not satisfied with the 

decision of the Engineer-in-Charge, the contractor may within 15 days of the receipt of the 

decision of the Engineer-in-Charge submit his claims to the conciliating authority named in 

Schedule ‘F’ for conciliation along with all details and copies of correspondence exchanged 

between him and the Engineer-in-Charge. 

(iii) The party initiating conciliation shall send to the other party a written invitation to conciliate. 

Conciliation proceedings shall commence when the other party accepts in writing the invitation to 

conciliate.  If the other party rejects the invitation, or does not reply within thirty days from the 

date of invitation, there will be no conciliation proceedings.  

(iv) When it appears to the Conciliator that there exists element of a settlement which may be 

acceptable to the parties, he shall formulate the terms of a possible settlement and submit them to 

parties for their observation after receiving the observations of the parties.  He may reformulate 

the terms of a possible settlement in the light of such observations. If the parties reach agreement 

on settlement of the dispute, they may draw up and sign a written settlement agreement.  Parties 

may request the Conciliator to draw up or assist them in drawing up the settlement agreement. 

Such settlement agreement shall have the same status and effect as if it were an arbitral award on 

agreed terms on the substance of the dispute rendered by an arbitral tribunal under section 30 of 

Arbitration and Conciliation Act, 1996. If a settlement does not appear possible, the  

Conciliator, after consultation with the parties will give a written declaration that further efforts at 

Conciliation are no longer justified and the conciliation proceedings are terminated. 

 

(v) When conciliation proceedings have become infructuous or have been terminated, the party, 

which initiated the Conciliation shall, within a period of 30 days of termination thereof shall give 

a notice, in the form prescribed by the BSNL, to the Chief Engineer, Bharat Sanchar Nigam 

Limited in-charge of the work or if there be no Chief Engineer, to the Administrative Head of the 

Bharat Sanchar Nigam Limited for appointment of an arbitrator to adjudicate the notified claims 

failing which the claims of the contractor shall be deemed to have been considered absolutely 

barred and waived. 

 

Settlement of 

Disputes & 

Arbitration 
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(vi) Except where the decisions have become final, binding and conclusive in terms of the contract, all 

disputes arising out of the notified claims of the contractor as aforesaid and all claims of the 

BSNL shall be referred for adjudication through the arbitration by the sole arbitrator appointed by 

the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief 

Engineer, the Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no 

objection to any such appointment that the arbitrator so appointed is a BSNL Employee and that 

he had to deal with the matters to which the Contract relates in the course of his duties as BSNL 

Employee. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed in the 

manner aforesaid by the said Chief Engineer. Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 

  

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief Engineer, 

Bharat Sanchar Nigam Limited or the administrative head of the Bharat Sanchar Nigam Limited as 

aforesaid should act as arbitrator and if for any reasons that is not possible, the matter shall not be 

referred to arbitration at all. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 

rules made thereunder and for the time being in force shall apply to the arbitration proceeding under 

this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred 

to him by the appointing authority and give separate award against each disputes and claim referred to 

him. The arbitrator shall give reasons for the award for each dispute referred to him. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally 

by both the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 

the date he issues notice to both the parties calling them to submit their statement of claims and 

counter-statement of claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties. The cost of the reference 

and of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator 

who may direct to any, by whom and in what manner, such costs or any part thereof, shall be paid and 

fix or settle the amount of costs to be so paid. 

CLAUSE 26 

 

 The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited against 

any action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties which may be payable in respect of any article or 

part thereof included in the contract. In the event of any claims made under or action brought against 

BSNL in respect of any such matters as aforesaid, the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 

litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify Bharat 

Sanchar Nigam Limited if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27  

When the estimate on which a tender is made includes lumpsum in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the work 

in question at the same rates as are payable under this contract for such items, or if the part of the 

work in question is not, in the opinion  of the Engineer-in–charge payable of measurement, the 

Engineer-in-charge  may at his discretion pay the lumpsum amount entered  in the estimate, and the 

certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provisions of the clause . 

Contractor to 

indemnify BSNL 

against patent 

Rights 
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 CLAUSE 28 

 In case of any class of work for which there are no such specifications as referred to in Clause 11, 

such work shall be carried out in accordance with the Bureau of Indian Standards specifications. In 

case there is no such specification in Bureau of Indian Standards, the work shall be carried out as per 

manufacturer’s specifications. In case no such manufacturer’s specification is available then as per 

district specifications. In case there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and requirements of the Engineer-in-

Charge.  

 CLAUSE 29 

 

 i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract 

or against the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold 

and also have a lien to retain such sum or sums in whole or in part from the security, if any, 

deposited by the contractor and for the purposes aforesaid, the Engineer-in-Charge or the 

Government shall be entitled to withhold the security deposit, if any, furnished as the case may be 

and also have lien over the same pending finalisation or adjudication of any such claim. In the 

event of the security being insufficient to cover the claimed amount or amounts or if no security 

has been taken from the contractor, the Engineer-in-Charge or BSNL shall be entitled to withhold 

and have a lien to retain such claimed amount or amounts referred to above, from any sum or 

sums found payable or which may at any time thereafter become payable to the contractor under 

the same contract or any other contract with the Engineer-in-Charge of BSNL or any contracting 

person through the Engineer-in-Charge pending finalisation of adjudication of any such claim. 

  It is an agreed term of the contract that the sum of money or moneys so withheld or retained under 

the lien referred to above by the Engineer-in-Charge or BSNL will be kept withheld or retained as 

such, by the Engineer-in-Charge, till the claim arising out of or under the contract is determined 

by the arbitrator (if the contract is governed by the arbitration clause) or by the competent court, 

as the case may be and that the contractor will have no claim for interest or damages whatsoever 

on any account in respect of such withholding or retention under the lien referred to above and 

duly notified as such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, the Engineer-in-Charge or BSNL shall be entitled to 

withhold and also have a lien to retain towards such claimed amount or amounts in whole or in 

part from any sum found payable to any partner/limited company as the case may be, whether in 

his individual capacity or otherwise. 

 

 ii) BSNL shall have the right to cause an audit and technical examination of the works and the final 

bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment 

of the final bill and if as a result of such audit and technical examination any sum is found to have 

been overpaid in respect of any work done by the contractor under the contract or any work 

claimed to have been done by him under the contract and found not to have been executed, the 

contractor shall be liable to refund the amount of over-payment and it shall be lawful for BSNL to 

recover the same from him in the manner prescribed in sub-clause (i) of this clause or in any other 

manner legally permissible; and if it is found that the contractor was paid less than what was due 

to him under the contract in respect of any work executed by him under it, the amount of such 

under payment shall be duly paid by BSNL to the contractor, without any interest thereon 

whatsoever. 

 

 Provided that BSNL shall not be entitled to recover any sum overpaid, nor the contractor shall be 

entitled to payment of any sum paid short where such payment has been agreed upon between the 

Superintending Engineer or Executive Engineer on the one hand and the contractor on the other under 

any term of the contract permitting payment for work after assessment by the Superintending 

Engineer or the Executive Engineer. 

 CLAUSE 29 A 

 Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the 
Lien in respect of 

claims in other 
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Government or any other contracting person or persons or through Engineer-in-Charge against any 

claim of the Engineer-in-Charge of Government or such other person or persons in respect of payment 

of a sum of money arising out or under any other contract made by the contractor with the Engineer-

in-Charge or of the Government or with such other person or persons. 

 

 It is an agreed term of the contract that the sum of money so withheld or retained under this clause by 

the Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-

in-Charge or the Government or till his claim arising out of the same contract or any other contract is 

either mutually settled or determined by the arbitration clause or by the competent court, as the case 

may be and that the contractor shall have no claim for interest or damages whatsoever on this account 

or on any other ground in respect of any sum of money withheld or retained under this clause and duly 

notified as such to the contractor. 

CLAUSE 30  

 

30.1 The contractor shall provide all necessary superintendence during execution of the work and as long thereafter 

as may be necessary for proper fulfilling of the obligations under the contract. 

 

30.2 The contractor shall immediately after receiving letter of acceptance of the tender and before commencement 

of the work, intimate in writing to the Engineer-in-Charge the name, qualification, experience, age, address 

and other particulars along with certificates, of the principal technical representative to be in charge of the 

work.  Such qualifications and experience shall not be lower than specified as under:- 

 

i) Work with estimated cost    Recognised Diploma holder  

put to tender more than Rs. 2 lakh 

but less than Rs. 5 lakh. 

ii) Work with estimated cost    Graduate  or recognised  

put to tender more than Rs. 5 lakh Diploma holder with three years experience. 

     

 

30.3    The Engineer-in-Charge shall within 15 days of receipt of such communication intimate in   writing his 

approval or otherwise of such a representative to the contractor.  Any such  approval may at any time be 

withdrawn and in case of such withdrawal the contractor shall  appoint another such representative 

according to the provisions of this clause.  Decision of  the tender accepting authority shall be final and 

binding on the contractor in this respect.   Such a principal technical representative shall be appointed by the 

contractor soon after  receipt of the approval from Engineer-in-Charge and shall be available at site within 

fifteen  days of start of work. 

 

30.4 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not be 

necessary for the said contractor to appoint such a principal technical representative but the contractor shall 

designate and appoint a responsible agent to represent him and to be present at the work whenever the 

contractor is not in a position to be so present.  All the provisions applicable to the principal technical 

representative under the clause will also be applicable in such a case to contractor or his responsible agent.  

The principal technical representative and/or the contractor shall on receiving reasonable notice from the 

Engineer-in-charge or his designated representative(s) in charge of the work in writing or in person or 

otherwise, present himself to the Engineer-in-charge and/or at the site of work, as required, to take 

instructions.  Instructions given to the principal technical representative or the responsible agent shall be 

deemed to have the same force as if these have been given to the contractor. The principal technical 

representative and/or the contractor or his responsible authorised agent shall be actually available at site at 

least ONE working days every week, these days shall be determined in consultation with the Engineer-in-

Charge as well as during important stages of execution of work, during recording of measurements of work 

and whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall also note down 

instructions conveyed by the Engineer-in-Charge or his designated representative in the site order book and 

shall affix his signature in token of noting down the instructions and in token of acceptance of measurements.  

There shall be no objection if the representative/agent looks after more than one work and not more than three 
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works in the same station provided these details are disclosed to the Engineer-in-Charge and he shall be 

satisfied that the provisions and the purpose of this clause are fulfilled satisfactory. 

30.5  If the Engineer-in-Charge, whose decision in this respect is final and binding on the  

contractor, is convinced that no such technical representative or agent is effectively appointed or is effectively 

attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor as specified 

below :- 

 

i) Rs. 4000/- per month for works costing above 5 lakhs 

ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs 

 

30.6       The decision of the Engineer-in-charge as recorded in the site book and measurement 

recorded in measurement books shall be final and binding on the contractor.  Further if the contractor fails to 

appoint a suitable technical representative or responsible agent and if such appointed persons are not 

effectively present or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have 

full powers to suspend the execution of the work until such date as a suitable agent is appointed and the 

contractor shall be held responsible for the delay so caused to the work.  The contractor shall submit a 

certificate of employment of the technical representative/responsible agent alongwith every on account 

bill/final bill and shall produce evidence if at any time so required by the Engineer-in-Charge. 

 

30.7  The contractor shall provide and employ on the site only such technical assistants as are skilled and 

experienced in their respective fields and such foremen and supervisory staff as are competent to give proper 

supervision to the work. 

30.8 The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for proper 

and timely execution of the work. 

30.9 The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the works 

any person who in his opinion misconducts himself, or is incompetent or negligent in the performance of his 

duties or whose employment is otherwise considered by the Engineer-in-Charge to be undesirable. Such 

person shall not be employed again at works site without the written permission of the Engineer-in-Charge 

and the persons so removed shall be replaced as soon as possible by competent substitutes.  

CLAUSE 31 

31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the contractor until, the work 

has been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained.  In the event 

of the work or any materials property brought to the site for incorporation in the work being damaged or 

destroyed in consequence of hostilities or warlike operations, activities covered by "excepted risk", the 

contractor shall, when ordered in writing by the Engineer-in-Charge, remove any debris from the site, collect 

and properly stack or remove in store all serviceable materials salvaged from the damaged work and shall be 

paid at the contract rates in accordance with the provision of this agreement for the work of clearing the site of 

debris, stacking or removal of serviceable materials and for the reconstruction of all works ordered by the 

Engineer-in-Charge such payments being in addition to compensation upto the value of the work, originally 

executed before being damaged or destroyed and not paid for.  In case of works damaged or destroyed but not 

already measured and paid for the compensation shall be assessed by the Engineer-in-Charge upto Rs.5000/-  

and by the Superintending Engineer concerned for a higher amount.  The contractor shall be paid for the 

damage/destruction suffered and for restoring the material at the rates based on the analysis of rates tendered 

for in accordance with the provisions of the contract.  The certificate of the Engineer-in-Charge regarding the 

quality and quantity of materials and the purpose of which they were collected shall be final and binding on all 

parties to this contract. 

31.2 Provided always that no compensation shall be payable for any loss in activities covered by “excepted risk" 

(a) unless the contractor had taken all such precautions against air raid as are deemed necessary by the A.R.P.  

Officers or the Engineer-in-Charge, (b) for any materials etc not on the site of the work or for any tools and 

plant, machinery, scaffolding temporary buildings and other things not intended for the work. 

 

31.3 In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed such 

extension of time for its completion as is considered reasonable by the Engineer-in-Charge. 

 CLAUSE 32 

Compensation 

During warlike 

situations 
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All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 1910 and 

Indian Electricity Rule 1956 amended upto date.  List of Rules of particular importance to building 

installations is given in Appendix B & C of latest CPWD General Specifications for Electrical Works 

(external and internal). 

CLAUSE 33 

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the 

Labour Officer. As soon as the work is virtually complete, the contractor shall apply for the clearance 

certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 

receipt of the said communication, shall write to the Labour Officer to intimate if any complaint is pending 

against the contractor in respect of the work. If no complaint is pending, on record till after 3 months after the 

completion of the work and/or no communication is received from the Labour Officer to this effect till six 

months after the date of completion, it will be deemed to have received the clearance certificate and the 

Security Deposit will be released if otherwise due. 

CLAUSE 34 

                            Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, 

the contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the 

BSNL and the contractor with any of the subsidiary of the General Insurance Corporation of India in 

such a manner that the BSNL and the contractor are covered for all time during the period of contract 

i.e. the time period allowed for completion of work, extended period and the defect liability period.  

The insurance shall be effected in accordance with terms approved by the BSNL and the contractor 

shall submit the insurance policies to the Engineer-In-Charge within one week of signing of the 

agreement along with the receipt of premium.  The contractor shall timely pay and submit the receipts 

of payment of premiums for extensions of policies, if any. The insurance shall cover the following: - 

a) Contractor’s All Risks Insurance 

The contractor shall insure the work for a sum equivalent to the Contract value or such additional sums as 

specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or damages, costs, 

charges and expenses from whatsoever cause arising out of or in consequence of the execution and 

maintenance of the work for which the contractor is responsible under the contract 

b) Workman Compensation & Employers Liability Insurance. 

This insurance shall be effected for all the contractor’s employees engaged in the performance of the contract.  

The BSNL shall not be liable in respect of any damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workman or any other person in the employment of the 

contractor and the contractor shall indemnify and keep indemnified the BSNL against all such damages and 

compensation and against all claims, demands, proceedings, costs, charges and expenses, whatsoever in 

respect or in relation thereof. 

 

c) Third Party Insurance. 

The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any loss or 

any damage to all structures and properties belonging to the BSNL or being executed or procured or being 

procured by the BSNL or of the other agencies within the premises of all work of the BSNL if such loss or 

damage is due to fault and or the negligence or willful acts or omissions of the contractor, his employees, 

agents, representatives. 

 

The contractor shall take sufficient care in moving his plants, equipments and materials from one place to 

another so that they do not cause any damage to any person or to the property of the BSNL or any third party 

including overhead and underground cables and in the event of any damage resulting to the property of the 

BSNL or to a third party during the movement of the aforesaid plant, equipment or materials, the cost of such 

damages including eventual loss of production, operation or services in any plant or establishment as 

estimated by the BSNL or ascertained or demanded by the third party, shall be borne by the contractor. 

 

Before commencing the execution of the work, the contractor, shall insure and indemnify and keep the BSNL 

harmless of all claims, against the contractor’s liability for any materials or physical damage, loss or injury 

which may occur to any property, including that of the BSNL or to any person including any employee of 

BSNL, or arising out of the execution of the work or in the carrying out of the contract, otherwise than due to 

the matters referred to in the provision to (a) above.   Such insurance shall be effected for an amount sufficient 

Release of 

Security 

Deposit after 

labour 

clearance 

Insurance 
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to cover such risks.  The terms shall include a provision whereby, in the event of any claim in respect of which 

the contractor, would be entitled to receive indemnify under the policy being brought or made against the 

BSNL, the insurer willfully indemnify BSNL against such claims and any costs, charges and expenses in 

respect thereof. 

 

d) The contractor shall also at times indemnify the BSNL against all claims, damages or compensation 

under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act, 

1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 

1961, or any modification thereof or any other law relating thereof and rules made there under from time to 

time. 

 

e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he may 

be required to take out under any law or regulation from time to time.  He shall also carry and maintain any 

other insurance, which may be required by the Engineer-in-Charge. 

 

34.1 The Contractor shall prove to the Engineer-in-Charge from time to time he has taken out all the insurance 

policies referred to above and has paid the necessary premiums for keeping the policies alive till expiry of the 

defects liability period. 

34.2  The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-Charge has 

agreed for cancellation. 

34.3 Remedy on the contractor’s failure to insure 

 

If the contractor shall fail to effect and keep in force the insurance referred to above or any other insurance 

which he/they may be required to effect under the terms of the contract then and in any such case Engineer-in-

Charge may without being bound to, effect and keep in force any such insurance and pay such premium or 

premiums, as may be necessary for that purpose and from time to time deduct the amount so paid by the 

Engineer-in-Charge from any moneys due or which may become due to the contractor or recover the same as 

a debt due from the contractor. 

 

BSNL SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, 

or from solid construction except such short period work as can be done safely from ladders. When ladder is 

used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials 

as well suitable footholds and handhold shall be provided on the ladder and the ladder shall be given an 

inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical) . 

 

2. Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an overhead 

support or erected with stationery support shall have a guard  rail properly attached or bolted ,braced and 

otherwise secured at least 90 cm (3 ft.) high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends there of with only such opening as may be necessary 

for the delivery of materials .such scaffolding or staging shall be so fastened as to prevent it from swaying 

from the building or structure. 

3. Working platforms ,gangways and stairways should be so constructed that they should not sag unduly  or 

unequallly and if the height of the paltform or the gangway or the stairway is more than 3.6m (12ft) above 

ground level or floor level ,they should be closely boarded ,should have adequate width  and should be 

suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platforms shall be provided with suitable means to 

prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 

90 cm. 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall 

be securely fixed. No portable single ladder shall be over 9m (30ft) in length while the width between side 

rails in rung ladder shall in no case be less than 29 cm (111/2”) for ladder upto and including 3m (10 ft) in 

length. For longer ladders, this width should be increased atleast ¼” for each additional 30 cm (1 foot) of 

length. Uniform step spacing of not more than 30 cm shall be kept . Adequate precautions shall be taken to 
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prevent danger from electrical equipment . No materials or any of the sites or work shall be so stacked or 

placed as to cause danger or inconvenience to any person or the public. The contractor shall provide all 

necessary fencing and lights to protect the public  from the accident and shall be bound to bear the expenses of 

defence of every suit ,action or other proceedings at law that may be brought by any person for injury 

sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded 

in any such suit, action or proceedings to any such person or which may ,with the consent of the contractor, be 

paid to compensate any claim by any such person. 

6. Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied with at least 

one ladder for each 30m (100 ft) in length or fraction  thereof. Ladder shall extend from bottom of the trench 

to at least 90 cm (3 ft) above the surface of the ground .The side of the trenches which are 1.5 m(5 ft) or more 

in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5 ft) of the edges of the 

trench or half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under 

no circumstances undermining or undercutting shall be done. 

 

7. Before any rewiring work is commenced and also during the progress of the work, no electric cable or 

apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall remain 

electrically charged. 

8. Those engaged in welding works shall be provided with welder’s protective eye- shields. 

9.   The contractor shall not employ men and women below the age of 18 years on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 

painting, the following precaution should be taken. 

a)  No paint containing lead or lead products shall be used except in the form of paste or ready made paint. 

 

b)  Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a 

surface having lead paint is dry rubbed and scraped. 

 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable 

the working painters to wash during and on the cessation of work. 

 

d)  Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to 

working painters. 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the 

following standards or conditions :- 

 

i) a)  These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defects and shall be kept repaired and in good working order. 

            

       b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age 

of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to 

operator. 

iii)  In case of every hoisting machine and of  every chain ring hook, shackle swivel and pulley block used in 

hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every 

hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In 

case of a hoisting machine having a variable safe working load each safe working load and the condition 

under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

 

 

iv)        In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-

charge. As regards contractor’s machines the contractors shall notify the safe working load of the machine to 

the Engineer-in-Charge whenever he brings any machinery to site of work and get if verified by the Electrical 

Engineer concerned. 
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11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce 

to the minimum risk of accidental descent of the load. Adequate precautions should be  

taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are already energized, insulating mats, wearing 

apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker should not 

wear any rings, watches and carry keys or other materials which are good conductors of electricity. 

 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities should be provided at or near places of work. 

 

13. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named 

therein by the contractor. 

 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements 

made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the 

department or their representatives. 

 

15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor from 

the operations of any other Act or Rule in force in the Republic of India. 

 

16. At every work place, First Aid Box shall be provided and maintained so as to be easily accessible during the 

working hours. 

NOTE: 

 

In case of difference or ambiguity in Hindi and English Version, the English version will prevail 

 

 

 

 

 

 

 

 

 

 

 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY  BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar 

Nigam Limited in which twenty or more workers are ordinarily employed or are proposed to 

be employed in any day during the period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection with 

construction work, on any day during the period, during which the contract work is in 

progress. 

 

3. FIRST-AID FACILITIES 
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i) At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first aid boxes at the rate of not less than one box for 150-contract 

labour or part thereof ordinarily employed. 

 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment: - 

a) For work places in which the number of contract labour employed does not exceed 50- 

Each first-aid box shall contain the following equipment: - 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a ONE percent alcoholic solution of iodine 

6. 1 (30ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institute, Government of India. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution 

 

b) For workplaces in which the number of contract labour exceeds 50- Each first–aid- 

box shall contain the following equipment. 

 

1. 12 small sterilised dressing. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15-gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing ONE percent alcoholic solution iodine. 

7. 1 (60-ml.) bottle containing salvolite latile having the dose and mode of 

administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institute/ Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

 iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
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v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours at the work place. 

vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at the 

work places where the number of contract labour employed is 150 or more. 

vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works, First-aid posts shall be 

established and run by a trained compounder. The compounder shall be on duty and shall be 

available at all hours when the workers are at work. 

 viii)       Where work places are situated in places, which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill to 

the nearest hospital. 

 

4. DRINKING WATER 

i) In every work place, there shall be provided and maintained, at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well, which 

is within such proximity of latrine, drain or any other source of pollution, the well shall be 

properly chlorinated before water is drawn from it or for drinking. All such wells shall be 

entirely closed in and be provided with a trap door, which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale namely:- 

a) Where female are employed there shall be at least one latrine for every 25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 

 

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one 

latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter. 

 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings. 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 

once a year.  Latrines shall not be of a standard lower than bore-hole system. 

iv) a) Where workers of both sexes are employed, there shall be displayed outside each block of 

latrine and urinal, a notice in the language understood by the majority of the workers “For 

Men only” or “For Women only” as the case may be. 

 b) The notice shall also bear the figure of a man or a woman, as the case may be. 

v) There shall be at least one urinal for upto 50 number of male workers and one for upto 50 

number of female workers employed at a time, provided that where the number of male or 

female workers, as the case may be, exceeds 500, it shall be sufficient if there is one urinal for 

every 50 males or females, upto the first 500 and one for every 100 or part thereafter. 
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vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 

 b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or 

near the latrines and urinals. 

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 

by means of a suitable incinerator. Alternately excreta may be disposed off by putting a layer 

of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 

cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight (When it 

will turn to manure). 

ix) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges, which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, ONE for meals and 

the other ONE for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 

roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq. m. (6 

sft.) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 

8. CRECHES 

i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be 

provided ONE rooms of reasonable dimensions for the use of their children under the age of six 

years. One room shall be used as a playroom for the children and the other as their bedroom. The 

rooms shall be constructed with specifications as per clause 19 H (ii) a, b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There 

shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the playroom and sufficient 

number of cots and beddings in the bedroom. 

iv) The contractor shall provide one ayah to look after the children in the crèche when the number of 

women workers does not exceed 50 and ONE when the number of women workers exceeds 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 

mothers of the children. 

9. CANTEENS 

i) In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and where in contract labour numbering one hundred or more are 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such 

contract labour. 

 

ii) The contractor shall maintain the canteen in an efficient manner. 

iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing places, 

separately for workers and utensils.   

iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-

washed or colour washed atleast once in each year. Provided that the inside walls of the kitchen 

shall be lime-washed every 4 months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
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ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a time. 

x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner to be 

accommodated as prescribed in sub-Rule 9. 

xi)  

a)  A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number. 

b) Washing places for women shall be separate and screened to secure privacy. 

 

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9. 

xiii) a)  

1. There shall be provided and maintained, sufficient utensils, crockery, furniture and any 

other equipment’s, necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

b)  

1. Suitable clean cloths for the employees serving in the canteen shall be provided and 

maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material.  

3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipment’s. 

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the normal 

habits of the contract labour. 

 

xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be based on 

‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 

 

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the following items 

shall not be taken into consideration as expenditure namely: - 

a) The rent of land and building. 

b) The depreciation and maintenance charge for the building and equipment’s provided for the 

canteen. 

c) The cost of purchase, repairs and replacement of equipment’s including furniture, crockery, 

cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of equipment’s provided for 

the canteen. 

xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen once 

every 12 months. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 

Engineer-in-Charge including the filling-up of any borrow pits which may have been dug by him. 

 

11. The contractor shall ensure that at the construction site of The Building or other construction work, 

adequate safety measures are taken to protect The Building workers against any accident etc.  The 

adequate safety measures in conformity with the provisions of Part III of The Building and Other 

Construction Workers (Regulation of Employment and condition of service) Central Rules 1998 

should be provided in addition to the safety measures laid down hereunder:  In case of any 

discrepancy, the safety measures as per Part III of The Building and Other Construction Workers 

(Regulation of Employment and condition of service) Central Rules 1998 shall supercede.  

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in 

case he fails to meet the requirements of The Building and Other Construction Workers (Regulation 
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of Employment and condition of service) Act, 1996 and The Building and Other Construction 

Workers (Regulation of Employment and condition of service) Central Rules 1998. 

 

13. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an 

integral part of the contracts. 

 

14. AMENDMENTS 

Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may 

consider necessary for the purpose of removing any difficulty, which may arise in the administration 

thereof. 

 

CONTRACTOR’S LABOUR REGULATIONS 

 

1. SHORT TITLE 

These regulations may be called the Contractors Labour Regulations. 

 

2. DEFINITIONS 

i) Workman means, any person employed by BSNL or its contractor directly or indirectly, through a 

subcontractor, with or without the knowledge of the BSNL, to do any skilled, semiskilled or 

unskilled, manual, supervisory, technical or clerical work, for hire or reward, whether the terms of 

employment are expressed or implied, but does not include any person: - 

a) Who is employed mainly in a managerial or administrative capacity; or, 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees 

per mensem or exercises either by the nature of the duties attached to the office or by reason 

of powers vested in him, functions mainly of managerial nature; or, 

c) Who is an out worker, that is to say, person to whom any article or materials are given out by 

or on behalf of the principal employers to be made up cleaned, washed, altered, ornamental 

finished, repaired adopted or otherwise processed for sale for the purpose of the trade or 

business of the principal employers and the process is to 

be carried out either in the home of the out worker or in same other premises, not being 

premises under the control and management of the principal employer. 

ii) Fair Wages means wages whether for time or piecework fixed and notified under the provision of 

the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given result other than a mere 

supply of goods or articles of manufacture through contract labour or who supplies contract 

labour for any work and includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3.  

i) Normally working hours of an adult employee should not exceed 9 hours a  day  and in case of 

child 4 ½ hours a day. The working day shall be so arranged that inclusive of interval for rest, if 

any, it shall not spread over more than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week he shall be paid over time for the extra hours put in by him at double the 

ordinary rate of wages. Children shall not be made to work extra hours. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of Minimum Wages  (Central) Rules 1960, as amended  from time to time, irrespective 

of whether such worker is governed by the Minimum Wages Act or not. 

 

   b) Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are 

not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day 

wages, at the rate applicable to the next preceding day, provided he has worked under the same 

contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five 



~ 66 ~ 
 

 

 
CONTRACTOR  EE (E) 

 
 

days, immediately before or after the normal weekly holiday, and pay wages to such worker for 

the work performed on the normal weekly holiday at the overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

 The contractor shall, before he commences his work on contract, display and correctly maintain and 

continue to display and correctly maintain, in a clear and legible condition in conspicuous places on 

the work, notices in English and in local Indian languages spoken by the majority of the workers, 

giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages being 

paid, the hours of work for which such wage are earned, wages periods, dates of payments of wages 

and other relevant information as per Appendix ‘III’. 

 

5. PAYMENT OF WAGES. 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 

ii) No wage period shall exceed one month. 

iii) The wages of every person employed as contract labour in an establishment or by a contractor, 

where less than one thousand such persons are employed, shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage period 

in respect of which the wages are payable. 

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the second working day from the date on which 

his employment is terminated. 

v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in this 

behalf. 

vii) All wages shall be paid in current coin or currency or in both. 

viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of Wages 

Act 1956. 

ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under 

acknowledgement. 

x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the Junior 

Engineer or any other authorised representative of the Engineer-in-Charge who will be required to 

be present at the place and time of the disbursement of wages by the contractor to workmen. 

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of the 

Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the entries 

in the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the following 

form: - 

 “Certified that the amount shown in the column No…………has been paid to the workman concerned 

in my presence on……….…..at…………” 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: - 

(a) Fines 

 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the 

period for which he was absent. 

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deductions which he is required to account, where 

such damage or loss is directly attributable to his neglect or default. 
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(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 

(e) Any other deduction, which the Central Government may from time to time, allows. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part 

as have been approved of by the Chief Labour Commissioner. 

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at Appendix-

X. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of 

that wage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of 

sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 

which it was imposed. 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of Persons employed on work on contract in Form XIII 

of the CL (R&A) Central Rules 1971 (Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him 

on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V) 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the 

work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 

(iv) Register of accident – The contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars: 

a) Full Particulars of the labourers who met with accident. 

b) Rate of wages. 

c) sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j)  Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed  

o) Remarks. 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 

(Appendix XI) The contractor shall display in a good condition and in a conspicuous place of 

work the approved list of acts and omission for which fines can be imposed (Appendix X) 

v) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL 

(R&A) Rules 1971 (Appendix XII). 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIII). 

ix) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIV). 

 

8. ATTENDANCE CARD-CUM WAGE SLIP 

i) The contractor shall issue an Attendance card cum wage slip to each workman employed by him 

in the specimen form at (Appendix-VII). 

ii) The card shall be valid for each wage period. 



~ 68 ~ 
 

 

 
CONTRACTOR  EE (E) 

 
 

iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

iv) The card shall remain in possession of the worker during the wage period under reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior 

to the disbursement of wages in respect of the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with him. 

9. EMPLOYMENT CARD 

  The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 to 

each worker within three days of the employment of the worker (Appendix-VIII). 

10. SERVICE CERTIFICATE 

 On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central 

Rules 1971 (Appendix-IX). 

11. PRESERVATION OF LABOUR RECORDS 

 All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original for a 

period of three years from the date of last entries made in them and shall be made available for 

inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 

Ministry of Communication in this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 The labour officer or any person authorised by the Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair 

Wage Clauses and provisions of these Regulations. He shall investigate into any complaint regarding 

the default made by the contractor or subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

 The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which 

the default has been committed with a note that necessary deductions from the contractor’s bill be 

made and the wages and other dues be paid to the labourers concerned.  In case an appeal is made by 

the contractor under Clause 13 of these regulations, actual payment to labourers will be made by the 

Executive Engineer after the Superintending Engineer has given his decision on such appeal. 

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the Superintending Engineer as the case may be. 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 Any person aggrieved by the decision and recommendations of the Labour Officer or other person so 

authorised may appeal against such decision to the Superintending Engineer concerned within 30 days 

from the date of decision, forwarding simultaneously a copy of his appeal to the Executive Engineer 

concerned but subject to such appeal, the decision of the officer shall be final and binding upon the 

contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or inquiry under these 

regulations by: - 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 

c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by any 

other workman employed in the industry in which the worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or inquiry under these 

regulations by:- 

 

a) An officer of an association of employers of which he is a member. 

b)  An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated. 
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c) Where the employer is not a member of any association of employers, by an officer of 

association of employer connected with the industry, in which the employer is engaged or by any 

other employer, engaged in the industry in which the employer is engaged. 

 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry 

under these regulations.  

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent 

at a convenient time and place after due notice is received or to the Labour Officer or any other 

person, authorised by the Central Government on his behalf. 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

18. AMENDMENTS 

The Central Government/ BSNL may from time to time add to or amend the regulations and on any question 

as to the application/interpretation or effect of those regulations the decision of the Superintending Engineer 

concerned shall be final. 

 

 

 

Appendix ‘I’ 

 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 

 

Name and address of the contractor____________________________________ 

Name and Location of the work________________________________________ 

 

 

Name of the 

Employee 

Father’s/     

husband’s    name 

Nature of    

Employment 

Period of          actual 

confinement 

Date on which notice 

of given 

1 2 3 4 5 

 

 

    

                                      

   

Date on which maternity leave commenced and ended 

Date of Delivery/ 

Miscarriage 

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 

 

    

 

  

  

Leave pay paid to the employee Remarks 

In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix’II’ 

SPECIMEN FORM OF THE REGISTER,REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN DEPARTMENT OF 

TELECOM/ BSNL. 

  

Name and address of the contractor_______________________________ 

Name and location of the work___________________________________ 

 

1. Name of the woman and her husband’s name. 

2. Designation 

3. Date of appointment. 

4. Date with months and years in which she is employed. 

5. Date of discharge / dismissal, if any. 

6. Date of production of certificates in respect of pregnancy. 

7. Date on which the woman informs about the expected delivery. 

8. Date of delivery / miscarriage / death. 

9. Date of production of certificates in respect of delivery / miscarriage. 

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the maternity benefit after her 

death. 

13. If the woman dies, the date of death, the name of the person to whom maternity benefit amount was paid, 

the month thereof and the date of payment. 

14. Signature of the contractor for authenticating entries in the register. 

15. Remarks column for the use of inspecting officer. 

 

 

 

Appendix’III’ 

 

LABOUR BOARD 

 

Name of work:______________________________________________ 

Name of Contractor:__________________________________________ 

Address of Contractor:_________________________________________ 

Name and address of BSNL Division:_______________________________ 

Name of BSNL Labour Officer :____________________________________ 

Address of BSNL Labour Officer:___________________________________ 

Name of Labour Enforcement Officer:________________________________ 

Address of Labour Enforcement Officer:_______________________________ 

 

Sl.No Category Minimum 

wage Fixed

  

Actual wage  

paid 

Number 

Present  

Remarks 

      

 

Weekly holiday_____________________________________________________ 

Wage period ______________________________________________________ 

Date of payment of Wages__________________________________________ 

Working hours____________________________________________________ 

Rest interval______________________________________________________ 

 



~ 71 ~ 
 

 

 
CONTRACTOR  EE (E) 

 
 

Appendix’IV’ 

 

Form-XIII (See Rule 75) 

Register of Workmen Employed by contractor 

 

Name and address of contractor_______________________________________ 

Name and address of establishment under which contract is carried 

on_______________________________________________________________ 

Nature and location of Work___________________________________________ 

Name and address of Principal Employer_______________________________ 
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l.

 N
o
. 

N
am

e 
an

d
 s

u
rn

am
e 

o
f 

 

W
o
rk

m
an

 

A
g
e 

an
d

 S
ex

 

F
at

h
er

’s
/ 

H
u
sb

an
d
’s

 

n
am

e 

N
at

u
re

 

o
f 

em
p
lo

y
m

en
t 

/ 

d
es

ig
n
at

io
n
. 

P
er

m
an

en
t 

h
o
m

e 

ad
d

re
ss

 
o

f 
th

e 

w
o
rk

m
an

 

(V
il

la
g
e 

an
d
 T

eh
si

l,
 

T
al

u
k
a 

an
d
 D

is
tr

ic
t)

 

L
o
ca

l 
A

d
d
re

ss
 

 D
at

e 
o

f 

co
m

m
en

ce
m

en
t 

o
f 

em
p
lo

y
m

en
t 

S
ig

n
at

u
re

 

o
r 

th
u
m

b
 i

m
p
re

ss
io

n
 

o
f 

th
e 

w
o
rk

m
an

 

D
at

e 

T
er

m
in

at
io

n
 

o
f 

em
p
lo

y
m

en
t.

 

R
ea

so
n
s 

F
o
r 

te
rm

in
at

io
n
. 

R
em

ar
k
s 

1 2 3 4 5 6 7 8 9 10 11 12 
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Form-XVI (See Rule 78(2)(a) 

Muster Roll 

Name and address of the contractor__________________________________ 

Name and address of establishment under which contract is carried 

on_____________________________________________________________ 

Nature and location of work_________________________________________ 

Name and address of Principal Employer______________________________ 

For the month of fortnight__________________________________________ 

 

Sr. No. 
Name of 

workman 
Sex 

Father’s/ 

Husband’s 

name 

Dates Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  
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Appendix’VI’ 

 

Form –XVII (See Rule 78(2)(a)) 

Register of Wages 

 

Name and address of the contractor______________________________ 

Name and address of establishment under which  

contract is carried on__________________________________________ 

Nature and location of work____________________________________ 

Name and address of Principal Employer_________________________ 

Wages period_______ Monthly/fortnightly 
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Appendix’VII’ 

(Observe) 

 Wage Card No.___________ 

 

 

        Name and address of the contractor____________________ Date of issue_______ 

Name and location of work___________________________  Designation_______ 

Name of Workman__________________________________         Month/fortnight 

         Rate of Wages_______________________________________________ 

 DATE 

 1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31.

M
o
rn

in
g
                                

E
v
en

in
g
                                

In
it

ia
l                                
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Rate_______________                                  Amount________________________________ 

 

Received from_____________________ the sum of Rs. _____________on account of my wages. 

 

 

 

Signature 

 

 

 

Appendix’VII’ 

(Reverse) 

 

Form-XIX 

(See rule 78(2)(b)) 

Wages Slip 

 

 Name  and address of the contractor______________________________ 

 

 Name and Father’s/Husband’s name of workman_____________________ 

 

 Nature and location of work______________________________________ 

 

 For the Week/Fortnight/Month ending______________________________ 

 

1. No. of days worked  _____________________________________ 

 

2. No. of units worked in case of piece rate workers______________ 

 

3. Rate of daily wages/piece rate______________________________ 

 

4. Amount of overtime wages_________________________________ 

 

5. Gross wages payable_____________________________________ 

 

6. Deduction, if any_________________________________________ 

 

7. Net amount of wages paid________________________________ 

 

 

 

 

 

Initials of the Contractors or his representative 
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Appendix’VIII’ 

 

Form-XIV 

(See rule 76) 

Employment Card 

 

Name and address of the contractor__________________________________ 

Name and address of establishment under which contract is carried 

on_______________________________________________________________ 

Nature of work and location of work_____________________________________ 

Name and address of Principal Employer________________________________ 

 

1. Name of Workman__________________________________________ 

2. Sl No. in the register of workman employed_______________________ 

3. Nature of employment/designation_______________________________ 

4. Wage rate (with particulars of unit in case of piece work)_____________ 

5. Wages period_______________________________________________ 

6. Tenure of employment________________________________________ 

7. Remarks___________________________________________________ 

 

 

                                                                  Signature of contractor 

                                                                                     

 

Appendix’IX’ 

 

 

Form-XV (See Rule 77) 

Service Certificate 

 

Name and address of the contractor____________________________________ 

Nature and location of work___________________________________________ 

Name and Address of workman________________________________________ 

Age or date of birth__________________________________________________ 

Identification marks_________________________________________________ 

Father’s/Husband’s name____________________________________________ 

Name and address of establishment in/under which contract is carried 

on_______________________________________________________________ 

Name and address of Principal Employer________________________________ 

 

 

Sl.No. Total period for which 

employed 

Nature of work 

done 

Rate of Wages (with particulars 

of unit in case of piece work) 

Remarks 

From                      To 

1 2               3 4 5 6 

 

 

 

     

 

 

 

Signature 
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Appendix’X’ 

 

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed prominently at the 

site of work both in English and local Language. 

 

1. Wilful insubordination or disobedience, whether along or in combination with other. 

2. Theft fraud or dishonestly in connection with the contractors beside a business or property of DOT. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness fighting, riotous or disorderly or indifferent behavior. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the DOT or of the contractor. 

10. Sleeping on duty. 

11. Malingering or showing down work. 

12. Giving of false information regarding name and father’s name etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized articles at the 

work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the 

Department and for which the contractors are compelled to undertake rectification. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishment. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an establishment 

unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the premises. 

 

 

Appendix’XI’ 

 

Form-XII (See Rule 78(2)(d)) 

Register of Fines 

 

Name and address of the contractors________________________________ 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 

Nature and location of work_______________________________________ 

Name and address of Principal Employer_____________________________ 

 

Sl.No. Name of 

workman 

Father’s/Husband’s name Designation/nature of 

employment 

Act/Omission 

For which fine 

imposed 

Date of 

Offence 

1 2 3 4 5 6 
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Whether 

workman 

Showed cause 

against fine 

Name of person in 

whose presence 

employees 

explanation was 

heard 

Wage period and 

wages payable 

Amount of fine 

imposed 

Date on which 

fine realized 

Remarks. 

7 8 9 10 11 12 

      

 

 

 

 

 

 

Appendix’XII’ 

 

Form-XX(See Rule 78(2)(d)) 

Register of Deduction for Damage or Loss 

 

Name and address of the contractors______________________________ 

 

Name and address of establishment under which contract is carried 

on__________________________________________________________ 

 

Nature and location of work______________________________________ 

 

Name and address of Principal Employer___________________________ 

 

 

Sr.No. Name of 

workman 

Father’s/Husband’s name Designation/nature of 

employment 

Particulars of 

damage or loss 

Date of 

damage or 

loss 

1 2 3 4 5 6 

      

 

 

 

 

 

Whether 

workman 

showed cause 

against fine 

Name of 

person in 

whose presence 

employees 

explanation 

was heard 

Amount of 

deduction 

imposed 

No. of 

installments 

Date of recovery Remarks 

First 

installment 

Last 

installment 

7 8 9 10 11 12 13 
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Appendix’XIII’ 

 

 

Form-XXII (See Rule 78(2)(d) 

Register of Advances 

 

Name and address of the contractors_______________________________ 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 
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Form-XXIII (See Rule 78(2)(e)) 

Register of Overtime 

 

Name and address of the contractors________________________________ 

Name and address of establishment under which contract is carried 

on___________________________________________________________ 

Nature and location of work_______________________________________ 

Name and address of Principal Employer _____________________________ 

 

S
l.

N
o
. 

N
am

e 
o
f 

w
o
rk

m
an

 

F
at

h
er

’s
/h

u
sb

an

d
’s

 n
am

e 

S
ex

 

D
es

ig
n
at

io
n
 

/n
at

u
re

 
o
f 

em
p

lo
y

m
en

t 

D
at

e 
o
n
 

w
h
ic

h
 

O
v
er

ti
m

e 

w
o
rk

ed
 

T
o
ta

l 
o
v

er
ti

m
e 

w
o
rk

ed
 

o
r 

p
ro

d
u
ct

io
n
 

N
o
rm

al
 

ra
te

 
o
f 

w
ag

es
 

O
v
er

ti
m

e 
ra

te
 o

f 

w
ag

es
 

O
v
er

ti
m

e 

ea
rn

in
g

s 

R
at

e 
o
n
 

w
h
ic

h
 

o
v

er
ti

m
e 

w
ag

es
 

p
ai

d
 

R
em

ar
k

s 

1 2 3 4 5 6 7 8 9 10 11 12 

            

 

 

 

 

 

 



~ 78 ~ 
 

 

 
CONTRACTOR  EE (E) 

 
 

 

              PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE ‘A’ 

Schedule of quantities (as per BSNL -8)    

 

SCHEDULE ‘B’ 

Schedule of material to be issued to the contractor. 

_______________________________________________________________________ 

S.No. Description of item  Quantity Rates of figures &     Place of issue 

       works at which the 

       material will be  

       charged to the  contractor 

 _________________________________________________________________________ 

2           2         3                  4               5 

_________________________________________________________________________    

1.                   ----------------------------------------  Nil   ------------------------------------                           

                                                                                                                                              

 

SCHEDULE ‘C’ 

Tools and plants to be hired to the contractor 

 __________________________________________________________________________ 

S.No.  Description   Hire charges per day  Place of issue 

 _________________________________________________________________________ 

1                     2                       3               4 

________________________________________________________________________ 

---------------- NIL ----------------- 

__________________________________________________________________________ 

 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/documents for the work, if any. 

--------------- NIL------------------- 

SCHEDULE ‘E’ 

Schedule of component of Materials, Labour etc. for escalation. 

 

CLAUSE 10CC 

 

Component of materials expressed as percent of total value of work. “X” =   NIL   

Component of labour   expressed as percent of total value of work.   “Y” = NIL   

Component of P.O.L. expressed as percent of total value of work.    “Z” = NIL   

                                                                                     

 SCHEDULE “F” 

Reference to General Conditions of contract. 

 

 

Name of Work:- “SITC of 1X15KVA RTU Type DEA set with Silent canopy for NBSNL site Chiuni under 

Mandi SSA.( SH:- Providing  Associated Electrical Works).” 
Estimated cost of work:                  Rs.  171320.00 

Earnest money:           Rs.  3426.00 

Performance guarantee: 5% of Contract Value in the form of bank guarantee (of a Nationalized / Schedule 

Bank in a standard format)/CDR/FDR/DD within ONE weeks from the  
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date of issue of award letter. The validity period of the performance bank guarantee shall be One Year from the 

date of actual completion of work. [Applicable in respect of works with estimated cost put to tender exceeding 

Rs 6 Lakhs]  

Security Deposit: In addition to performance guarantee a sum @ 10% of the gross amount of the bill 

shall be deducted from each running bill of the contractor till the sum along with the sum already deposited as 

earnest money, will amount to security deposit of 5% of the Contract value of the work. The amount shall be 

refunded after Six Months from the actual date of completion of work. [Applicable in respect of works with 

estimated cost put to tender up to Rs 6 Lakhs]  

 

GENERAL RULES: Officer inviting tender    Executive Engineer (E) 

 & DIRECTIONS  Maximum percentage for quantity 

                                          of items of work to be executed 

                                          beyond which rates are to be  

                                         determined in accordance with  

Clauses 12.2 & 12.3.       As per clause 12 of Important     

                                          Note For Contractors (page 15) 

Direction : 

2(v)     Engineer-in-Charge                    Executive Engineer (E) 

                                                                                                 Bharat Sanchar Nigam Ltd. 

 Electrical Division, Mandi 

    

2(viii) Accepting Authority      E.E (E) 

                                                                                                  Bharat Sanchar Nigam Ltd. 

                                                                                                  Electrical Division, Sundernagar. 

 

2(x) Percentage on cost of materials and labour            10% 

             to cover all overheads and profits. 

2(xi) Department      Bharat  Sanchar  Nigam Ltd. 

 

2(xii) Standard Schedule of Rates                      DSR-2016   

 

9 (ii) Standard CPWD Contract form   BSNLEW form 7/8 as modified 

          & corrected upto date 

Clause 2 

             Authority for fixing      Superintending Engineer (E.) 

                  Compensation under clause 2.                          

Clause 5 

              Time allowed for execution of work.   01 month  

                                                                                              .     

                                                                                                                                                                                                             

                   Authority to give fair and reasonable              Superintending Engineer (E) 

                    Extension of time for completion of work        

                                                                                                      

     Clause 7 

 Gross work to be done 

 together with net payment/ 

 adjustment of advance for 

 materials collected, If any, since  

 the last such payment for being 

 eligible to interim payment.   FIVE THOUSAND 

Clause 11 
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 Specifications to be followed   AS PER SPECIFICATION ATTACHED 

 for execution of work.     & CPWD 

Clause 12 

12.1(ii)  Schedule of rates for determining 

 rates for additional, altered or 

 substituted items that cannot    

 be determined under 12.1(i) & (ii)  DSR-2016  

12.1 (iii)  Plus/minus the % over the rate  

 entered in the schedule of rates.  -----------do--------- 

12.1(v) A  Deviation Limit beyond which  25% and can be extended up to 50% in 

 sub-clauses (i) to (v) shall not                      urgent nature as per clause 13(a)  & (b)       

                         apply and clauses 12.2 & 12.3                  Page16 

 shall apply       

12.1(vi)B 

                        (a)  Limit for value of any item of any  

 individual trade beyond which  

 sub-clauses (i) to (v) shall not apply  

 and clauses 12.2 & 12.3 shall apply  ------------do-------- 

Clause 16             Competent Authority for 

deciding reduced rates.       S.E.(E), B.S.N.L., SHIMLA. 

Clause 36   

(i) Minimum Qualification & 

  experience required for Principal 

  Technical Representative.                 

 (a) For works with estimated cost 

  put to tender more than 

  (i) Rs. 10 Lacs for Civil work           Graduate or retired AE possessing   

  (ii) Rs. 5 Lacs for Elect./Mech. Works             at least recognised diploma. 

(b) For works with estimated cost 

  put to tender 

  (i) More than Rs. 5 Lacs but less 

  than Rs. 10 Lacs for Civil Works.     Recognised Diploma holder. 

  (ii) More than Rs. 1 Lacs but less                         Elect / Mech 

  than Rs. 5 Lacs for Elect./Mech. Works. 

(c) Discipline to which the                    Elect/ Mech    

                                        Principal  Technical     

                 Representative should belong. 

               (d) Minimum experience of works.            3 years. 

               (e) Recovery to be effected from the   Rs. 4,000/- p.m. for Graduate 

  contractor in the event of not    Rs. 2,000/- for diploma holder 

  fulfilling provision of clause 36(i) 

                                                                                

 

Clause 42  

  

(i) Schedule/statement for determining 

  theoretical quantity of cement &    ------N.A.------ 

  bitumen on the basis of Delhi  

  Schedule of Rates ___ printed by C.P.W.D. 

    

           (ii) Variations permissible on theoretical quantities. 
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  (a) i) Cement for works with estimated    N/A. 

           cost put to tender not more than Rs. 5 Lacs. 

   

      ii)  for works with estimated cost put to                   N/A. 

            tender more than Rs. 5 Lacs. 

 

  (b) Bitumen all works.    N/A 

         . 

  (c) Steel Reinforcement and structural steel N/A. 

        sections for each diameter, section and  

        category. 

 

  (d) All other materials.    Nil 

 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

_____________________________________________________________________ 

Sl. No. Description of item              Rates in figures and words at which   

                recovery shall be made from the Contractor 

_____________________________________________________________________                        

     Excess beyond                less use beyond 

     permissible   the permissible 

     variation   variation 

_____________________________________________________________________ 

1. Cement 

2. Steel Reinforcement 

3. Structural Sections         ------------------ N.A. --------------- 

4. Bitumen issued free 

5. Bitumen issued at stipulated 

 fixed price. 

__________________________________________________________________ 

    

 

 

--- END OF TENDER DOCUMENT ---- 

 

 

 

 

 

 


