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NAME OF WORK : - Rate Contract for providing EI & Fans for  External Work(s)at 
various Locations  under the jurisdiction of BSNL Electrical Division 
Shimla ( Phase-B ) 

 
Tender No.   :- 07/EE/E/BSNL/ED/SML/E-TENDER/2022-23 

 

Name of Agency  :- 

 
 
 Cost of Tender   : -  Rs 590/- 
 
 
 
 
 
 
 

Signature of contractor/authorized representative 
With seal of the firm 

 
 
 
 
 Executive Engineer (E) 
 BSNL Electrical División  
     Shimla. 
 
 
 
 
 

Of f i ce  of  the  E xecut ive 
E ng ineer  (E ) ,  B. S. N. L .  
E lect r i ca l  Div i sion  I ,  T OP  
F loor,  B lock no.  35,  SDA  
Complex,  Kasumpt i ,  Sh imla-
171009. T e lephone N o.  0177-
2623109 ,2627 422  
Emai l:xenbsnlsml@gmail.com  
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CORRECTION SLIP 

 

Addendum/Modification to BSNL EW -8 & BSNL EW - 6 Forms Conditions of contract-

Definitions:- 

 

All reference to:- 

i) BSNL EW /Public work department/P&T Department. /D.O.T. /B.S.N.L 

ii) D.G. works/ Additional Chief Engineer BSNL EW /Chief Engineer of Zone. 

iii) Administrative Head of BSNL EW /P&T Department. 

iv) BSNL EW Circles/Civil Circle. 

v) Ministry of works, Housing & supply. 

vi)  Government. 

 

 

In various clauses shall be taken to mean:- 

i) Bharat Sanchar Nigam Limited. 

ii) Chief Engineer (E), Bharat Sanchar Nigam Limited. 

iii) Administrative Head of Bharat Sanchar Nigam Limited. 

iv) Telecommunications Electrical Circle.  

v) Bharat Sanchar Nigam Limited (Ministry of Communications) 

vi)  Bharat Sanchar Nigam Limited  
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Notice Inviting e- Tenders 
 

                  NIT No 16/CEE/BSNL/EZ/SML/2022-23 
                        (To be filled by E.E (E) 

 
 The Executive Engineer (E), BSNL Electrical Division-1, TOP Floor , Block no.  35, SDA Complex,  
Kasumpti ,  Shimla-171009 Email: xenbsnlsml@gmail.com invites Digitally online item rate e-
tenders in two bid system on behalf of Bharat Sanchar Nigam Limited for the following work (s)   
:-- Rate Contract for providing EI & Fans for External Work(s) at various Locations 
under the jurisdiction of BSNL Electrical Division Shimla (Phase-B) 
Estimated Cost - Rs. 26,83,044/- EMD-Rs 53661/-   Cost of Bid Document - Rs 590/- 
Last date & time of submission of on line bid – 05.09.2022(Up to 18.00 hrs).   

 
                  For further details please visit our Web Site. 

            www.hp.bsnl.co.in/ and www.etenders.gov.in 

 

   
 

 
Executive Engineer (E) 

                                                                                              BSNL, Electrical Division 
        Shimla.                                                                                         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:xenbsnlsml@gmail.com
http://www.hp.bsnl.co.in/
http://www.etenders.gov.in
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BHARAT SANCHAR NIGAM LIMITED. 

(A GOVERNMENT OF INDIA ENTERPRISE) 
 

NOTICE INVITING E-TENDER SECTION -1-(Summary) 
 
         No. 07/EE/E/BSNL/ED/SML/E-TENDER/2022-23      Dated:- 25.08.2022 
1.0  The Executive Engineer (E), BSNL Electrical Division-1, TOP Floor , Block no.  35, SDA  

Complex, Kasumpti , Shimla-171009  Email : xenbsnlsml@gmail.com on behalf of 
Bharat Sanchar Nigam Limited, invites online  item rate e-tenders in Two Bid system 
from eligible contractors for the work and details given below: 

(a) NAME OF WORK: - Rate Contract for providing EI & Fans for  External Work(s)at various 
Locations  under the jurisdiction of BSNL Electrical Division Shimla ( Phase-B ) 

(b) ESTIMATED COST: - Rs.26,83,044/-(Including GST & GST cess on Goods & Services ) 
(c)  EMD: - Rs.53661/- 

 
(d) COST OF TENDER DOCUMENT: - Rs. 590/= (inclusive of GST @18%). 

 
(e) Validity: - 12 months after award of Rate contract for RC and 15 days from date of issue of 

LOI for individual work. 
 

(f) Last date and time of submission of on 
line tender documents :  

 
Up to 18.00 Hrs on 05.09.2022 

(g) Time and date of opening of online 
submitted documents 

At 12.30 Hrs on 09.09.2022 

(h) 

Period during which bank transaction 
details with UTR number towards the 
successful e-payment of Tender fee/ 
EMD/hard copies of Cost of Bid 
documents and, e-tender processing fee 
receipt wherever required to be 
submitted. 

 
 
Up to 12.00 Hrs on 09.09.2022 

(i) Time and date of opening of online/ 
Hardcopies submitted as above at (h) 

AFTER 12.30 Hrs on 09.09.2022 

(j) Time and date of opening of Financial 
Bid 

Financial Bid shall be opened subsequently & notified to all concerned 
after scrutiny of eligibility 

 
The Firms who fulfill the following requirements shall be eligible to bid. 

1. ELIGIBILITY CRITERIA 
The Contractors satisfying the following conditions: - 

 BSNL enlisted contractor in Electrical category IV (E) and above. 
                                                              OR 
 The Contractors satisfying the following conditions: - 

The contractor enlisted in CPWD, M.E.S. and Railways in respective class as per their 
tendering limits. 

                                                                    AND 
  Average annual turnover during the last 3 years, ending 31st March of the previous 

financial  year, should be at least  Rs. 8,04,913/- 

mailto:xenbsnlsml@gmail.com
mailto:@18%).
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                                                                    AND 
 Experience of having successfully completed similar works in Central Government/State  

Government /Central Autonomous Body/Central Public Sector Undertaking during last 7 
years ending last day of month previous to the one in which NIT applications are invited, 
should  be either of the following :- 
 Three similar successfully completed works costing not less than the amount equal to Rs. 77,654/- 

OR 
  Two similar successfully completed works costing not less than the amount equal to Rs. 1,16,482/- 

OR 
 One similar successfully completed work costing not less than the amount equal to Rs 1,55,309/- 

(Similar work means :- SITC of electrical installations and fans) 
 

  The Contractor shall have to possess a valid ELECTRICAL LICENCE of appropriate Voltage 
Issued by any State Govt. Under Clause 45 of compilation of Indian Electricity Rules 1956 
or as amended from time to time, provided notification in official Gazette, exempt, on 
such condition. 

2. The intending bidder has to fill all the details such as Banker's name, Demand Draft/Fixed 
Deposit Receipt /Pay Order/ Banker's Cheque/Bank Guarantee number, amount and date in 
the bid document. The MSE units shall be exempted from submission of EMD & Tender Cost 
on production of requisite proof in respect of valid certification from MSME for the tendered 
item. 
(i)  Cost of Bid Document: -Demand draft for tender fee drawn in favor of AO (EF), 

O/o CGMT HP Circle Shimla or For deposit of tender cost online the bank details 
are as under: - 

a) Account No.: - 510101005313741. 
b) Account type: - Current. 
c) IFSC Code: - UBIN0905755 
d) Bank Branch: - Union Bank of India, SDA Complex Kasumpti Shimla -171009  

(The MSE units shall be exempted from submission of Tender Cost on production of 
requisite proof in respect of valid certification from MSME for the tendered item) 

 
(ii)  E-tender processing fee – This is to be paid through online mode only at 

www.etenders.gov.in. (if applicable) 
EMD: -Rs.53661/- in the shape of FDR/DD/BG ‘OR’ online mode in the bank 
detail given above. The MSE units shall be exempted from submission of EMD on 
production of requisite proof in respect of valid certification from MSME for the 
tendered item. 
  

3.   The Bid documents consisting of the detailed plans, complete specifications, the 
schedule of quantities of the various classes of works to be done and the set of 
conditions of contract to be complied with and other necessary documents, can 
be seen and downloaded from website www.hp.bsnl.co.in and 
www.etenders.gov.in free of cost, but the Bid can only be submitted after uploading 
the following scanned documents –  

a) Documentary proof of satisfying eligibility conditions as per 1.0 above. 
b) Copy of PAN card, copy of valid Goods and Service Tax Registration Certificate       

 Number eligible for raising GST Tax invoice to BSNL for claiming input tax   Credit,   
CA certificate for turnover. 

c) Demand draft/FDR/BG for the cost of tender documents and EMD/ Bank Transaction 
details with UTR Number towards the successful e-payment for Tender Fee/EMD 

http://www.etenders.gov.in.
http://www.hp.bsnl.co.in
http://www.etenders.gov.in
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d)        Copy of EPF and ESI Registration        
e)  Certificate for “No near relatives are working in BSNL” as per format available in  

NIT document. Declaration of EW-6 / EW-8, Relative Certificate & Undertaking -I 
by contractors. (As per draft on page no.19 & 20). 

f) Tender cost and Earnest money deposit declaration in case of online submission 
of EMD/Tender Cost as per Annexure-II. 

g)        Copy of valid electrical license. 

4. a)    The intending bidder must read the terms and conditions of tender documents  
         carefully. He should only submit his bid if he considers himself eligible and he  
        is in possessions of all the documents required. 

b) In case of offline submission of financial instruments the original financial 
instruments like Demand Draft against cost of Bid document and EMD shall be 
placed in a sealed envelope super scribed as “Cost of Bid, and EMD” 
mentioning name of work,  due date and time of opening of bids, name of the 
bidder and shall be submitted in the tender box placed in the office of the 
Executive Engineer (E), BSNL Electrical Division, Shimla latest by 12.00 hours 
(as per date mentioned in 1(h) of above table.) failing which the price bid will 
not be opened. The documents sent through post/ courier shall not be 
entertained. 

c)  If the bidder is a firm in partnership / Limited company or Corporation, then the      

hard copies of “FORM-A” and partnership deed / Memorandum of Articles of 

Association and power of attorney / Authorization to the person who signs the 

tender in case of companies etc. shall also be submitted along with hard copies 

of other documents as above. 

 
    d)  Any other document in addition to EMD and Tender Cost can be demanded by 

the tender opening authority of any participating bidder during the time after 
submission of technical bid and before opening of financial bid. The contractor 
is bound to produce the originals/attested copies of the documents on demand 
for verification at the date & time of opening mentioned by the tender opening 
authority. If agency fails to do so their tender shall be rejected and financial bid 
shall not be opened. 

 
               (e)  Online bid documents submitted by intending bidders shall be opened only of 

those bidders, whose Cost of Bid Document and other documents uploaded/ 
hard copies submitted are found in order as per NIT.  

 
The intending Tenderer must read the terms and conditions of tender document, BSNL 

EW-6 & EW-8 carefully which can be accessed from web site www.etenders.gov.in  or 

www.hp.bsnl.co.in. He should only submit his tender if he considers himself eligible and he is in 

possession of all the documents required. 

5. The intending bidders must have valid  digital signature to submit e-Tender. 
6. The e-Tender will be submitted online in two Electronic Envelope system. 

 Electronic Envelope No-I: - Eligibility documents & Technical Bid (e-Tender). 
 Electronic Envelope No-II: - Price Bid. 

http://www.etenders.gov.in
http://www.hp.bsnl.co.in.
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7. Tender Cost, EMD & other documents are required to be submitted Online/offline in the o/o 
The Executive Engineer (E), BSNL Electrical Division, TOP Floor,  Block no. 35,  SDA 
Complex,  Kasumpt i,  Shimla-171009  Email : xenbsnlsml@gmail.com up to the Last 
date and time of submission of EMD, Tender Cost & Other documents. (For details refer EW-06) 

8. On Line e-Tender can only be submitted after uploading following valid scanned  documents ( 
i.e. e-Envelope-I) related to eligibility conditions as per point no-1 above up to Last date and 
time of online submission/ uploading of  E-tender.   

a. Documentary proof of satisfying the eligibility conditions as per 1.00 above (Work 
completion certificate etc as required) 

b. CA certificate towards turn over. 
c. PAN Card. 
d. Goods & Service Tax Provisional/Permanent registration certificate.  
e. EPF and ESI registration certificate. 
f. Declaration of EW-6 / EW-8 & Relative Certificate  
g. Undertaking -I & II by contractors  
h. Demand draft towards Cost of Tender documents.   
i. EMD/Bid security in prescribed form. 
j. Power of Attorney & authorization for executing the power of Attorney (if applicable). 
k. Self-declaration by the firm for not blacklisted by GST authorities and mentioning of 

multiple GST numbers, if available  
l. Tender cost and Earnest money deposit declaration in case of online submission of 

EMD/Tender Cost as per Annexure-II (Page no-19) 
 

 
9. Validity of tender shall be for 90 days from the date of opening of tender.                
10. The bidding process will be accepted only through e-Tendering platform. As tenders are invited  
          through e-Tendering process, physical copy of the tender document would not be available for  
          sale. Contractor can upload documents in the form of JPG format, PDF format and any other  
           format as permissible by the e- tendering portal. 

                                                  

 
         Executive Engineer (E) 

                    BSNL Electrical Division, Shimla.  
 
 
 
 

      No.       65/EE/E/BSNL/ED/SML/2022-23/112                        Dated-    25.08.2022 
Copy for information and wide publicity to: - 
1) Web site www.etenders.gov.in  or www.hp.bsnl.co.in 
2) The Chief Engineer (Civil – North/South), New Shimla. 
3) The EE(E) BSNL ED - Shimla/Dharamshala/Sundernagar. 
4) Vigilance Officer, O/o CGMT, Shimla. 
5) The SDE (EP) in division office. 
6) Notice Board then NIT File. 
7) Contractors.                                 
          
 

Executive Engineer (E) 
 
 
 
 
 
 

 

mailto:xenbsnlsml@gmail.com
http://www.etenders.gov.in
http://www.hp.bsnl.co.in
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BSNL EW                                                     NIT (BSNL EW-6)  
Bharat Sanchar Nigam Limited  

(A Government of India Enterprise) 
Electrical Wing 

Zone: H.P.    Division:  Shimla-171009    Circle: Shimla 
NOTICE INVITING e –TENDERS- SECTION-I- EW-6  
(As per Tendering procedure in BSNL revised up to date) 

The Executive Engineer (Elect.), BSNL Electrical  Division, Top Floor, Block no. 35, SDA Complex, 
Kasumpati, Shimla-171009 Email : xenbsnlsml@gmail.com on behalf of Bharat Sanchar Nigam 
Limited, invites online  item rate e-tenders in Two Bid system from eligible contractors for the 
work and details given below: 

GENERAL DETAILS 
1 NIT No. 16/CEE/BSNL/EZ/SML/2022-23 
2 Name  of work Rate Contract for providing EI & Fans for  External 

Work(s)at various Locations  under the jurisdiction of BSNL 
Electrical Division Shimla ( Phase-B ) 

3 Estimated cost of the work  
Inclusive of all taxes Rs. 26,83,044/- 

4 Completion period 15 Days from the date of  issue of LOI  for individual work and 
12 months for RC after award  

5 Earnest Money Deposit  (EMD) -   Rs 53,661/- 
6 Mode of submission of EMD  DD/FDR/TDR/BG of a Nationalized/Scheduled Bank in favour of 

“AO (EF), O/o CGMT HP Circle Shimla ‘OR’ online submission 
as per detail  given at Page no-4 

7 Bid Cost (Non Refundable)  Rs 590/- 
8 Mode of submission of Bid Cost  DD / Pay Order/ Bankers Cheque of a Nationalized / Scheduled 

Bank in favour of “AO (EF), O/o CGMT HP Circle Shimla ‘OR’ 
online submission as per detail  given at Page no-4 

9 Tender processing fees including 
taxes (Non Refundable) 

Online payment as per details given on website 
www.etenders.gov.in  or www.hp.bsnl.co.in.  

10 Availability of tender  
Documents  

www.etenders.gov.in  and  www.hp.bsnl.co.in 
(The bidder can only participate through  e-tender on  
www.etenders.gov.in  

11 Date & time  of availability of 
tender documents in the portal  
for downloading 

From 26.08.2022 

12 Last date and time of closing of 
online  submission of tenders 05.09.2022(Up to 18.00 hrs) 

13 Period during which bank 
transaction details with UTR 
number towards the successful e-
payment of Tender fee/ EMD/hard 
copies of Cost of Bid documents 
and, e-tender processing fee 
receipt wherever required to be 
submitted. 

Up to 12.00hrs. dated 09.09.2022 
All documents shall be submitted by dropping in the box 
available in office of Executive Engineer (E). 

14 Time and date of opening of 
online/ Hardcopies submitted as 
above at Sr No 13 

On 09.09.2022at 12:30 hours 

15 Date and time for online opening 
of financial bids 

Financial Bid shall be opened subsequently & notified to all concerned after 
scrutiny of eligibility 

16 Competent authority inviting 
tender  

The Executive Engineer (Elect.), BSNL Electrical  Division, 
Top Floor, Block no. 35, SDA Complex, Kasumpati, 

mailto:xenbsnlsml@gmail.com
http://www.etenders.gov.in
http://www.hp.bsnl.co.in
http://www.etenders.gov.in
http://www.hp.bsnl.co.in
http://www.etenders.gov.in


8 
 

  SDE (E-P)        EE (E-P) 
    
 

Shimla-171009 
17 Help desk  NIC Help Desk: (0120) 4200462, 4001002, 4001005, 6277787.   

Email: support-eproc@nic.in 

 
 

01. ELIGIBILITY CRITERIA 
The Contractors satisfying the following conditions: - 

 BSNL enlisted contractor in Electrical category IV(E) and above. 
                                                              OR 
 The Contractors satisfying the following conditions: - 

The contractor enlisted in CPWD, M.E.S. and Railways in respective class as per their 
tendering limits. 

                                                                    AND 
  Average annual turnover during the last 3 years, ending 31st March of the previous 

financial  year, should be at least  Rs. 8,34,927/- 
                                                                    AND 
 Experience of having successfully completed similar works in Central Government/State  

Government /Central Autonomous Body/Central Public Sector Undertaking during last 7 
years ending last day of month previous to the one in which NIT applications are invited, 
should  be either of the following :- 

 Three similar successfully completed works costing not less than the amount equal to Rs. 77,654/- 
OR 

  Two similar successfully completed works costing not less than the amount equal to Rs. 1,16,482/- 
OR 

 One similar successfully completed work costing not less than the amount equal to Rs 1,55,309/- 
(Note:- Similar works means SITC of electrical Installations and fans) 
 

  The Contractor shall have to possess a valid ELECTRICAL LICENCE of appropriate Voltage Issued 
by any State Govt. Under Clause 45 of compilation of Indian Electricity Rules 1956 or as 
amended from time to time, provided notification in official Gazette, exempt, on such condition. 

 
02.  (a) Detailed tender documents of tender consisting of the detailed plans, complete specifications, 

the schedule of quantities of the various classes of works to be done and the set of conditions of 
contract to be complied with by the persons whose tender may be accepted is available in 
downloadable form at the website www.etenders.gov.in  or www.hp.bsnl.co.in  free of cost. 

(b)   The site for the works is available / shall be made available in parts.  
  
03. The intending Tenderer must read the terms and conditions of BSNL EW-6 & EW-8 .  

He should only submit his Tender if he considers himself eligible and he is in possession of all the 
documents required. 
 

04. For e-tendering of this tender, BSNL has engaged e-portal maintained by M/s NIC, New Delhi. 
With URL address as www.etenders.gov.in.The agency intending to participate in 
tendering process shall have to register with M/s NIC, New Delhi. 

 
05. The intending bidders must have valid Class-III digital signature to submit e-Tender. 
 

   06. The time allowed for carrying out the work will be 15 Days from the date of issue of LOI for 
individual work and 12 months for issue of LOI from RC after award of RC. 

 
07. The intending bidder has to fill all the details such as Banker’s name, Demand Draft/Fixed 

Deposit Receipt/Pay Order/Banker’s Cheque/Bank Guarantee number, amount and date. 

mailto:support-eproc@nic.in
http://www.etenders.gov.in
http://www.hp.bsnl.co.in
http://www.etenders.gov.in.The
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 (i) Earnest Money amounting to Rs. 53,661/- in the form of demand draft / FDR / BG /CDR/TDR of 
a nationalized/scheduled bank guaranteed by the Reserve Bank of India, drawn in favour of “AO 
(EF), O/o CGMT HP Circle Shimla. ‘OR’ online mode as mentioned at page no -4.The Validity 
period of EMD in case of offline submission shall be 120 days, from the date of opening of 
tender as stipulated above. However EMD in shape of DD with validity of three months is also 
acceptable. The MSE units shall be exempted from submission of EMD on production of 
requisite proof in respect of valid certification from MSME for the tendered item. 

 
(ii)  Cost of Bid Document (Non Refundable) amounting to Rs 590/- (in the form of Demand 

Draft/Pay Order/Banker’s Cheque) drawn in favour of “AO (EF), O/o CGMT HP Circle Shimla. 
‘OR’ online modes as mentioned at page no -4. The MSE units shall be exempted from 
submission of Tender Cost on production of requisite proof in respect of valid certification 
from MSME for the tendered item. 

 
 
08. The e-Tender will be submitted online in two Electronic Envelope system. 

 Electronic Envelope No-I: - Eligibility documents & Technical Bid (e-Tender). 
 Electronic Envelope No-II: - Price Bid. 

Eligibility credentials & technical Bid (e-Envelope-I) will be opened on line at the first instance & 
evaluated by the Committee. At second stage Financial/Price Bid of only eligible tenderer will be 
opened for further evaluation at the time & date notified by BSNL. 
 
The technical and commercial bid shall be evaluated by the tender evaluation committee and if 
necessary clarifications/confirmation, for deviations (if any) shall be taken from the eligible 
bidders so as to evaluate their bids as per terms and conditions of the tender documents to 
decide the technically & commercially responsive / non responsive bidder. In case holiday is 
declared on the opening day the tenders will be opened on the next working day. 

 
09. a) In case of off line submission the hard copies of the original financial instruments like Demand 

Draft/FDR/BG/CDR against EMD and Demand Draft towards cost of Bid document shall be 
placed in a single sealed envelope super scribed as “Earnest Money and Cost of Bid Documents” 
mentioning name of work and due date of opening of Bid. 

 
                  (b)  Attested copies by the BSNL Executive & also self attested copies of all documents satisfying 

eligibility criteria shall be scanned and uploaded to the e-tendering website within the period of 
bid submission.  

   
    (c)  Online bid documents submitted by intending bidders shall be opened only of those bidders, 

whose Earnest money Deposit, Cost of Bid Document and other documents uploaded are 
found in order. The time & date of opening of uploaded scanned documents & online 
Technical bid is on or after 12.30 hours dated 09.09.2022. 

 
 (f)  Works experience certificate must be submitted in proper format & issued not below the rank of 

Executive Engineer (E). 
  
10. On Line e-Tender can only be submitted after uploading following valid scanned  documents ( 

i.e. e-Envelope-I) related to eligibility conditions as per point no-1 above up to Last date and 
time of online submission/ uploading of  E-tender.   
a. Documentary proof of satisfying the eligibility conditions as per 1 above (Work completion 

certificate etc as required) 
b. CA certificate towards turn over. 
c. PAN Card. 
d. Goods & Service Tax Provisional/Permanent registration certificate.  
e. EPF and ESI registration certificate. 
f. Declaration of EW-6 / EW-8 & Relative Certificate  
g. Undertaking -I & II by contractors  
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h. Demand draft towards Cost of Tender documents.   
i. EMD/Bid security in prescribed form. 
j. Power of Attorney & authorization for executing the power of Attorney.(if applicable) 
k. Self-declaration by the firm for not blacklisted by GST authorities and mentioning of multiple 

GST numbers, if available  
l. Tender cost and Earnest money deposit declaration in case of online submission of 

EMD/Tender Cost as per Annexure-II (Page no-19) 
 (Note- All above documents must be clearly displayed & seen by the tender opening authority 
before opening the actual bid, if required; BSNL may ask to submit original copies of credentials 
for verification after opening of tender at any stage).    

11.    In case the eligibility credentials are not found genuine at any stage i.e. before award of work 
or     during execution of the work or after completion of the work, the contractor will be 
debarred from tendering in BSNL for three years including any other action under the contract 
or existing law. 

12.  After submission of online bid, the contractor can resubmit revised bid any number of times but 
before last time and date of submission of bid as notified. While submitting the revised bid, 
contractor can revise the rate of one or more item(s) any number of times (he need not re-enter 
rates of all the items). 

13. The bid submitted shall become invalid and cost of bid and e-tendering processing fees shall not 
be refunded if- 

 (i) The bidder is found ineligible.  
 (ii) The bidder does not upload all the documents as stipulated in the bid document. 

  (iii) Any discrepancy is noticed between the documents as uploaded at the time of submission of 
bid and hard copies as submitted physically in the office of the tender opening authority 

 
14.  The EMD of all the unsuccessful tenderers shall be released on issue of award letter to the 

successful tenderer. This shall be done within one week of award letter.  
 

 15.  Exemption from payment of earnest money and security deposit by any other unit/ 
 department shall not hold good for BSNL.  
 
16. The EMD of the successful tenderer will be returned to the contractor without interest only after 

submission of performance guarantee and commencement of work. The successful tenderer has 
to extend the validity of EMD as per BSNL requirements. 

 
17.  (i)  Performance Guarantee : 

The contractor is required to furnish performance guarantee for an amount equal to 5% of the 
contract value in the form of bank guarantee / CDR / FDR / DD (of a nationalized / Scheduled 
Bank in a standard format) in favour of AO (EF), O/o CGMT HP Circle Shimla within seven weeks 
from the date of issue of award letter. The validity period of performance security in the form of 
performance Bank Guarantee shall be one year from the stipulated date of completion of work 
and in the event the time of completion of the work gets enlarged, the contractor shall get the 
validity of performance guarantee extended to cover such enlarged time for completion of 
work. This amount shall be refunded after successful completion of guarantee period.  
If the contractor fails to furnish the prescribed performance guarantee with in prescribed 
period, the earnest money is absolutely forfeited to the BSNL automatically without any notice. 

(ii) Security Deposit : In addition to performance guarantee stated above, a sum @ 10% of the 
gross amount of the bill shall be deducted from each running bill of the contractor till the sum 
be deducted with the sum already deposited will amount to security deposit of 10% of the 
Tendered value of the work. 

 
18. The acceptance of a tender will rest with the Superintending Engineer (E) who does not bind 

himself to accept the lowest tender or any other tender and reserves to himself the Authority to 
reject lowest or all the tenders received without assigning any reason. All tenders in which any 
of the prescribed conditions are not fulfilled or incomplete in any respect are liable to be 
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rejected. Tenders with any condition including that of conditional rebates shall be rejected 
forthwith summarily.  

 
19. Canvassing in connection with tender is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable for rejection. 
 
20. The competent authority on behalf of BSNL reserves with himself the right of accepting the 

whole or any part of the tender and the tenderer shall be bound to perform the same at the 
rates quoted.  

 
21. (i)  The tenderer should give a certificate that none of his/her relative is employed in BSNL units. 

In case of proprietorship firm, certificate will be given by the proprietor  and for partnership firm 
certificate will be given by all the Directors of the Company.  
(ii) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited 
from participation in tenders and execution of works in the different units of BSNL. The near 
relatives for this purpose are defined as : 

a. Members of a Hindu Undivided family 
b. They are husband and wife  
c. The one is related to the other in the manner as father, mother, son(s) & son’s wife 

(daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother (s) & 
brother’s wife, sister (s) & sister’s husband (brother-in-law) 

(iii) The company or firm or any other person is not permitted to tender for works in BSNL Unit 
in which his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief Engineer / 
Chief Archt./ Corporate office for non-executive employees and all SSA in a circle including circle 
office / Chief Eng./ Chief Archt./ Corporate office for executive employees (including those 
called as Gazetted officers at present). The tenderer should give a certificate that none of 
his/her such near relative is working in the units as defined above where he is going to apply for 
tender / work, for proprietorship, partnership firms and limited company certificate shall be 
given by the authorized signatory of the firm. Any breach of these conditions by the company or 
firm or any other person, the tender/work will be cancelled and earnest money/performance 
guarantee will be forfeited at any stage whenever it is so noticed. BSNL will not pay any 
damages to the company or firm or the concerned person. The company or firm or the person 
will also be debarred for further participation in the concerned unit. (The format of the 
certificate is as per draft on page no.15 in this regard.) 

 
22. No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of two years 

of his retirement from service without the prior permission. The contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission as aforesaid before submission of tender and 
engagement in the contractor’s service.  

23. The tenders for the work shall remain open for acceptance for a period of 90 days from the date 
of opening of the tenders.  

24. If any tenderer withdraws his tender before the said period or makes any modification in the 
terms and conditions of the tender which is not acceptable to the BSNL shall, without prejudice 
to any other right of remedy be at liberty to forfeit 50% (fifty percent only) of the said earnest 
money absolutely. Further tenderer shall not be allowed to participate in the tendering process 
of the work. 

25. Extension of validity:  In case, where the letter of award of work cannot  be placed within the 
validity period of the tender, the BSNL can request all tenderers to extend the validity of their 
respective tenders and the Earnest Money deposit by a reasonable period. In such cases, 
extension of validity of Earnest Money deposit by 30 days beyond the extended validity date of 
tender should also be asked for. While BSNL can make the request for extension, the tenderer is 
free to either extend the validity or refuse the request to extend the validity.  
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26. The contractor should read the tender documents carefully before submitting the online bid. 
Information & instructions for bidders posted on web site shall form part of bid document. 

27. Before e-tendering the Contractor shall inspect the site and fully acquaint himself about the 
condition with regard to accessibility of site and site nature and the extend of grounds, working 
conditions, including stocking of materials, installation of T&P etc. and condition affecting 
accommodation and movement of labour etc. required for the satisfactory execution of the 
contract. No claim whatsoever on such account shall be entertained by the BSNL in any 
circumstances. 

28. Agreement shall be drawn with the successful tenderer on prescribed form no. BSNL EW-6 & 8. 
Tenderer shall quote his rates as per various terms and conditions of the said form, which will 
form part of the agreement.  

29. The successful tenderer/contractor on acceptance of his tender by the Accepting authority 
should sign every page of downloaded tender as available in the website with stamp (seal) of his 
firm/organization. 

30. This down loaded and signed tender consisting of Notice Inviting e-Tender (BSNL EW-6) shall 
form part of the contract document. The successful tenderer/contractor shall within 15 days 
from the stipulated date of start of the work, sign the contract consisting of: 
 

   a)   The Notice Inviting e-Tender, all the documents including additional conditions, 
specifications and drawings, if any forming the tender as issued at the time of invitation of 
tender and acceptance thereof together with any correspondence leading thereto. 
 b)     Standard form (BSNL EW-8). 

31. General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are available on 
BSNL website www.hp.bsnl.co.in  ‘OR’  www.etenders.gov.in  as well as in the Division office 
(For viewing only). 

32. On opening date the contractor can log in & see the bid opening process & after opening of bid he 
will receive the competitors bid sheets.  

33. There shall be no extension of date for submission of Tender for the reason of failure of internet 
link etc. No such request in this regard from the contractor shall be entertained. 

34. The contractors must ensure to quote rate of each item. If any cell is left blank, the same shall be 
treated as”0”. 

35. The tenderer should read carefully & understand tender document, procedure for e-tendering etc 
completely before participating in the e-tender procedure. Participation in the e-tendering, 
presumes that the Tenderer has/Have read all the conditions, special condition of the contract, 
schedule of quantity etc & agree/abide by them. 

36. The bidding process will be accepted only through e-Tendering platform. As tenders are invited 
through e-Tendering process, physical copy of the tender document would not be available for 
sale. Contractor can upload documents in the form of JPG format, PDF format and any other 
format as permissible by the e- tendering portal. 

37. Certificate of Financial Turnover(If applicable): At the time of submission of bid, contractor may 
upload Affidavit/ Certificate from Charted Accountant mentioning Financial Turnover of last 3 
years or for the period as specified in the bid document and further details if required may be 
asked from the contractor after opening of technical bids. There is no need to upload entire 
voluminous balance sheet. 

38. Conditional tenders or tender with conditional rebates shall be summarily rejected. 
39. Any dispute if any (like payment/site related/Taxation etc) will be resolved by the concerned 

Executive Engineer (E) under whom the work has to be carried out. 
40. If any terms & conditions mentioned here in this tender document are in contravention to 

General Conditions of Contract, the terms & conditions mentioned here in this tender document 
shall prevail. 

 
                 Executive Engineer (E) 

                    BSNL Electrical Division-I Shimla. 
 
 

http://www.hp.bsnl.co.in
http://www.etenders.gov.in
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“Important Instruction to Bidders Regarding Online Tendering (E-Tendering)” 
 

1.1 Submission of Tender through online process is mandatory for this e-Tender. 
 
E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured 
manner. For conducting electronic tendering, BSNL Electrical Zone Himachal Pradesh Circle has decided 
to use the portal www.eprocure.gov.in through NIC, New Delhi. It supports all activities of tendering 
based on proactive work flow concept. Fine details of tendering like vendors registration, tender 
announcement and corrigendum, tender form processing, opening, negotiation and tender awarding 
are supported in a real time interactive environment.  
 
A. Broad outline of activities from Bidders prospective:  
The bidders can enroll themselves on the website http://eprocure.gov.in by clicking the option 
“eprocure – On line Bidder Enrollment”. This enrollment is free at this point of time. Possession of a 
Valid Class III Digital Signature Certificate (DSC) in the form of smart card/e-token in the Company's 
name is a prerequisite for registration and participating in the bid submission activities through this web 
site. Digital Signature Certificates can be obtained from the authorized certifying agencies, details of 
which are available in the web site http://eprocure.gov.in under the link “eprocure--Information about 
DSC”. 

The web site also has user manuals with detailed guidelines on enrollment and participation in the 
online bidding process. The user manuals can be downloaded for ready reference. Vendors can also 
attend the training/familiarization programme on the e-tendering system conducted periodically by the 
GOVERNMENT E-PROCUREMENT SYSTEM in association with NIC. 

For participating in this tender online, bidders are advised to go through the following instructions and 
the more detailed guidelines on the relevant screens such as Help for contractors, Information about 
DSC, Resources required, Bidders Manual Kit etc. of the e-procurement portal of the website 
http://eprocure.gov.in 

B. Special Instructions to the Contractors/Bidders for the e-submission of the bids online through 
this e Procurement Portal 

1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll available in 
the Home Page. Then the Digital Signature enrollment has to be done with the e-token, after 
logging into the portal. The e-token may be obtained from one of the authorized Certifying 
Authorities such as eMudhraCA/GNFC/IDRBT/MtnlTrustline/SafeScrpt/TCS. 

2. Bidder then logs into the portal giving user id / password chosen during enrollment. 
3. The e-token that is registered should be used by the bidder and should not be misused by 

others. 
4. DSC once mapped to an account cannot be remapped to any other account. It can only be 

inactivated. 
5. The Bidders can update well in advance, the documents such as certificates, purchase order 

details etc. under My Documents option and these can be selected as per tender requirements 
and then attached along with bid documents during bid submission. This will ensure lesser 
upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through them carefully 
and then submit the documents as per the tender document; otherwise, the bid will be rejected. 

7. The schedule of work template must not be modified / replaced by the bidder and the same 
should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for 
that tender. Bidders are allowed to enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e Procurement Portal, or 
through the contact details given in the tender document. Bidder should take into account of 
the corrigendum published before submitting the bids online. 

9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the 
tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one 
document, they can be clubbed together. 

http://www.eprocure.gov.in
http://eprocure.gov.in
http://eprocure.gov.in
http://eprocure.gov.in
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10. The bidder reads the terms and conditions and accepts the same to proceed further to submit 
the bids 

11. The bidder has to submit the tender document(s) online well in advance before the prescribed 
time to avoid any delay or problem during the bid submission process. 

12. There is no limit on the size of the file uploaded at the server end. However, the upload is 
decided on the Memory available at the Client System as well as the Network bandwidth 
available at the client side at that point of time. In order to reduce the file size, bidders are 
suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also the size 
of file also gets reduced. This will help in quick uploading even at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that 
he/she completes the Bid Submission Process. Bids which are not frozen are considered as 
Incomplete/Invalid bids and are not considered for evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, through this portal.  
16. At the time of freezing the bid, the e Procurement system will give a successful bid Updation 

message after uploading all the bid documents submitted and then a bid summary will be shown 
with the bid no, date & time of submission of the bid with all other relevant details. The 
documents submitted by the bidders will be digitally signed using the e-token of the bidder and 
then submitted. 

17. After the bid submission, the bid summary has to be printed and kept as an acknowledgement 
as a token of the submission of the bid. The bid summary will act as a proof of bid submission for 
a tender floated and will also act as an entry point to participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded by the bidder is 
received and stored in the system. System does not certify for its correctness. 

19. The bidder should see that the bid documents submitted should be free from virus and if the 
documents could not be opened, due to virus, during tender opening, the bid is liable to be 
rejected 

20. The time that is displayed from the server clock at the top of the tender Portal, will be valid for 
all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time 
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders 
should adhere to this time during bid submission. 

21. The bidders are requested to submit the bids through online e Procurement system to the TIA 
well before the bid submission end date and time (as per Server System Clock) 

22. Minimum requirements for accessing the Online E-Tendering website 

Computer System installed with Windows XP or higher Operating System with suitable antivirus 
in place. The OS should have the latest Service Pack. 

The following are necessary 
 Java Runtime Environment Version 1.6 or above 
  Legally valid Digital Signature Certificate (DSC) 
 Dedicated broad band Internet Connection with minimum 256 kbps or above 
 Printer (Optional) 
 UPS  

23. Vendors Training Program  

Vendors are requested to contact M/s NIC Officers for any information regarding E-tendering / 
training on their toll-free number displayed on the website http://eprocure.gov.in 

 
 
 
 
 
 
 

http://eprocure.gov.in
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FOLLOWING OFFICERS MAY BE CONTACTED FOR REDRESSAL OF COMPLAINTS 
 
Sr. 
No. 

NAME OF OFFICE POSTAL ADDRESS Telephone 
Numbers 

 

Fax Number 
 

1 CGMT, HP Circle O/O the Chief General Manager  
BSNL, HPTC, Block No. 11, SDA 
Complex, Kasumpati,  
Shimla 171 009 (HP) 

0177-2620220 0177-2625325 

2 The Chief 
Engineer (Elect) 

1st Floor Block No.35 Kasumpati, 
Shimla-171009 

0177-2627422 0177-2626814 

3 The Vigilance 
officer HP 
Telecom Circle  

O/O the Chief General Manager  
BSNL, HPTC, Ground Floor, 
Block No. 9, SDA Complex, 
Kasumpati, Shimla 171 009 (HP) 

0177-2621213 0177-2622213 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                    Declaration by Contractor for EW-6, EW-8  
(To be uploaded with Eligibility conditions) 

 
6(A) - For understanding the terms & condition of Tender & Spec. of work 
a) Certified that: 

1. I/ We ……………………………………. have read, understood and agree with 
all the terms and conditions, specifications included in the tender 
documents as well as BSNL EW 8 & offer to  execute  the work at the 
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rates quoted by  us in the tender form. 
2. If I/ We fail to enter into the agreement & commence the work in 

time, the EMD/SD deposited by us will stand forfeited to the BSNL. 
b) The tenderer hereby covenants and declares that: 

1. All the information, Documents, Photo copies of the Documents/ 
Certificates enclosed along with the Tender offer are correct. 

2. If anything is found false and/or incorrect and/or reveals any 
suppression of fact at any time, BSNL reserves the right to debar our 
tender offer/ cancel the LOA/ Purchase/ work order if issued and 
forfeit the EMD/ SD/ Bill amount pending with BSNL. In addition, BSNL 
may debar the contractor from participation in its future tenders. 

 
Date: ………………………Signature of Tenderer 

 
Place:……………     Name of Tenderer………………………………. 

Along with date & Seal 
 
_____________________________________________________________________________ 

SELF DECLARATION BY THE FIRM FOR NOT BLACK LISTED BY GST AUTHORITIES 
 

(To be uploaded with Eligibility conditions) 
 
 
 

I/ We..............................................( Name of firm).........................................................( 
Address)   having GST Registration No...............................................hereby declare that we 
have not been black listed by the GST authorities. Our other GST Nos. are as under (if 
applicable)- 

 
(i).............................. (ii) .............................. (iii) .............................. 

 
 

Signature of the tenderer 
 

                                                                                 With date and seal  
 

 
“NO RELATIVE WORKING IN BSNL” CERTIFICATE 

(To be uploaded with Eligibility conditions) 
 
I___________________________________S/o___________________________ 
 
R/o______________________________________________________________ 
 
here by certify that none of my relative(s) as defined below is/are employed in BSNL unit as per 
details given in the tender document. In case at any stage, it is found that the information given 
by me is false/ incorrect, BSNL shall have absolute right to take any action as deemed 
fit/without any prior intimation to me. 
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 (i) Near relatives of all BSNL employees either directly recruited or on deputation are 
prohibited from participation in tenders and execution of works in the different units of BSNL. 
The near relatives for this purpose are defined as : 
a. Members of a Hindu Undivided family 
b. They are husband and wife  
c. The one is related to the other in the manner as father, mother, son(s) & son’s wife 
(daughter-in-law), Daughter (s) & daughter’s husband (son-in-law), brother (s) & brother’s wife, 
sister (s) & sister’s husband (brother-in-law) 
(ii) The company or firm or any other person is not permitted to tender for works in BSNL 
Unit in which his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief 
Engineer / Chief Archt./ Corporate office for non-executive employees and all SSA in a circle 
including circle office / Chief Eng./ Chief Archt./ Corporate office for executive employees 
(including those called as Gazetted officers at present). The tenderer should give a certificate 
that none of his/her such near relative is working in the units as defined above where he is 
going to apply for tender / work, for proprietorship, partnership firms and limited company 
certificate shall be given by the authorized signatory of the firm. Any breach of these conditions 
by the company or firm or any other person, the tender/work will be cancelled and earnest 
money/performance guarantee will be forfeited at any stage whenever it is so noticed. BSNL 
will not pay any damages to the company or firm or the concerned person. The company or 
firm or the person will also be debarred for further participation in the concerned unit. 

 
 

(Dated Signature of contractor) 
 
                                                                                  (Seal of the firm) 
 

 
 
 
 
 
 
 
 
 
 
 
 

UNDERTAKING –I   
(To be uploaded with Eligibility conditions) 

  
"I _________________________________ Son of _____________________________ 
 
Resident of ________________________________________________hereby undertake that   
    I/ We have registered as per the EPF and ESI and Miscellaneous provisions Act, 1952   and our 
registration no is ____________________    . We undertake to keep it valid during the currency 
of contract.  
 Any consequence arising due to non-complying of EPF & ESI Act provision shall be sole 
liability of the undersigned contractor. In case at any stage, it is found that the information 
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given by me is false / incorrect, BSNL shall have the absolute right to take any action as deemed 
fit/without any prior intimation to me". 
 

(Seal of the firm)      (Dated Signature of Contractor) 
 

UNDERTAKING- II   
(To be uploaded with Eligibility conditions) 

VENDOR GST DETAILS 
Sr. 
No. 

Description Details to be filled in by contractor 

A Vendor Name  
B Type of vendor i.e. whether registered or 

unregistered 
 

C State wise registration address of the vendor  
(In case vendor has presence in multiple states) 

 

D State of registration along with PIN code  
E PAN No. of vendor  
F GSTIN No. of registered vendor (If registered in 

multiple states, then listing all GSTINs)  
under which invoices are raised by vendor 

 

G Status of vendor i.e. SEZ, EOU, DTA, Government,  
Local authority 

 

H List of goods and services provided by vendor  
I HSN code for goods/SAC for services  

supplied by vendor 
 

J GST compliance rating (Optional)  
K Whether supply is exempt/non taxable  
L Whether reverse charge scheme is applicable. 

(Yes/No) 
 

M Whether compounding scheme applicable 
(Yes/No). 
In case purchase is from dealers under 
composition scheme GST cost will be inbuilt in 
supply and vendor will not charge GST separately 

 

N Whether TDS applicable (Yes/No)  
O Email address of vendor  
P Phone Nos. of vendor  

(Seal of the firm)       (Dated Signature of Contractor)  

 

ANNEXURE- II 
 

PERFORMA FOR TENDER COST AND EARNEST MONEY DEPOSIT 
DECLARATION IN CASE OF ONLINE SUBMISSION OF EMD/TENDER COST  
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 It is certified that we have deposited the tender cost and EMD for this work on 

online mode and we have uploaded the relevant documents in the support of above 

EMD and tender Cost completely following all terms & conditions of the NIT. We 

undertake that all the documents are uploaded by us and are genuine. In case of any 

fake/forged document uploaded by us which come to the notice of BSNL during opening 

of tenders/execution of work or even after completion of work the BSNL has the liberty 

to black list/debar us for a period of minimum three years in addition to any legal course 

of action against us as per the provisions available in INDIAN Law.  

 

 

(Seal of the firm)      (Dated Signature of Contractor) 
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BSNL EW                               TENDER FORM (BSNL EW-8) 

BHARAT SANCHAR NIGAM LIMITED  
(A Government of India Enterprise) 

Zone: H.P.    Division-I: Shimla -171009  Circle: Shimla 
 
Tender for the work of: - Rate Contract for providing EI & Fans for External Work(s)at various 
Locations  under the jurisdiction of BSNL Electrical Division Shimla ( Phase-B)  

TENDER 
1. I/we have read and examined the notice inviting tender, schedule A,B,C,D,E,F; specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, special conditions, Schedule of Rates and other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 
 

2. I/ We hereby tender for the execution of the work specified for BSNL within the time specified in 
Schedule ‘F’, schedule of quantities and in accordance in all respects with the specifications, 
designs, drawings and instructions and other documents and Rules referred to in the conditions 
of contract and all other contents in the tender document for the work. 
 

3. I/We agree to keep the tender open for ninety (90) days from the due date of submission 
thereof and not to make any modifications in its terms and conditions. 

 
4. A sum of Rs. 53,661/- is hereby forwarded in the form of Deposit at call receipt / FDR / Bank 

guarantee of a Nationalized/Scheduled Bank as earnest money. If I/ We fail to furnish the 
prescribed performance guarantee within prescribed period, I/We, agree that the said “BSNL” 
shall without prejudice to any other right or remedy, be at liberty to take action as per bids 
security declaration given by us forfeit the said earnest money absolutely.  Further, if I/We fail 
to commence work as specified, I/We agree that “BSNL” shall without prejudice to any other 
right or remedy available in law, be at liberty to as per bids security declaration given by us 
forfeit the said earnest money and the performance guarantee absolutely, otherwise the said 
earnest money shall be retained by him towards security deposit to execute all the works 
referred to in the tender documents upon the terms and conditions contained or referred to 
therein and to carry out such deviations as may be ordered, up to maximum of the percentage 
mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. 
 

5. Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money & 
Performance guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work  & BSNL will have to right to take action as per as per bids security 
declaration given by us. 
 

6. I/We hereby declare that I/We shall treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information / derived there from to any person other than to whom I/We am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety or 
interest of BSNL. 
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I/We agree that this contract is subject to jurisdiction of court at Distt Shimla (HP) only. 
 

Name of work Name & Particular of Division 
where work is being executed Value of work Position of work in 

progress Remarks 

1 2 3 4 5 
     

 
 
 
 
 
 
Signature of Witness 
(required in the case of 
contractor’s thumb impression 
is given by the contractor in place  
of signature)       
 
 
 
(Signature of contractor) 
(Name & Postal address)    Seal of Contractor 

       
 Occupation of Witness      Date: 
 
 

ACCEPTANCE 
 

 The above tender (as modified by you as provided in the letters mentioned here under) 
is accepted by me for and on behalf of BSNL for a sum of Rs.  _________________    
(Rupees _______________________  

 
 __________________________________________________________) 
  
 The letters referred to below shall form part of this contract Agreement.  
 
 a) 
 
 b) 
 
 
       For & on behalf of BSNL  
 Dated:…………………    Signature  
 
 
       Designation 
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BSNL EW                                 PROFORMA OF SHEDULES 

PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each intending tenderer) 

 
SCHEDULE 'A' 
 
Schedule of quantities:  As per Price Bid 
 
SCHEDULE 'B' 
Schedule of materials to be issued to the contractor. 
 

Sr. No. Description of item Quantity 
Rates in figures and words at 

which the material will be 
charged to the contractor 

Place of Issue 

1 2 3 4 5 

Nil 

 
SCHEDULE 'C' 
Tools and plants to be hired to the contractor 

Sr. No. 
 Description of item Hire charges per day Place of Issue 

1 2 3 4 

NIL 

 
SCHEDULE 'D' 
Extra schedule for specific requirements/ document for the work, if any. 

I. Scope for works- : Appended from page 36-47 
II. General Conditions & Commercial/General: - Appended from page- 30-34 
III. Copy of Memo no. 5-1-12-EW/94 dt. 26/9/1996, Model form of Bank Guarantee): Appended 
from page 25-29 

SCHEDULE 'E' 
Schedule of component of Cement, Steel, other materials, Labour etc. for price escalation. 
 

NIL 
CLAUSE 10 CC    
Component of Cement  expressed as per 
cent of total value of work   

Xc  _____ %   

Component of Steel expressed as per cent of 
total value of work   

Xs _____ %   

Component of civil(except cement and steel) 
/ Electrical construction Materials  
expressed as per cent of total value of work   

Xm _____ %                     NA  

Component of Labour expressed as per cent 
of total value of work   
 
 
 
 
 
 

Y _____ %   
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SCHEDULE  'F' 
Reference to General Conditions of contract. 

 
 

  

Name of work: 
 

Rate Contract for providing EI & Fans for  External 
Work(s)at various Locations  under the jurisdiction of 
BSNL Electrical Division Shimla ( Phase-A ) 

I
I
 
)

Estimated cost of work: Rs. 26,83,044/-   

i) Earnest money :          Rs 53,661/-   

ii) Performance Guarantee :   
iii) Security Deposit :  
    

5% of tendered value of work. 
5 % of the tendered value of the work. 

  

GENERAL RULES and DIRECTIONS:    

Definitions: See below   

2(v) Engineer-in-Charge Executive Engineer (E), BSNL Electrical Division, 
Shimla-171009 

  

2(viii) Accepting Authority  SE (E), BSNL Electrical Circle Shimla.   

2(x) Percentage on cost of materials and labour to 
cover all overheads and profits.   

15%   

2(xi) Standard Schedule of Rates  NA   

2(xii) Department BSNL   

9(ii) Standard CPWD contract Form BSNL EW Form 8 as modified and corrected up to 
date. 

  

Clause 1 
i)Time allowed for submission of Performance 
Guarantee from the date of issue of letter of 
acceptance, in days 
ii) Maximum allowable extension beyond the 
period provided in I) above in days 

 
7 Days     
 
 
 
3 days                                                                                                                                    

  

Clause 2 
Authority for fixing compensation under Clause 2. 

 
SE (E), BSNL Electrical Circle Shimla. 

  

Clause 5 
Time allowed for execution of work. 
Authority to give fair and reasonable extension of 
time for completion of work. 

15 Days from the date of  issue of LOI  for 
individual work and 12 months for issue of LOI 
from RC after award of RC. 
SE (E), BSNL Electrical Circle Shimla. 

  

 
 

 Clause 11 
Specifications to be followed for execution of work 

Specifications as per Contract 
Document with Schedule of work. 
 

Clause 12 
12.2(iii) Schedule of rates for determining the rates 
for additional, altered or substituted items that 
cannot be determined under 12.2.(i) & (ii) 
 

DSR-2022 

Clause 12 
12.2(iii), plus/minus ± the % over the rate entered in 
the schedule of rates 
 

NA 
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Clause 12 
Deviation Limit beyond which clauses 12.3 shall apply 
 

25% and can be extended up to 50% in urgent 
nature. 

Clause 25 
Competent Authority for Conciliation 
 

SE (E), BSNL Electrical Circle Shimla. 

Clause 30.2 
Minimum Qualifications and experience required for 
Principal Technical Representative. 
 

 

 i)  For works with estimated cost put to tender more 
than ( Rs. 2 lac but less than Rs.5 Lac for Elect/ 
Mech. Works) 

 

Recognized diploma holder 

ii ) For works with estimated cost put to tender 
more than Rs. 5 lac for Elect/ Mech. Works 
 

Graduate or recognized diploma holder with 3 
years experience 

Clause 30.5 
Recovery to be effected from the contractor in the 
event of not fulfilling provision of clause 30.2 

Rs.4,000/- p.m. for works costing above 5 
lac 
Rs.2,000/- p.m. for works costing between 2 
lac and 5 lac 
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SCHEDULE “D” 
 

(B) Copy of Memorandum No.5-1-12/EW/94 dated 26th Sept.1996 
 

 Subject: -   Option for Deposit of Earnest Money in the form of Bank Guarantee for Air- 
conditioning, Engine Alternator sets, AMC E/A Sets, Lifts and Sub-Station 
Works.  (Bank Guarantee should be in a Stamp Paper of Rs.100/-) 

 
1. In modification of the existing procedure of Deposit of Earnest Money with each Tender 

in the shape of Cash/Demand Draft/Pay Order, it has been decided by the BSNL 
Commission to provide for an option to the Contractor(s) for depositing Bank Guarantee 
along with the Tenders for Air-conditioning, Diesel Engine Alternator, AMC E/A sets, 
Operation and Comprehensive Maintenance of EMS, Lifts and Sub-station works 
wherever the amount of EMD is more than Rs.20, 000/-. 

 
2. The Bank Guarantee shall be from a Scheduled Bank or from a Nationalized Bank/State 

Bank guaranteed by Reserve Bank of India. 
 

3. The Bank Guarantee shall remain in force for 30 days after the period for which the 
tenders are valid. 

 
4. The value of the Bank Guarantee to be deposited along with each Tender shall be at the 

rates of Earnest Money prescribed by the BSNL from time to time.  The Bank Guarantee 
Bond for EMD Deposit shall be as per the Model form at Annexure-1. 

 
5. The Bank Guarantee Deposit by the Contractors shall be entered in a register to be 

maintained by the Divisional Officer/Accounts Officer of the concerned Electrical 
Division and the register shall be reviewed periodically and appropriate action to be 
taken for extending/ encashing or release of this Bank Guarantee. 

 
6. This is issued with the concurrence of BSNL Finance vide their U.O.No.274/FA-V dated 

26th Sept.1996 and shall come into force with immediate effect. 
 
 
Encl.: Annexure-I 
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Annexure-I 

MODEL FORM OF BANK GUARANTEE (ON STAMP PAPER OF Rs. 100/-) 
          

BANK GUARANTEE BOND FOR EMD FOR AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, AMC 
E/A Sets, Operation and Comprehensive Maintenance of EMS, LIFTS AND SUB STATION WORKS 
WHEREVER THE AMOUNT OF EMD IS MORE THAN RS. 20,000/- 
 
Whereas__________________(hereinafter called       "The Contractor(s)") has submitted its 
Tender dated______________ for_________________(Name of 
work)__________________________ KNOW ALL MEN by these Presents that 
we______________________ OF ______________________ having our registered office 
at_____ ________________(hereinafter called "The Bank") are bound 
unto_________________(hereinafter called "The BSNL") in the sum of __________________ 
for which payment will and truly to be made of the said BSNL,  the  Bank  binds itself, its 
successors and assigns by these presents. 
 
THE CONDITIONS of the obligation are: 
 
1. If the Contractor(s) withdraws its Tender during the period of Tender validity specified on 

the Tender Form: or 
 
2. If the Contractor(s) having been notified of the acceptance of its Tender by the BSNL during 

the period of Tender validity. 
 

(a) Fails or refuses to execute the Contract. 
(b) Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender 
document. 
 

WE undertake to pay to the BSNL up to the above amount upon receipt of its first written 
demand, without the BSNL having to substantiate its demand, provided that in its demand, the 
BSNL will note that the amount claimed by it is due to it owing to the occurrence of one or both 
of the two conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force as specified in the Tender Document up to and including 
Thirty (30) days after the period of the Tender validity, and any demand in respect thereof 
should reach the Bank not later than the specified date/dates. 
 
 
         Signature of the Bank 
 
Signature of the Witness 
 
Name of Witness 
 
 
Address of Witness 
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ANNEXURE- II 

PERFORMANCE SECURITY GUARANTEE BOND 
In consideration of the CMD, BSNL (hereinafter called ‘BSNL’) having offered to accept the terms and 
conditions of the proposed agreement between ________________ and ______________(hereinafter 
called the said contractor(s)’) for the work___________________ (hereinafter called “the said 
agreement”),having agreed to production of a irrevocable Bank Guarantee for Rs. _________ (Rupees 
_____________________________________________only) as a  security / Guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in the said 
agreement . 
1. We, (name of the bank) ______________________ (hereinafter referred to as “the bank”) hereby 

undertake to pay to the BSNL an amount not exceeding Rs.__________ 
(Rupees_____________________________________________ only) on demand by the BSNL. 

2. We (name of the bank)__________________ do hereby undertake to pay the amounts due and 
payable under this guarantee without any demure, merely on a demand from the BSNL stating that 
the amount claimed as required to meet the recoveries due or likely to be due from the said 
contractor(s). Any such demand made on the bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs.________________ (Rupees __________________ only) 

3. We, the said bank further undertake to pay to the BSNL any money so demanded notwithstanding 
any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court 
or tribunal relating thereto, our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for payment there 
under and the contractor(s) shall have no claim against us for making such payment. 

4. We, (name of the bank) ___________________________ further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of 
BSNL under or by virtue of the said Agreement have been fully paid and its claims satisfied of 
discharged or till Engineer-in-Charge on behalf of the BSNL certified that the terms and conditions of 
the said Agreement have been fully and properly carried out by the said contractor(s) and accordingly 
discharges this guarantee.  

5. We, (name of the bank)___________________ further agree with the BSNL that the BSNL shall have 
fullest liberty without our consent and without affecting in any manner our obligations hereunder to 
vary any of the terms and conditions of the said Agreement or to extend time of performance by the 
said contractor(s) from time to time or to postpone for any time from time to time any of the powers 
exercisable by the BSNL against the said Contractor(s) and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by reason of 
any such variation, or extension being granted to the said Contractor(s) or for any forbearance, act of 
omission on the part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

7. We, (name of the bank) _____________________lastly undertake not to revoke this guarantee 
except with the previous consent of the BSNL in writing. 

8. This guarantee shall be valid up to ______________ unless extended on demand by the Government. 
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
_____________ (Rupees _______________ only) and unless a claim in writing is lodged with us 
within six months of the date of expiry or the extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharged. 

 
Dated the ______________ day of _________                                                                                          

  for_____________________________   
                                                                               (Indicate the name of bank)              
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PROFORMA FOR AGREEMENT 
(ON NON- JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

CONTRACT AGREEMENT FOR THE WORK OF -----------------------------------------------------  DATED ----
---------------------- Between M/S ----------------------------------------------------------------- (refer note) in 
the town of (Address)-------------------------------------------------------------------------- 
herein after called the contractor (which term shall unless excluded by or repugnant to be 
subject or context include its successors and permitted assigns) of the one part and the Bharat 
Sanchar Nigam Limited herein after called the BSNL (which term shall unless excluded by or 
repugnant to the subject or context include its successes and assigns) of the other part. 

WHEREAS 
a. The BSNL is desirous that the execution of (Name of work) -------------------------------------------

------------------------------------------------- at ----------------------  to be performed  as mentioned , 
enumerated or referred to in the tender including press Notice Inviting Tender , General 
conditions of the contract , Special conditions of the contract , Specifications , Drawing , 
Plans , Time schedule of completion of jobs , schedule of quantities and rates , agreed 
variations , other documents , has called for tenders. 

b. The contractor has inspected the site and surroundings of the work specified in the tender 
documents and has specified himself by carefully examinations before submitting his 
tender as to the nature of the surface , strata , soil , sub soil and grounds , the form and 
nature of the site and local conditions the quantities , nature and magnitude of the work , 
the availability of the labour and materials necessary for the execution of work , the means 
of access of site , the supply of power and water thereto and the accommodation he may 
require and has made local and independent enquiries and obtained complete information 
as to the matters and things referred to or implied in the tender , documents or having any 
connection therewith and has considered the nature and extent of all the probable and 
possible situations , delays , hindrances or interferences to or with the execution and 
completion of the work to be carried out under the contract , and has examined and 
considered all other matters , conditions and things and probable and possible 
contingencies , and generally all matters incidental thereto and ancillary thereof affecting 
the execution and completion of the work and which might have influenced him in making 
his tender. 

c. The tender documents including the BSNL ,s press notice Inviting Tender , General 
conditions of Contract , special conditions of contract, Schedule of quantities and Rates , 
General obligations , Specifications , Drawings , Plans , Time schedule for completion of 
work. Letter of acceptance of tender and any statement of agreed variations with its 
enclosures copies which are hereto annexed form part of this contract through separately 
set out herein and are included in the expression contract wherever herein used. 

AND WHEREAS 
The BSNL accepted the tender of M/S -------------------- (refer note at page -----------------------)  
(contractor) for the work --------------------------- at -------------------- and conveyed vide letter 
no -------------------------------------------------------- Dated --------------- at the rates stated in the 
schedule of quantities for the work and accepted by the BSNL (herein after called the 
schedule of rates ) upon the terms and subject to the conditions of the contract. 
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NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOW 
 
1. In consideration of the payment to be made to the contract for the work to be executed by 

him , the contractor hereby convenient with the BSNL that the contractor shall and will duly 
provide , execute, complete and maintain the said work and shall do and perform all other 
acts and things in the contract mentioned or described or which are to implied and there 
from or may be reasonably necessary for the completion of the said works and at the said 
times and in the manner and subject to the terms and conditions or stipulations mentioned. 
In the contract and  

2. In consideration of the due provisions execution, completion and maintenance of the said 
work, the BSNL does hereby agree with the contractor that the BSNL will pay to contractor 
the respective amounts for the work actually done by him and approved by the BSNL at the 
schedule or rates and such other sum payable to the contractor under provision of the 
contract, such payment to be made at such time in such manner as prescribed for in the 
contract. 

 
      It is specifically and distinctly understood and agreed between the BSNL and the contractor 

that the contractor shall have no right , title or interest in the site made available by the 
BSNL for execution of the works or in the building , structures or works executed on the said 
site by the contractor or in the goods , articles , materials etc. brought on the said site ( 
unless the same specifically belongs to the contractor ) and the contractor shall not have or 
deemed to have any lien whatsoever charge for unpaid bills will not be entitled to assume or 
retain possession or control of the site or structures and the BSNL shall have an absolute and 
unfettered right to take full possession of site and to remove the contractor , their servants , 
agents and materials belonging to the contractor and lying on the site. 

 
In witness where of the parties hereto have here-into set their respective hands and seals in 
the day and the year first above written. 

 
 
Signed and delivered for and on behalf of BSNL                        Signature and delivered for and on 
behalf     
                                                                                                            the Contractor  
 
(BHARAT SANCHAR NIGAM LIMITED)                                          (CONTRACTOR) 
                  OFFICIAL ADDRESS  
 
Date                                                                                     Date  
Place                                                                                    Place 
 
IN PRESENCE OF TWO WITNESSES 
 
SIGNATURE                                                                      SIGNATURE 
NAME                                                                                 NAME 
 
SIGNATURE                                                                     SIGNATURE 
NAME                                                                     NAME    
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 SCHEDULE “D” 
“IMPORTANT NOTE FOR CONTRACTORS” 

 
The firm shall read carefully the following conditions and shall quote accordingly confirming all 
the points in their offer. 
 
1. TAXES AND DUTIES: 

The rates shall be quoted inclusive of all taxes including GST and all other taxes of Central 
/ HP State Government with loading, unloading and transportation etc. The rates shall be 
full and final. Nothing extra shall be paid on any account & BSNL shall not entertain any 
claim in this respect. The invoices raised by the contractor shall indicate GST as a separate 
component of the gross bill raised. The payment of GST by BSNL to the contractor shall be 
governed by   the rule of the government made in this regard and applicable to BSNL and 
further as per the rules framed by BSNL in this regard. BSNL shall claim Input Tax Credit 
(ITC) for the GST as per rules of BSNL in vogue. No concessional form in any shape shall be 
issued by the BSNL. 

[NOTE: - Rates shall be inclusive of 100% GST. However, after issue of detailed guidelines / rules, if a portion of 
GST is to be paid by department (BSNL), the same shall be recovered from the bill of the contractor]. 
 

2. GST: - 
a) Duties, Taxes & Cesses for which the firm has to furnish GST Challans / Tax Invoices will be 
indicated separately in the PO / APO. 
b) The firm should furnish the correct HSN / SAC classification /Customs tariff Head in the 
invoice. If the credit for the Duties, Taxes and Cesses under provision/ rules under GST Act is 
found to be not admissible at any stage subsequently owing to wrong furnishing of Tariff 
Head, then the contractor will be liable to refund such non-admissible amount, if already 
paid, along with penalty and interest if charged by the concerned authority. 
c) BSNL reserves the right to ask the bidders to submit documentary proof confirming the 
correct HSN or SAC classification/ Customs Tariff Head from the CGST/SGST/IGST officer or 
Customs authority where the HSN or SAC classification/ Customs Tariff Head furnished 
against the particular tendered item by different bidders, differs from each other or the 
same is found apparently not furnished in accordance with GST Act/Customs Tariff 
notifications. 
d) If the firm fails to furnish necessary supporting documents i.e. Tax invoices / Customs 
invoices etc. in respect of the Duties, Taxes and Cesses which are eligible for input tax credit, 
the amount pertaining to such Duties, Taxes and Cesses will be deducted from the payment 
due to the firm. 
e) If the firm fails to perform necessary compliances which would any manner restrict BSNL 
to claim input tax credit, then the amount pertaining to such Duties, Taxes and Cesses will be 
deducted from the payment due to the contractor. 
f) If the firm does not disclose the correct details on the invoice or on the GSTN viz. GSTIN, 
Place of Supply, etc. which restricts BSNL to claim input tax credit, then the amount 
pertaining to such Duties, Taxes and Cesses will be deducted from the payment due to the 
contractor. 
g) The firm shall be solely responsible for timely payment of GST to the concerned 
department. Any penalty / interest for late submission etc. arising thereupon and as 
demanded by the concerned department shall be sole responsibility of the contractor and 
BSNL shall have absolutely no liability what so ever on this account. 
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3.  COMPLIANCE OF EPF ACT: - The firm has to fulfill / compliance of the provisions of EPF & 
Misc. Provisions Act 1952 & Employees’ Provident Fund Scheme 1952. The each claim bill 
of contractors must accompany the 1) List showing the details of labourers / employees 
engaged. 2) Duration of their engagement. 3) The amount of wages paid to such labourers 
/ employees for the duration in question. 4) Amount of EPF contributions (both employers 
and employee’s contribution) for the duration of engagement in question paid to the EPF 
authorities. 5) Copies of authenticated documents of payments of such contribution to EPF 
authorities and 6) A declaration from the contractors regarding compliance of the 
conditions of EPF Act, 1952. 

 
4.   OPERATION OF CONTRACT: - 

Operation of contract shall be governed as under:- 
a) An exclusive letter of intent (L.O.I.) shall be issued for individual specific WORK along 
with a schedule of work and quantity in respect of each work. 
b) A formal work contract agreement will be made between the EE (E) and the contractor 
on the basis of Master agreement and schedule of works supplied. The period of 
completion for each work shall be 15 Days from the date of issue of LOI for individual work.  
c) The individual agreement so executed in (b) above containing all the terms and 
conditions of master agreement shall be treated as an independent agreement and any 
action if required to be taken as per this individual agreement. 
d)  Department reserves the right to accept the quantities in full or in parts. 
e) The jurisdiction of BSNL Electrical Division Shimla comprises of Distt. Solan & Sirmour 
f) However jurisdiction of this contract is for BSNL Electrical Division Shimla; but the 
contractor/ firm shall have to operate this contract anywhere in the state of H.P. 
g) The quantities mentioned in the RC are tentative in nature.LOI will be issued as per 

requirement of BSNL & AGENCY will have no claim if any /full quantity are not executed. 
 
5.  SPLITING OF WORKS: - The Department also reserves the right to split/distribute the 

work/quantities of item of work (Schedule of work) amongst the lowest of the two 
agencies who agree to the rates decided by the Department in respect of 1st lowest and the 
proportion of work distribution shall be in the following manner: - 

1. 70% to the First lowest Tenderer.  
2. 30% to the Second lowest Tenderer if agree to bring down the rates equal to L-1 
Note: --   a) In case the Tenderer participation is not more than two firms, then 100% work shall 

be awarded to the first lowest Tenderer. 
 b) In case the Second lowest Tenderer does not agree to bring down the rates equal to 
L-1, then 100% work shall be awarded to lowest Tenderer. 

 
6. a) Tendered rates are inclusive of taxes and levies payable under the respective statutes. 

However, pursuant to the Constitution (Forty Sixth amendment) Act 1982, if any further tax 
or levy is imposed by statute after the date of receipt of tenders and the contractor(s) 
thereupon necessarily and properly pays taxes or levies the contractor(s) shall be 
reimbursed the amount so paid provided such payment if any is not in the opinion of SE (E) 
whose decision shall be final and binding) attributable to delay in execution of work within 
the control of the contractor(s). 
 

 b) The contractor(s) shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by a 
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duly authorized representative of Government and shall furnish such other information's 
/documents as the Engineer-in-Charge may require. 
c) The contractor(s) shall within a period of 30 days of imposition of any further tax or levy 
pursuant to the Constitution (Forty Sixth amendments) Act 1982 give a written notice 
thereof to the Engineer-in-Charge that the same is given pursuant to this condition 
together with all necessary information relating thereto. 
NOTE: No additional condition whatsoever will be accepted for turnover tax/sales tax on works contract. In 

case of additional conditions for the payment of such taxes by the contractor the tender may be 
liable to be summarily rejected by the accepting authority. No conditional offer shall be entertained 
and rejected. 

 
7.   Firm has option to Deposit Earnest money in form of Bank Guarantee in BSNL’s attached 

format and manner (Annexure – I). 
 
8.   Performance Guarantee : - 

The contractor is required to furnish performance guarantee for an amount equal to 5% 
of the contract value in the form of bank guarantee / CDR / FDR / DD (of a nationalized / 
Scheduled Bank in a standard format) in favour of AO (EF), O/o CGMT HP Circle Shimla 
within seven days from the date of issue of award letter for Rate Contract. The validity 
period of performance security in the form of performance Bank Guarantee shall be one 
year from the stipulated date of completion of work and in the event the time of 
completion of the work gets enlarged, the contractor shall get the validity of performance 
guarantee extended to cover such enlarged time for completion of work. This amount shall 
be refunded after successful completion of guarantee period.  

If the contractor fails to furnish the prescribed performance guarantee with in 
prescribed period, the earnest money is absolutely forfeited to the BSNL automatically 
without any notice. 

 
9.    Security Deposit :  

In addition to performance guarantee stated above, a sum @ 10% of the gross amount of 
the bill shall be deducted from each running bill of the contractor till the sum be deducted 
with the sum already deposited will amount to security deposit of 10% of the Tendered 
value of the work. 

 
10. CURRENCY OF CONTRACT: The currency of rate contract shall be One Year. BSNL will have 

the right to increase the currency of contract up to further Six Months or more depending 
upon the requirement of goods and services specified in the schedule of items without any 
change in the unit price or other price or other terms and conditions at the time of award 
of contract. 

 
11. Increase / Decrease in tender quantity: - 

a) BSNL will have the right to increase or decrease up to 25% of the quantity depending 
upon the requirement of goods and services specified in the schedule of items without any 
change in the unit price or other price or other terms and conditions at the time of award 
of contract. 
b) In exceptional situation where the requirement is of an emergent nature and it is 
necessary to ensure continued WORK from the existing venders, the company reserves the 
right to place increase or decrease the quantity by 50% at the same rate or a rate 
negotiated/derived (downwardly) with the existing vendors considering the reasonability 
of rates based on prevailing market conditions and the impact of reduction in duties and 
taxes etc. 



33 
 

  SDE (E-P)        EE (E-P) 
    
 

 
12. TERMS OF PAYMENT: - 

a) 80% of prorata of the approved price break-up of contract value on receipt of      
equipment at site and after satisfactory physical inspection. 
b) 10% of prorata of the approved price break up of contract value after successful 
Installation. 
c) 10 % of the approved contract value after successful completion of the testing and 
commissioning. 
d) The payment to the vendors shall be made on availability of funds in BSNL and after 
completion of all formalities in SAP. The contractor at any time during the currency of the 
contract shall not delay the work on account of non release of payment. 

 
13. GUARANTEE & DEFECTS LIABILITY PERIOD: - 

The guarantee shall be valid as per the guarantee given by the manufacturer or for 12 
(Twelve) months after successful installation testing and commissioning whichever is later. 
The contractor shall guarantee that all the equipment shall be free from any defect due to 
the defective materials and/ or bad workmanship and also the equipment shall work 
satisfactorily with performance and efficiencies not less than the guaranteed values.The 
agency shall submit self attested guarantee card in triplicate at the time of submission of 
bill.  
a) Any parts found defective during the guarantee period shall be replaced free of cost by 
the contractor. The services of the contractors personnel, if required during this period 
shall be made available free of cost to the department. 
b) The representative of department and firm shall prepare a joint report regarding the 
nature of defect and remedial action required. Time schedule for such action shall be also 
finalized.  
c) In case the contractor fails to depute his representative within 36 (thirty six) hours of 
notification of defects or fails to cause remedial measure within a reasonable time as 
decided during joint inspection, the department may proceed to do so at the contractor’s 
risk and expenses without prejudice to any other right. 
d) All the items in the schedule of work shall be guaranteed for 12 months from the date of   
installation “OR’’ the guarantee of all the material in the schedule of work shall be as per 
the manufacturer. The guarantee card in triplicate shall be supplied by the vendor to the 
concerned SDE (E) In charge. 

14. EXTENTION OF TIME:  
If the contractor shall desire an extension of time for completion of work on the grounds of 
his having been unavoidably hindered in its execution or on any other ground, he shall apply 
in writing to the Engineer- in- charge within 30 days of the hindrance on the account on 
which he desires such extension as aforesaid, and the Engineer – in – charge shall, if in his 
opinion reasonable grounds to be shown therefore, authorize such provisional extension of 
time, if any , as in his opinion be necessary or proper. 

                                    
15. COMPENSATION FOR DELAY: - 

If the contractor fails to maintain the required progress or complete the work and clear the 
site on or before the contract or extended date of completion, he has to pay the 
compensation for delay which is limited to 0.5% per week of work order value for the first 
10 weeks and 0.7% per week for next 10 weeks and thereafter subject to a maximum of 
12% of the work order value for the location where work is delayed and the firm is found 
responsible for the same. Flow chart of the procurement process/contract shall be 
supplied by the contractor and approved by Executive Engineer concerned.  
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16. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR –                                               

(Circular no-1-5-EW/2015 Dt-15/10/2015 of PGM (EW) BSNL CO New Delhi)   
Without prejudice of any of the rights or remedies under this contract, if the contractor 
dies, the Engineer-In Charge on behalf of the BSNL shall have the option of terminating the 
contract without compensation to the contractor. 

 
17. INDULGING OF CONTRACTOR IN CRIMINAL/ANTISOCIAL ACTIVITIES AND CASES UNDER 

INVESTIGATION/CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT AGENCIES ETC-  
If the CBI/Independent External Monitor (IEM)/Income Tax/Sales Tax/Central 
Excise/Custom Department recommend such a course- Action will be taken as per the 
directions of CBI or concerned department. 

 
18. The agency shall comply with all statutory requirements as may be required under laws, 

rules and regulations (including any order/notification of any authority/court/tribunal etc.) 
in respect of its employees/staff and as may be applicable to perform its obligations under 
this Agreement, the agency shall keep BSNL indemnified and harmless at all times against 
any or all claims, actions, proceedings, inquires (including any cost, expenses, loss, 
damages, Insurance  or consequences thereof) from or by any third party. 
 

19. The award of work contract will not confer any right on any labourer/personnel/manpower 
being engaged by the contractor to claim any kind of employment. i.e. casual, part time, 
hour basis, regular basis etc in BSNL.  
 

20. Compliance of Labour Laws - All the provisions of the letter no:- BSNL/Admin I/29-5/2007 ( 
Pt) Dated 5th Nov 2008 , Ltr no :- BSNL/Admn-I/20-2/2010 Dated 6th May 2010 & up-to-
date labour laws should be followed by the agency.  

 
21. The workers engaged by firm should maintain proper discipline and good behavior with 

personals/officers at the site of work(s). The firm shall remove such workers from the site 
whose behavior is found improper; Executive Engineer’s decision shall be final. 

 
22. BSNL shall deduct statutory taxes and duties like income tax /works contract tax etc. from 

payments due to the firm as per rules of the State/Central Govt. The Accounts Officer 
concerned shall issue certificates for such deductions to the firm. 

 
23. The agreement shall be signed by both the parties on Non judicial stamp paper of 

appropriate   value which shall be purchased by the agency. The Performa of agreement to 
be prepared on Non - judicial stamp paper is available with BSNL/Tender document. 
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GSTN DETAILS OF BSNL 
Form GST REG-25 

Sr. 
No. 

Description Details 

A Legal & trade Name Bharat Sanchar Nigam Limited 
B Type of vendor i.e. whether registered or 

unregistered 
Registered 

C State wise registration address of the vendor  
(In case vendor has presence in multiple states) 

O/O the Chief General Manager  
BSNL, HPTC, Block No. 11, SDA 
Complex, Kasumpati, Shimla 171 009 
(HP) 

D State of registration along with PIN code Himachal Pradesh 171009 
E PAN No. of vendor AABCB5576G 
F GSTIN No. of registered vendor (If registered in 

multiple states, then listing all GSTINs)  
under which invoices are raised by vendor 

02AABCB5576G3ZV 
 

G TIN under VAT 02011200359 
H Service Tax Registration No. AABCB5576GSD816 
I Corporate Identity Number (CIM) U74899DL2000GOI107739 

 
J Status of vendor i.e. SEZ, EOU, DTA, Government,  

Local authority 
Public Sector Undertaking 

K List of goods and services provided by vendor Telecommunication services 
L HSN code for goods/SAC for services  

supplied by vendor 
HSN CODE 85176230, 85235210 
SAC CODES 00440398, 00440229, 
00440406 

M GST compliance rating (Optional)  
N Whether supply is exempt/non taxable No 
O Whether reverse charge scheme is applicable. 

(Yes/No) 
No 

P Whether compounding scheme applicable 
(Yes/No). 
In case purchase is from dealers under 
composition scheme GST cost will be inbuilt in 
supply and vendor will not charge GST separately 

No 

Q Whether TDS applicable (Yes/No) No 
R Email address of vendor bsnlgst.hp@gmail.com 

 
 
 
 
 
 
 
 
 
 

mailto:bsnlgst.hp@gmail.com
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Name of Work : Rate Contract for providing EI & Fans for  External Work(s)at 
various Locations  under the jurisdiction of BSNL Electrical Division-Shimla. ( 
Phase-B) 
  SH:- 1- Distribution 

System           
1 S.I.T.C. of 

compartmentalised/cubicle 
M.S. Sheet Metal, free 
standing Medium Voltage  
Panel of depth 350mm 
suitable for operation on 
415 volts, 3 phase, 4 wire, 
50HZ A.C. supply and 
fabricated out of 16 SWG 
MS sheet i/c suitable size 
/rating 4 strips Aluminum 
bus bars up to 400A , 
suitable capacity 
connection terminals  for 
outgoings, cutting, welding, 
painting, & sign writings 
etc. as per specification 
attached and  having 
arrangement for housing 
required number of Medium 
volatge Switchgears, cable 
entries, CTs, Multi 
functional meters, control 
fuses, LED type indication 
lamps, busbars & internal 
wiring, minor civil works 
etc. as per detailed 
specifications and drawings 
attached.                                                                                           
(Note :- Measurement 
shall be done as per front 
surface area of panel) 20.0 

Sq. 
Meters  

Sq. 
Meter 

             
2 Supplying and fixing 

following switchgear ( open 
executionable type) 
suitable for operation on  
415 volts, 3 phase, 4 wire, 
50HZ A.C. supply and 
metering Instruments for 
installation in the existing 
M.S. sheet steel , Medium 
Voltage, Cubicle Panel  
including drilling the holes 
in cubicle panel, making 
interconnections , etc. as 
required.           
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(a) Four pole, 250A MCCB 

with variable Thermal-
Magnetic Release, 
(Release Range upto 200-
250A) breaking capacity 
36KA at 415V  (M/s L&T D-
sine model DN2-250D or 
equivalent similar superior 
make) (Ics = 100% Icu) 10 Nos. Each 

              
(b) d) Three pole, 100A MCCB 

with variable Thermal-
Magnetic Release, 
(Release range upto 80-
100 Amp), breaking 
capacity 25KA at 415V with 
Neutral Link. (M/s L&T D-
sine model DN0-100C or 
equivalent similar superior 
make)(Ics = 100% Icu) 10 Nos. Each 

              
© Three pole, 160A MCCB 

with variable Thermal-
Magnetic Release (upto 
108-160Amp) breaking 
capacity 36KA at 415V  
with neutral link (M/s L&T 
D-sine model DZ1-160D or 
equivalent similar superior 
make) (Ics = 100% Icu) 10 Nos.  Each 

              
(d) Four pole, 160A MCCB 

with variable Thermal-
Magnetic Release, 
(Release Range upto 108-
160) breaking capacity 
36KA at 415V with Neutral 
Link. (M/s L&T D-sine 
model DZ1-160D or 
equivalent similar superior 
make)(Ics = 100% Icu) 10 Nos. Each  

              
(e) RYB Indication lamps LED 

type with suitable size HRC 
fuses with base & carrier 
(LED of  M/s Esbee L&T ,  
or equivalent similar 
superior make ) 3 Nos. Each 
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(f) 3 phase Multifunction meter 
indicating V, A, F, pf, 
Power, Energy. (M/s L&T 
4040 series,  Cat. No. 
WL404011OOOO or 
equivalent similar superior 
make with C.T's of 250/5) 3 Nos. Each 

              
(g) Extended Rotary handle 

mechanism suitable fot 250 
Amp. 4 pole MCCB (DN2 
Extended ROM of M/S L&T 
or equivalent similar 
superior make 3 Nos. Each 

              
  Extended Rotary handle 

mechanism for 160A 
MCCB (DZ1Extended ROM 
of M/S L&T or equivalent 
similar superior make) 3 Nos. Each 

(h) Extended Rotary handle 
mechanism for 100A 
MCCB DN0 Extended 
ROM of M/S L&T or 
equivalent similar superior 
make) 3 Nos. Each 

              
              
3 Supplying and fixing of 

following sizes of medium 
class PVC pipes along with 
accessories in 
surface/recess including 
cutting the wall and making 
good the same in case of 
recessed conduit as 
required.           

(a) 50 mm 50 Meters Meter 
              

(b) 75 mm 50 Meters Meter 
              
4 Supplying & Laying  XLPE  

Aluminium conductor  
armoured cable   of 1.1 KV 
grade of following sizes  on 
surface/ existing cable 
tray/pipe  etc. as required.            

(a) 2 x 6 Sq.mm. 100 Meters Meter 
              

(b) 2 x 16 Sq.mm. 100 Meters Meter 
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© 4x16 Sq.mm. 100 Meters  Meter  
            

(d) 3½ x 35 Sq.mm. 100 Meters  Meter  
            

(e) 3½ x 70 Sq.mm. 50 Meters  Meter  
            

(f) 3½ x120 Sq.mm. 25 Meters  Meter  
             
              
5 Supplying and making end 

termination with brass 
compression gland and 
aluminium lugs for following 
size of PVC insulated and 
PVC sheathed / XLPE 
aluminium conductor cable 
of 1.1 KV grade as 
required.          

(a) 2 x 6 Sq.mm.(19mm) 10 Nos.  Each  
            

(b) 2 x 16 Sq.mm.(22mm) 10 Nos.  Each  
            
© 4x16 Sq.mm.(28mm) 10 Nos.  Each  
            

(d) 3½ x 35 Sq.mm.(32mm) 10 Nos.  Each  
            

(e) 3½ x 70 Sq.mm.(38mm) 10 Nos.  Each  
            

(f) 3½ x120 Sq.mm.(45mm) 10 Nos.  Each  
            
            
6 Supplying and fixing 25 A 

415V MCB Protected 
Power Unit  having single  
phase motor starter 
suitable for AC protection  
i/c making connnection and 
testing etc as required ( 
M/s Havel /L&T or Similar 
superior Make) 20 Nos.  Each  

            
            
  TOTAL for SH-I         
  SUB HEAD-II (Earthing 

and Lightning Conductor) 
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1 Earthing with G.I. earth 
plate 600 mm X 600 mm X 
6 mm thick including 
accessories, and providing 
masonry enclosure with 
cover plate having locking 
arrangement and watering 
pipe of 2.7 meter long etc. 
with charcoal/ coke and salt 
as required. 20 Set  Set  

             
2 Supplying and laying 25 

mm X 5 mm G.I strip at 
0.50 meter below ground 
as strip earth electrode, 
including connection/ 
terminating with G.I. nut, 
bolt, spring, washer etc. as 
required. (Jointing shall be 
done by overlapping and 
with 2 sets of G.I. nut bolt & 
spring washer spaced at 
50mm) 70 Meters  Meter  

             
3 Providing and fixing 25 mm 

X 5 mm G.I. strip in 40 mm 
dia G.I. pipe from earth 
electrode including 
connection with G.I. nut, 
bolt, spring, washer 
excavation and re-filling 
etc. as required. 70 Meters  Meter  

4 

Providing and fixing 
25mmx5mm GI strip on 
surface or in recess for 
connections etc as required 70 Meters  Meter 

4 Providing and fixing 6 SWG 
dia G.I. wire on surface or 
in recess for loop earthing 
as required. 100 Meters Meter 

              
5 Providing and fixing of 

lightning conductor finial, 
made of 25 mm dia 300mm 
long, G.I. tube, having 
single prong at top, with 
85mmdia 6mm thick G.I. 
base plate including holes 
etc. complete as required.  50 Nos. Each 
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6 Jointing copper / G.I. tape 
(with another copper/ G I 
tape, base of the finial or 
any other metallic object) 
by riveting / nut 
bolting/sweating and 
soldering etc as required. 50 Nos. Each 

              
7 Providing and fixing G.I. 

tape 20 mm X 3 mm thick 
on parapet or surface of 
wall for lightning conductor 
complete as required.(For 
horizontal run) 50 Meters Meter 

              
8 Providing and fixing G.I. 

tape 20 mm X 3 mm thick 
on parapet or surface of 
wall for lightning conductor 
complete as required.(For 
vertical run)  50 Meters Meter 

              
9 Providing and fixing testing 

joint, made of 20 mm X 3 
mm thick G.I. strip, 125 mm 
long, with 4 nos. of G.I. 
bolts, nuts, chuck nuts and 
spring washers etc. 
complete as required. 50 Nos. Each 

              
10 Providing and laying G.I. 

tape 32 mm X 6 mm from 
earth electrode directly in 
ground as required. 250 Meters Meter  

             
  TOTAL for SH-II         

   IMPORTANT NOTE :- (1.) 
The detailed drawing for 
point wiring and Major 
material like fan & fittings, 
MCBs, G.I. Brackets, C/L 
Fittings etc. shall be got 
approved by the Engineer-
in-Charge of the work 
before execution of the 
work/installation at site. 

          

  SUB HEAD-III (Compound 
Lighting)         
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1 SITC of 45W LED street 
light made up of pressure 
die cast aluminium housing 
with high power LED as 
lighting source and lens 
embedded PC cover 
having TOP Opening 
seperate driver 
compartment with IP66 
protection and impact 
resistance of IK07 
complete with associated 
accessories suitable for 
operation on 230 volts, 50 
Hz AC supply i/c 
connections etc. as reqd.  
SYSKA/ Philips/ Wipro/ 
Havells/ Crompton/ Bajaj/ 
Osram or Similar Superior 
Make) 10 Nos. Each 

              
2 Providing and fixing  25 

watt LED Post top 
decorative fitting IP 65  i/c 
connection with 1.5sqmm 
copper conductor FR PVC 
cable testing 
commissioning etc 
complete as required at 
site. SYSKA/ Philips/ 
Wipro/ Havells/ Crompton/ 
Bajaj/ Osram or Similar 
Superior Make) 2 Nos Each 
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3 Supply of 4 Meters long 
Galvanised Octagonal pole 
with single arm bracket of 1 
Meter length & in built 
Junction box consisting  
bakelite sheet, 6amp SP 
MCB  & 6 amp connector 
etc. for making connection 
with suitable size of copper 
wire in the box.  Bottom 
and top diameter of the 
pole shall be 130mm & 
60mm respectively with 
3mm  thickness and base 
plate of size 
210mmX210mmX12mm 
and 4 nos. foundation bolts 
of 16mm dia X 450 mm 
length with nuts & washers 
etc. complete as required 
as per drawing attached. 
(M/s Mayfair/Bajaj or 
equivalent similar superior 
make)   20 Nos. Each 

            
4 Erection of the above street 

light pole on RCC 
foundation i/c making the 
1:2:4 RCC foundation of 
size 400mm X 400mm  and 
height of 1000mm below 
gruond level and 300mm 
above ground level i/c s/f of 
Raft, Verticals & Ring TOR 
rods, making Raft of size 
900mmX900mm with 1:4:8 
PCC & fixing of anchor 
bolts, plastering the 
exposed surface etc. 
complete as required as 
per drawing attached. 20 Nos. Each 

              
5 Supplying and drawing 3 

core 1  sqmm   PVC 
insulated PVC seathed 
copper conductor  cable 
with relevent IS 
specification for looping 
between Junction box to 
Fitting  as required. 200 Meters Meter 

              



44 
 

  SDE (E-P)        EE (E-P) 
    
 

6 Supplying   XLPE insulated  
aluminium conductor  
armoured cable   of 1.1 KV 
grade    conforming to IS: 
7098 part -1 of  following 
sizes etc. as required.            

  a) 2 core 6 Sq.mm.Au. 
Condr. 150 Meters  Meter  

            
7 Supplying and embedding 

32mm dia G.I. pipe 
(medium class) in pole 
collar/ foundation (during 
casting) for cable entry 
including bending the pipe 
to the required shape 
complete as required. 15 Meters  Meter  

              
8 SITC of digital Time switch  

1 channel daily cycle  with  
pre- recorded  adjustable 
programs  in the existing 
distribution board for 
automatic switching of 
lighting  system , complete 
with interconnection wiring 
with suitable size cu. 
Conductor wire , etc as 
reqd. ( M/s L&T / 
schenieder or SS make. 5 Nos Each  

             

     
 

       SUB HEAD-I (Distribution 
System) 

    SUB HEAD-II (Earthing & 
Lightening Conductor) 

    SUB HEAD-III (Compound 
Lightening) 

    TOTAL for SH-I to SH-III 
 

(A) 
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INTERNAL AND EXTERNAL ELECTRICAL WORKS 
ADDITIONAL SPECIFICATIONS 

1. All repairs & patch work shall be neatly carried out to match with the original finish & all 
damages caused to the building installation during the execution of work shall have to be made 
good by the contractor immediately at his own cost to the entire satisfaction of Engineer-in-
charge. In case contractor fails to comply with the instructions of the Engineer-in-charge, 
Engineer-in-charge shall be at liberty to get the work done by any other agency and recover such 
amount as paid to the other agency from the bill(s) of the contractor. Contractor shall have no 
claim, whatsoever, on the extent of such amount. 

2.  Wherever ceiling roses are not required to be provided in the light/fan/exhaust fan points, due 
to site conditions, the contractor shall use suitable three pin connectors for which nothing extra 
shall be paid. Wiring shall be carried out with FR wires. Copper wire up to 4 sq.mm may be single 
stranded whereas wires above 4 sq.mm shall be multi-stranded conductor. Termination of 
multi-stranded conductors shall be done using crimping type thimbles at both the ends. Nothing 
extra shall be paid for the same. 

3.  Contractor shall provide polythene/PVC plastic cover for all MDB ’s/SDB ’s/DB ’s to protect 
them from rust/damages, during execution of work till the work is actually completed and 
handed over to the department. 

4.  The loose wire boxes/cable end boxes (adaptor boxes) shall be provided on the various 
electrical boards to facilitate the termination of the wiring in the various mountings. The boxes 
shall be of the same make as the DB’s as far as possible. Wherever the company made cable end 
boxes are not available they shall be neatly fabricated with 16 SWG CRCA sheet steel, duly 
powder coated, dust & vermin proof and the front cover of MS sheet shall be with rubber gasket 
suitably screwed or with 3mm thick phenolic laminated sheet of Hylam/Formica instead of MS 
sheet, as desired by the Engineer-in-charge. The length of such boxes shall be same/or more as 
the width of the electrical switchboard. Such loose wire boxes are deemed included in the scope 
of the work and no extra payment shall be made for them. 

5.  All debris/malba resulting due to electrical work shall be removed on daily basis and completion 
of the work shall only be accepted after the site has been cleaned of all Melba. In case, 
contractor fails to comply, the same shall be got removed by the other agency and the payment 
so made shall be recovered from the bill(s) of the contractor. 

6. The contractor shall have to make arrangements, at his own risk and cost, for transportation of 
materials from the point of issue of stores to site of work, if any. 
 

7.  Makes of all items that are not covered in the schedule of work/additional specifications shall 
be got approved from the Engineer-in-charge and shall conform to relevant Indian Standard as 
applicable. 
 

8.  The contractor shall ensure that the staff employed by him for execution of the electrical work, 
possess the valid electrical license issued by competent authority. Consequences arising due to 
the default of the contractor in not complying with the above condition shall be the 
responsibility of the contractor. 
 

9.  Copper lugs shall be provided for terminating copper/aluminum/GI earth wire to all 
switchboards for which nothing extra shall be paid. All multistranded/ stranded wires shall be 
terminated through copper lugs. All hardware items such as screws, thimbles, G.I. Wires, etc. 
which are essentially required for completing an item as per specifications will be deemed to be 
included in the item even when the same have not been specifically mentioned. 
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10. All concealed work and earthing shall be done in the presence of the Engineer-in-charge or 

his authorized representative. 
 

11. The schematic diagram/dimensional drawings of the various electrical cubical panels shall be got 
approved from the Engineer-in-charge before fabrication and shall comply with CPWD 
specifications and Indian Electricity Rules. The panels shall conform to IS: 8623/1993. All panels 
shall be powder coated inside out, in shade approved by the Engineer-in-charge. The panels 
shall be got manufactured by CPRI approved panel manufacturer only. 
 

12. All floor-mounted panels shall be mounted on 75mmX75mmX3mm thick M.S. channel on all the 
sides. It shall have a continuous earth bus of the same size and material as the main phase 
running continuously along the length of the panel extending on either side for earth connection 
or as directed by Engineer-In-Charge. 
 

13. The doors of all cubicle panels shall be hinged type including those of bus bar chambers and 
cable alleys. The locking shall be with chrome plated metal key locks. All doors shall be earthed 
with copper conductor wire as approved by the Engineer-in-charge. 
 

14. The work shall be carried out according to drawing approved by the Engineer-in-charge. The 
layout once approved can only be changed by the Engineer-in-charge as per requirement at site. 
It shall be the responsibility of the contractor to plan the layout and get the approval from the 
Engineer-in charge before laying the conduits etc. 
 

15. The MCB should be of the same make as that of MCB DB’s and having a minimum breaking 
capacity of 10 KA. Contractor shall obtain approval of the Engineer-in-charge before 
procurement of MCB DB’s. 
 

16. All model of modular accessories required for the work shall be got approved from the 
Engineer-in charge from among the approved makes. The base plate shall be preferably in sheet 
steel or otherwise in unbreakable polycarbonate. The cover plates shall be screw less type in 
shade approved by the Engineer-in-charge. 
 

17. Contractor shall have to check the Site Order Book for any instructions of the Engineer-in-charge 
or his authorized representative and sign the site order book. He shall be bound to ensure 
compliance with the instructions recorded therein. 
 

18. The MCCB’s shall be compatible for reliable protection and accurate measurement. The rated 
Service breaking capacity (kAmps) shall be 100% of Ultimate breaking capacity (kAmps). All 
MCCB’s shall be current limiting type with features as per relevant IS codes and CPWD 
specification. 
 

19. MCCB’s shall be used with terminal spreaders and all terminals shall be shrouded to avoid direct 
contact. 
 

20. Mechanical Castle key interlock shall be provided among the incomer MCCB’s, wherever, as 
applicable, two different incomer sources are provided in the panel as per the directions of the 
Engineer in charge. 
 

21. All measuring and indicating instruments shall be protected through fuses/ MCB’s and isolating 
switches. 
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22. General arrangement drawing of the switchboard shall be got approved from the Engineer-in-
Charge before commencement of manufacturing. While deciding the size of switch boxes for 
light point/fan points/exhaust fan point items, wherever fan regulators are to be provided, extra 
two modules will be provided for fan regulators (fan regulator is to be provided in separate 
item). 
 

23. For the items like LT panels, feeder pillars and accessories, etc, the firm shall arrange for 
inspection in the factory and provide for all facilities for testing. The cost of the visit of Engineer-
in-Charge or his representative shall be borne by department. However, firm will be responsible 
for arranging the inspections as required. 
 

24. Conduit layout as per switching arrangement shall be prepared by contractor and got approved 
from the Engineer-in-Charge before slab casting. However the Engineer-in-Charge has the right 
to change the layout as per the site requirements and the contractor shall not have any claim 
due to change in layout. 
 

25. To facilitate drawing of wires (including telephone/ fire alarm wires) 16/18 SWG G.I fish wire 
shall be provided along with lying of recessed conduit for which no extra payment shall be made 
to contractor. Color coding shall be done for conduit laid for different services as per direction of 
Engineer-in –charge. 
 

26 Conduit and termination to SDB and main board adapter box i/c connection wires to MCB,s 
inter connection between SDB and main board etc shall be included in the tendered rates 
and nothing extra shall be paid for the same. 

 
27. The contractor shall provide junction boxes / looping boxes of required sizes and such boxes 

shall be measured as part of conduit / batten wiring without any extra payment. 
 

28. Only brass screws along with brass washers will be used for fixing Phenolic laminated sheet    
covers and at other places aluminum alloy/ brass / cadmium plated screws, nuts, washers will   
be used. 
 

29. M.S. dash fastener shall be used for installation of fittings and fixtures in ceiling and for 
providing suspenders for the angle support, conducting, cable tray etc. for which nothing extra 
shall be paid. 
 

30. All CI/metal boxes & junction boxes should be cleaned properly and painted from inside before 
wiring & fixing the accessories. 
 

31. In wiring items like point wiring / wiring for light and power plug /circuit wiring / sub main 
wiring, the item includes the cost of conduit also. 
 

32. For items of power plugs, 15 Amp socket shall be of universal 6 pin type. 
 

33. (a) The telephone conduits shall be laid with GI fish wires kept, pulled in for pulling of wires, at 
least 1000mm extra at outlets. 
(b)  Main junction box of telephone conduit system shall be mounted at a height so that the top 
of   box does not exceed 1.65 meters from the floor level and in a suitable location for working 
by the staff, with approval of Engineer-in-charge. 
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ADDITIONAL SPECIFICATIONS FOR THE WORK (E.I. & FANS) 

 
1. The work shall be done as per CPWD specifications for electrical works as 

amended from time to time and Indian Electricity Rules as amended up to date 
 
2.  The work shall be supervised by a qualified over-sear. 
 
3.  The layout of the work will be given by the Engineer-in charge or the duly 

authorized representative, at the site work. 
 
4. The following wiring shall be done  in separate circuits. 

  A) Power plug wiring. 

  B) Light and fan point wiring. 

  C) Emergency light and fan point wiring. 

  D) Telephone wiring. 

  E) Circuit wiring. 

  F) Sub main wiring. 

5. The number of power plug points shall be one per circuit. As in H.P.; heater are 
used on each circuit. 

 
6.  The earthing sets shall be provided in the presence of the Engineer-in-charge or 

his authorized representative. 
 
7. The contractor will have to submit the completion plan to scale in triplicate in 

ammonia printed i.e. Blue prints before finally paid, failing which 2.5% of the 
value of work subject to a ceiling of Rs. 2500/- will be recovered from his final 
bill. 

 
8. The contractor will have to give the following tests at his cost and intimate test 

results  before final bills are paid. Nothing extra will be paid to him on  this 
accounts. 

 
  A) Earth Test. 

  B) Polarity Test. 

  C) Insulation Test. 

  D) Earth continuity test of the recessed conduit pipes. 
                                       

9.  Any damage done to the building by the contractor during the execution of work 
shall have to made good at his cost and risk. If he does not do it himself within a 
reasonable time determined by the Executive Engineer (Elect) then the same will 
be get done at his cost departmentally after giving notice to him. 
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10. The outlet box is for switches and pipes or conduits etc. For different categories 
of conduits runs catering for different type of electric wiring as mentioned in 
clause(4) above shall be painted inside with different colors each signifying the 
different categories mentioning so as to avoid mixing of various circuits and their 
wiring and nothing extra will be paid for this account. 

 
11.  At the time of laying conduit pipe in the slab and in recess the contractor will 

keep fish wire of 14 S.W.G. (G.I.) wire through conduit/pipe and will have to take 
special care so that the conduits do not pass through air conditioning nuts grills, 
columns, beams etc. If any such necessity is foreseen special written permission 
of E.E. (Elect) will be obtained before such work is carried out, in case of failure 
the contractor will not be paid this account. Successful tenderer should recess 
the conduit in the walls before they are plastered and in collaboration with the 
cost of the contractor. The conduit/pipes should be mechanically and electrically 
continues. 

 
12. The Bakelite covers of the tumbler switches, plug & sockets etc. shall not be 

removed or broken for taking connections. It shall be done at their backs by 
providing suitable wooden rider in the I.C. boxes, where found necessary. All I.C. 
boxes for switches, plugs and regulators etc. shall be  provided with thick 
Bakelite sheet covers. 

 
13. The runs of various circuits wiring at various places shall be kept minimum by 

taking the runs on walls, where crossing column is not necessary. This has to be 
decided before the casting of slab, so that unnecessary length of conduits is not 
laid therein. 

14. All the I.C. distribution boards, sub main boards and their complete fittings shall 
be sign written, clearly indicating the number of distribution boards, the socket 
load it is serving and the number of circuits contained in the distribution box. 

 
15. Underground cables both of 220v and 1.1kv grade should be subjected to 

pressure/insulation tests before and after laying the same in the ducts. In case of 
unsatisfactory tests, the cost of all repairs and replacements and all extra work 
of removal and relaying will have to be done by the contractor at his own risk 
and cost.  

 
16. The contractors will have to use metal clad witches/MCB’s/Isolators/MCB 

distribution boxes and metal clad distribution as given in the schedule of work. 
 
17. A termination of all connections of main boards/sub-main boards/sub-

distribution boards will be done by crimping and nothing extra will be payable on 
this account. 

 
18. Inter-connection between bus-bars and switches i/c and above 100Amps. sub 

main boards  connections, will be done with solid copper conductor with PVC 
sheathing. 
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19.      For the conduit already laid, recovery shall be made on the basis of DSR-2012 
           rates plus abatement of this tender on linear basis. 
 
20.      The Department shall not supply any tools and plants. 

 
21.      The work is to carry out according to the drawings issued, kept in the office of  
           Engineer-in-charge who reserves the right  to change the layout as and when  
           required according to changed site conditions at any stage .The wiring and  
           conduit routes are to be marked at site first and got approved by the Engineer- 
           in-charge for commencement of actual work. No extra payment shall be made  
           on this account. 
 
22.    The electrical works shall be carried out in close with the civil work in such a    
          way that at no stage the electrical works lags behind the civil works. 
 
23.    No compensation shall be payable to the contractor for any damage caused by                      
          Rain, fire, wind, storm. Flood, or otherwise and no claim on this account shall be                                                  
          Entertained. 
 
24.      The contractor shall maintain in good condition all work executed till the  
            Completion of work allotted to him. 
 
25.      No sharp edges of conduit shall be left unrounded. 

 
26.      The 5A/15A sockets should be multiple pin type. 

  
27.    All the material to be used on the work shall be (S) marked and if ISI marked is not 

manufactured the confirmation to ISS shall be used. The same shall be approved 
by Engineer-in-Charge before use. All rejected material is to be removed from the 
site of work immediately at contractor’s on cost. 
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SPECIFICATION FOR EARTHING 
1.0              SCOPE:-  

This chapter covers the essential requirement of earthing system components and 
their installation. This shall be read with which lays down criteria for their design. 
For details not covered in these specifications, IS Code of Earthing (IS : 3043-1987) 
shall be referred to. 

1.1.            APPLICATION:- 
(i) The electrical distribution system in the department is with earthed neutral (i.e., neutral 

earthed at the transformer/generator end). In addition to the neutral earthing, provision is 
made for earthing the metallic body of equipment’s and non-current carrying metallic 
components in the sub-station, as well as in the internal/external electrical installations. 

(ii) Earthing system is also required for lightning protection, computer installations and for 
functional reasons. 

(iii) Earthing requirements are laid down in Indian Electricity Rules,1956,as amended from time 
to time, and in the Regulations of the Electricity Supply Authority concerned. These shall be 
completed with. 

(iv) Though this chapter form part of the Specifications for Internal EI works, these requirements 
shall be complied with in works of earthing for other applications also. 

1.2.                  MATERIALS. 
1.2.1.             EARTH ELECTRODES. 
1.2.1.1. TYPES:- 
 

The type of earth electrode shall be any of the following, as Specified (For selection criteria in 
designs) 

 
(a)    Pipe earth electrode. 
(b)   Plate earth electrode. 
(c)   Strip or conductor earth electrode. 

 
1.2.1.2. Electrode materials and dimensions:- 
 

(i) The materials and minimum sizes of earth electrodes shall be as per table VIII. 
 
(ii) GI pipe electrodes shall be cut tapered at the bottom, and provided with holes of 12mm 

dia, drilled not less than 7.5cm from each other upto 2m of length from the bottom. 
 

(iii) The length of the buried strip or conductor earth electrode shall be not less than 15m. 
This length shall suitably be increased  if necessary, on the basis of the information 
available about soil resistance, so that the required earth resistance is obtained. Prior 
approval of the Engineer-in-charge shall be taken for any such in-crease in length. 

 
1.2.2.             EARTHING CONDUCTOR:- 

(i) The earthing conductor (protective conductor from earth electrode upto the main earthing 
terminal/earth bus, as the case may be) shall be of the same material as the electrode, viz, 
GI or copper, and in the form of wire or strip as specified. 

 
(ii) The size of earthing conductor shall be specified, but this shall not be less than the 

following (For calculating the size of the earthing conductor in design). 
 
(a)       5mm dia (6SWG) for GI, or 4mm dia (8SWG) for copper wire. 
 
(b)       25mmx4mm in the case of GI strip, or 

 
(c)       20mmx3mm in the case of copper strip. 
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(iii) Earthing conductor larger that the following sectional areas need not be used, unless 
otherwise specified. 

(a) 150 Sq.mm. in case of GI in case of GI,  
                                    or, 
(b) 100 Sq.mm. in the case of copper strip. 

 
1.2.3.            EARTH BUS:- 

(i) Two copper strips, each of size 50mmx5mm shall be provided as earth bus in a 11KV 
sub-station and/or diesel generating station irrespective of the capacity of the transformer 
or the D.G. set. Each of these strips shall be connected to an independent earth electrode. 
The two earth leads from the body of each transformer/panel/generating set etc. shall be 
connected to these two strips of earth bus. The two strips of the earth bus shall be bonded 
together. 

 
(ii) The neutral earth leads of the transformer and/or generator alternator shall not be 

connected to this earth bus. They shall be connected directly to individual earth 
electrodes. 

1.2.4.             HARDWARE ITEMS:- 
             All hardware items used for connecting the earthing conductor with the electrode 

shall be of GI in the case of GI pipe and GI Plate earth electrodes, and forged tinned 

brass in case of copper plate electrodes. 

1.2.5.             PROTECTIVE (Earth continuity Loop Earthing) CONDUCTOR:- 
(i).   The material and size of protective conductors shall be as specified.(For criteria  

in design of these) 
 

(ii).  The minimum cross sectional area of a protective conductor (not contained within a cable 
or flexible cord) shall be:- 

 (a).  2 mm dia (14 SWG) in case of copper. 
 
 (b). 2.5 mm dia (12 SWG) in case of GI,or.  
 
 (c). 2.24 mm dia (13 SWG) in case of  Aluminum. 
 
(iii).  Unless otherwise specified, GI conductor should not be ordinarily used as protective 

conductor within any circuit, beyond a DB down stream. 
 

1.3.                  LOCATION FOR EARTH ELECTRODES:- 
 

(i).   Normally an earth electrode shall not be located closer than 1.5 m from any 

building. Care shall be taken to see that the excavation for earth electrode does 

not affect the foundation of the building, in such cases, electrodes may be located 

further away from the building, with the prior approval of the Engineer-in-charge. 

 
(ii).   The location of the earth electrode will be such that the soil has a reasonable chance of 

remaining moist as far as possible. Entrances, payments and road ways, should be 
avoided for locating earth electrodes. 
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1.4            INSTALLATION. 
1.4.1.            ELECTRODES. 
1.4.1.1.  Various types of electrodes:- 
 
(i) (a) Pipe electrode shall be buried in the ground vertically with its top at not less than 

20cm          below the ground level.  
(b) In locations where the full length of pipe electrode is not possible to be installed due to 
meeting a water table, hard soil or rock, the electrode may be to reduced length, provided the 
required earth resistance result is achieved with or without additional electrodes, or any 
alternative method of earthing may be adopted, with the prior approval of the Engineer-in-charge. 
Pipe electrodes may also be installed in horizontal formation in such exceptional cases. 
(ii) Plate electrode shall be buried in ground with its faces vertical, and its top not less than 3 
m below the ground level.  
(iii) When more than one electrode (plate/pipe) is to be installed a separation of not less than 

2m shall be maintained between two adjacent electrodes 
(a) The strip or conductor electrode shall be buried in trench not less than 0.5m deep. 
(b)If conditions necessitate the use of more than one strip or conductor electrode, they shall be 
laid as widely distributed as possible, in a single straight trench where feasible, or preferably in a 
number of trenches radiating from one point. 

 
(c) If the electrode cannot be laid in a straight length, it may be laid in a zig-zag manner 

witha deviation upto 45 degrees from the axis of the strip. It can also be laid in the 
form of an arc with curvature more than 1m or a polygon. 

 
1.4.1.2.        Artificial treatment of soil:- 

When artificial treatment of soil is to be resorted to, the same shall be specified in the 

schedule of work. The electrode shall be surrounded by charcoal/coke and salt as  

indicated. In such cases, excavation for earth electrode shall be increased as per 

dimensions indicated in these figures. 

 
1.4.1.3.                  Watering arrangement:- 
 

(i) In the case of plate earth electrodes, a watering pipe 20mm dia, medium class 
pipe shall be provided and attached to the electrodes as shown in gif. 4 and 5. A 
funnel with mesh shall be provided on the top of this pipe for watering the earth. 

(ii) In the case of pipe electrodes, a 40mm x 20mm reducer shall be used for fixing 
the funnel with mesh. 

(iii) The watering funnel attachment shall be housed in a masonry enclosure of size 
not less than 30cm x30cmx30cm. 

(iv) A cast iron/MS frame with MS cover, 6mm thick, and having locking 
arrangement shall be suitably embedded in the masonry enclosure. 

 
1.4.2.              EARTHING CONDUCTOR (Main earthing lead):- 

(i) In the case of plate earth electrode, the earthing conductor shall be securely 
terminated on to the plate with two bolts, nuts, check nuts and washers. 

(ii) In the case of pipe earth electrode, wire type earthing conductor shall be secured 
using a through bolt, nuts and washers and terminating socket. 

(iii) A double C-clamp arrangement shall be provided for terminating tape type 
earthing conductor with GI watering pipe coupled to the pipe earth electrode. 
Galvanized “C” shaped strips, bolts, washers, nuts and checkouts of adequate 
size shall be used for the purpose. 
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(iv) The earthing conductor from the electrode upto the building shall be protected from 
mechanical injury by a medium class, 15mm dia. GI pipe in the case of wire, and by 40mm dia, 
medium class buried at least 30cm deep (to be increased to 60cm in case of road crossing and 
pavements). The portion within the building shall be recessed in walls and floors to adequate 
depth in due co-ordination with the building work. 
(v) The earthing conductor shall be securely connected at the other end to the stub/earth bar 
provided on the switch board by: 
(a) Soldered or preferably crimped lug, bolt, nut and washer in the case of wire, and, 
(b) Bolt, nut and washer in case of strip conductor. 
In the case of substations or alternators, the termination shall be made on the earthing 
terminal of the neutral point on the equipment and/or the earth bus, as the case may be. 
 

1.4.3.             EARTH BUS AND MAIN EARTHING TERMINAL:- 
 

(i) In the case of substations and generating stations, two numbers copper/GI (as specified) 
earth bus shall provided, duly connected to two numbers of independent electrodes, 
exclusively for equip0ment (body) earthing of substation or generating station 
equipments. 
 

(ii) In all other installations, main earthing terminal shall be provided at the main switch 
board. This may be in the form of earth stud or single earth bar depending on the type of 
the switch board. 
 

(iii) Following conductors shall be terminated on to the main earthing terminal. 
(a) Earth connection from electric supply company (where provided). 
(b) Earthing conductor from electrode. 
(c) Protective conductors. 
(d) Equipotential bonding conductors. 

 
1.4.4.            PROTECTIVE(Loop earthing/earth continuity) CONDUCTOR:- 

(i) Earth terminal of every switch board in the distribution system shall be bonded to the 
earth bar/terminal of the upstream switch board by protective conductor (s). 

(ii) Two protective conductors shall be provided for a switch board carrying a 3 phase switch 
gear thereon. 

(iii) All the mountings of industrial type switch boards shall be bonded to the earth stud/earth 
bar using a protective conductor looping from one to another. Loop earthing of individual 
units will not be however necessary in the case of cubicle type switchboards. 

(iv) The earth connector in every distribution board (DB) shall be securely connected to the 
earth stud/earth bar of the corresponding switch board by a protective conductor. 

(v) All metallic switch boxes and regulator boxes and regulator boxes in a circuit shall be 
connected to the earth connector in the DB by protective conductor (also called circuit 
protective or loop earthing conductor), looping from one box to another upto the DB. 

(vi) The earth pin of socket outlets as well as metallic body of fan regulators shall be 
connected to the earth stud in switch boxes by protective conductor. Where the switch 
boxes are of non-metallic type, these shall be looped at the socket earth terminals, or at an 
independent screwed connector inside the switch box. Twisted earth connections shall not 
be accepted in any case. 

(vii) Double earthing strips in rising mains, bus trunking etc. shall be securely connected to the 
earth bar/earth stud at the sending end switch board. In the case of overhead busbar 
systems, protective conductor shall be provided in addition to feeder cable armouring 
connection. 
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1.5.            EARTH RESISTANCE:- 
 

(I) The earth resistance at each electrode shall be measured. No earth electrode shall have a 
greater ohmic resistance than 5 ohms as measured by an approved earth testing apparatus. 
In rocky soil the resistance may be up to 8 ohms. 

 
(II) Where the above stated earth resistance is not achieved, necessary improvement shall be 

made by additional provisions, such as additional electrode (s), different type of 
electrode, or artificial chemical treatments of soil etc., as may be directed by the 
Engineer-in-charge. 

 
(III) In addition to the above (I) The earthing is to be got A/T’ed in the presence of 

representatives of A/T wing or any other nominated authority as per A/T Schedule till the 
final results are achieved. The testing equipment required that at site shall be arranged by 
the contractor without any extra charges.  

1.6   MARKING:- 
 

(i) Earth bars/terminals at all switch boards shall be marked permanently, either as “E” or as. 
 
(ii) Main earthing terminal shall be marked “SAFETY EARTH- DO NOT DISCONNECT”. 

 
1.7.             USE OF RESIDUAL CURRENT DEVICES (RCDs):- 
 

An extract on selection and application of RCDs  ( also known as RCBs) from IS:12640-
1988 is given Appendix H. Provision of RCD shall be specified in individual cases 
keeping in view the type, use, importance, system of earthing and nature of electrical 
installations to be protected by the RCCBs, requirements of the local electric supply 
company, etc. The sensitivity shall be 30mA, 100mA, 300mA, or 500mA as specified. 

TABLE VIII 
MATERIALS AND SIZES OF EARTH ELECTRODES 

[Clause 1.2.1.2(i)] 
---------------------------------------------------------------------------------------------------------------------

- 
Type of Electrode  Material    Size 
---------------------------------------------------------------------------------------------------------------------

- 
Pipe   GI Medium Class  40 mm dia 

        4.5 m long 
        (Without any joint) 
 

Plate   (i)  GI   600 mm x 600 mm x 6 mm thick 
 
    (ii) Copper  600 mm x 600 mm x 3 mm thick 
 

Strip   (i) GI   100 Sq.mm section. 
 
    (ii) Copper  40 Sq.mm section 
 

Conductor  (i) GI   5 mm dia (6 SWG) 
  
    (ii) Copper  4 mm dia (8 SWG) 

---------------------------------------------------------------------------------------------------------------------
-                           Note:- Galvanization of GI items shall conform to class IV of IS: 4736-1986 
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BHARAT SANCHAR NIGAM LIMITED 
 

LIST OF APPROVED MAKES- BSNL ELECTRICAL WING (As on 29.02.2016) 
 

Sr. No. Item Make 

1 Engine Ashok Leyland /Cummins/ Cater pillar /KOEL  / Volvo Penta / Mahindra & 
Mahindra (up to 200 KVA) /Escorts (up to 30 KVA)/ Eicher (up to 35 KVA) 

2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC / 
Leroy Somer / Stamford/Jyoti Ltd 

3 Battery (Lead Acid / 
Mntc. Free) 

Amara Raja / AMCO / Farukawa / Hitachi 
/ Exide/ Prestolite / Standard 

4 HV Switchgear 
(Vacuum CircuitBreaker/SF6 ) 

Biecco Lawrie / Crompton / Kirloskar /MEI / Jyoti Ltd 

5 Transformer (Oil filled 
/ Dry type) 

ABB / Schneider Electric /Andrew Yule / 
Bharat Bijlee / Crompton / EMCO/ Kirloskar/ Siemens 

a) Above 400 KVA 
b) Up to 400 KVA In addition to above makes, Uttam/ Patson/ Rajasthan Transformer and 

Switchgear 
6 Air Circuit Breaker L&T/ Schneider Electric / Siemens 

7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens 

8 SDF units L&T/ Schneider Electric / Siemens/ HPL/ Havells 

9 Power Contactors L&T/ Schneider Electric / Siemens/ 
Lakshmi(LECS) 

10 Change Over Switch HPL / Havells / H-H Elcon 

11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric 
/ Neptune Ducati/Syntron/ABB 

12 Bus Bar Trunking/ 
Sandwiched Bus Duct 

Moeller/L&T/Schneider Electric/ABB  /Legrand/Zeta 

13 Power Capacitors 
(MPP/APP) 

L&T/EPCOS(Siemens)/ABB/Crompton/ 
Schneider Electric/Neptune Ducati 

14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/ 
Meco / Rishabh /Universal/HPL/L&T/ABB/Yokins 

15 Cold shrink HT/LT 
Cable Joint 

Denson / 3M(M-Seal )/ Raychem 

16 Rubber Matting ISI mark 

17 MCB/ lsolator 
/ELCB/RCCB/ 
Distribution Board 

Crompton / Havells / lndokopp / MDS Legrand / L&T / Schneider Electric/ 
Siemens / Standard/ C&S/ABB/HPL 

18 MS/ PVC Conduit ISI mark 

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab 

20 HT/LT Cables ISI mark 

21 PVC insulated 
copper conductor wire 

ISI mark 

22 Centrifugal Pump Amrut / BE / Beacon / Batliboi /Crompton / Jyoti / Kirloskar / KSB /Mather 
& platt / WASP/Grundfos 

23 Submersible Pump Crompton/Amrut / BE / Calama /Kirloskar / KSB 

24 Motors ABB/ Bharat Bijlee / Crompton Greaves / 
Schneider Electric / HBB / KEC / Siemens/ Jyoti Ltd 

25 Fresh Air Fans GE / Khaitan/Almonard/Crompton 
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Sr. No. Item Make 

26 Starter ABB / BCH / Schneider Electric / L&T / 
Siemens / 

27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip 

28 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS / IIA / 
JST / Jindal /TTA / Tata/Zenith 

29 Foot Valve ISI mark 

30 Gate Valve Advance/Audco/Johnson Controls/Zoloto /Annapurna / Fountain /Kirloskar 
/ Leader / Sant / Trishul 

31 Compressors Carrier/Emerson Copeland/York/Danfoss 
(for chillers only) 

32 Resin Bonded Glass 
wool 

Fibre Glass / Pilkingston / UP Twiga 

33 Expanded Polystyrene BASF(India) Ltd. 

34 Gauge Feibig / H.Guru / Pricol 

35 Controls FLICA / Honeywell / Indfoss / Penn- 
Danfoss / Ranco / Ranutrol / Sporland 

36 Fine Filters Anfiltra Effluent / ARW / Athlete/Airtake/  Dyna / Kirsloskar/ Puromatic/ 
Purafill/ Purolator / Tenacity 

37 GI Sheet HSU Jindal / National / Nippon Denro / 
Sail / Tata 

38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/ 
Hochiki / Nitton /System Sensor/ Wormald /Honeywell Essar/Notifier 

39 Ionization Detector Appollo / Cerebrus / Edward/ /Fenwal / 
Hochiki / Nitton / System Sensor /Wormald 

40 Photo Electric Smoke 
Detector 

Appollo / Cerebrus / Edward / Fenwal/ 
Hochiki / Nitton / Wormald/System Sensor 

41 Fire Panel 
(Microprocessor 
based) 

Agni Instruments / Agni Devices/ Aruna 
Agencies/ Carmel Sensor / Ravel Elect. /Honeywell Essar/Notifier/Navin 
Systems 

42 Sprinkler/ Hose Reel & 
Hose Pipe 

ISI mark 

43 Fire Extinguisher ISI mark 

44 Lift OTIS/ Kone/ Mitsubishi/ Schindler/Johnson/ThyssenKrupp Elevators(India) 

45 High Precision Air Conditioners 
(HPAC units) 

Units Manufactured by  
1. M/s Emerson Network Power India(P) Ltd, Thane 
2. M/s Sidwal Refrigeration Ind.(P) Ltd, New Delhi 
3. M/s Stulz CHSPL India(P)  Ltd, Mumbai 
4.  M/s Schneider Electric IT Business(I) Pvt Ltd, Gurgaon(formerly M/s 

Uniflair India(P) Ltd.  

NOTE- In addition to above, the items having valid approval of BSNL Elect Zone HP Shimla shall also be used.  

                                                                                                                                      
NOTE: 

1. The makes of Modular Switches/Sockets, GI Boxes, Modular Bases and Cover   Plates should be North 
West/Havells/Crabtree/Legrand/Siemens/Philips/ Anchor or Equivalent (Technically and Financially) Similar 
Superior Make. 
2. Items which are approved from O/o PGM(E) BSNL New Delhi till last date of  sale of tender, shall also be 
accepted. 

    3. The accessories such as CT/PT/measuring instrument/relays provided by approved make in respect  
        of Transformer/HT Panel/DG /AC Package Units as supplied by approved manufacturer along with the  
         equipment’s are also acceptable in addition. 
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BSNL EW                                    CLAUSES OF CONTRACT 
CLAUSES OF CONTRACT 

CLAUSE – 1 
 

1.1    i) The contractor is required to furnish performance guarantee for an amount equal to 5% 
of the contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / 
Scheduled Bank in a standard format) within one week from the date of issue of award letter.  
The validity period of the performance security in the form of performance bank guarantee shall 
be one year from the date of actual completion of work. Compensation or the other sums of 
money payable by the contractor under the terms of this contract may be deducted from or 
paid by the sale of a sufficient part of his performance guarantee or from the interest arising 
therefrom, or from any sums which may be due to or may become due to the contractor by 
BSNL on any account whatsoever and in the event of his performance guarantee being reduced 
by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make 
good in cash or guarantee bonds or fixed deposit receipt tendered by the state bank of India or 
by scheduled banks executed in favour of BSNL. 

 
ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 
one year beyond that. In case the time for completion of works gets enlarged ,the contractor 
shall get the validity of Performance Guarantee extended to cover such enlarged time for 
completion of work. 

 
iii)  The Engineer –in –charge shall not make a claim under the performance guarantee except 
for amounts to which BSNL is entitled under the contract (not withstanding and or without 
prejudice to any other provisions in the contract agreement in the event of: 

a) Failure by the contractor to extend the validity of the Performance guarantee as 
described herein above, in which event the engineer-in-charge may claim the full 
amount of the Performance Guarantee. 

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the 
contractor or determined under clauses/conditions of the agreement, within 30 
days of the service of notice to this effect by engineer-in-charge. 

 
iv)In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the Performance guarantee shall stand forfeited in full and 
shall be at the disposal of the BSNL. 

 
1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part 
of the Performance guarantee and the Bank is unable to make payment against the fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the BSNL to make good the deficit. 

  
CLAUSE 1A 
 
 The person/persons whose tender(s) may be accepted (hereinafter called contractor shall 

permit Government/BSNL at the time of making any payment to him for work done under the 
contract to deduct a sum at the rate of 10% of the gross amount of each running bill till the sum 
along with the sum already deposited as earnest money, will amount to security deposit of 5% 
of the tendered value. This will be released after an observation period  of  12 months after the 
date of Completion of work alongwith Performance Guarantee. 

 

 

CLAUSE 2 
 

Performance 
Guarantee 

 
Recovery of 
Security 
Deposit  
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2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to BSNL on account of 
such breach, pay as agreed compensation the amount calculated at the rates stipulated below 
or such smaller amount as decided by the Superintending Engineer (whose decision in this 
regard shall be final and binding). 
 
i) First ten weeks    - 0.5% of contract value per week 
ii) Next ten weeks   - 0.7% of contract value per week 
 

2.2 Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 12% of the tendered value of work. The amount of compensation may be 
adjusted or set-off against any sum payable to the contractor under this or any other contract 
with BSNL. 
 

2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection 
work is deemed to have been completed after successful completion of the initial acceptance 
testing by T&D Circle and as per BSNL standards.  For Sub Station, the date of clearance from 
electrical inspector and for wet riser system date of clearance from concerned Fire authority is 
taken as deemed date of completion. For lift the date of completion shall be taken as the date of 
clearance from the lift inspector.  

 
CLAUSE 3 
  
3.0 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice 

to his right against the contractor in respect of any delay, or inferior workmanship or otherwise 
to any claims for damage in respect of any breaches of the contract and without prejudice to any 
rights or remedies under any of the provisions of this contract or otherwise and whether the date 
for completion has or has not elapsed by  notice in writing absolutely determine the contract in 
any of the following cases 

 
(i) If the contractor having been given by the engineer-in charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 
any inefficient or otherwise improper or unworkman like manner shall omit to comply 
with the requirements of such notice for a period of seven days thereafter.   

 
(ii) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or 
creditor to appoint a receiver or a manager or which entitle the court to make a winding 
up order. 

 
(iii) If the contractor has, without reasonable cause suspended the execution of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 
engineer-in-charge( which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a notice 
in writing of seven days from the Engineer-in-Charge.   

 
(iv) If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-Charge. 
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(v) If the contractor persistently neglects to carry out his obligations under the contract 
and/or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after 
a notice in writing is given to him in that behalf by the Engineer-in-Charge.   

 
(vi) If the contractor commits any acts mentioned in clause 21 hereof. 

 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the engineer-in charge on behalf of the BSNL shall have powers. 

 
a) To determine or rescind the contract as aforesaid( of which termination or rescission 

notice in writing to the contractor under the hand of the engineer-in-charge shall be 
conclusive evidence) upon such determination or rescission the full performance 
guarantee and security deposit of the contractor shall be liable to be forfeited and shall 
be absolutely at the disposal of BSNL.  If any portion of the performance guarantee and 
security deposit has not been paid or received it would be called for and forfeited. 

 
b) To employ labour paid by BSNL and to supply materials to carry out the work or any part 

of the work debiting the contractor with the cost of the labour and the price of the 
materials( of the amount of which cost and price certified by the engineer in charge 
shall be final and conclusive against the contractor) and crediting him with the value of 
the work done in all respects in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract.  The certificate of 
divisional officer as to the value of the work done shall be final and conclusive against 
the contractor provided always  that action under the sub clause shall only be taken 
after giving notice in writing to the contractor.  Provided also that if the expenses 
incurred by BSNL are less than the amount payable to the contractor at his agreement 
rates, the difference should not be paid to the contractor. 

 
c) After giving notice to the contractor to measure up the work of the contractor  and to 

take such whole or the balance or part thereof as shall be unexecuted out of his hands 
and to give it to another contractor to complete in which case any expenses which may 
be incurred in excess of the sum which would have been paid to the original contractor 
if the whole work had been executed by him( of the amount of which excess the 
certificate in writing of the engineer-in-charge shall be final and conclusive) shall be 
borne and paid by the original contractor and may be deducted from any money due to 
him by BSNL under this contract or on any other account whatsoever or from his 
performance guarantee or the proceeds of sales thereof or a sufficient part thereof as 
the case may be.  If the expenses incurred by BSNL are less than the amount payable to 
the contractor at his agreement rates, the differences shall not be paid to the 
contractor. 

 
The contractor whose contract is determined or rescinded as above shall not be allowed to 
participate in the tendering process for the balance work. 
 
In the event of any one or more of the above courses being adopted by the engineer-in-charge 
the contractor shall have no claim to compensation for any loss sustained by him by reasons of 
his having purchased or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of contract 
and in case action is taken under any of the provisions aforesaid, the contractor shall not be 
entitled to recover or be paid any sum for any work thereof or actually performed under this 
contract unless and until the engineering-in-charge has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 
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Provided further that if any of the recoveries to be made, while taking action as per (b) and/or 
(c) above, are in excess of the performance guarantee and security deposit forfeited, these shall 
be limited to the amount by which the excess cost incurred by BSNL exceeds the performance 
guarantee and security deposit so forfeited. 

CLAUSE 4  
  

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall not 
withstanding be exercisable in the event of any future case of default by the contractor and the 
liability of the contractor for compensation shall remain unaffected.  In the event of the 
engineer-in-charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires, after giving a notice in writing to the contractor take possession 
of (or at the sole discretion of the engineer-in-charge which shall be final and binding on the 
contractor) use as on hire( the amount of the hire money being also in the final determination of 
the engineer-in-charge) all or any tools, plant materials and stores, in or upon the works, or the 
site thereof, belonging to the contractor, or procured by the contractor and intended to be used 
for the execution of the work or any part thereof, paying or allowing for the same in account at 
the contract rates or in the case of these not being applicable at current market rate to be 
certified by the engineer-in-charge, whose certificate thereof shall be final and binding on the 
contractor, Engineer in charge by notice in writing may order the contractor or his clerk of the 
works, foreman or other authorised agent to remove such tools, plant, materials or stores from 
the premises(within a time to be specified in such notice) and in the event of the contractor 
failing to comply with any such requisition, the engineer-in-charge may remove them at the 
contractor's expenses or sell them by auction or private sale on account of the contractor and at 
his risk in all respects and the certificate of the engineer-in-charge as to the expenses of any 
such removal and the amount of the proceeds and expense of any such sale shall be final and 
conclusive against the contractor. 
 

CLAUSE 5 
 
 The time allowed for carrying out the work as entered in the tender  as per Schedule’F’ or the 

extended time shall be strictly observed by the contractor and shall be the essence of the 
contract on the part of the contractor and shall be reckoned from the tenth day after the date 
on which the order to commence the work is issued to the contractor .If the contractor commits 
default in commencing the execution of the work as aforesaid, BSNL shall, without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the earnest money and the 
performance guarantee absolutely.  

 
5.1 To ensure good progress during the execution of the work, the contractor shall be bound in all 

cases in which the time allowed for any work exceeds, one month( save for special jobs) to 
complete 1/8th of the whole of work before 1/4  th of the whole time allowed under the 
contract has elapsed; 3/8th of the work before 1/2 of such time has elapsed, and 3/4th of the 
work, before 3/4th of such time has elapsed. For special jobs, if a time schedule has been 
submitted by the contractor and the same has been accepted by the engineer-in-charge, the 
contractor shall comply with the said time schedule 
 
 
 

5.2 If the work(s) be delayed by:- 
 
i) force majeure, or 
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ii) abnormally bad weather, or  
iii) serious loss or damage by fire, or  
iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in 

executing work not forming part of the contract or 
vi) Non-availability of stores, which are the responsibility of BSNL to supply.  
vii) Any other cause which, in the absolute discretion of the authority  mentioned in 

Schedule’F’ is beyond contractor’s control.  
 

Then upon the happening of any such event causing delay, the contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works. 

 
5.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor 

in writing within 30 days of the happening of the event causing delay.  The contractor may also, 
if practicable, indicate in such a request the period for which extension is desired.  Non 
application by the contractor for extension of time shall not be a bar for giving a fair and 
reasonable extension by the Engineer-in-charge and this shall be binding on the contractor. 

 

CLAUSE 6  
 
6.1 All measurement of all items having financial value shall be entered in Measurement Book so 

that a complete record is obtained of all works performed under the contract. 
 
6.2 All Measurements shall be taken jointly by the Engineer-in-charge or his authorised 

representative and by the contractor or his authorised representative from time to time during 
the progress of the work and such measurements shall be signed and dated by the Engineer-in-
charge and the contractor or their representatives in token of their acceptance.  If the 
contractor objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. 

 
6.3 If for any reason the contractor or his authorised representative is not available and the work of 

recording measurements is suspended by the Engineer-in-charge or his representative, the 
Engineer-in-charge and the BSNL shall not entertain any claim from contractor for any loss or 
damages on this account.  If the contractor or his authorised representative does not remain 
present at the time of such measurements after the contractor or his authorised representative 
has been given a notice in writing three(3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurement, then such measurements recorded 
in his absence by the Engineer-in-charge or his representative shall be deemed to be accepted 
by the contractor. 

 
6.4 The contractor shall, without extra charge, provide all assistance with every appliance, labour 

and other things necessary for recording measurements. 
 
6.5 Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom.  In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
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Bureau of Indian Standards and if for any items no such standard is available then a mutually 
agreed method shall be followed. 
 

6.6 The contractor shall give not less than seven days notice in writing to the engineer-in-charge or 
his authorised subordinate incharge of the work before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is covered up or placed beyond the reach of 
measurement and shall not cover up and place beyond the reach of measurement any work 
without the consent in writing of the engineer-in-charge or his authorised subordinate in-charge 
of the work who shall within the aforesaid period of seven days inspect the  work, and if  any 
work shall be covered up or placed beyond the reach of measurement without such notice 
having been given or the engineer-in-charge’s consent being obtained the same shall be 
uncovered at the contractor’s expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was executed. 

 
6.7 Engineer-in-charge or his authorised representative may cause either themselves or through 

another officer of BSNL to check the measurements recorded jointly or otherwise as aforesaid 
and all provisions stipulated herein above shall be applicable to such checking of measurements. 

 
6.8 It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 

 

CLAUSE 7  
 
7.1 No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after 

the whole of the work shall have been completed and certificate of completion given.  But in the 
case of a work estimated to cost more than Rs. Twenty thousand interim or running account 
bills shall be submitted by the contractor for the work executed on the basis of recorded 
measurements.  The contractor shall not be entitled to be paid any interim payment if the gross 
work done since the last payment is less than Rs. Twenty thousand.  
 

7.2 Interim payment on account of amount admissible shall be made by the Engineer-in-charge 
certifying the sum to which the contractor is considered entitled by way of interim payment at 
such rates as decided by the Engineer-in-charge.  The amount admissible shall be paid by 20th 
working day after the day of presentation of the bill by the contractor to the Engineer-in-charge 
or his Sub Divisional Engineer. 

 
7.3 Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire 

detection, fire fighting and other specialised items, during progress of work, will be regulated as 
below :- 

 
a) 80% of prorata of the approved price breakup of contract value on receipt of equipment 

at site and after satisfactory physical inspection. 
b) 10% of prorata of the approved price breakup of contract value after successful 

installation of equipment. 
c) 5% of the approved contract value after successful completion of Initial acceptance 

testing. 
d) 5% of the approved contract value after successful completion of the final acceptance 

testing. 
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e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of 
the approved contract value shall be released after clearance by Electrical inspector/ lift 
inspector/ Fire officer respectively. 

 
7.4 All such intermediate payments shall be regarded as payments by way of advance against the 

final payment only and not as payments for work actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and 
taken away and reconstructed or re-erected or be considered as an admission of the due 
performance of the contract or any part thereof in any respect or the accruing of any claim nor 
shall it conclude,  determine or affect in any way the powers of the engineer-in-charge under 
these conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. 

 
7.5 Pending consideration of extension  of date of completion interim payments shall continue to be 

made as herein provided, without prejudice to the right of BSNL to take action under the terms 
of this contract for delay in the completion of work, if the extension of date of completion is not 
granted by the competent authority. 

CLAUSE 8 
 
8.1 Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the engineer-in-charge and within thirty days of the receipt of such notice the 
engineer-in-charge shall inspect the work and if there is no defect in the work shall furnish the 
contractor with a final certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects(a) to be rectified by the contractor and/or(b) for which payment 
will be made at reduced rates, shall be issued but no final certificate of completion shall be 
issued, nor shall the work be considered to be complete until the contractor shall have removed 
from the premises on which the work shall be executed all scaffolding, surplus materials and 
rubbish and dirt etc. from the site. if the contractor shall fail to comply with the requirements of 
this clause as to removal of scaffolding, surplus materials and rubbish etc. the engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus materials and 
rubbish etc. and dispose of the same as he thinks fit and clean of such dirt as aforesaid and the 
contractor shall have no claim in respect of any such scaffolding or surplus materials as 
aforesaid except for any sum actually realised by the sale thereof. 

 
8.2 The contractor shall submit completion plan as required vide CPWD general specifications for 

Electrical works( part 1 - Internal) 1994 and (part II - External) 1995 /BSNL specifications as 
applicable within thirty days of the completion of the work. 

 
8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a 

sum equivalent to 2.5% of the value of the work subject to a ceiling of              Rs.15,000/- (Rs. 
Fifteen thousand only) as may be fixed by the Superintending Engineer concerned and in this 
respect the decision of the Superintending Engineer shall be final and binding on the contractor. 

CLAUSE 9  
 
9.1 The final bill shall be submitted by the contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the 
final certificate of completion furnished by the Engineer-in-charge whichever is earlier.  No 
further claims shall be made by the contractor after submission of the final bill and these shall 
be deemed to have been waived and extinguished.  Payment of those items of the bill in respect 
of which there is no dispute and of items in dispute, for quantities and rates as approved by 
Engineer-in-charge, will, as far as possible be made within the period specified here in under, 
the period being reckoned from the date of receipt of the bill by the Engineer-in-charge or his 
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authorised Sub Divisional Engineer, complete with account of materials issued by BSNL and 
dismantled materials. 

 
i) If the Tendered value of work is upto Rs. 5 lakhs  : 3 months 
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months 

 
9.2 Payments due to the contractor, may if so desired by him, be made to his bank instead of direct 

to him provided that the contractor furnishes to the engineer-in-charge (i) an authorization in 
the form of a legally valid documents such as a power of attorney conferring authority on the 
bank to receive payments and (ii) his own acceptance of the correctness of the amount made 
out as being due to him  by BSNL or his signature on the bill or other claim preferred against 
BSNL before settlement by the engineer-in-charge of the account or claim by the payment to 
the bank. While the receipt given by such bank shall constitute a full and sufficient discharge for 
the payment, the contractor shall whenever possible present his bills duly receipted and 
discharge through his bank.  Nothing herein contained shall operate to create in favour of the 
bank any rights or equities vis-à-vis BSNL. 

 
CLAUSE 10 
 
i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also 

stipulates the quantum, place of issue and rate(s) to be charged in respect thereof.  The 
contractor shall be bound to procure them from Engineer-in-charge.    

 
ii) As soon as the work is awarded, the contractor shall finalise the programme for the completion 

of work as per clause 5 of this contract and shall give his estimates of materials required on the 
basis of drawings/or schedule of quantities of the work.  The Contractor shall give in writing his 
requirement to the Engineer-in-charge which shall be issued to him keeping in view the progress 
of work as assessed by the Engineer-in-charge. 
 

iii) The contractor shall see that only the required quantities of materials are got issued.  Any such 
material remaining unused and in perfectly good condition at the time of completion or 
determination of the contract shall be returned to the Engineer-in-charge at the stores from 
which it was issued or at a place directed by him by a notice in writing.  The contractor shall not 
be entitled for loading, transporting, unloading and stacking of such unused material except for 
the extra transportation, if any involved, beyond the original place of issue. 

 
iv) The contractor shall bear the cost of getting the material issued, loading, transporting to site, 

unloading, storing under cover as required, assembling and joining the several parts together as 
necessary. 

 
v) All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall 

remain the absolute property of BSNL and the contractor shall be the trustee of the 
stores/materials, and the said stores/materials shall not be removed/disposed off from the site 
of the work on any account and shall be at all times open to inspection by the Engineer-in-
charge or his authorised agent.   
 

vi) In the event of breach of the aforesaid condition, the contractor shall in addition to throwing 
himself open to account for contravention of the terms of the licences or permit and/or for 
criminal breach of trust, be liable to BSNL for all advantages or profits resulting or which in the 
usual course would have resulted to him by reason of such breach.  Provided that the contractor 
shall in no case be entitled to any compensation or damages on account of any delay in supply 
or non-supply thereof all or any such materials and stores provided further that the contractor 
shall be bound to execute the entire work if the materials are supplied by BSNL within the 
original scheduled time for completion of the work plus 50% thereof or schedule time plus 6 
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months whichever is more if the time of completion of work exceeds 12 months but if a part of 
the materials only has been supplied within the aforesaid period then the contractor shall be 
bound to do so much of the work as may be possible with the materials and stores supplied in 
the aforesaid period.  For the completion of the rest of the work, the contractor shall be entitled 
to such extension of time as may be determined by the Engineer-in-charge whose decision in 
this regard shall be final and binding on the contractor. 

   
CLAUSE 10A 
 

The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by BSNL. 

 
i) The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge 

samples of materials to be used on the work and shall get these approved in advance.  All such 
materials to be provided by the contractor shall be in conformity with the specifications laid 
down or referred to in the contract.  The contractor shall, if requested by the Engineer-in-charge 
furnish proof, to the satisfaction of the Engineer-in-charge that the materials so comply.  The 
Engineer-in-charge shall within thirty days of supply of samples or within such further period as 
he may require intimate to the contractor in writing whether samples are approved by him or 
not.  If samples are not approved, the contractor shall forthwith arrange to supply to the 
Engineer-in-charge for his approval fresh samples complying with the specifications laid down in 
the contract.  When materials are required to be tested in accordance with specifications, 
approval of the Engineer-in-charge shall be issued after the test results are received. 
 

ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed 
and shall not make use of or incorporate in the work any materials represented by the samples 
until the required tests or analysis have been made and materials finally accepted by the 
Engineer-in-charge.  The contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 
 

iii) The Engineer-in-charge or his authorised representative shall at all times have access to the 
works and to all workshops and places where work is being prepared or from where materials, 
manufactured articles or machinery are being obtained for the works and the contractor shall 
afford every facility and every assistance in obtaining the right to such access. 

 
i) The Engineer-in-charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of 
default the Engineer-in-charge shall be at liberty to employ at the expense of the contractor 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials.  The engineer-in-charge shall also have full 
powers to require other proper materials to be substituted thereof and in case of default the 
engineer-in-charge may cause the same to be supplied and all costs which may attend such 
removal and substitution are to be borne by the contractor. 

 

CLAUSE 10B 
 

The contractor(s) shall make his/their own arrangements for water/electricity required for 
internal/external electrification work and nothing extra will be paid for the same. In respect of 
specialized works like DG Set, Air conditioning, Fire Detection etc. water/    electricity supply 
shall be made available by BSNL free of cost for erection/testing. 
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CLAUSE 10 C 
  In respect of Contracts with stipulated time period of completion being less than18(Eighteen) 

months, if after submission of the tender the wages of labour increases as a direct result of the 
coming into force of any fresh law, or statutory rule or order and such increase exceeds ten per 
cent of the wages prevailing at the time of the last stipulated date for receipt of the tenders 
including extensions if any for the work, and the contractor thereupon necessarily and properly 
pays in respect of labour engaged on the execution of the work such increased wages, then the 
amount of the contract shall accordingly  be varied.  Provided always that any increase so 
payable is not, in the opinion of the Superintending Engineer (whose decision shall be final and 
binding on the contractor) attributable to any delay in the execution of the contract within the 
control of the contractor. 

  
Provided, however, no reimbursement shall be made if the increase is not more than10% of the 
said wages, and if so, the reimbursement shall be made only on the excess over 10% and 
provided further that any such increase shall not be payable if such increase has become 
operative after the contract or extended date of completion of the work in question. 
 

If after submission of the tender, the wages of labour is decreased as a direct result of the 
coming into force of any fresh law or statutory rules or order and such decrease exceeds ten per 
cent of the wages prevailing at the time of receipt of the tender for the work, the BSNL shall in 
respect of labour engaged on the execution of the work after the date of coming into force of 
such law statutory rule or order be entitled to deduct from the dues of the contractor such 
amount as shall be equivalent to the difference between the wages as prevailed at the time of 
the last stipulated date for receipt of tenders including extensions if any for the work minus ten 
per cent thereof and the wages of labour on the coming into force of such law, statutory rule or 
order. 
 

   The contractor shall, for the purpose of this condition, keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or reduction available 
and shall allow inspection of the same by a duly authorized representative of the BSNL, and 
further shall, at the request of the Engineer-in-Charge may require any documents so kept and 
such other information as the Engineer-in-Charge may require. 

 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given 
pursuant to this condition together with all information relating thereto which he may be in 
position to supply 

CLAUSE 10 CC  
 
10CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by 

BSNL in accordance with clause 10 A thereof) and/or wages of labour required for execution of 
the work increase, the contractor shall be compensated for such increase as per provisions 
detailed below and the amount of the contract shall accordingly be varied, subject to the 
condition that such compensation for escalation in prices shall be available only for the work 
done during the stipulated period of the contract including such period for which the contract is 
validity extended under the provisions of  clause 5 of the contract without any action under 
Clause 2 .However, for the work done during the justified period extended as above ,the 
compensation as detailed below will be limited to prices wages prevailing at the time of 
stipulated date of completion or as prevailing for the period under consideration , whichever is 
less. No such compensation shall be payable for a work for which the stipulated period of 
completion is 18 months or less.  Such compensation for escalation in the prices of materials 
and labour when due, shall be worked out based on the following provisions :  
A) For Lift Work: 



68 
 

  SDE (E-P)        EE (E-P) 
    
 

In respect of works relating to supply and installation of lifts/escalators price variation clause as 
per IEEMA shall be applicable. 
B) For work other than lift: 
i) The base date for working out such escalation shall be the last date of receipt of tenders 

including extension, if any. 
ii) The cost of work on which escalation will be payable shall be reckoned as below :- 

a) Gross value of work done upto this quarter   : (A) 
b) Gross value of work done upto the last quarter  : (B) 
c) Gross value of work done since previous quarter (A-B): (C) 
d) Extra items paid as per Clause 12 & 12A based on : (D) 

Prevailing market rate during this quarter 
e)   Cost of work (W) for which escalation is applicable 

   W = 0.85 M [ Where M = (C – D) ] 
iii) The components of materials and  labour in working out such percentages are given 

below and shall be binding on the contractor.  
 

For AC, DG, S/Stn.,F.D., F.F.  For internal/external Electrical Works 
& other specialized works 
 
A) material ………. 85%  percent  A) material ……….  75%  percent  
B) labour   .……….  15% percent   B) labour   .……….  25% percent 

iv) The compensation for escalation for materials shall be worked out as per the formula 
given below:- 

                                                            XM                   MI - MIo            
  VM =  W x ---------   x -----------   

                                100              MIo 
VM -  Variation in material cost i.e. Increase or decrease in the amount in rupees to be 

paid or recovered.  
W-  Cost of work done worked out as indicated in sub para (ii) above  
XM -  Component of materials expressed as percent of the total value of work 
MI- All India whole sale index for all commodities for the period under consideration 

as published by the Economic Advisor to Government of India, Ministry of 
Industry and Commerce. 

MIo - All India whole sale price index for all commodities valid on the last stipulated 
date of receipt of tender including extension if any, as published by the 
Economic Advisor to Government of India, Ministry of Industry and Commerce. 

 
v) The following principles shall be followed while working out indices mentioned in sub-

para (iv) above. 
 

a)  The compensation for escalation shall be worked out at quarterly intervals and 
shall be with respect to the cost or work done as per bills paid during the three 
calendar months of the said quarter.  The first such payment shall be made at 
the end of three months after the month (excluding) in which the tender was 
accepted and thereafter at three months interval. At the time of completion of 
the work, the last period for payment might become less than three months, 
depending on the actual date of completion . 

 
b)  The index(MI) Relevant to any quarter for which such compensation is paid shall 

be the arithmetical average of the indexes relevant to the three calendar 
months.  If the period up to date of completion after the quarter covered by the 
last such installment of payment is less than three months, the index MI  shall 
be the average of the indices for the month falling within that period .   
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vi) The compensation for escalation for labour shall be worked out as per the 
formula given below:- 

                  Y                    LI - LIo 
   VL    =    W  x -------------     x   ------------- 

                        100                     LIo 
 

VL  - Variation in labour cost i.e. Increase or decrease in the amount in rupees to be 
paid or recovered. 

W - Value of work done, worked out as indicated in sub para (ii) above 
Y - Component of labour expressed as percentage of the total value of work  
LIo - Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as on the last stipulated date of receipt of 
tender including extension, if any. 

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 
law, statutory rule or order as applicable on the last day of the quarter previous 
to one under consideration. 

 
vii)   The following principles will be followed while working out the compensation as per sub 

para (vi) above. 
 

a)  The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) 
above shall be the higher of the following two figures, namely those notified by 
government of india, ministry of labour and those notified by the local 
administration both relevant to the place of work and the period of reckoning . 

 
b) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in the cost of materials is paid under this clause.  If 
such revision of minimum wages takes place during any such quarterly intervals, 
the escalation compensation shall be payable at revised rates only for work 
done in subsequent quarters.  

 
c) Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rates for an unskilled adult male 
mazdoor alone shall form the basis for working out the escalation compensation 
payable on the labour component. 

 
viii)   In the event the price of materials and/or wages of labour required for execution of the 

work decrease/s, there shall be downward adjustment of the cost of work so that such 
price of materials and/or wages of labour shall be deductable from the cost of work 
under this contract and in this regard formula herein before stated under this clause 
10(cc) shall mutatis mutandis apply, provided that. 

 
a)  No such adjustment for the decrease in the price of materials and/ or wages of 

labour afore-mentioned  would be made in case of contracts in which the 
stipulated period of completion of the work is eighteen months or less. 

 
b) The engineer-in-charge shall otherwise be entitled to lay down the procedures 

by which the provision of this sub-clause shall be implemented from time to 
time and the decision of the engineer-in-charge in this behalf shall be final and 
binding on the contractor. 

 
ix) Provided always that the provision of the preceding clause 10 (C) shall not be applicable 

for contracts where provisions of this clause are applicable but in cases where provision 
of this clause are not applicable, the provisions of clause 10(C) will become applicable. 
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CLAUSE 10D 
The contractor shall treat all materials obtained during dismantling of an installation, excavation 
of the site for a work etc. as BSNL's property and such materials shall be disposed of to the best 
advantage of BSNL according to the instructions in writing issued by the engineer-in-charge. 

 

CLAUSE 11  
 
11.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also confirm exactly fully and faithfully 
to the designs, drawings and instructions in writing in respect of the work signed by the 
engineer-in-charge. The contractor shall take full responsibility for adequacy, suitability and 
safety of all the works and methods of installation. 

 
11.2 In the case of any class of work for which there is no such specification as referred to Clause 

11.1 , such work shall be carried out in accordance with the Bureau of Indian Standards 
specification, in case there is no such specifications in Bureau of Indian Standards, the work shall 
be carried out as per manufacturer’s specifications.  In case there are no such specifications as 
required above the work shall be carried out in all respect in accordance with the instructions 
and requirements of the Engineer-in-charge. 

CLAUSE 12 
 
12.1 The engineer-in-charge shall have power  
 

i)  To make any alterations in, omissions from, additions to or substitutions for the original 
specifications, drawings, designs and instructions, that may appear to him to be 
necessary or advisable during the progress of the work and  
 

ii) To omit a part of the works in case of non-availability of a portion of the site or for any 
other reasons and the contractor shall be bound to carry out the work in accordance 
with any instructions given to him in writing signed by the engineer-in-charge, and such 
alterations, omissions, additions or substitutions shall form part of the contract as if 
originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the work, 
shall be carried out by the contractor on the same conditions in all respects on which he 
agreed to do the main work except as hereafter provided.   

 
12.1.1 

The time for the completion of work shall, in the event of any deviations resulting in additional 

cost over the tendered value of sum being ordered, be extended, if requested by the 

contractor, as follows: 

 
i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 
ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 
 
12. 2   Rates for such altered, additional or substituted work shall be determined by the   

Engineer-  in-charge as follows:- 
 
 

Work to be 
Executed in 
Accordance with 
Specifications, 
Drawings, Orders, 
etc. 

Deviations, 
Variations 
Extent and 
Pricing 
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i) If the rates for the additional, altered or substituted item of work is specified in 
the schedule of quantity, the contractor shall carry out the altered, additional or 
substituted item at the same rate.  

 
ii) If the rate for any additional altered or substituted item of work is not specified 

in the schedule of quantities, the rate for that item shall be derived from the 
rate for the nearest similar item specified therein.  

 
iii) If the rate for altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paras (i) and (ii) above, then such 
item of works shall be carried out at the rate entered in the CPWD schedule of 
Rates as mentioned in the Schedule ‘F’ minus/plus the percentage by which the 
tendered amount of the work actually awarded is higher or lower than the 
corresponding estimated amount of the work actually awarded.  

 
iv) If the rates for the altered additional or substituted item of work can not 

determined in the manner specified in the sub-clauses (i) to (iii)above, then the 
rates for such item of work shall be derived from the Schedule of Rates specified 
in sub para above (iii) minus/plus the percentage mentioned in that sub para. 
Provided always that if rates(s) for part(s) of the item(s) are not available in the 
schedule of rates specified above, rate for part(s) of such item(s)  shall be 
determined on the basis of the market rate(s) prevailing during the fortnight 
following the date of the order plus ten percent for profit and overhead.   

 
v) If the rates for the altered, additional or substituted item of work can not be 

determined in the manner specified in sub-paras (i) to (iv) above, the contractor 
shall within 15 days of the date of receipt of order to carry out the said work, 
inform the engineer-in-charge of the rate which he proposes to claim for such 
item of work, supported by analysis of rate claimed and the Engineer-in-charge 
shall within three months thereafter, after giving due consideration to the rate 
claimed by the contractor, determine the rate or rates on the basis of prevailing 
market rates.  In the event of contractor failing to inform the Engineer-in-charge 
within the stipulated period of time, the rate which he proposes to claim, the 
rate for such item shall be determined by the Engineer-in-charge on the basis of 
market rate(s).  

 
vi) Provided further that in case where the original item is substituted, the 

substituted item shall be deemed to have replaced the original item in the 
contract itself to that extent and above provisions pertaining to the deviations 
shall apply with respect to such substituted item and not the original item. 

 
12.3 Increase/ Decrease of tendered quantity 
 

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods and 
services specified in the schedule of items without any change in the unit price or other terms 
and conditions at the time of award of contract. In exceptional and unavoidable cases BSNL can 
increase the quantity of goods and services beyond 25 % of the tendered quantity without any 
change in tendered and accepted unit price and also other terms and conditions as applicable at 
the time of award of contract. 

  

CLAUSE 13  
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13.1 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope 
of the works for any reason whatsoever and hence not require the whole or any part of the 
works to be carried out, the Engineer-in-charge shall give notice in writing to that effect to the 
contractor and the contractor shall act accordingly in the matter.  The contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but which he did 
not derive in consequence of the foreclosure of the whole or part of the works. 

 
13.2 The contractor shall be paid at contract rates full amount for works executed at site and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 
mentioned which could not be utilised on the work to the full extent in view of the foreclosures. 

 
i) Reasonable compensation for transfer of T&P and staff from site to contractor’s 

permanent stores or to his other works, whichever is less.  If T&P/staff  are not 
transported to either of the said places, no cost of transportation shall be payable.  

 
ii) BSNL shall have the option to take over contractor’s materials or any part thereof either 

brought to site or to which the contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work) provided, however BSNL shall 
be bound to take over the materials or such portions thereof as the contractor does not 
desire to retain.  For materials taken over or to be taken over by BSNL cost of such 
materials as detailed by Engineer-in-charge shall be paid.  The cost shall, however, take 
into account purchase price, cost of  transportation and deterioration or damage which 
may have been caused to materials whilst in the custody of the contractor. 

 
13.3 The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, 

wage books and other relevant documents and evidences as may be necessary to enable him to 
certify the reasonable amount payable under this condition. 
 

13.4 The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the 
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 
accepted tender less the cost of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by BSNL as per item 13.2 (ii) above.  Provided always 
that against any payments due to the contractor on this account or otherwise, the Engineer-in-
charge shall be entitled to recover or be credited with any outstanding balances due from the 
contractor for advance paid in respect of any work and materials and any other sums which at 
the date of termination were recoverable by BSNL from the contractor under the terms of the 
contract. 

CLAUSE 14  
 
14.1 If contractor : 
 

i) at any time makes default in proceeding with the works or any part of the work with the 
due diligence and continues to do so after a notice in writing of 7 days from the 
Engineer-in-charge; or 

ii) commits default to complying with any of the terms and conditions of the contract and 
does not remedy it or take effective steps to remedy within 7 days after a notice in 
writing is given to him in that  behalf by the Engineer-in-charge; or 

iii) fails to complete the works or items of work with individual dates of completion, on or 
before the date(s) of completion, and does not complete them within the period 
specified in a notice given in writing in that behalf by the Engineer-in-charge; or 

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person 
on his behalf any gift or consideration of any kind as an inducement or reward for doing 

Foreclosure of 
Contract due to 
Abandonment or 
Reduction in Scope 
of Work 

Suspension of 
work  



73 
 

  SDE (E-P)        EE (E-P) 
    
 

or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other contract for BSNL or 

v) Shall enter into a contract with BSNL in connection with which commission has been 
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously disclosed in writing 
to the Accepting Authority/Engineer-in-charge; or 

 
vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide 

methods of competitive tendering; or 
 

vii)  being an individual, or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to 
do, or if any application be made under any insolvency Act for the time being in force for 
the sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditors; or 

 
viii) being a company, shall pass a resolution or the court shall make an order for the 

winding up of the company, or a receiver or manager on behalf of the debenture 
holders or otherwise shall be appointed or circumstances shall arise which entitle the 
court or debenture holders to appoint a receiver or manager; or 

 
ix) Shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days or 
 

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour 
with materials not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer sublet or otherwise parts with 
the entire works or any portion thereof without the prior written approval of the 
Accepting Authority. 

 
The Accepting Authority may, without prejudice to any other right or remedy which shall have 
accrued or shall accrue hereafter to BSNL by a notice in writing to cancel the contract as a whole 
or only such items of work in default from the contract.  

 
 
14.2 The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to: 

 
(a) take possession of the site and any materials, equipment, implements, stores etc. 

thereon and/or 
 
(b) carry out the incomplete work by any means at the risk and cost of the contractor. 
 

14.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what 
amount, if any, is recoverable from the contractor for completion of the works or part of the 
works or in case the works or in case the works or part of the works is not to be completed, the 
loss or damage suffered by BSNL.  In determining the amount, credit shall be given to the 
contractor for the value of the work executed by him up to the time of cancellation, the value of 
contractor’s materials taken over and incorporated in the work and use of plant and machinery 
belonging to the contractor. 
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14.4 Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of 
the works or the excess loss or damages suffered or may be suffered by BSNL as aforesaid after 
allowing such credit shall without prejudice to any other right or remedy available to BSNL in 
law be recovered from any moneys due to the contractor on any account, and if such money are 
not sufficient the contractor shall be called upon in writing and shall be liable to pay the same 
within 30 days. 
 

14.5 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the contractors’ unused materials, 
plant, implements etc. and apply the proceeds of sale thereof towards the satisfaction of any 
sums due from the contractor under the contract and if thereafter there be any balance 
outstanding from the contractor, it shall be recovered in accordance with the provisions of the 
contract. 
 

14.6 Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall 
be returned to the contractor, provided always that if cost or anticipated cost of completion by 
BSNL of the works or part of the works is less than the amount which the contractor would have 
been paid had he completed the works or part of the works, such benefit shall not accrue to the 
contractor. 

CLAUSE 15  
 
15.1     i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose 

decision shall be final and binding on the contractor) suspend the progress of the works 
or any part thereof for such time and in such manner as the Engineer-in-charge may 
consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of the following reasons. 
a) on account of any default on the part of the contractor or 
b) for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 
c) for safety of the works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-charge. 

 
ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above. 
 

a) The contractor shall be entitled to an extension of time equal to the period of 
every such suspension plus 25% of completion time specified in the contract. 

 
b) If the total period of all such suspensions in respect of the work exceeds thirty 

days, the contractor shall, in addition, be entitled to such compensation as the 
Engineer-in-charge may consider reasonable in respect of salaries and/or wages 
paid by the contractor to his employees and labour at site, remaining idle during 
the period of suspension, adding thereto 2% to cover indirect expenses of the 
contractor.  Provided the contractor submits his claim supported by details to 
the Engineer-in-charge within fifteen days of the expiry of the period of 30 days. 

 
c) If the works or part thereof is suspended on the orders of the Engineer-in-

charge for more than three months at a time, except when suspension is 
ordered for reason 15.1 i) (a) in sub para above, the contractor may after receipt 
of such order serve a written notice on the Engineer-in-charge requiring 
permission within fifteen days from receipt by the Engineer-in-charge of the 

Inspection and 
supervision of 
work  
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said notice, to proceed with the work or part thereof in regard to which 
progress has been suspended and if such permission is not granted within that 
time, the contractor, if he intends to treat the suspension, where it affects only 
a part of the works as an omission of such part by BSNL or where it affects 
whole of the works, as an abandonment of the works by BSNL, shall within ten 
days of expiry of such period of 15 days give notice in writing of his intention to 
the Engineer-in-charge.  In the event of the contractor treating the suspension 
as an abandonment of the contract by BSNL, he shall have no claim to payment 
of any compensation on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he could not 
derive in consequence of the abandonment.  He shall, however, be entitled to 
such compensation, as the Engineer-in-charge may consider reasonable, in 
respect of salaries and/or wages paid by him to his employees and labour at 
site, remaining idle in consequence adding to the total thereof 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the                      Engineer-in-charge within 30 days of the 
expiry of the period of three months. 

 
15.2 Provided further that the contractor shall not be entitled to claim any compensation from BSNL 

for the loss suffered by him on account of delay by BSNL in the supply of materials in schedule of 
work where such delay is covered by difficulties relating to the availability of trucks, force 
majeure including non-allotment of such materials by controlling authorities, acts of God, acts of 
enemies of the state/country or any reasonable cause beyond the control of BSNL. 

 

CLAUSE 16 
 
16.1 All work under or in course of execution or executed in pursuance of the contract shall at all 

time be open and accessible to the inspection and supervision of the Engineer-in-charge, his 
authorised subordinates in charge of the work and all the superior officers, officer of the 
Vigilance Cell of BSNL and of the Chief Technical Examiner’s office (CVC) and the contractor shall 
at all times during the usual working hours, and at all other times at which reasonable notice of 
the intention of the engineer-in-charge or his authorised subordinate to visit the works, shall 
have been given to the contractor, either himself be present to receive order and instructions, 
or have a responsible  agent duly accredited in writing present for that purpose.  Orders given to 
the contractor’s agent shall be considered to have the same force as if they had been given to 
the contractor himself.   
 

16.2 If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work 
or to the Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief 
Technical Examiner or his subordinate officers, that any work has been executed with unsound, 
imperfect or unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract the contractor shall on demand in writing which shall be 
made within six months of the completion of the work from the Engineer-in-charge specifying 
the work, materials or articles complained of notwithstanding that the same may have been 
passed, certified and paid for forthwith rectify or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at his own 
charge and cost.  In the event of his failing to do so within a period specified by the Engineer-in-
charge in the demand aforesaid, then the contractor shall be liable to pay compensation at the 
same rate as under clause 2 of the contract (for non-completion of the work in time) for this 
default. 

 

Rectification of 
defects 
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16.3 In such case the Engineer-in-charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the competent authority 
(Superintending Engineer) may consider reasonable during the preparation of on account bills or 
final bill if the item is so acceptable without detriment to the safety and utility of the item and 
the equipment or he may reject the work outright without any payment and/or get it an other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor.  Decision of the Engineer-in-charge to be conveyed in writing in respect of the same 
will be final and binding on the contractor. 

 

CLAUSE 17 
  

If the contractor or his working people or servants shall break, deface, injure or destroy any part 
of building in which they may be working, or any building road, road kerb, fence enclosure, 
water pipe, cable drains, electric or telephone post or wires, trees, grass or grassland, or 
cultivated ground contiguous to the premises on which the work or any part of its is being 
executed or if any damage shall happen to the work while in progress, from any cause whatever 
or if any defect, shrinkage or other faults appear in the work within twelve months after a 
certificate final or otherwise of its completion shall have been given by the engineer-in-charge 
as aforesaid arising out of defective or improper materials or workmanship the contractor shall 
upon a receipt of a notice in writing on that behalf make the same good at his own expense, or 
in default, the engineer-in-charge may cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due, or at any time thereafter may become due 
to the contractor, or from performance guarantee and security deposit or the proceeds of sale 
there of or of a sufficient portion thereof.  The performance guarantee and security deposit of 
the contractor  shall not be refunded before the expiry of twelve months after the issue of the 
certificate final or otherwise, of completion of work, or till the final bill has been prepared and 
passed whichever is later. 

 

CLAUSE 18  
 

The contractor shall provide at his own cost all materials (except such special materials if any, as 
may in accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, 
tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 
required for the proper execution of the work, whether original, altered or substituted and 
whether included in the specification or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of satisfying 
or complying with the requirements of engineer-incharge as to any matter as to which under 
these conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work.  The contractor, shall also supply without charge the 
requisite number of persons with the means and materials, necessary for the purpose of setting 
out works, and counting, weighing and assisting in the measurements or examination at any 
time and from time to time of the work of materials.  Falling his so doing the same may be 
provided by the engineer-in-charge at the expenses of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise and or from 
his performance guarantee or the proceeds of sale thereof, or of a sufficient portions thereof.  

 

CLAUSE 18 A 
 
In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s 
compensation act, 1923. BSNL is obliged to pay compensation to a workmen employed by the 
contractor, in execution of the works. BSNL will recover from the contractor, the amount of the 
compensation so paid; and, without prejudice to the rights of the BSNL under section 12, sub-
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section (ii) of the said act, BSNL shall be at liberty to recover such amount or any part thereof by 
deduction from the performance guarantee or from any sum due by BSNL to the contractor 
whether under this contract or otherwise.  BSNL shall not be bound to contest any claim made 
against it under section 12, sub-section (i) of the said act, except on the written request of the 
contractor and upon his giving to BSNL full secruity for all costs for which BSNL might become 
liable in consequence of contesting such claim.   

 
 
 

CLAUSE 18 B 
 

In every case in which by virtue of the provisions of the ‘’The Building & Other Construction 
Workers( Regulation of Employment & Condition of Service) Act 1996”, The The Building & 
Other Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, 
AND, Contract Labour (Regulation and Abolition) Act, 1970, and of the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, amended from time to time, BSNL is obliged to 
pay any amounts of wages to a workman employed by the contractor in execution of the works, 
or to incur any expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause 19H or under the Contractor’s Labour 
Regulations, or under the Rules framed by the Government / BSNL from time to time for the 
protection of health and sanitary arrangements for workers employed by the Contractor, BSNL 
will recover from the contractor the amount of wages so paid or the amount of expenditure so 
incurred ; and without prejudice to the rights of the BSNL under relevant provisions of above 
mentioned Acts, BSNL shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by the BSNL to the contractor 
whether under this contract or otherwise BSNL shall not be bound to contest any claim made 
against it under the relevant provisions of above mentioned Acts, except on the written request 
of the contractor and upon his giving to the BSNL full security for all costs for which BSNL might 
become liable in contesting such claim. 

 
CLAUSE 19 

 
The contractor shall comply with the provisions of the “The Building & Other Construction 
Workers( Regulation of Employment & Condition of Service) Act 1996” and the “The Building 
and Other Construction Workers Welfare Cess Act 1996” amended from time to time and rules 
framed there-under.  The contractor shall comply with the provisions of the “The Building & 
Other Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998” 
and the “The Building and Other Construction Workers Welfare Cess Rules 1998”, amended 
from time to time.  The BSNL at the time of making any payment to the contractor for work 
done and measured under the contract shall deduct such sum at the rate, as prescribed in the 
The Building and Other Construction Workers Welfare Cess Rules as applicable to the State in 
which the work is situated, of gross value of the work done from each running bill and final bill.  
Such deduction will be transferred to the State Workers Welfare Board by the Engineer-in-
Charge as per the rules.  The Engineer-in-charge, as Principal Employer, shall continue to 
monitor the rigorous implementation of the act/rules during the currency of the contract. 
 

The contractor shall register himself under The Building & Other Construction Workers 
(Regulation of Employment & Condition of Service) Act 1996” & The Building & Other 
Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, and, the 
“The Building and Other Construction Workers Welfare Cess Act 1996” and the “The Building 
and Other Construction Workers Welfare Cess Rules 1998”, and shall also obtain a valid Licence 
under the Contract Labour (R&A) Act 1970, and the Contract Labour (Regulation and Abolition) 
Central Rules 1971, as amended from time to time, before the commencement of the work and 
continue to have these validated until the completion of the work. 

Ensuring 
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Any failure to fulfill the above requirements shall attract the penal provisions of this contract 
arising out of the resultant of non-execution of the work. 
 

 CLAUSE 19 A 
 

 No labour below the age of eighteen years shall be employed on the work. 
 
 
 
 
 CLAUSE 19 B 

 
 Payment of wages: 
 

i) The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the contractor’s Labour 
Regulation or as per the provisions of The Building & Other Construction Workers 
(Regulation of Employment & Condition of Service) Act 1996”, The Building & 
Other Construction Workers ( Regulation of Employment & Condition of Service) 
Rules 1998, AND, contract labour (Regulation and Abolition) Act 1970, and the 
contract labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable. 

 
ii) The contractor shall, not withstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
including any labour engaged by his sub-contractors in connection with the said 
work, as if the labour had been immediately employed by him. 

 
iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with the contractor’s Labour Regulations made by 
the Government / BSNL from time to time in regard to payment of wages, wage 
period, deductions from wages recovery of wages not paid and deductions 
unauthorisedly made, maintenance of wage books or wage slips, publication of 
scale of wages and other terms of employment, inspection and submission of 
periodical returns and all other matters of the like nature or as per the provisions 
of The Building & Other Construction Workers( Regulation of Employment & 
Condition of Service) Act 1996”, The Building & Other Construction Workers ( 
Regulation of Employment & Condition of Service) Rules 1998, AND, contract 
labour(Regulation & Abolition) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971,  wherever applicable.   

 
iv)  a)The Engineer-in-Charge concerned shall  have the right to deduct from the 

moneys due to the contractor any sum required or estimated  to be required for 
making good the loss suffered  by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not 
justified by their terms of the contract or non-observance of the Regulations. 

 
b) Under the provisions of Minimum Wages (Central) Rules, 1950, the 

contractor is bound to allow to the labours directly or indirectly employed in the 
works one day rest for six days continuous work and pay wages at the same rate 
as for duty. In the event of default the Engineer-in-Charge shall have the right to 

Payment of wages 
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deduct the sum or sums not paid on account of wages for weekly holidays to any 
labours and pay the same to the persons entitled thereto from any money due to 
the contractor by the Engineer-in-Charge concerned. 
 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under Notification of the Delhi Administration No.F.12 (162) 
MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are inclusive 
of wages for the weekly day of rest, the question of extra payment for weekly holiday 
would not arise. 

 
v) The contractor shall comply with the provisions of the Payment of Wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act 1938, workmen’s 
compensation Act, 1923, industrial disputes Act, 1947, Maternity benefits act, 
1961, and the contractor’s labour (Regulation and Abolition) Act, 1970, The 
Building & Other Construction Workers (Regulation of Employment & Condition of 
Service) Act 1996 or the modifications thereof or any other laws relating thereto 
and the rules made there-under from time to time.  

 
vi) The contractor shall indemnify and keep indemnified BSNL against payments to be 

made under and for the observance of the Laws aforesaid and the contractor’s 
Labour Regulations without prejudice to his right to claim indemnity from his sub-
contractors. 

 
vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 
 
viii) Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the Workmen 
directly without the intervention of Jamadar and that Jamadar shall not be 
entitled to deduct or recover any amount from the minimum wage payable to the 
workmen as and by way of commission or otherwise. 

  
viii) The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar from the wage of 
workmen. 

 
 

 CLAUSE 19 C 
 

(1) In respect of of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall, at his 
own expense, arrange for the safety provisions as per Model Safety Code 
framed from time to time and shall, at his own expense, provide for all facilities 
in connection therewith. The contractor shall ensure that at the construction 
site of The Building or other construction work, adequate safety measures are 
taken to protect The Building workers against any accident etc.  The adequate 
safety measures in conformity with the provisions of Part III of The Building and 
Other Construction Workers (Regulation of Employment and condition of 
service) Central Rules 1998 should be provided in addition to the safety 
measures laid down in Model Safety Code.  In case of any discrepancy, the 
safety measures as per Part III of the Building and Other Construction Workers 
(Regulation of Employment and condition of service) Central Rules 1998 shall 
supercede other provisions.  
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(2)  In case the contractor fails to make arrangements and provide necessary 
facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each 
default and in addition the Engineer-in-Charge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover the costs incurred in 
that behalf from the contractor. 

  
 CLAUSE 19 D   

 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a 

true statement showing in respect of the second half of the preceding month and the 
first half of the current month respectively:- 

 
(1) the number of labourers employed by him on the work, 
(2) their working hours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of the damages and injury caused by 
them, and, 

(5) the number of female workers who have been allowed maternity benefit 
according to Clause 19 F and the amount paid to them. 

 
 Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- 

for each default or materially incorrect statement. The decision of the Engineer-in-
Charge shall be final in deducting from any bill due to the contractor the amount levied 
as fine and be binding on the Contractor.    

  
 CLAUSE 19 E 

 
 In respect of all labour directly or indirectly employed in the works for the performance 

of the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with all the provisions of various statutes/enactments and   rules there under 
framed by the Central/State Governments, and rules framed by BSNL from time to time 
for the protection of health and sanitary arrangements for the workers employed by the 
BSNL/ Deptt.of Telecommunications and its contractors. Notwithstanding the above 
provisions, the contractor shall be liable for levy of any penalty in case he fails to meet 
the requirements of The Building and Other Construction Workers (Regulation of 
Employment and Condition of Service) Act, 1996 and The Building and Other 
Construction Workers (Regulation of Employment and Condition of Service) Central 
Rules 1998 and Contract Labour (Regulation and Abolition) Act, 1970 and Contract 
Labour (Regulation and Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or 
any other Labour laws relating there of and rules made there under from time to time 

 
 CLAUSE 19 F 

 Leave and pay during leave shall be regulated as follows:- 
 

1. Leave: 
(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, 

upto and including the day of delivery and 4 weeks following that day, 
(ii) in case of miscarriage-upto 3 weeks from the date of miscarriage. 

 
2. Pay: 

(i) in case of delivery- leave pay during maternity leave will be at the rate of 
the women’s average daily earnings, calculated on total wages earned on 
the days when full time work was done during the period of three months 
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immediately preceding the date on which she gives notice that she expects 
to be confined or at the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage – leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work  was 
done during a period of three months immediately preceding the date of 
such miscarriage. 

 
3. Conditions for  the grant of Maternity Leave: 
 No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave, 

 
4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed 

form as shown in Appendix-I and II, and the same shall be kept at the place of 
work. 

 
CLAUSE 19 G 
 
 In the event of the contractor(s) committing a default or breach of any of the provisions 

of the Contractor’s Labour Regulation and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulation and Rules which is materially incorrect, he/they shall, without prejudice to 
any other liability, pay to the BSNL a sum not exceeding Rs.200/- for every default, 
breach or furnishing, making, submitting , filing such materially incorrect statements 
and in the event of  the contractor (s) defaulting continuously in this respect, the 
penalty may be enhanced to Rs.200/- per day for each day of default subject to a 
maximum of 5 percent of the tendered value of the Work. The decision of the Engineer-
in-Charge shall be final and binding on the parties. 

 
Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly 
observing and complying with the provisions of the Contractor’s Labour Regulations and 
Model Rules and the provisions of The Building & Other Construction Workers( 
Regulation of Employment & Condition of Service) Act 1996”, The Building & Other 
Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, 
AND, Contract labour (Regulation and Abolition) Act, 1970, and the Contract Labour 
(R&A) Central Rules 1971, for the protection of health and sanitary arrangements for 
the work-people employed by the contractor(s)(hereinafter referred as ”the said Rules”) 
the Engineer-in-Charge shall have  power to give notice in writing to the contractor(s) 
requiring that the said Rules to be complied with and the amenities prescribed therein 
be provided to the work-people within a reasonable time to be specified in the notice. If 
the contractor(s) shall fail within the period specified in the notice to comply with 
and/or observe the said Rules and to provide the amenities to the workpeople as 
aforesaid, the Engineer-in-Charge shall have the power to provide the amenities herein 
before mentioned at the cost of the contractor(s).  The contractor(s) shall erect, make 
and maintain at his/their own expense and to approved standards all necessary huts 
and sanitary arrangements required for his/their work-people on the site in connection 
with the execution of the works, and if the same shall not have been erected or 
constructed, according to approved Standards, the Engineer-in-Charge shall have power 
to give notice in writing to the contractor(s) requiring that the said huts and sanitary 
arrangements be re-modeled and/ or reconstructed according to approved standards, 
and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the notice, 
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the Engineer-in-Charge  shall have the power to remodel or reconstruct such huts and 
sanitary arrangements according to approved standards at the cost of the contractor(s). 

 
 CLAUSE 19 H 

 The contractor(s) shall at his/their own cost provide his /their labour with a sufficient 
number of huts (hereinafter referred to as the camp) of the following specifications on a 
suitable plot of land to be approved by the Engineer-in-Charge. 

 
i)     
a) The minimum height of each hut at the eaves level shall be 2.10m  (7 ft.) and floor 

area to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of 
the workers family staying with the labourers. 

 
b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m X 1.50m(6’X5’) adjacent to the hut for each family. 
 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women. 

 
d) The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. These bathing and washing 
places shall be suitably screened. 

 
ii)  

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 
other suitable local materials as may be approved by the Engineer-in-Charge. In 
case of sun-dried bricks, the walls should be plastered with mud gobri on both 
sides. The floor may be kutcha but plastered with mud gobri and shall be atleast 
15 cm (6”) above the surrounding ground. The roofs shall be laid with thatch or 
any other materials as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that through out the period of their occupation the roofs 
remain watertight. 

 
b) The contractor(s) shall provide each hut with proper ventilation.  
 
c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 
 
d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of 

huts which may be reduced to 6m(20ft.) according to the availability of site with 
the approval of the Engineer-in-Charge. Back to back construction will be allowed. 

 
iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use 

of labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of clean 
water per head per day for bathing and washing purpose. Where piped water supply 
is available, supply shall be at stand posts and where the supply is from wells or 
river, tanks, which may be of metal or masonry, shall be provided. The contractor(s) 
shall also at his/their own cost make arrangements for laying pipe lines for water 
supply to his/their labour camp from the existing mains wherever available, and 
shall pay all fees and charges therefor. 

 
iv) The site selected for the camp shall be high ground, removed from jungle. 
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v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration, which shall be 
according to the requirements laid down by the Local Health Authorities. If 
trenching or incineration is not allowed the contractor(s) shall make arrangements 
for the removal of the excreta through the Municipal Committee/Authority and 
inform it about the number of labourers employed so that arrangements may be 
made by such Committee/authority for removal of the excreta. All charges on this 
account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every eight 
seats in case of dry system. 

 
vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy.  
 
vii) The Contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 
 
viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 

 
 CLAUSE 19 I 

 
 The Engineer-in-Charge may require the contractor to dismiss or remove from the site 

of the work any person or persons in the contractor’s employment upon the work who 
may be incompetent or misconducts himself and the contractor shall forthwith comply 
with such requirements. 

 
 CLAUSE 19 J 

 
 It shall be the responsibility of the contractor to see that the building under construction 

is not occupied by any body unauthorisedly during construction, and is handed over to 
the Engineer-in-Charge with vacant possession of complete building. If such building 
though completed is occupied illegally, then the Engineer-in-Charge shall have the 
option to refuse to accept the said building/buildings in that position. Any delay in 
acceptance on this account will be treated as the delay in completion and for such delay 
a levy upto 5% of the tendered value of work may be imposed by the Superintending 
Engineer whose decision shall be final both with regard to the justification and quantum 
and be binding on the contractor. 

 
 However, the Superintending Engineer, through a notice, may require the contractor to 

remove the illegal occupation any time on or before construction and delivery. 
 

 CLAUSE 19 K 
 

 Employees Provident Fund Scheme to be Complied by the Contractor : 
 

The contractor shall comply with the provision of the Employees Provident Fund 
Scheme 1952 as under the Employees Provident Funds and Miscellaneous Provisions Act 
1952, amended from time to time.  The contractor shall get himself registered and get 
the allocation of Registration Code No. from the competent authority as per provisions 
of the above scheme.  The contractor shall indemnify and keep indemnified BSNL 
against payment to be made under and for the observance of the above scheme.  The 

 Employees Provident 
Fund Scheme to be 
Complied by the 
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Executive Engineer (Engineer-in-Charge) as Principal Employer shall continue to monitor 
the rigorous implementation of the act/ rules during the currency of the contract. 

 
 CLAUSE 20 

 
 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 

The Building & Other Construction Workers (Regulation of Employment & Condition of 
Service) Act 1996 and Contract Labour (Regulation and Abolition) Act, 1970, amended 
from time to time and rules framed there-under and other labour laws affecting 
contract labour that may be brought into force from time to time. 

 
 
 
 
 

 CLAUSE 21 
 

The contract as a whole or part thereof shall not be assigned or sublet or transferred 
either directly or indirectly whether by creating agent on the basis of General Power of 
Attorney or in any other manner or given on general power of attorney without the 
written approval of the Engineer-in-Charge. If the contractor assign or sublet 
(engagement of labour on a piece-work basis or of labour with materials not to be 
incorporated in the work, shall not be deemed to be subletting)  or give on general 
power of attorney or transferred either directly or indirectly whether by creating agent 
on the basis of General Power of Attorney or in any other manner, his contract, or 
attempt to do so, or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any bribe, gratuity, 
gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly 
or indirectly, , consideration of any kind as an inducement or be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person 
in the employment of BSNL in any way relating to his office or employment or if any 
such officer or person shall become in any way  directly or indirectly interested in the 
contractor, or if the contractor shall obtain a contract with the BSNL as a result of wrong 
tendering or by non bonafide methods, of competitive tendering; or if the contractor 
enters into a contract with BSNL in connection with which commission has been paid or 
agreed to be paid by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously disclosed in writing 
to Accepting Authority/ Engineer--in-Charge; or if the contractor being a company, shall 
pass a resolution or the court shall make an order for the winding up of the company, or 
a receiver or manager on behalf of the debenture holders or otherwise shall be 
appointed or circumstances shall arise which entitle the court or shareholders 
debenture holders to appoint a receiver or managers, Engineer-in-Charge on behalf of 
the Bharat Sanchar Nigam Limited shall have  powers to adopt  the courses specified in 
Clause 3 hereof in the interest of BSNL and in the event of any courses being adopted 
the consequences specified in the said Clause 3 shall ensue. 

 
 CLAUSE 22 

 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to use of BSNL without reference 
to the actual loss or damage sustained and whether or not any damage shall have been 
sustained. 

 
 CLAUSE 23 
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 Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the constitution of 
the firm. Where the contractor is an individual or a Hindu Undivided Family (HUF) 
business concern, such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement where-under the partnership firm 
would have the right to carry out the works hereby undertaken by the contractor. If 
previous approval as aforesaid is not obtained, the contract shall be deemed to have 
been assigned in contravention of Clause 21 hereof and the same action may be taken, 
and the same consequences shall ensue as provided in the said Clause 21. 

 
 CLAUSE 24 

 
 All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 
direct at what point or points and in what manner they are to be commenced, and from 
time to time carried on. 

 
 CLAUSE 25 
 

Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:- 
 
(i) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 
BSNL or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract, the contractor shall 
forthwith give notice in writing of his claim, in this behalf to the Engineer-in-Charge 
within 30 days from the date of disallowance thereof for which the contractor 
claims such additional payment or compensation or disputes the validity of any 
deduction or recovery. The said notice shall give full particulars of the claim, 
grounds on which it is based and detailed calculations of the amount claimed and 
the contractor shall not be entitled to raise any claim nor shall the BSNL be in any 
way liable in respect of any claim by the contractor unless notice of such claim shall 
have been given by the contractor to the Engineer-in-Charge in the manner and 
within the time as aforesaid. The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claims not notified to the Engineer-in-
Charge in writing in the manner and within the time aforesaid. 

 
(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the 

contractor within 30 days of the receipt of the notice thereof. If the contractor is not 
satisfied with the decision of the Engineer-in-Charge, the contractor may within 15 
days of the receipt of the decision of the Engineer-in-Charge submit his claims to the 
conciliating authority named in Schedule ‘F’ for conciliation along with all details 
and copies of correspondence exchanged between him and the Engineer-in-Charge. 

 
(iii) The party initiating conciliation shall send to the other party a written invitation to 

conciliate. Conciliation proceedings shall commence when the other party accepts in 
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writing the invitation to conciliate.  If the other party rejects the invitation, or does 
not reply within thirty days from the date of invitation, there will be no conciliation 
proceedings.  

 
(iv) When it appears to the Conciliator that there exists element of a settlement which 

may be acceptable to the parties, he shall formulate the terms of a possible 
settlement and submit them to parties for their observation after receiving the 
observations of the parties.  He may reformulate the terms of a possible settlement 
in the light of such observations. If the parties reach agreement on settlement of 
the dispute, they may draw up and sign a written settlement agreement.  Parties 
may request the Conciliator to draw up or assist them in drawing up the settlement 
agreement. Such settlement agreement shall have the same status and effect as if it 
were an arbitral award on agreed terms on the substance of the dispute rendered 
by an arbitral tribunal under section 30 of Arbitration and Conciliation Act, 1996. If a 
settlement does not appear possible, the Conciliator, after consultation with the 
parties will give a written declaration that further efforts at Conciliation are no 
longer justified and the conciliation proceedings are terminated. 

 
(v) When conciliation proceedings have become infructuous or have been terminated, 

the party, which initiated the Conciliation shall, within a period of 30 days of 
termination thereof shall give a notice, in the form prescribed by the BSNL, to the 
Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be 
no Chief Engineer, to the Administrative Head of the Bharat Sanchar Nigam Limited 
for appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely barred 
and waived. 

 
(vi) Except where the decisions have become final, binding and conclusive in terms of 

the contract, all disputes arising out of the notified claims of the contractor as 
aforesaid and all claims of the BSNL shall be referred for adjudication through the 
arbitration by the sole arbitrator appointed by the Chief Engineer, Bharat Sanchar 
Nigam Limited in-charge of the work or if there be no Chief Engineer, the 
Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no 
objection to any such appointment that the arbitrator so appointed is a BSNL 
Employee and that he had to deal with the matters to which the Contract relates in 
the course of his duties as BSNL Employee. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever, another sole arbitrator shall be appointed in the manner aforesaid by 
the said Chief Engineer. Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 

  
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such 
Chief Engineer, Bharat Sanchar Nigam Limited or the administrative head of the Bharat 
Sanchar Nigam Limited as aforesaid should act as arbitrator and if for any reasons that is 
not possible, the matter shall not be referred to arbitration at all. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 
thereof and the rules made thereunder and for the time being in force shall apply to the 
arbitration proceeding under this clause. 
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It is also a term of this contract that the arbitrator shall adjudicate on only such disputes 
as are referred to him by the appointing authority and give separate award against each 
disputes and claim referred to him. The arbitrator shall give reasons for the award for 
each dispute referred to him. 

 
It is also a term of the contract that if any fees are payable to the arbitrator these shall 
be paid equally by both the parties. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter-statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any, of the arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of 
the award (including the fees, if any, of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any, by whom and in what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 
 

 
CLAUSE 26 

 
 The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam 

Limited against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties which 
may be payable in respect of any article or part thereof included in the contract. In the 
event of any claims made under or action brought against BSNL in respect of any such 
matters as aforesaid, the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 
litigation that may arise therefrom, provided that the contractor shall not be liable to 
indemnify Bharat Sanchar Nigam Limited if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf. 

 
CLAUSE 27  

 
When the estimate on which a tender is made includes lumpsum in respect of parts of 
the work, the contractor shall be entitled to payment in respect of the items of work 
involved or the part of the work in question at the same rates as are payable under this 
contract for such items, or if the part of the work in question is not, in the opinion  of 
the Engineer-in–charge payable of measurement, the Engineer-in-charge  may at his 
discretion pay the lumpsum amount entered  in the estimate, and the certificate in 
writing of the Engineer-in-Charge shall be final and conclusive against the contractor 
with regard to any sum or sums payable to him under the provisions of the clause . 

 
CLAUSE 28 

 
 In case of any class of work for which there are no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standards specifications. In case there is no such specification in Bureau of Indian 
Standards, the work shall be carried out as per manufacturer’s specifications. In case no 
such manufacturer’s specification is available then as per district specifications. In case 
there are no such specifications as required above, the work shall be carried out in all 
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respects in accordance with the instructions and requirements of the Engineer-in-
Charge.  

CLAUSE 29 
 

 i) Whenever any claim or claims for payment of a sum of money arises out of or under 
the contract or against the contractor, the Engineer-in-Charge or the Government 
shall be entitled to withhold and also have a lien to retain such sum or sums in 
whole or in part from the security, if any, deposited by the contractor and for the 
purposes aforesaid, the Engineer-in-Charge or the Government shall be entitled to 
withhold the security deposit, if any, furnished as the case may be and also have lien 
over the same pending finalisation or adjudication of any such claim. In the event of 
the security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, the Engineer-in-Charge or BSNL shall 
be entitled to withhold and have a lien to retain such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time 
thereafter become payable to the contractor under the same contract or any other 
contract with the Engineer-in-Charge of BSNL or any contracting person through the 
Engineer-in-Charge pending finalisation of adjudication of any such claim. 

 
 
 
  It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or BSNL will be 
kept withheld or retained as such, by the Engineer-in-Charge, till the claim arising 
out of or under the contract is determined by the arbitrator (if the contract is 
governed by the arbitration clause) or by the competent court, as the case may be 
and that the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien referred to 
above and duly notified as such to the contractor. For the purpose of this clause, 
where the contractor is a partnership firm or a limited company, the Engineer-in-
Charge or BSNL shall be entitled to withhold and also have a lien to retain towards 
such claimed amount or amounts in whole or in part from any sum found payable to 
any partner/limited company as the case may be, whether in his individual capacity 
or otherwise. 

 
 ii) BSNL shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., 
to be made after payment of the final bill and if as a result of such audit and 
technical examination any sum is found to have been overpaid in respect of any 
work done by the contractor under the contract or any work claimed to have been 
done by him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for BSNL to recover the same from him in the manner prescribed in sub-
clause (i) of this clause or in any other manner legally permissible; and if it is found 
that the contractor was paid less than what was due to him under the contract in 
respect of any work executed by him under it, the amount of such under payment 
shall be duly paid by BSNL to the contractor, without any interest thereon 
whatsoever. 

 
 Provided that BSNL shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the Superintending Engineer or Executive Engineer on the one 
hand and the contractor on the other under any term of the contract permitting 

Withholding and lien 
in respect of sum 
due from the 
contractor 



89 
 

  SDE (E-P)        EE (E-P) 
    
 

payment for work after assessment by the Superintending Engineer or the Executive 
Engineer. 

 
 

 CLAUSE 29 A 
 

 Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the Government or any other contracting person or persons or 
through Engineer-in-Charge against any claim of the Engineer-in-Charge of Government 
or such other person or persons in respect of payment of a sum of money arising out or 
under any other contract made by the contractor with the Engineer-in-Charge or of the 
Government or with such other person or persons. 

 
 It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or the Government will be kept withheld or 
retained as such by the Engineer-in-Charge or the Government or till his claim arising 
out of the same contract or any other contract is either mutually settled or determined 
by the arbitration clause or by the competent court, as the case may be and that the 
contractor shall have no claim for interest or damages whatsoever on this account or on 
any other ground in respect of any sum of money withheld or retained under this clause 
and duly notified as such to the contractor. 

 
 
.  

CLAUSE 30  
 
30.1 The contractor shall provide all necessary superintendence during execution of the work and as 

long thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 
30.2 The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge the name, 
qualification, experience, age, address and other particulars along with certificates, of the 
principal technical representative to be in charge of the work.  Such qualifications and 
experience shall not be lower than specified as under:- 

 
i) Work with estimated cost    Recognised Diploma holder  

put to tender more than Rs. 2 lakh 
but less than Rs. 5 lakh. 

ii) Work with estimated cost    Graduate  or recognised  
put to tender more than Rs. 5 lakh Diploma holder with three years 

experience.    
  

 
30.3    The Engineer-in-Charge shall within 15 days of receipt of such communication intimate 

in   writing his approval or otherwise of such a representative to the contractor.  Any such 
 approval may at any time be withdrawn and in case of such withdrawal the contractor shall 
 appoint another such representative according to the provisions of this clause.  Decision of 
 the tender accepting authority shall be final and binding on the contractor in this respect.  
 Such a principal technical representative shall be appointed by the contractor soon after 
 receipt of the approval from Engineer-in-Charge and shall be available at site within fifteen 
 days of start of work. 

 

Lien in respect of claims 
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30.4 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it 
will not be necessary for the said contractor to appoint such a principal technical representative 
but the contractor shall designate and appoint a responsible agent to represent him and to be 
present at the work whenever the contractor is not in a position to be so present.  All the 
provisions applicable to the principal technical representative under the clause will also be 
applicable in such a case to contractor or his responsible agent.  The principal technical 
representative and/or the contractor shall on receiving reasonable notice from the Engineer-in-
charge or his designated representative(s) in charge of the work in writing or in person or 
otherwise, present himself to the Engineer-in-charge and/or at the site of work, as required, to 
take instructions.  Instructions given to the principal technical representative or the responsible 
agent shall be deemed to have the same force as if these have been given to the contractor. The 
principal technical representative and/or the contractor or his responsible authorised agent 
shall be actually available at site at least two working days every week, these days shall be 
determined in consultation with the Engineer-in-Charge as well as during important stages of 
execution of work, during recording of measurements of work and whenever so required by the 
Engineer-in-Charge by a notice as aforesaid and shall also note down instructions conveyed by 
the Engineer-in-Charge or his designated representative in the site order book and shall affix his 
signature in token of noting down the instructions and in token of acceptance of measurements.  
There shall be no objection if the representative/agent looks after more than one work and not 
more than three works in the same station provided these details are disclosed to the Engineer-
in-Charge and he shall be satisfied that the provisions and the purpose of this clause are fulfilled 
satisfactory. 
 
 

30.5  If the Engineer-in-Charge, whose decision in this respect is final and binding on the  
contractor, is convinced that no such technical representative or agent is effectively appointed 
or is effectively attending or fulfilling the provision of this clause, a recovery shall be effected 
from the contractor as specified below :- 

 
i) Rs. 4000/- per month for works costing above 5 lakhs 
ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs 
 

30.6       The decision of the Engineer-in-charge as recorded in the site book and measurement 
recorded in measurement books shall be final and binding on the contractor.  Further if the 
contractor fails to appoint a suitable technical representative or responsible agent and if such 
appointed persons are not effectively present or do not discharge their responsibilities 
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the 
work until such date as a suitable agent is appointed and the contractor shall be held 
responsible for the delay so caused to the work.  The contractor shall submit a certificate of 
employment of the technical representative/responsible agent alongwith every on account 
bill/final bill and shall produce evidence if at any time so required by the Engineer-in-Charge. 
 

30.7  The contractor shall provide and employ on the site only such technical assistants as are skilled 
and experienced in their respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work. 

 
30.8 The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 

necessary for proper and timely execution of the work. 
 

30.9 The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works 
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site without the written permission of the Engineer-in-Charge and the persons so removed shall 
be replaced as soon as possible by competent substitutes.  

 

CLAUSE 31 
 
31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until, the work has been delivered to the Engineer-in-Charge and a certificate from 
him to that effect obtained.  In the event of the work or any materials property brought to the 
site for incorporation in the work being damaged or destroyed in consequence of hostilities or 
warlike operations, activities covered by "excepted risk", the contractor shall, when ordered in 
writing by the Engineer-in-Charge, remove any debris from the site, collect and properly stack or 
remove in store all serviceable materials salvaged from the damaged work and shall be paid at 
the contract rates in accordance with the provision of this agreement for the work of clearing 
the site of debris, stacking or removal of serviceable materials and for the reconstruction of all 
works ordered by the Engineer-in-Charge such payments being in addition to compensation 
upto the value of the work, originally executed before being damaged or destroyed and not paid 
for.  In case of works damaged or destroyed but not already measured and paid for the 
compensation shall be assessed by the Engineer-in-Charge upto Rs.5000/-  and by the 
Superintending Engineer concerned for a higher amount.  The contractor shall be paid for the 
damage/destruction suffered and for restoring the material at the rates based on the analysis of 
rates tendered for in accordance with the provisions of the contract.  The certificate of the 
Engineer-in-Charge regarding the quality and quantity of materials and the purpose of which 
they were collected shall be final and binding on all parties to this contract. 

 
31.2 Provided always that no compensation shall be payable for any loss in activities covered by 

“excepted risk" (a) unless the contractor had taken all such precautions against air raid as are 
deemed necessary by the A.R.P.  Officers or the Engineer-in-Charge, (b) for any materials etc not 
on the site of the work or for any tools and plant, machinery, scaffolding temporary buildings 
and other things not intended for the work. 

 
31.3 In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed 

such extension of time for its completion as is considered reasonable by the Engineer-in-Charge. 

 
 CLAUSE 32 

All electrical works shall be carried out in accordance with the provisions of Indian Electricity 
Act, 1910 and Indian Electricity Rule 1956 amended upto date.  List of Rules of particular 
importance to building installations is given in Appendix B & C of latest CPWD General 
Specifications for Electrical Works (external and internal). 

 
CLAUSE 33 
 

Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer. As soon as the work is virtually complete, the contractor 
shall apply for the clearance certificate to the Labour Officer under intimation to the Engineer-
in-Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to the 
Labour Officer to intimate if any complaint is pending against the contractor in respect of the 
work. If no complaint is pending, on record till after 3 months after the completion of the work 
and/or no communication is received from the Labour Officer to this effect till six months after 
the date of completion, it will be deemed to have received the clearance certificate and the 
Security Deposit will be released if otherwise due. 
 

CLAUSE 34 
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Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the 
Contract, the contractor shall at his own cost arrange, secure and maintain insurance in the joint 
names of the BSNL and the contractor with any of the subsidiary of the General Insurance 
Corporation of India in such a manner that the BSNL and the contractor are covered for all time 
during the period of contract i.e. the time period allowed for completion of work, extended 
period and the defect liability period.  The insurance shall be effected in accordance with terms 
approved by the BSNL and the contractor shall submit the insurance policies to the Engineer-In-
Charge within one week of signing of the agreement along with the receipt of premium.  The 
contractor shall timely pay and submit the receipts of payment of premiums for extensions of 
policies, if any. The insurance shall cover the following: - 

 
a) Contractor’s All Risks Insurance 
 

The contractor shall insure the work for a sum equivalent to the Contract value or such 
additional sums as specified and the interests of the BSNL against ALL RISKS claims, proceedings, 
loss or damages, costs, charges and expenses from whatsoever cause arising out of or in 
consequence of the execution and maintenance of the work for which the contractor is 
responsible under the contract 

 
b) Workman Compensation & Employers Liability Insurance. 
 

This insurance shall be effected for all the contractor’s employees engaged in the performance 
of the contract.  The BSNL shall not be liable in respect of any damages or compensation payable 
at law in respect of or in consequence of any accident or injury to any workman or any other 
person in the employment of the contractor and the contractor shall indemnify and keep 
indemnified the BSNL against all such damages and compensation and against all claims, 
demands, proceedings, costs, charges and expenses, whatsoever in respect or in relation 
thereof. 

 
c) Third Party Insurance. 

 
The contractor shall be responsible for making good to the satisfaction of the Engineer-in-

Charge any loss or any damage to all structures and properties belonging to the BSNL or being 

executed or procured or being procured by the BSNL or of the other agencies within the 

premises of all work of the BSNL if such loss or damage is due to fault and or the negligence or 

willful acts or omissions of the contractor, his employees, agents, representatives. 

 
The contractor shall take sufficient care in moving his plants, equipments and materials from 

one place to another so that they do not cause any damage to any person or to the property of 

the BSNL or any third party including overhead and underground cables and in the event of any 

damage resulting to the property of the BSNL or to a third party during the movement of the 

aforesaid plant, equipment or materials, the cost of such damages including eventual loss of 

production, operation or services in any plant or establishment as estimated by the BSNL or 

ascertained or demanded by the third party, shall be borne by the contractor. 

 
Before commencing the execution of the work, the contractor, shall insure and indemnify and 
keep the BSNL harmless of all claims, against the contractor’s liability for any materials or 

Insurance 
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physical damage, loss or injury which may occur to any property, including that of the BSNL or to 
any person including any employee of BSNL, or arising out of the execution of the work or in the 
carrying out of the contract, otherwise than due to the matters referred to in the provision to 
(a) above.   Such insurance shall be effected for an amount sufficient to cover such risks.  The 
terms shall include a provision whereby, in the event of any claim in respect of which the 
contractor, would be entitled to receive indemnify under the policy being brought or made 
against the BSNL, the insurer willfully indemnify BSNL against such claims and any costs, charges 
and expenses in respect thereof. 

 
d) The contractor shall also at times indemnify the BSNL against all claims, damages or 
compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, 
Employer’s Liability Act, 1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 
1947 and Maternity Benefit Act, 1961, or any modification thereof or any other law relating 
thereof and rules made there under from time to time. 

 
e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) 
which he may be required to take out under any law or regulation from time to time.  He shall 
also carry and maintain any other insurance, which may be required by the Engineer-in-Charge. 

 
34.1 The Contractor shall prove to the Engineer-in-Charge from time to time he has taken out all the 

insurance policies referred to above and has paid the necessary premiums for keeping the 

policies alive till expiry of the defects liability period. 

 
34.2  The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-

in-Charge has agreed for cancellation. 

 
34.3 Remedy on the contractor’s failure to insure 

 
If the contractor shall fail to effect and keep in force the insurance referred to above or any 
other insurance which he/they may be required to effect under the terms of the contract then 
and in any such case Engineer-in-Charge may without being bound to, effect and keep in force 
any such insurance and pay such premium or premiums, as may be necessary for that purpose 
and from time to time deduct the amount so paid by the Engineer-in-Charge from any moneys 
due or which may become due to the contractor or recover the same as a debt due from the 
contractor. 

 
BSNL SAFETY CODE 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely from 
ladders. When ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well suitable footholds and handhold shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(1/4 
horizontal and 1 vertical) . 

 
2. Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from 

an overhead support or erected with stationery support shall have a guard  rail properly 
attached or bolted ,braced and otherwise secured at least 90 cm (3 ft.) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends there of with only such opening as may be necessary for the delivery of materials .such 
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scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
3. Working platforms ,gangways and stairways should be so constructed that they should not sag 

unduly  or unequallly and if the height of the paltform or the gangway or the stairway is more 
than 3.6m (12ft) above ground level or floor level ,they should be closely boarded ,should have 
adequate width  and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platforms shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm. 

 
5. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9m (30ft) in length while 
the width between side rails in rung ladder shall in no case be less than 29 cm (111/2”) for 
ladder upto and including 3m (10 ft) in length. For longer ladders, this width should be increased 
atleast ¼” for each additional 30 cm (1 foot) of length. Uniform step spacing of not more than 30 
cm shall be kept . Adequate precautions shall be taken to prevent danger from electrical 
equipment . No materials or any of the sites or work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public  from the accident and shall be bound to bear the 
expenses of defence of every suit ,action or other proceedings at law that may be brought by 
any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any such 
person or which may ,with the consent of the contractor, be paid to compensate any claim by 
any such person. 

 
 
 
 

6. Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied 
with at least one ladder for each 30m (100 ft) in length or fraction  thereof. Ladder shall extend 
from bottom of the trench to at least 90 cm (3 ft) above the surface of the ground .The side of 
the trenches which are 1.5 m(5 ft) or more in depth shall be stepped back to give suitable slope 
or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 m (5 ft) of the edges of the trench or half of the depth of 
the trench whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances undermining or undercutting shall be done. 

 
7. Before any rewiring work is commenced and also during the progress of the work, no electric 

cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the 
operator shall remain electrically charged. 

 
8. Those engaged in welding works shall be provided with welder’s protective eye- shields. 

 
9.   The contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken. 

 
a)  No paint containing lead or lead products shall be used except in the form of paste or ready made 
paint. 
 
b)  Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint is dry rubbed and scraped. 
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c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided 
to enable the working painters to wash during and on the cessation of work. 
 
d)  Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 
distributed to working painters. 
 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions :- 

 
i) a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 
            

       b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 
 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator. 

 
 
    iii) In case of every hoisting machine and of  every chain ring hook, shackle swivel and pulley block 
used in hoisting or as means of suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of a hoisting machine having a variable safe working load each safe working load 
and the condition under which it is applicable shall be clearly indicated. No part of any machine or any 
gear referred to above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

 
 
iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-charge. As regards contractor’s machines the contractors shall notify the safe working 
load of the machine to the Engineer-in-Charge whenever he brings any machinery to site of work 
and get if verified by the Electrical Engineer concerned. 

 
11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended 
load becoming accidentally displaced. When workers are employed on electrical installations 
which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and 
boots as may be necessary should be provided. The worker should not wear any rings, watches 
and carry keys or other materials which are good conductors of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 

 
13. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the contractor. 
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14. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives. 

 
15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
 

16. At every work place, First Aid Box shall be provided and maintained so as to be easily 
accessible during the working hours. 

 
 

NOTE: 
 

In case of difference or ambiguity in Hindi and English Version, the English version will prevail 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS EMPLOYED BY 

 BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS 
 

1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of the Bharat 

Sanchar Nigam Limited in which twenty or more workers are ordinarily 
employed or are proposed to be employed in any day during the period during 
which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work, on any day during the period, during which 
the contract work is in progress. 

 
3. FIRST-AID FACILITIES 
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i) At every work place there shall be provided and maintained, so as to be easily 
accessible during working hours, first aid boxes at the rate of not less than one 
box for 150-contract labour or part thereof ordinarily employed. 
 

ii) The first-aid box shall be distinctly marked with a red cross on white back 
ground and shall contain the following equipment: - 
a) For work places in which the number of contract labour employed does not 

exceed 50- Each first-aid box shall contain the following equipment: - 
1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine 

6. 1 (30ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution 

 

 

 

 

 
b) For workplaces in which the number of contract labour exceeds 50- 

Each first–aid- box shall contain the following equipment. 
 

1. 12 small sterilised dressing. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15-gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing two percent alcoholic solution 

iodine. 

7. 1 (60-ml.) bottle containing salvolite latile having the dose and 

mode of administration indicated on the label. 
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8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institute/ Government of 

India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary. 

 
iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
 

v) The first-aid box shall be kept in charge of a responsible person who shall always 
be readily available during the working hours at the work place. 

 
vi) A person in charge of the first-aid box shall be a person trained in First-Aid 

treatment, at the work places where the number of contract labour employed is 
150 or more. 

 
vii) In work places where the number of contract labour employed is 500 or more 

and hospital facilities are not available within easy distance from the works, 
First-aid posts shall be established and run by a trained compounder. The 
compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

 
 viii)        Where work places are situated in places, which are not towns or cities, a 

suitable motor transport shall be kept readily available to carry injured person 
or person suddenly taken ill to the nearest hospital. 

 
4. DRINKING WATER 

i) In every work place, there shall be provided and maintained, at suitable places, 
easily accessible to labour, a sufficient supply of cold water fit for drinking. 

 
ii) Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water shall 
be stored. 

 
iii) Every water supply or storage shall be at a distance of not less than 50 feet from 

any latrine drain or other source of pollution. Where water has to be drawn 
from an existing well, which is within such proximity of latrine, drain or any 
other source of pollution, the well shall be properly chlorinated before water is 
drawn from it or for drinking. All such wells shall be entirely closed in and be 
provided with a trap door, which shall be dust and waterproof. 
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iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 
5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing shall be 
provided and maintained for the use of contract labour employed therein. 

 
ii) Separate and adequate cleaning facilities shall be provided for the use of male 

and female workers. 
 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition. 

 
6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale namely:- 
 

a) Where female are employed there shall be at least one latrine for every 
25 females. 

b) Where males are employed, there shall be at least one latrine for every 
25 males. 

 
Provided that where the number of males or females exceeds 100, it shall be sufficient 

if there is one latrine for 25 males or females as the case may be upto the first 
100, and one for every 50 thereafter. 
 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 
and shall have a proper door and fastenings. 

 
iii) Construction of latrines: The inside walls shall be constructed of masonry or 

some suitable heat-resisting nonabsorbent materials and shall be cement 
washed inside and outside at least once a year.  Latrines shall not be of a 
standard lower than bore-hole system. 

 
iv) a) Where workers of both sexes are employed, there shall be displayed outside 

each block of latrine and urinal, a notice in the language understood by the 
majority of the workers “For Men only” or “For Women only” as the case 
may be. 

 
b) The notice shall also bear the figure of a man or a woman, as the case may be. 

 
v) There shall be at least one urinal for upto 50 number of male workers and one 

for upto 50 number of female workers employed at a time, provided that where 
the number of male or female workers, as the case may be, exceeds 500, it shall 
be sufficient if there is one urinal for every 50 males or females, upto the first 
500 and one for every 100 or part thereafter. 

 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in 

a clean and sanitary condition at all times. 
 b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 
 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 
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viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary 

authority, arrangements for proper disposal of excreta by incineration at the 
work place shall be made by means of a suitable incinerator. Alternately excreta 
may be disposed off by putting a layer of night soil at the bottom of a pucca 
tank prepared for the purpose and covering it with a 15 cm. layer of waste or 
refuse and then covering it with a layer of earth for a fortnight (When it will turn 
to manure). 

 
ix) The contractor shall at his own expense, carry out all instructions issued to him 

by the Engineer-in-Charge to effect proper disposal of night soil and other 
conservancy work in respect of the contractor’s workmen or employees on the 
site. The contractor shall be responsible for payment of any charges, which may 
be levied by Municipal or Cantonment Authority for execution of such on his 
behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for 
meals and the other two for rest separately for the use of men and women 
labour. The height of each shelter shall not be less than 3 metres (10 ft.) from 
the floor level to the lowest part of the roof. These shall be kept clean and the 
space provided shall be on the basis of 0.6 sq. m. (6 sft.) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a 
portion of the building under construction or other alternative accommodation 
to be used for the purpose. 

 
8. CRECHES 

i) At every work place, at which 20 or more women worker are ordinarily employed, 
there shall be provided two rooms of reasonable dimensions for the use of their 
children under the age of six years. One room shall be used as a playroom for the 
children and the other as their bedroom. The rooms shall be constructed with 
specifications as per clause 19 H (ii) a, b & c. 

 
ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 
 
iii) The contractor shall supply adequate number of toys and games in the playroom 

and sufficient number of cots and beddings in the bedroom. 
 
iv) The contractor shall provide one ayah to look after the children in the crèche when 

the number of women workers does not exceed 50 and two when the number of 
women workers exceeds 50. 

 
v) The use of the rooms earmarked as crèches shall be restricted to children, their 

attendants and mothers of the children. 
 

9. CANTEENS 
i) In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and where in contract labour numbering one 
hundred or more are ordinarily employed, an adequate canteen shall be provided 
by the contractor for the use of such contract labour. 

 
ii) The contractor shall maintain the canteen in an efficient manner. 
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iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and 
washing places, separately for workers and utensils.   

 
iv) The canteen shall be sufficiently lighted at all times when any person has access to 

it. 
 
v) The floor shall be made of smooth and impervious materials and inside walls shall 

be lime-washed or colour washed atleast once in each year. Provided that the inside 
walls of the kitchen shall be lime-washed every 4 months. 

 
vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
 
vii) Wastewater shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 
 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
 
ix) The dining hall shall accommodate at a time 30 percent of the contract labour 

working at a time. 
 
x) The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture, except tables and chairs, shall not be less than one square metre 
(10 sft.) per diner to be accommodated as prescribed in sub-Rule 9. 

xi)  
a)  A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. 
 
b) Washing places for women shall be separate and screened to secure privacy. 

 
xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners 

to be accommodated as prescribed in sub-Rule 9. 
 
xiii) a)  

1. There shall be provided and maintained, sufficient utensils, crockery, furniture 
and any other equipment’s, necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and 
hygienic condition. 

b)  
1. Suitable clean cloths for the employees serving in the canteen shall be 

provided and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious 

material.  
3. Suitable facilities including an adequate supply of hot water shall be provided 

for the cleaning of utensils and equipment’s. 
 

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity 
with the normal habits of the contract labour. 

 
xv) The charges for foodstuffs, beverages and any other items served in the canteen 

shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 
canteen. 

 
xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the 

following items shall not be taken into consideration as expenditure namely: - 
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a) The rent of land and building. 
b) The depreciation and maintenance charge for the building and equipment’s 

provided for the canteen. 
c) The cost of purchase, repairs and replacement of equipment’s including 

furniture, crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of 

equipment’s provided for the canteen. 
 
xvii) Registered accountants and auditors shall audit the accounts pertaining to the 

canteen once every 12 months. 
 

10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling-up of any borrow pits which may have 
been dug by him. 

 
11. The contractor shall ensure that at the construction site of The Building or other 

construction work, adequate safety measures are taken to protect The Building workers 
against any accident etc.  The adequate safety measures in conformity with the 
provisions of Part III of The Building and Other Construction Workers (Regulation of 
Employment and condition of service) Central Rules 1998 should be provided in addition 
to the safety measures laid down hereunder:  In case of any discrepancy, the safety 
measures as per Part III of The Building and Other Construction Workers (Regulation of 
Employment and condition of service) Central Rules 1998 shall supercede.  

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of 
any penalty in case he fails to meet the requirements of The Building and Other 
Construction Workers (Regulation of Employment and condition of service) Act, 1996 
and The Building and Other Construction Workers (Regulation of Employment and 
condition of service) Central Rules 1998. 

 
13. The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall form an integral part of the contracts. 
 

14. AMENDMENTS 
Government/ BSNL may, from time to time, add to or amend these rules and issue directions it 

may consider necessary for the purpose of removing any difficulty, which may arise in 
the administration thereof. 

 
 
 
 

CONTRACTOR’S LABOUR REGULATIONS 
 

1. SHORT TITLE 
 

These regulations may be called the Contractors Labour Regulations. 
 

2. DEFINITIONS 
 

i) Workman means, any person employed by BSNL or its contractor directly or 
indirectly, through a subcontractor, with or without the knowledge of the BSNL, to 
do any skilled, semiskilled or unskilled, manual, supervisory, technical or clerical 
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work, for hire or reward, whether the terms of employment are expressed or 
implied, but does not include any person: - 

 
a) Who is employed mainly in a managerial or administrative capacity; or, 
 
b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly 
of managerial nature; or, 

 
c) Who is an out worker, that is to say, person to whom any article or materials 

are given out by or on behalf of the principal employers to be made up 
cleaned, washed, altered, ornamental finished, repaired adopted or otherwise 
processed for sale for the purpose of the trade or business of the principal 
employers and the process is to be carried out either in the home of the out 
worker or in same other premises, not being premises under the control and 
management of the principal employer. 

 
ii) Fair Wages means wages whether for time or piecework fixed and notified under 

the provision of the Minimum Wages Act from time to time. 
 
iii) Contractors shall include every person who undertakes to produce a given result 

other than a mere supply of goods or articles of manufacture through contract 
labour or who supplies contract labour for any work and includes a subcontractor. 

 
iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3.   
i) Normally working hours of an adult employee should not exceed 9 hours a  day  and 

in case of child 4 ½ hours a day. The working day shall be so arranged that inclusive 
of interval for rest, if any, it shall not spread over more than 12 hours on any day. 

 
ii) When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week he shall be paid over time for the extra hours put in 
by him at double the ordinary rate of wages. Children shall not be made to work 
extra hours. 

 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 

accordance with the provisions of Minimum Wages  (Central) Rules 1960, as 
amended  from time to time, irrespective of whether such worker is governed by 
the Minimum Wages Act or not. 

 
 
 

b) Where the minimum wages prescribed by the Government, under the Minimum 
Wages Act, are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages, at the rate applicable to the next preceding day, 
provided he has worked under the same contractor for a continuous period of not 
less than 6 days. 

 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 
work on a normal weekly holiday, he shall grant a substituted holiday to him for the 
whole day, on one of the five days, immediately before or after the normal weekly 
holiday, and pay wages to such worker for the work performed on the normal 
weekly holiday at the overtime rate. 
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4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 The contractor shall, before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain, in a clear and legible condition 
in conspicuous places on the work, notices in English and in local Indian languages 
spoken by the majority of the workers, giving the minimum rates of the wages fixed 
under Minimum Wages Act, the actual wages being paid, the hours of work for which 
such wage are earned, wages periods, dates of payments of wages and other relevant 
information as per Appendix ‘III’. 

 
5. PAYMENT OF WAGES. 
 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 
 
ii) No wage period shall exceed one month. 
 
iii) The wages of every person employed as contract labour in an establishment or by a 

contractor, where less than one thousand such persons are employed, shall be paid 
before the expiry of seventh day and in other cases before the expiry of tenth day 
after the last day of the wage period in respect of which the wages are payable. 

 
iv) Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the second 
working day from the date on which his employment is terminated. 

 
v) All payment of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made within 
48 hours of the last working day. 

 
vi) Wages due to every worker shall be paid to him direct or to other person authorised 

by him in this behalf. 
 
vii) All wages shall be paid in current coin or currency or in both. 
 
viii) Wages shall be paid without any deductions of any kind except those specified by 

the Central Government by general or special order in this behalf or permissible 
under the Payment of Wages Act 1956. 

 
ix) A notice showing the wages period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the contractor to 
the Engineer-in-Charge under acknowledgement. 

 
 
 
x) It shall be the duty of the contractor to ensure the disbursement of wages in 

presence of the Junior Engineer or any other authorised representative of the 
Engineer-in-Charge who will be required to be present at the place and time of the 
disbursement of wages by the contractor to workmen. 

 
xi) The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge, as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-
Muster Roll”, as the case may be, in the following form: - 
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 “Certified that the amount shown in the column No…………has been paid to the 

workman concerned in my presence on……….…..at…………” 
 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

(i) The wages of a worker shall be paid to him without any deduction of any kind 
except the following: - 

 
(a) Fines 
 
(b) Deductions for absence from duty i.e. from the place or the places where by the 

terms of his employment he is required to work. The amount of deduction shall 
be in proportion to the period for which he was absent. 

 
(c) Deductions for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deductions which he is 
required to account, where such damage or loss is directly attributable to his 
neglect or default. 

 
(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 
 
(e) Any other deduction, which the Central Government may from time to time, 

allows. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Chief Labour Commissioner. 

 
Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at 

Appendix-X. 
 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deductions. 

 
(iv) The total amount of fine, which may be imposed, in any one-wage period, on a 

worker, shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 

 
(v) No fine imposed on any worker shall be recovered from him by instalment, or after 

the expiry of sixty days from the date on which it was imposed. 
 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission 

in respect of which it was imposed. 
7. LABOUR RECORDS 

 
(i) The contractor shall maintain a Register of Persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 
1971 (Appendix V) 
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(iii) The contractor shall maintain a Wage Register in respect of all workmen employed 
by him on the work under contract in Form XVII of the CL (R&A) Rules 1971 
(Appendix VI) 

 
(iv) Register of accident – The contractor shall maintain a register of accidents in such 

form as may be convenient at the work place but the same shall include the 
following particulars: 

 
a) Full Particulars of the labourers who met with accident. 

b) Rate of wages. 

c) sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j)  Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed  

o) Remarks. 

 
v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 (Appendix XI) The contractor shall display in a good condition and in a 
conspicuous place of work the approved list of acts and omission for which fines can 
be imposed (Appendix X) 

 
v) The contractor shall maintain a Register of deductions for damage or loss in Form XX 

of the CL (R&A) Rules 1971 (Appendix XII). 
 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XIII). 

 
ix) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIV). 
 

8. ATTENDANCE CARD-CUM WAGE SLIP 
i) The contractor shall issue an Attendance card cum wage slip to each workman 

employed by him in the specimen form at (Appendix-VII). 
 
ii) The card shall be valid for each wage period. 
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iii) The contractor shall mark the attendance of each workman on the card twice each 
day, once at the commencement of the day and again after the rest interval, before 
he actually starts work. 

 
iv) The card shall remain in possession of the worker during the wage period under 

reference. 
 
v) The contractor shall complete the wage slip portion on the reverse of the card at 

least a day prior to the disbursement of wages in respect of the wage period under 
reference. 

 
vi) The contractor shall obtain the signature or thumb impression of the worker on 

the wage slip at the time of disbursement of wages and retain the card with 
him. 

 
9. EMPLOYMENT CARD 

  The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker 
(Appendix-VIII). 

 
10. SERVICE CERTIFICATE 

 On termination of employment for any reason whatsoever the contractor shall issue to 
the workman whose services have been terminated, a Service Certificate in the Form XV 
of the CL (R&A) Central Rules 1971 (Appendix-IX). 

 
11. PRESERVATION OF LABOUR RECORDS 

 All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall 
be made available for inspection by the Engineer-in-Charge or Labour Officer or any 
other officers authorised by the Ministry of Communication in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 The labour officer or any person authorised by the Central Government on their behalf 
shall have power to make enquiries with a view to ascertaining and enforcing due and 
proper observance of Fair Wage Clauses and provisions of these Regulations. He shall 
investigate into any complaint regarding the default made by the contractor or 
subcontractor in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 
 The Labour Officer or other persons authorised as aforesaid shall submit a report of 

result of his investigation or enquiry to the Executive Engineer concerned indicating the 
extent, if any, to which the default has been committed with a note that necessary 
deductions from the contractor’s bill be made and the wages and other dues be paid to 
the labourers concerned.  In case an appeal is made by the contractor under Clause 13 
of these regulations, actual payment to labourers will be made by the Executive 
Engineer after the Superintending Engineer has given his decision on such appeal. 

 
i) The Executive Engineer shall arrange payments to the labour concerned within 45 

days from the receipt of the report from the Labour Officer or the Superintending 
Engineer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorised may appeal against such decision to the Superintending 
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Engineer concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the Executive Engineer concerned but subject to 
such appeal, the decision of the officer shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or inquiry under 
these regulations by: - 

 
a) An officer of a registered trade union of which he is a member. 
 
b) An officer of a federation of trade unions to which the trade union referred to in 

Clause (a) is affiliated. 
 
c) Where the employer is not a member of any registered trade union, by an 

officer of a registered trade union, connected with the industry in which the 
worker is employed or by any other workman employed in the industry in which 
the worker is employed. 

 
ii) An employer shall be entitled to be represented in any investigation or inquiry 

under these regulations by:- 
 

a) An officer of an association of employers of which he is a member. 
 
b) An officer of a federation of associations of employers to which association 

referred to in Clause (a) is affiliated. 
 

c) Where the employer is not a member of any association of employers, by an 
officer of association of employer connected with the industry, in which the 
employer is engaged or by any other employer, engaged in the industry in 
which the employer is engaged. 

 
iii) No party shall be entitled to be represented by a legal practitioner in any 

investigation inquiry under these regulations. 
 

16. INSPECTION OF BOOKS AND SLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the 
Labour Officer or any other person, authorised by the Central Government on his behalf. 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government/ BSNL may from time to time add to or amend the regulations and on 
any question as to the application/interpretation or effect of those regulations the decision of 
the Superintending Engineer concerned shall be final. 

 
 
 

Appendix’I’ 
 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 
 

Name and address of the contractor____________________________________ 
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Name and Location of the work________________________________________ 
 
 
 

Name of the 
Employee 

Father’s/     
husband’s    

name 

Nature of    
Employment 

Period of          
actual 

confinement 

Date on which 
notice of given 

1 2 3 4 5 
 
 
 
 
 

    

                                      
   

Date on which maternity leave commenced and ended 
Date of Delivery/ 

Miscarriage 
In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 
6 7 8 9 10 

 
 
 
 
 
 

    

 
  
  

Leave pay paid to the employee Remarks 
In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 
11 12 13 14 15 
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Appendix’II’ 
SPECIMEN FORM OF THE REGISTER,REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN DEPARTMENT OF TELECOM/ BSNL. 
  

Name and address of the contractor_______________________________ 
 
Name and location of the work___________________________________ 
 
1. Name of the woman and her husband’s name. 
2. Designation 
3. Date of appointment. 
4. Date with months and years in which she is employed. 
5. Date of discharge / dismissal, if any. 
6. Date of production of certificates in respect of pregnancy. 
7. Date on which the woman informs about the expected delivery. 
8. Date of delivery / miscarriage / death. 
9. Date of production of certificates in respect of delivery / miscarriage. 
10. Date with the amount of maternity/ death benefit paid in advance of expected delivery. 
11. Date with amount of subsequent payment of maternity benefit. 
12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 
13. If the woman dies, the date of death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 
14. Signature of the contractor for authenticating entries in the register. 
15. Remarks column for the use of inspecting officer. 
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Appendix’III’ 
 

LABOUR BOARD 
 
Name of work:______________________________________________ 
 
Name of Contractor:__________________________________________ 
 
Address of Contractor:_________________________________________ 
 
Name and address of BSNL Division:_______________________________ 
 
Name of BSNL Labour Officer :____________________________________ 
 
Address of BSNL Labour Officer:___________________________________ 
 
Name of Labour Enforcement Officer:________________________________ 
 
Address of Labour Enforcement Officer:_______________________________ 
 
 
Sl.No Category Minimum 

wage Fixed
  

Actual wage  
paid 

Number 
Present  

Remarks 

 
 
 
 

     

 
Weekly holiday_____________________________________________________ 
 
Wage period ______________________________________________________ 
 
Date of payment of Wages__________________________________________ 
 
Working hours____________________________________________________ 
 
Rest interval______________________________________________________ 
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Appendix’IV’ 
 

Form-XIII (See Rule 75) 
Register of Workmen Employed by contractor 

 
Name and address of contractor_______________________________________ 
 
Name and address of establishment under which contract is carried 
on_______________________________________________________________ 
 
Nature and location of Work___________________________________________ 

 
Name and address of Principal Employer_______________________________ 
 
 

Sl
. N

o.
 

N
am

e 
an

d 
su

rn
am

e 
of

  
W

or
km

an
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e 
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d 
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x 
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s 
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m

e 
N
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e 
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m
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t /
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n.
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t h
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e 
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w
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(V

ill
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e 
an

d 
Te

hs
il,

 
Lo

ca
l A

dd
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ss
 

 
Da

te
 o

f 
co

m
m

en
ce

m
en

t 
of

 e
m

pl
oy

m
en

t 
Si

gn
at

ur
e 

or
 th

um
b 

im
pr

es
sio

n 
of

 
Da

te
 

Te
rm

in
at

io
n 

of
 e

m
pl

oy
m

en
t. 

Re
as

on
s 

Fo
r 

te
rm

in
at

io
n.

 

Re
m

ar
ks

 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix’V’ 

 
Form-XVI (See Rule 78(2)(a) 

Muster Roll 
Name and address of the contractor__________________________________ 
 
Name and address of establishment under which contract is carried 
on_____________________________________________________________ 
 
Nature and location of work_________________________________________ 

 
Name and address of Principal Employer______________________________ 

 
For the month of fortnight__________________________________________ 

 
 

Sl. No. Name of 
workman 

Sex Father’s/ 
Husband’s 
name 

Dates Remarks 

1 2 3 4 5 6 
    1                           2   3 4    5  
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Appendix’VI’ 
 

Form –XVII (See Rule 78(2)(a)) 
Register of Wages 

 
Name and address of the contractor______________________________ 
 
Name and address of establishment under which  
contract is carried on__________________________________________ 
 
Nature and location of work____________________________________ 
 
Name and address of Principal Employer_________________________ 
 
Wages period_______ Monthly/fortnightly 
 
 

Sl
.N

o.
 

N
am

e 
of

 
w

or
km

an
 

Se
ria

l N
o.

in
 

th
e 
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N
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w
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k 
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N
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f d
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s 

w
or
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d 

U
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ily
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 o
f 

w
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/p
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ce

 
ra

te
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sic

 W
ag

es
 

 

1 2 3 4 5 6 7 8 
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w
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s 

O
ve
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e 
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th
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at
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l 
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) 

N
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w
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Appendix’VII’ 

(Observe) 
Wage Card No.___________ 

 
Wage Card 

 
       Name and address of the contractor____________________ Date of issue_______ 

 
Name and location of work___________________________  Designation_______ 

 
Name of Workman__________________________________         Month/fortnight 

 
        Rate of Wages_______________________________________________ 

 
 DATE 
 1. 2. 3. 4. 5. 6. 7. 8. 9. 10.11.12.13.14.15.16.17.18.19.20.21.22.23.24.25.26.27.28.29.30.31.

M
or

ni
ng

                                

Ev
en

in
g 

                               

In
iti

al
 

                               

 
 
        Rate_______________                                  Amount________________________________ 
 

 
Received from_____________________ the sum of Rs. _____________on account of my wages. 
 

 
 
 

Signature
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Appendix’VII’ 

(Reverse) 
 

Form-XIX 
(See rule 78(2)(b)) 

 
Wages Slip 

 
 Name  and address of the contractor______________________________ 
 
 Name and Father’s/Husband’s name of workman_____________________ 
 
 Nature and location of work______________________________________ 
 
 For the Week/Fortnight/Month ending______________________________ 
 

1. No. of days worked  _____________________________________ 
 
2. No. of units worked in case of piece rate workers______________ 

 
3. Rate of daily wages/piece rate______________________________ 

 
4. Amount of overtime wages_________________________________ 

 
5. Gross wages payable_____________________________________ 

 
6. Deduction, if any_________________________________________ 

 
7. Net amount of wages paid________________________________ 

 
 

 
 
 

Initials of the Contractors or his representative 
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Appendix’VIII’ 
 

 
Form-XIV 

(See rule 76) 
 

Employment Card 
 

Name and address of the contractor__________________________________ 
 

Name and address of establishment under which contract is carried 
on_______________________________________________________________ 
 
Nature of work and location of work_____________________________________ 
 
Name and address of Principal Employer________________________________ 

 
1. Name of Workman__________________________________________ 
 
2. Sl No. in the register of workman employed_______________________ 
 
3. Nature of employment/designation_______________________________ 
 
4. Wage rate (with particulars of unit in case of piece work)_____________ 
 
5. Wages period_______________________________________________ 
 
6. Tenure of employment________________________________________ 
 
7. Remarks___________________________________________________ 

 
                                                                              
 
                                                                                      
 

Signature of contractor 
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Appendix’IX’ 
 

 
Form-XV (See Rule 77) 

Service Certificate 
 

Name and address of the contractor____________________________________ 
 
Nature and location of work___________________________________________ 
 
Name and Address of workman________________________________________ 
 
Age or date of birth__________________________________________________ 
 
Identification marks_________________________________________________ 
 
Father’s/Husband’s name____________________________________________ 
 
Name and address of establishment in/under which contract is carried 
on_______________________________________________________________ 
 
Name and address of Principal Employer________________________________ 
 
 
Sl.No. Total period for which 

employed 
Nature of 
work done 

Rate of Wages (with 
particulars of unit in case 
of piece work) 

Remarks 

From                      To 
1 2               3 4 5 6 
 
 
 

     

 
 
 
 

Signature 
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Appendix’X’ 
 
 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed 
prominently at the site of work both in English and local Language. 
 
1. Wilful insubordination or disobedience, whether along or in combination with other. 
2. Theft fraud or dishonestly in connection with the contractors beside a business or 

property of DOT. 
3. Taking or giving bribes or any illegal gratifications. 
4. Habitual late attendance. 
5. Drunkenness fighting, riotous or disorderly or indifferent behavior. 
6. Habitual negligence. 
7. Smoking near or around the area where combustible or other materials are locked. 
8. Habitual indiscipline. 
9. Causing damage to work in the progress or to property of the DOT or of the contractor. 
10. Sleeping on duty. 
11. Malingering or showing down work. 
12. Giving of false information regarding name and father’s name etc. 
13. Habitual loss of wage cards supplied by the employers. 
14. Unauthorized use of employer’s property of manufacturing or making of unauthorized 

articles at the work place. 
15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 
rectification. 

16. Making false complaints and/or misleading statements. 
17. Engaging on trade within the premises of the establishment. 
18. Any unauthorized divulgence of business affairs of the employees. 
19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 
20. Holding meeting inside the premises without previous sanction of the employers. 
21. Threatening or intimidating any workman or employer during the working hours within 

the premises. 
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Appendix’XI’ 
 

Form-XII (See Rule 78(2)(d)) 
Register of Fines 

 
Name and address of the contractors________________________________ 
 
Name and address of establishment under which contract is carried 
on___________________________________________________________ 
 
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer_____________________________ 

 
Sl.No. Name of 

workman 
Father’s/Husband’s 
name 

Designation/natur
e of employment 

Act/Omission 
For which fine 
imposed 

Date of 
Offence 

1 2 3 4 5 6 
      

 
 
 

 
  
 

Whether 
workman 
Showed cause 
against fine 

Name of 
person in 
whose 
presence 
employees 
explanation 
was heard 

Wage period 
and wages 
payable 

Amount of 
fine imposed 

Date on 
which fine 
realized 

Remarks. 

7 8 9 10 11 12 
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Appendix’XII’ 
 

Form-XX(See Rule 78(2)(d)) 
Register of Deduction for Damage or Loss 

 
Name and address of the contractors______________________________ 
 
Name and address of establishment under which contract is carried 
on__________________________________________________________ 
 
Nature and location of work______________________________________ 
 
Name and address of Principal Employer___________________________ 
 
 

Sl.No. Name of 
workman 

Father’s/Husband’s 
name 

Designation/natur
e of employment 

Particulars of 
damage or 

loss 

Date of 
damage or 

loss 
1 2 3 4 5 6 

      
 
 
 

 
 

Whether 
workman 
showed 
cause 

against 
fine 

Name of 
person in 

whose 
presence 

employees 
explanation 
was heard 

Amount of 
deduction 
imposed 

No. of 
installments 

Date of recovery Remarks 

First 
installment 

Last 
installment 

7 8 9 10 11 12 13 
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Appendix’XIII’ 
 
 

Form-XXII (See Rule 78(2)(d) 
Register of Advances 

 
Name and address of the contractors_______________________________ 
 
Name and address of establishment under which contract is carried 
on___________________________________________________________ 

  
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer____________________________ 
 

Sl
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1 2 3 4 5 6 7 8 9 10 11 
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Appendix’XIV’ 
Form-XXIII (See Rule 78(2)(e)) 

Register of Overtime 
 
Name and address of the contractors________________________________ 
 
Name and address of establishment under which contract is carried 
on___________________________________________________________ 

  
Nature and location of work_______________________________________ 
 
Name and address of Principal Employer _____________________________ 
 

Sl
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--- END OF TENDER DOCUMENT ---- 
 
 
 

CONTRACTOR                                                                          EXECUTIVE ENGINEER (E ) 
 
 


