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NAME OF WORK: -

Estimated Cost
Cost of Tender Document
EMD

Date of Opening

Construction of Mechanical Engineering Block at Govt. Polytechnic
Sundernagar Distt. Mandi (H.P) [SH :- Provision of water Lifting
Pumps]

- Rs.95210.00

- Rs. 177.00 i/c GST ( Non refundable)

|- Rs.1904.00

06.10.2022

UNDERTAKING

It is undertaken that we have gone through all the clauses /sub-clauses & terms & conditions of the BSNL
EW-6 & BSNL EW -8 forms. We abide by that & we understand that the same shall be part & parcel of the

agreement.

Signature of Contractor

Executive Engineer (E)
BSNL Electrical Division
Sundernagar (HP)

Name of Agency -

Tender Cost:- vide DD No :-

EMD:- Vide DD/FDR/BG No:-

CONTRACTOR

Dated of

Dated of

EE (E)
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Name of Work: - Construction of Mechanical Engineering Block at Govt. Polytechnic Sundernagar Distt.
Mandi (H.P) [SH :- Provision of water Lifting Pumps]

S.No DETAILS PAGE

1 CORRECTION SLIP 1

2 TENDER NOTIFICATION (THROUGH PRESS- IF APPLICABLE) 02

3 NOTICE INVITING TENDER 03-05

4 NIT (FORM BSNL EW - 6) 06 -08

5 TENDER (FORM BSNL EW-8) 09 -10

6 IMPORTANT NOTE TO CONTRACTOR 11-17

7 Annexure 1- VII 18-24

8 BSNL GSTN Details 25

9 Performa of Schedules (BSNL EW-8) 26-28

10 SCHEDULE OF WORK & ABSTRACT OF COST 29-30

11 GENERAL SPECIFICATIONS & TERMS AND CONDITIONS 31

12 SPECIFICATION FOR ELECTRICAL / EARTHING WORKS 32-43

13 LIST OF APPROVED MAKES 44-45

1 Clause§ of Contract, BSNL S_afety code, Model rules, Contractors labor 46-93
regulations & Performa of Registers (BSNL EW-8)

This is certified that this NIT contains ...93 (Ninety Three only)... pages excluding pages A & B.

Executive Engineer (E)
BSNL Electrical Division
Sundernagar (HP)

UNDERTAKING BY CONTRACTOR ONLY IF THE TENDER DOCUMENT IS DOWNLOADED FROM WEBSITE

I / we wish to state that the tender document has been downloaded by me / us from the website
and the same tender document is sealed and submitted. In case if there is any change between
the documents submitted by me / us and the Draft NIT, then the Draft NIT which is seen by me/
us shall prevail.

Signature of Contractor with SEAL

CONTRACTOR EE (E)




CORRECTION SLIP

Addendum/Modification to BSNL EW -8 & BSNL EW -6 Forms Conditions of contract-Definitions:-

All reference to:-

i) BSNL EW /Public work department/P&T Department./D.O.T. /B.S.N.L

ii) D.G. works/ Additional Chief Engineer BSNL EW /Chief Engineer of Zone.
iii) Administrative Head of BSNL EW /P&T Department.

iv) BSNL EW Circles/Civil Circle.

v) Ministry of works, Housing & supply.

vi) Government.

In various clauses shall be taken to mean:-

i) Bharat Sanchar Nigam Limited.

ii) Chief Engineer (E), Bharat Sanchar Nigam Limited.

iii) Administrative Head of Bharat Sanchar Nigam Limited.

iv) Telecommunications Electrical Circle.

v) Bharat Sanchar Nigam Limited (Ministry of Communications)

vi) Bharat Sanchar Nigam Limited

CONTRACTOR EE (E)



TENDER NOTIFICATION

The Executive Engineer (E) B.S.N.L., Electrical Division, CTTC Complex Sundernagar Distt. Mandi-
175002 invites on behalf of Bharat Sanchar Nigam Limited sealed item rate tenders for the work of
- “Construction_of Mechanical Engineering Block at Govt. Polytechnic Sundernagar Distt. Mandi
(H.P) [SH :- Provision of water Lifting Pumps]

Last date of receipt of application up to 30.09.2022 (5.00 P.M.)

For further details please visit our Web Site. www.hp.bsnl.co.in

Executive Engineer (E)
BSNL, Electrical Division
Sundernagar (HP)

CONTRACTOR EE (E)
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NOTICE INVITING TENDER

NIT No.:  07/EE/BSNL/ED/SNR/2022-23 Dated: 21.09.2022

The Executive Engineer (E) B.S.N.L., Electrical Division, 1* floor, CTTC Complex Sundernagar
Distt. Mandi-175002 invites on behalf of Bharat Sanchar Nigam Limited sealed item rate tenders for the work
from the eligible contractors satisfying the following conditions as given below :-

Earnest ~ Money | Time for

Name of work Estimated cost (Rs.) Deposit (Rs.) completion

Construction of Mechanical Engineering Block at

Govt. Polytechnic Sundernagar Distt. Mandi (H.P) | Rs.95210.00 Rs.1904.00 15 Days.
[SH :- Provision of water Lifting Pumps]

2.

1. ELIGIBILITY CRITERIA
The Contractors satisfying the following conditions: -

«» BSNL enlisted contractor in Electrical category of respective class as per their tendering limits.
OR
« The contractor enlisted in CPWD, M.E.S. and Railways in respective class as per their

tendering limits.

AND
«» Average annual turnover during the last 3 years, ending 31st March of the previous financial
year, should be at least 30% of the estimated cost.
AND
«»+ Experience of having successfully completed similar works in Central Government/State Government /Central
Autonomous Body/Central Public Sector Undertaking during last 7 years ending last day of month previous to
the one in which NIT applications are invited, should be either of the following:-

»  Three similar successfully completed works costing not less than the amount equal to 40% of the estimated cost.
OR

» Two similar successfully completed works costing not less than the amount equal to 60% of the estimated cost.
OR

»  One similar successfully completed work costing not less than the amount equal to 80% of the estimated cost

The Contractor shall have to possess ELECTRICAL LICENCE of appropriate Voltage Issued by any State Govt.
Under Clause 45 of compilation of Indian Electricity Rules 1956 or as amended from time to time provided
notification in official Gazette, exempt, on such condition

Similar work means “Provision of water Lifting Pumps”.

NOTE : - For work executed in Central Government /State Government /Central Autonomous Body/
Central Public sector Undertaking, the Completion Certificate should be issued by Executive
Engineer or Equivalent Officer.

The contractor shall also submit and confirm:

»  Documentary proof of satisfying the eligibility conditions as per “1” above , copy of PAN card, copy of
CA certificate for turnover, Original authorization of person quoting the tender from Directors/
Proprietor of the company, Near relative certificate from or on behalf of Directors/ Proprietor of the
company.

(All the documents shall be self attested / certified by any BSNL Executive /Notary /Gazetted Officer of
Central Govt).

»  The firm should have Valid GST registration certificate and should further have EPF and ESI registration
certificates from appropriate Govt. authorities.

»  The contractors who are not registered under GST Law (SGST/CGST/IGST as applicable), may bid for
the contract however such contractors will have to get themselves registered within 15 days from the date
of issue of intimation from BSNL regarding intent to accept the tender, else their EMD shall be forfeited
absolutely and the firm shall not be allowed to participate in the next tender for the same work. If the
firm fails to produce Valid GST registration certificate on more than one occasion, the firm shall be

CONTRACTOR EE (E)
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Note:-

1.
A

B.

2.
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barred from participating in all future tenders. The firm shall give an affidavit as per Annexure-VIII in
this regard
The firms who claim to be exempted from the ESI & EPF registration need to submit an affidavit on
Non-judicial stamp paper for the same as per Performa at (Annexure—IV).
If the firms do not have ESI & EPF registration, they will though be allowed to participate in the bid
process, but they will have to get the ESI & EPF registration withinl5 days from the date of issue of
intimation from BSNL regarding intent to accept the tender, else their EMD shall be forfeited absolutely
and the firm shall not be allowed to participate in the next tender for the same work. If the firm fails to
produce ESI & EPF registration certificate on more than one occasion, the firm shall be barred from
participating in all future tenders.
Declaration of Non-Relative certificate (Annexure-I11) , ESI & EPF (Annexure —1V)
Declaration of GSTN (Annexure —V) and EW-6 and EW-8 (Annexure-V1)
Tender cost & EMD in prescribed form.
The tenderer shall submit the tenders in 2 sealed covers marked as cover 1st and 2nd. The first
cover should contain the earnest money deposited in the shape of FDR/CDR/Demand Draft/ Pay
order/BG from the scheduled Bank or Nationalized Bank/State Bank guaranteed by Reserve Bank
of India drawn in favour of AO (EF), O/o CGMT HP Circle Shimla and the second cover should
contain the tender documents. In case 1st cover is not annexed or earnest money is not in proper
form, the 2nd cover containing tenders will not be opened at all.
The tender documents and all other relevant information/condition can be had on all working day on
payment of Rs. 177/- (Rs. One Hundred Seventy Seven only ) i/c GST(non refundable) in the
shape of DD.
In case Holiday is declared on opening date tender will be opened at 3.30 P.M. on next working day.
Tender documents can also be downloaded from the web site www.hp.bsnl.co.in The firm to
guotes on the tender downloaded from web site shall strictly adhere to following procedure :-
The tender shall be submitted in Two envelope system.
First envelope shall contain tender application (if tender downloaded from WEB), tender fee,
attested documents proving fulfillment of eligibility criteria as per the tender notice and EMD in
proper form. DD should be attached for tender fee, & Bank Guarantee/DD for EMD on Nationalized
bank.
Second envelope shall contain duly filled tender documents.
The same shall be clearly written on the envelopes
The 1% envelope containing tender fee, attested documents providing fulfillment of eligibility
criteria and EMD in proper shall be opened first.

In case if:-

i) Tender fee is not submitted in proper form.
i) EMD is not in proper form.
iii) Firms fails to fulfill eligibility criteria on the basis of documents submitted in envelope.

The second envelope shall not be opened.

3.

*

If any difference /discrepancies found between downloaded. Tender form, Viz a Viz, hard copy
issued from Division office / the contents in Draft NIT issued form Div./Circle/CE (E)'s the hard
copy /Draft NIT shall be final & binding.

Documentary proof of satisfying eligibility conditions and valid Income Tax clearance certificate or
Chartered Accountant Certificate is to be furnished along with the application on printed letter
/heads.

The tenders of contractors who do not deposit earnest money in the prescribed manner are liable to
be rejected.
TENDER DOCUMENTS SHALL NOT BE SENT BY POST/COURIER,

TENDERS RECEIVED BY POST/COURIER SHALL NOT BE OPENED /ENTERTAINED.
CONDITIONAL TENDERS OR TENDERS WITH CONDITIONAL REBATES SHALL BE
SUMMARILY REJECTED.

CONTRACTOR EE (E)



Last date of receipt of application : 30.09.2022 [5.00 P.M.]
Last date of issue of tender document :03.10.2022 [4.00 P.M.]
Last date of submission of tender document :06.10.2022 [3.00 P.M.]
Date of opening of tender document :06.10.2022 [3.30 P.M.]

Validity of tender shall be for 90 days from the date of opening of tender.

Executive Engineer (E)

No. 3(1)/EE/E/BSNL/ED/SNR/2022-23/78 Dated: 21.09.2022
Copy for information and wide publicity to: -

1) Web site www.hp.bsnl.co.in

2) The Chief Engineer (Civil — North/South), New Shimla.
3) The Chief Engineer (E), BSNL Shimla.

4) The SE(E), BSNL EZ, Shimla

5) The EE(E), BSNL ED, Shimla/Dharmashala.

6) Vigilance Officer, O/o CGMT, Shimla.

7) The SDE(E), BSNL ESD-1&II, Sundernagr.

8) The SDE(E), Shimla/Solan/Nahan/Hamirpur/Dharamshala
9) Notice Board then NIT File.

10) Contractors.

FOLLOWING OFFICERS MAY BE CONTACTED FOR REDRESSAL OF COMPLAINTS

SI. | NAME OF OFFICE | POSTAL ADDRESS Telephone Fax Number

No. Numbers
O/0 the Chief General Manager

1 CGMT, HP Circle | BSNL, HPTC, Block No. 11, SDA | 4177 5650090 | 0177-2625325
Complex, Kasumpati,
Shimla 171 009 (HP)

5 The thef Engineer | First Floor, Bloclf nF). 35, SDA 0177-2628122

(Electrical) Complex, Kasumpati, Shimla-171009
o _ O/0O the Chief General Manager
3 The Vigilance officer | BSNL, HPTC, Ground Floor, 01772621213 | 0177-2622213

HP Telecom Circle Block No. 9, SDA Complex, Kasumpati,
Shimla 171 009 (HP)

Executive Engineer (E)

CONTRACTOR EE (E)



http://www.hp.bsnl.co.in/

| BSNL EW-6 |
Electrical Division: BSNL, Sundernagar (HP)... Sub Division: BSNL ESD, Sundernagar-I
NIT No.:  07/EE/BSNL/ED/SNR/2022-23 Dated: 21.09.2022

Notice Inviting Tenders
(As per Tendering Procedure in BSNL revised up to date)

1. Tenders in the prescribed form are hereby invited on behalf of the BSNL for the work of: - ‘Construction
of Mechanical Engineering Block at Govt. Polytechnic Sundernagar Distt. Mandi (H.P) [SH :-
Provision of water Lifting Pumps]’

2. (a)

Estimated cost: Rs.95210.00
Printed forms of tenders consisting of the detailed plans, complete specifications, the schedule of
guantities of the various classes of works to be done and the set of conditions of contract to be
complied with by the persons whose tender may be accepted, can be purchased, at the Divisional
office between the hours of 1100 hrs and 1600 hrs. every day except on Sundays and public Holidays on
payment of Rs.177/- i/c of GST (non refundable) in the form of DD.

(b)  The site for the work shall be made available in parts.
(c) The tender forms can also be downloaded from the website http://www.hp.bsnl.co.in
(d) Before tendering, the contractor shall inspect the site and fully acquaint himself about the

condition with regard to accessibility of site and site nature and the extend of grounds, working
condition, including stocking of materials, installation of T&P etc., and conditions affecting
accommodation and movement of labour etc., required for the satisfactory execution of the
contract. No claim whatsoever on such account shall be entertained by the BSNL in any
circumstances.

03. Tenders which should always be placed in sealed covers with the name of the work written on the
envelope will be received by the Executive Engineer (Elect.) in the Electrical Division, Sundernagar , Up to
1500 hours on 06.10.2022 and will be opened by him in his office on the same day at 1530 hours.

04. The time allowed for carrying out the work will be 15 Days from the 10" day after the date of written order to
commence the work.

05. Issue of tender form will be stopped on the date 03.10.2022. Tenders will be sold on working days, no tenders

will be sold after 1600 hours.

06.

a) Earnest Money amounting Rs.1904.00 in the form of demand draft/ FDR/ BG/ CDR of a

nationalized/scheduled bank guaranteed by the Reserve Bank of India, drawn in favour of AQO (EF), Olo
CGMT HP Circle Shimla must accompany each tender and each tender should be in TWO sealed covers, one

cover containing the EMD in proper form and other cover containing tender, superscribed as “Tender for the
work of ‘Construction of Mechanical Engineering Block at Govt. Polytechnic Sundernagar Distt.
Mandi (H.P) [SH :- Provision of water Lifting Pumps]’. The Validity period of EMD is 120 days, from the
date of opening of tender.

b)

c)

07. a)

b)

08. i)

The EMD of all the unsuccessful tenderers shall be released on issue of award letter to the
successful tenderer. This shall be done within one week of award letter.

Exemption from payment of earnest money and security deposit by any other unit/ department shall not hold
good for BSNL.

The contractor should submit and confirm Chartered Accountant Certificate in respect of turnover and other
registration certificate [Enlistment in BSNL, Electrical License, Sales Tax] with attested copies (self attested /
certified by any BSNL Executive /Notary /Gazetted Officer of Central Govt) as applicable along with the
application on printed letter head for purchase of tender.

The contractor shall submit and confirm his permanent account number (PAN) issued by the Income Tax
Department.

Performance Guarantee: The contractor is required to furnish performance guarantee for an amount
equal to 3% of the contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized /
Scheduled Bank in a standard format) within ONE weeks from the date of issue of award letter.
This period can be further extended by the Engineer-in-charge upto a maximum period of 2 weeks on
written request of Contractor. The validity period of the performance security in the form of
performance bank guarantee shall be one year from the date of actual completion of work. [Applicable in
respect of works with estimated cost put to tender exceeding Rs, 6 Lacs.]

CONTRACTOR EE (E)
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ii) Security deposit : In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the
bill shall be deducted from each running bill of the contractor till the sum be deducted with the sum already
deposited as earnest money, will amount to security deposit of 7% of the Tendered value of the work.

The acceptance of a tender will rest with the EE (E)/SE (E) [as applicable]. who does not bind himself to accept

the lowest tender or any other tender and reserves to himself the Authority to reject lowest or all the

tenders received without assigning any reason. All tenders in which any of the prescribed conditions are not
fulfilled or incomplete in any respect are liable to be rejected. Tenders with any condition including that of
conditional rebates shall be rejected forthwith summarily.

Canvassing in connection with tender is strictly prohibited and the tenders submitted by the contractors

who resort to canvassing will be liable for rejection.

The BSNL reserves itself the right of accepting the whole or any part of the tender and the tenderer shall be bound

to perform the same at the rates quoted.

i) The tenderer should give a certificate that none of his/her relative is employed in BSNL units. In case of
proprietorship firm, certificate will be given by the proprietor and for partnership firm certificate will be
given by all the Directors of the company.

ii) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from
participation in tenders and execution of works in the different units of BSNL. The near relatives for this
purpose are defined as:

a. Members of a Hindu Undivided family.

b.  They are husband and wife.

C. The one is related to the other in the manner as father, mother, son(s) & son's
wife(daughter-in-law), Daughter(s) & daughter's husband(son-in-law), brother(s) & brother's
wife, sister(s) & sister's husband(brother -in-law).

iii) The company or firm or any other person is not permitted to tender for works in BSNL Unit in
which  his near relative(s) is(are) posted. The wunit is defined as SSA/Circle/Chief
Engineer/Chief Archt./Corporate office for non executive employees and all SSA in a circle including
circle office/Chief Eng./Chief Archt./Corporate office for executive employees (including those called as
Gazetted officers at present). The tenderer should give a certificate that none of his/her such near relative is
working in the units as defined above where he is going to apply for tender/work, for proprietorship ,
parternership firms and limited company certificate shall be given by the authorized signatory of the
firm. Any breach of these conditions by the company or firm or any other person, the tender/work
will be cancelled and earnest money/performance guarantee will be forfeited at any stage whenever it is so
noticed. BSNL will not pay any damages to the company or firm or the concerned person. The company or

firm or the person will also be debarred for further participation in the concerned unit.
The format of the certificate to be given is

P Son
OF ST e Resident
OF e hereby certify that

none of my relative(s) as defined in the tender document is/are employed in BSNL unit as per details
given in tender document. In case at any stage, it is found that the information given by me is false/ incorrect,
BSNL shall have the absolute right to take any action as deemed fit/without any prior intimation to me".

(Seal of the firm) (Signature of Contractor)
No employee in BSNL/ Govt. of India is allowed to work as a contractor for a period of ONE years of his
retirement from service without the prior permission. The contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who had not obtained
the permission as aforesaid before submission of tender and engagement in the contractors  service.
The tender for the works shall not be witnessed by the contractor who himself / themselves has/ have
tendered or who may and has/have tender for the same work. Failure to observe this condition would
render tenders of the contractors tendering as witnessing the tender is/are liable for summarily rejection.
It will be obligatory on the part of the tenderer to sign each page of the Schedule of work and the tender
documents for all the component parts and after the work is awarded he will have to enter into a separate
agreement for each component with the officer concerned.
Any tender not submitted in proper manner or if it contains too many corrections, over writings of absurd rates,
and absurd amount will be liable to be rejected and the BSNL will be at liberty to take such action as it may deem
fit without any reference to the tenderer.

CONTRACTOR EE (E)
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Th% tenders for the work shall remain open for acceptance for a period of 90 days from the date of opening of the
tenders.

If any tenderer withdraws his tender before the said period or makes any modification in the terms and conditions
of the tender which is not acceptable to the BSNL shall, without prejudice to any other right of remedy be at
liberty to forfeit 50% (fifty percent only) of the said earnest money absolutely.

Extension of validity : In case, where the letter of award of work cannot be placed within the validity
period of the tender, the BSNL can request all tenderers to extend the validity of their respective tenders
and the Earnest Money deposit by a reasonable period. In such cases, extension of validity of Earnest
Money deposit by 30 days beyond the extended validity date of tender should also be asked for. While
BSNL can make the request for extension, the tenderer is free to either extend the validity or refuse the
request to extend the validity.

Unsealed tenders will be summarily rejected.

Agreement shall be drawn with the successful tenderer on prescribed form. Tenderer shall quote his rates as per

various terms and conditions of the said form, which will form part of the agreement.

The tenderer shall furnish a declaration to this effect (incase downloaded tender) that no

addition/deletion/correction have been made in the tender document submitted and is identical to the tender

document appearing on website. Every page of downloaded tender shall be signed by the tenderer with
stamp (seal ) of his firm /organization.

This Notice Inviting Tender shall form part of the Contract document. The successful tenderer/contractor
on acceptance of his tender by the Accepting authority, shall, within 15 days from the stipulated date of
start of the work, sign the contract consisting of :-

a) The Notice Inviting Tender, all the documents including additional conditions, specifications and drawings, if
any forming the tender as issued at the time of invitation of tender and acceptance thereof together
with any correspondence leading thereto.

b) Standard form.

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR:

Without prejudice of any of the rights or remedies under this contract, if the contractor dies, the Engineer-in-

charge on behalf of the BSNL shall have option of terminating the contract without compensation to the

contractor.

INDULGING CONTRACTOR IN CRIMINAL/ ANTISOCIAL ACTIVITIES AND CASES UNDER

INVESTIGATION / CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT AGENCIES ETC.

If the CBI/ Independent External Monitor (IEM)/ Income Tax/ Central Excise/ Custom Departments recommend

such a course- Action will be taken as per the directions of CBI or concerned department

ELIGIBILITY CRITERIA: To be filled by CE (E)/SE (E)/EE (E)/SDE (E) (As per Notice Inviting Tender).

Signature of  Executive Engineer (E)
BSNL, Electrical Division
Sundernagar (HP)

For and on behalf of Bharat Sanchar Nigam Limited.

CONTRACTOR EE (E)
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CONTRACT BSNL EW -8 BHARAT SANCHAR NIGAM LIMITED
STATE : Himachal Pradesh CIRCLE : Shimla
ZONE : Himachal Pradesh BRANCH : Electrical

Percentage Rate Tender/Item Rate Tender & Contract for Works

(A)Tender for the work of:- “Construction of Mechanical Engineering Block at Govt. Polytechnic
Sundernagar Distt. Mandi (H.P) [SH :- Provision of water Lifting Pumps] To be submitted by 15.00
hours on 06.10.2022 to O/o.Executive Engineer (E), BSNL, 1% Floor CTTC complex Sundernagar -
175002.

To be opened in presence of tenderers who may be present at 15.30hours on 06.10.2022 in the office of
Executive Engineer (E), BSNL, 1* Floor CTTC complex Sundernagar -175002.

Issued to (Contractor)
Signature of officer issuing the documents
Designation
Date of issue :

TENDER

I/We have read and examined the notice inviting tender, schedule, Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract clauses of contract, Special
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all
other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the B.S.N.L. within the time specified in
Schedule ‘F’, viz. schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and a Clause 12
of the Conditions of contract and with such materials as are provided for by and in respects in accordance
with, such conditions as far as applicable.

We agree to keep the tender open for Ninety (90) days from the due date of submissions thereof and not
to make any modifications in its terms and conditions.

A sum of Rs.1904.00_is hereby forwarded in Receipt Treasury Challans /Deposit at call Receipt/FDR of
a Scheduled Bank as earnest money. If I/we fall to commence the work specified I/we agree that the said
B.S.N.L. or his successors in office shall without prejudice to any other right or remedy_be at liberty to
forfeit the said earnest money absolutely otherwise the said earnest money shall be retained by him towards
security deposit to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be ordered, upto maximum of the
percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in
accordance with the provision content In Clause 12.2 and 12.3 of the tender form.

I/ We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate information/derived
there from to any person, other than a person to whom 1/We am/are authorised to communicate the same or
use the information in any manner prejudicial to the safely of the State.

I/We agree that should I/we fail to commence the work specified in the above memorandum, an amount equal
to the amount of the earnest money mentioned in the form of invitation of tender shall be absolutely forfeited
to the B.S.N.L. and the same may at the option of the competent authority on behalf of the B.S.N.L. be
recovered without prejudice to any other right or remedy available in law out of the deposit in so far as the
same may extend in terms of the said bond and in the event of deficiency out of any other money due to me/us

under this contract or otherwise.

Dated........cccevevvevennnne Signature of Contractor
Postal Address:--

Witness:

Address:

Occupation:

CONTRACTOR EE (E)
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ACCEPTANCE

The above tender as modified by you (contractor) and as provided in the letters mentioned hereunder
is accepted by me for and on behalf of the Bharat Sanchar Nigam Limited for sum of Rs.

(Rupees )

The letters referred to below shall form part of this contract Agreement:-

a)
b)
c)
For & on behalf of the B.S.N.L.
Signature
Dated.........coovvvvviiiinine Designation

CONTRACTOR EE (E)
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IMPORTANT NOTE FOR CONTRACTORS
firm shall read carefully the following conditions and shall quote accordingly confirming all

the points in their offer.

SUBMISSION AND OPENING OF TENDERS:-
a. The tender shall be submitted as prescribed in clause 7 of BSNL EW 6.
b. The tenderer are advised not to deviate from the technical specifications / items,

commercial terms and conditions of NIT.

BSNL does not bind himself to accept the lowest or any tender and reserves to himself the right
of accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the quoted.

3) TAX AND DUTIES: -

The rates shall be quoted inclusive of all taxes including GST to and all other taxes of
Central / HP State Government with loading, unloading and transportation etc. The rates
shall be firm and final. Nothing extra shall be paid on any account & BSNL shall not
entertain any claim in this respect. The invoices raised by the contractor shall indicate GST as
a separate component of the gross bill raised. The payment of GST by BSNL to the contractor
shall be governed by the rule of the government made in this regard and applicable to BSNL
and further as per the rules framed by BSNL in this regard. BSNL shall claim ITC credit for the
GST as per rules of BSNL in vogue.

The contractor shall be solely responsible for timely payment of GST to the concerned

department. Any penalty / interest for late submission etc. arising thereupon and as demanded by
the concerned department shall be sole responsibility of the contractor and BSNL shall have
absolutely no liability whatsoever on this account.

The deduction at source of such taxes as per rule shall be made while releasing payment of the
running/final bills at the rate as applicable. The department shall issue a certificate of the rate
and amount of deductions but such taxes shall not be paid/ reimbursed to the contractor by the
BSNL separately. No concessional form shall be issued by the BSNL. The road permit etc. shall
be arranged by the tenderer on his own without any extra cost.

4) SECURITY DEPOSIT:-

Recovery of security deposit at the rate of 10% in accordance with clause 1A of BSNL
EW-8 shall be deducted by BSNL from progressive payments made to the firm from all
the running bills till the sum along with the sum already deposited as earnest money will
amount to security deposit of 10% of the tendered value of the work. This shall be
refunded to the contractor as per Clause 17 of BSNL EW-8. This will be released after an
observation of 12 months after the date of completion of work along with performance
guarantee.

5) TERMS OF PAYMENT:

No advance payment will be made. Payment to the contractor during the contractor
during the progress of work is regulated for all the items as below. Stipulations like levy
of interest if payment is not made in specified time are not acceptable to the BSNL.

i) 90% of approved contract value on supply and installation of scheduled items

10 % of approved contract value after successful testing & commissioning

CONTRACTOR EE (E)
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NOTE:-

= Stipulations like levy of interest if payment is not made in specified time are not
acceptable to the BSNL

= |n cases where shortage / damages are intimated to the supplier in writing, the balance
payment shall be released only after the cases are settled in accordance with the
provisions of the P.O.

= No payment will be made for goods rejected at the site on testing. Payment, if made for
such items shall be recovered from subsequent bills or other bills.

6) DATE OF COMPLETION: -
Date of successful testing & commissioning of system will be considered as the date of

completion.

7) COMPLIANCE OF EPF ACT:

The firm has to fulfill / compliance of the provisions of EPF & Misc. Provisions Act 1952
& Employees’ Provident Fund Scheme 1952.The each claim bill of contractors must
accompany the 1) List showing the details of laborers / employees engaged. 2) Duration
of their engagement. 3) The amount of wages paid to such laborers / employees for the
duration in question. 4) Amount of EPF contributions (both employer’s and employee’s
contribution) for the duration of engagement in question, paid to the EPF authorities. 5)
Copies of authenticated documents of payments of such contribution to EPF authorities
and 6) A declaration from the contractors regarding compliance of the conditions of EPF
Act, 1952,

8) DECLARATION BY TENDERER
1. To be signed by Proprietor in case of proprietorship firm.
2. To be signed by all partners in case of partnership firm.
3. To be signed by all the directors in case of the company.

Y £ T

Hereby certify that none of my relatives (*) as defined below is/are employed in BSNL units(**)
as defined below.

In case at any stage it is found that information given by me is false/incorrect, BSNL shall have
absolute right to take any action as deemed fit, without any prior intimation to me.

(*) Definition of Relatives.
1. Member of Undivided family.
2. They are husband and wife.
3. They are related to the other in the manner as Father, Son(s) and Son’s wife (Daughter-in-law,
Daughter(s) & Daughter’s husband (Son-in-law), Brother & Brother’s wife, Sister(s) &
Sister’s husband (Brother—in—law).

(**) The company or firm or any person is not permitted to tender for the work in BSNL unit in which his
near relative(s) is (are) posted. The unit is defined as

A.  For Non Executive Employees: SSA/Circle/Chief Engineer/Chief Architect/ Corporate Office.

B.  For Executive Employees (including those called as gazetted officer at present): All SSA in Circle
office/Chief Engineer / Chief Architect / Corporate Office.
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Place:

Date: Signature of tenderer

9) TAX DEDUCTED AT SOURCE: -

The rates offered by the firm shall be inclusive of VAT as applicable in the state. The
BSNL shall deduct TDS from payments due to the firm as per rules of the state
Government. Certificate for such deductions shall be issued to the firm by the Accounts
officers of the concern division.

10) GST:-
The rates offered by the firm shall be inclusive of the GST as applicable. The firm shall
claim GST with the bill clearly furnishing the complete details of GST so included.
BSNL, under no circumstances, will consider any claim of GST not included in the bill. It
will be the firm’s responsibility to settle GST with GST authorities.

11) GUARANTEE AND DEFECT LIABILITY: -

The guarantee shall be valid for twelve months after Commissioning of the system. The
contractor shall guarantee that system shall be free from any defect due to the defective
material and / or bad workmanship and also the equipments shall work satisfactorily with
performance and efficiencies not less than the guaranteed values. The firm shall visit
quarterly during guarantee period and ensure the healthiness of system.

a) Any part found defective during this period shall be replaced free of cost by the
contractor. The service of the contractor's personnel if required during this period shall
be made available free of cost to the department.

b) The contractor shall depute his representative within 36 hours of notification of the
defect by the department.

c) A joint report shall be prepared by the representative of department and firm regarding
nature of defects and remedial action required. Time schedule for such action shall be
also finalized.

d) In case the contractor fails to depute his representative within 36 hours of notification
of the defect or fails to cause remedial measure within reasonable time as decided during
joint inspection, the department may proceed to do so at the contractor’s risk and
expenses and without prejudice to any other right.

12) TESTING AT SITE: -

The contractor will have to give the following tests at his cost and intimate test results before
commissioning. Nothing extra will be paid to him on this account.

o Megger test between Phases, Neutral and Earth.

o Earth test.

o Polarity test.

CONTRACTOR EE (E)



~ 14 ~

13) Operation of agreement shall be governed as follows:

1.

5.

BSNL will have the right to increase or decrease up to 25 % of the contract value
depending upon the requirement of goods & services specified in the schedule of items
without any change in the unit price or other terms & conditions at the time of award of
contract.

The ordering quantity can be increased up to the extent of 25 % (deviation limit) without
the consent of the firm. The firm shall execute such quantities at the rate quoted in the
tender without any change in terms and conditions of the contract.

The agreement shall be signed between the firm and Executive Engineer (E) BSNL
Electrical Division, Shimla, within a fortnight from the date of approval.

Formal work contract agreement will be made between the Executive Engineer (E) & the
firm on the basis of specimen agreement & the schedule of work. The date of
commencement shall be reckoned from the 10th day after the date of award letter.

The period of completion shall be 15 days.

14) MISCELLANEOUS

1.

The workers engaged by firm should maintain proper discipline and good behavior with
occupants. The firm shall not depute such workers at the site, whose behavior is found
improper. Executive Engineer’s decision shall be final.

All sundry fittings, assemblies, accessories, hardware items, foundation bolts, termination
lugs for electrical connections as required, and all other sundry items which are useful
and necessary for proper assembly and efficient working of the various components of the
work shall be deemed to have been included in the tender, whether such items are
specifically mentioned in the tender documents or not

The agency will provide the workers with necessary Tools & Plant, Testing and safety
equipments.

Agency has to observe all the labour rules and regulations in force and indemnify BSNL
against any claims whatsoever, either from this clause or any other clause in the contract.

Firm shall issue ID card to their workforce whenever they enter premises for bonafide
work. Nobody shall be allowed entry without work and nobody will be allowed overnight
stay without work. The workers should wear proper uniform with detachable badge
indicating the name of person & firm.

Dismantled materials shall be returned to the BSNL except those items for which the
replacement is supplied by the agency.

The contractor has to keep all the units, neat and clean to avoid any accident and / or fire
hazards.

Firm should have round the clock contact telephone number. In case of Emergency,
contractor and authorized engineer supervisor shall be available at site on short notice
from engineer-in-charge and make all efforts to make the situation normal at the earliest.
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.15) PACKING, FORWARDING AND STORAGE AT SITE

Before dispatch to site, the equipment / component / materials shall be properly packed so
as to afford protection against transit damages and damages against storage in open areas
either at transporter's premises or at work site. When storage in open area is inevitable
proper waterproof covering shall be provided to protect damages on account of rainwater
etc. However, damaged items shall be replaced as per the direction of Engineer-in-
Charge.

All the stores and materials required for satisfactory completion of the work shall be
arranged at work site by the contractor from his own sources. However, safe custody of
the material stored at site will be the responsibility of the contractor.

16) CO-ORDINATION AT SITE:-
At the site of work more than one agency may be working full cooperation shall be
extended to other agencies during progress of work. Further, work shall be carried out in
such a way so that it may not cause abnormal noise and hindrance to the officers of the
department engaged in erection as well to the normal routine work.

17)  BYE-LAWS INDEMNITY AGAINST LIABILITIES

1. The contractor shall comply with all bye-laws and regulations of local and statutory
authorities having jurisdiction over the works and shall be responsible for payment of all fee
and other charges and giving/receiving all necessary notices and keep the Engineer-in-
Charge informed about the notices issued and received.

2. The contractor shall indemnify BSNL against all claims in respect of patent rights, design,
trade mark or name of other protected rights in respect of any plant, machine, work or
materials used for or in connection with the works or temporary works and from and against
all claims, demands, proceedings, costs, charges and expenses whatsoever in respect of or in
relation thereon. The contractor shall defend all actions arising from such claims and shall
himself pay all royalties.

3. License fees, damages, cost and charges of all and every sort that may be legally incurred in
respect thereof shall be borne by the contractor.

4. All liabilities / penal recoveries on matters arising out of tax/excise/levies such as incorrect
deductions, discrepancies in the filling up returns, revised assessments by the concerned
authorities etc. shall be borne by the contractor.

5. It is contractor's liability to follow all safety procedures in accordance with relevant I.S.
amended up to  date during execution of work at site.

18) Works to be arranged by the BSNL.:

Unless and otherwise specified in the tender documents, the following works shall be arranged
by the BSNL.:

0] Supply of materials to the contractor as stipulated in the tender documents.
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Works to be done by the contractor:

Unless and otherwise mentioned in the tender documents, the following works shall be done
by the contractor, and therefore their cost shall be deemed to be included in their tendered
cost:-

a) Foundations for equipment’s and components where required, including foundations
bolts.

b) Cutting and making good all damages caused during installation and restoring the same to
their original finish.

c) Sealing of all floor openings provided by him for pipes and cables, from fire safety point
of view, after laying of the same.

d) Painting at site of all exposed metal surfaces of the installation other than pre-painted
items like fittings, fans, switchgear/distribution gear items, cubicle switchboard etc.
Damages to finished surfaces of these items while handling and erection, shall however
be rectified to the satisfaction of the Engineer-in-Charge.

e) Testing and commissioning of completed installation.

f) Storage space for all equipment’s, components, and materials for the work

Conformity to IE act, IE Rules, and standards:

All electrical works shall be carried out in accordance with the provisions of Indian
Electricity Act, 1910 and Indian Electricity Rules, 1956 amended up to date (Date of call of
tender unless specified otherwise). List of rules of particular importance to electrical
installations under these General Specifications is given in Appendix C of CPWD general
specifications for electrical works part-1 internal 2007, for reference.

Conformity to standards:

All components shall conform to relevant Indian Standard Specifications wherever existing.
Materials with ISI certification mark shall be preferred.

Relevant Indian Standards including amendments or revisions thereof up to the date of tender
acceptance shall be applicable in the respective contracts for respective items, firm to ensure
its compliance.
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Workmanship:

a.

Good workmanship is an essential requirement to be complied with. The entire work of
manufacture/fabrication, assembly and installation shall conform to sound engineering
practice.

Proper supervision/skilled workmen: The contractor shall be a licensed electrical
contractor of appropriate class suitable for execution of the electrical work. He shall
engage suitably skilled/licensed workmen of various categories for execution of work
supervised by supervisors / Engineer of appropriate qualification and experience to ensure
proper execution of work. They will carry out instruction of Engineer-in-charge and other
senior officers of the Department during the progress of work.

Use of quality materials: Only quality materials of reputed make as specified in the tender
will be used in work.

Fabrication in reputed workshop: Switch boards and LT panels shall be fabricated in a
factory/workshop having modern facilities like quality fabrication, seven tank process,
and powder/epoxy paint plant, proper testing facilities, manned by qualified technical
personnel. These shall be as per make / item approved.

Care of buildings:

Care shall be taken by the contractor to avoid damage to the building during execution of
his part of the work. He shall be responsible for repairing all damages and restoring the
same to their original finish at his cost. He shall also remove, at his costs, all unwanted
and waste materials arising out of his work, from the site. Any expenditure incurred by
the BSNL in this condition shall be recovered from the contractor and decision of the
Engineer-in-Charge about recovery shall be final
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ANNEXURE-I
MODEL FORM OF BG FOR EMD
Whereas (hereinafter called “the Contractor(s)
has submitted its Tender dated for )
(Nameof Work )
KNOW ALL MEN by these presents that WE
of having our registered office at

(hereinafter called “the Bank™) are bound unto
(hereinafter called “the B.S.N.L.”) in the sum of
for which payment will and truly to be made of the said B.S.N.L., the Bank binds
itself, its successors and assigns by the these presents.

THE CONDITIONS of the obligation are :

If the Contractor(s) withdraws its tender during the period of Tender validity specified on the Tender
Form, or
If the Contractor(s) having been notified of the acceptance of its Tender by Bharat Sanchar
Nigam Limited during the period of Tender validity.
Fails or refuses to execute the Contract.
Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender document.
We undertake to pay to Bharat Sanchar Nigam Limited upto the above amount upon receipt of its first written
demand, without B.S.N.L. having to substantiate its demand, provided that in its demand B.S.N.L. will note
that the amount claimed by it is due to it owing to the occurrence of one or both of the ONE conditions
specifying the occurred condition or conditions. The guarantee will remain in force as specified in the Tender
Document upto and including Thirty (30) days after the period of the Tender validity, and any demand in
respect thereof should reach the Bank not later than the specified date/dates.
Signature of the Bank
Name of witness Signature of the Witness

Address of witness
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ANNEXURE-II

MODEL FORM OF PERFORMANCE GUARANTEE

1) BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE FOR ELECTRICAL
INSTALLATION/O & M/ AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS AND
SUB-STAITION WORKS etc.

for

(Name of work) and

Whereas  ------------- (here in after called” the Contractor(s)” has submitted its Tender dated
for (Name of work) and
Whereas----------------- (here in after called” the Contractor(s)” has been communicated the acceptance of
its tender dated for (Name of work)vide letter No. dated
BSNL.

KNOWN ALL MEN by these presents that We of having our
registered office at (here in after called “The bank”)are bound wup to
(here in after called “the BSNL”) in the sum of for which payment will
and truly to be made of the said BSNL,the Bank binds itself, its successors and assigns by these presents.

i) We (name of the bank) do hereby undertake to pay the amounts due and
payable under this guarantee without any demure, merely on a demand from the BSNL by reason of breach
by the said contractor(s)’of any of the terms or conditions contained in the said Agreement or by reason of
the contractor(s)’failure to perform the said Agreement. Any such demand made on the bank shall be
conclusive as regards the amount due and payable by the Bank under this guarantee where the decision of
BSNL in these counts shall be final and binding on the bank. However, our liability under this guarantee
shall be restricted to an amount not exceeding

i) We under take to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised
by the contractor(s)/supplier(s) in any suit or proceeding pending before any court or tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment so made by us under
this bond shall be valid discharge of our liability for payment there under and the contractor(s)/supplier(s)
shall have no claim against us for making such payment.

iii) We (name of the bank) further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of the
said Agreement have been fully paid and its claims satisfied or discharged or till

(office/Department) BSNL certifies that the terms and conditions of

the said Agreement have been fully or properly carried out by the said contractor(s) and accordingly

discharges this guarantee. Unless a demand or claim under this guarantee is made on us in writing on or
before the expiry of ONE/ONE AND HALF/THREE YEARS(as specified in the agreement) from the date
hereof, we shall be discharged from all liabilities under this guarantee thereafter.
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We (name of the bank) further agree with the BSNL that the
BSNL shall have the further liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement or to extend
time of performance by the said contractor(s) from time to time to postpone for any time or from
time to time any of the powers exercisable by the BSNL against the said Contractor(s)and to
forbear or enforce any of the terms and conditions relating to the said agreement and we shall not
be relieved from our liability by reason of any such variation, or extension being granted to the said
Contractor(s) or for any forbearance, act or omission on the part of the BSNL or any indulgence by
the BSNL to the said Contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s)/supplier(s).

We (name of the bank) lastly undertake not to revoke this guarantee during
its currency expect with the previous consent of the BSNL in writing .

day of For

(Indicate the name of bank)
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ANNEXURE-III

“NO RELATIVE WORKING IN BSNL” CERTIFICATE
(To be uploaded with Eligibility conditions)

I S/o

R/o

here by certify that none of my relative(s) as defined below is/are employed in BSNL unit as per details given in the
tender document. In case at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have
absolute right to take any action as deemed fit/without any prior intimation to me.

(i) Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from
participation in tenders and execution of works in the different units of BSNL. The near relatives for this
purpose are defined as :

a. Members of a Hindu Undivided family
b. They are husband and wife

c. The one is related to the other in the manner as father, mother, son(s) & son’s wife (daughter-in-law),
Daughter (s) & daughter’s husband (son-in-law), brother (s) & brother’s wife, sister (s) & sister’s
husband (brother-in-law)

(1 The company or firm or any other person is not permitted to tender for works in BSNL Unit in which
his near relative(s) is (are) posted. The unit is defined as SSA / Circle / Chief Engineer / Chief Archt./
Corporate office for non-executive employees and all SSA in a circle including circle office / Chief
Eng./ Chief Archt./ Corporate office for executive employees (including those called as Gazetted
officers at present). The tenderer should give a certificate that none of his/her such near relative is
working in the units as defined above where he is going to apply for tender / work, for proprietorship,
partnership firms and limited company certificate shall be given by the authorized signatory of the
firm. Any breach of these conditions by the company or firm or any other person, the tender/work will
be cancelled and earnest money/performance guarantee will be forfeited at any stage whenever it is so
noticed. BSNL will not pay any damages to the company or firm or the concerned person. The
company or firm or the person will also be debarred for further participation in the concerned unit.

(Dated Signature of contractor)

(Seal of the firm)

CONTRACTOR EE (E)



~ 22 ~

ANNEXURE-IV

PROFORMA FOR AFFIDEVIT REGARDING EPF/ ESI PROVISIONS
(To be uploaded with Eligibility conditions)

Resident of ..o hereby give an undertaking that:

()] * EPF and Miscellaneous provisions Act, 1952 (amended upto date) is not applicable to my / our
establishment.

* 1/ We have registered as per the EPF and Miscellaneous provisions Act, 1952 and our Registration
10T TR 1 We undertake to keep it valid during the currency of
contract.

* 1/ We shall produce EPF registration certificate within 15 days, from the date of issue of intimation
from BSNL regarding intent to accept the tender. In case | / We fail to produce the said document
within the prescribed time frame, BSNL shall have the right to forfeit the whole Earnest Money and
cancel the tender and further 1 / We will not participate in the next tender for the same work.

(1) * ESIC Act, 1948 (amended upto date) is not applicable to my / our establishment.

* | / We have registered as per the ESIC Act, 1948 (amended upto date) and our Registration no. is
....................................................... We undertake to keep it valid during the currency of
contract.

* | / We shall produce ESIC registration certificate within 15 days, from the date of issue of
intimation from BSNL regarding intent to accept the tender. In case | / We fail to produce the said
document within the prescribed time frame, BSNL shall have the right to forfeit the whole Earnest
Money and cancel the tender and further 1 / We will not participate in the next tender for the same
work.

In case at my stage, it is found that the information given by me is false / incorrect, BSNL shall have the
absolute right to take any action as deemed fit, without any prior intimation to me.

* (Strike out whichever is not applicable)

(Dated Signature of contractor)

(Seal of the firm)
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VENDOR GST DETAILS

ANNEXURE-V

Sr.

Description

Details to be filled in by contractor

\Vendor Name

Type of vendor i.e. whether registered or unregistered

State wise registration address of the vendor
In case vendor has presence in multiple states)

State of registration along with PIN code

mgl O |[W>» =z
<]

PAN No. of vendor

Tn

GSTIN No. of registered vendor (If registered in multiple states,
then listing all GSTINS)
under which invoices are raised by vendor

Status of vendor i.e. SEZ, EOU, DTA, Government,
Local authority

List of goods and services provided by vendor

HSN code for goods/SAC for services
supplied by vendor

GST compliance rating (Optional)

Whether supply is exempt/non taxable

X<

Whether reverse charge scheme is applicable. (Yes/No)

<

Whether compounding scheme applicable (Yes/No).

In case purchase is from dealers under composition scheme GST
cost will be inbuilt in supply and vendor will not charge GST
separately

Whether TDS applicable (Yes/No)

Email address of vendor

vo|z

Phone Nos. of vendor

(Seal of the firm) (Dated Signature of Contractor
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ANNEXURE-VI
Declaration by Contractor for BSNL EW-6 & EW-8
(To be submitted with Eligibility conditions)

I / We do hereby undertake to have gone through the terms & conditions / clauses of all the tender documents
including Form EW-06, EW-08 being adopted by the BHARAT SANCHAR NIGAM LIMITED (Electrical Wing) &

agree to abide by the same.
In case of failure to comply as above, our offer will stand withdrawn and our tender documents would not be opened

by the tender opening officer. The decision of tender opening officer in this regard shall be final & binding on me.

Signature of contractor/authorized representative
With seal of the firm

ANNEXURE-VII

PROFORMA FOR AFFIDEVIT REGARDING registration under Himachal Pradesh
GST ON NON- JUDICIAL STAMP PAPER OF Rs. 100/-
(To be submitted with Eligibility conditions)

ReSIdent of ... ....oovvii i hereby give an undertaking that:

| / We shall get registered under the Himachal Pradesh GST in the prescribed format within 15 days,
from the date of issue of intimation from BSNL regarding intent to accept the tender. In case | / We fail to
produce the said document within the prescribed time frame, BSNL shall have the right to forfeit the whole
Earnest Money and cancel the tender and further 1 / We will not participate in the next tender for the same

work.
In case at my stage, it is found that the information given by me is false / incorrect, BSNL shall have the

absolute right to take any action as deemed fit, without any prior intimation to me.

(Dated Signature of contractor)

(Seal of the firm)
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GSTN DETAILS OF BSNL

Form GST REG-25

ilré. Description Details
A  |Legal & trade Name Bharat Sanchar Nigam Limited
B [Type of vendor i.e. whether registered or unregistered Registered
State wise registration address of the vendor O/ the Chief General Manager
c In case vendor has presence in multiple states) BSNL, HPTC, Block No. 11, SDA Complex,
Kasumpati, Shimla 171 009 (HP)
D  State of registration along with PIN code Himachal Pradesh 171009
E  PAN No. of vendor AABCB5576G
GSTIN No. of registered vendor (If registered in multiple
F  states, then listing all GSTINS) 02AABCBS576G32V
under which invoices are raised by vendor
G  [TIN under VAT 02011200359
H  Service Tax Registration No. AABCB5576GSD816
I Corporate Identity Number (CIM) U74899DL.2000GOI107739
j Status of ven_dor i.e. SEZ, EOU, DTA, Government, Public Sector Undertaking
Local authority
K List of goods and services provided by vendor Telecommunication services
L HSN code for goods/SAC for services HSN CODE 85176230, 85235210
supplied by vendor SAC CODES 00440398, 00440229, 00440406
M  GST compliance rating (Optional)
N  Whether supply is exempt/non taxable No
O  Whether reverse charge scheme is applicable. (Yes/No) No
Whether compounding scheme applicable (Yes/No).
P In case purchase is from dealers under composition scheme No
GST cost will be inbuilt in supply and vendor will not charge
GST separately
Q  Whether TDS applicable (Yes/No) No
R Email address of vendor bsnlgst.hp@gmail.com
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PROFORMA OF SCHEDULES
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’
Schedule of quantities (as per BSNL -8)

SCHEDULE ‘B’
Schedule of material to be issued to the contractor.

S.No. Description of item Quantity Rates of figures & Place of issue
works at which the
material will be
charged to the contractor

1 2 3 4 5

. Nil

SCHEDULE ‘C’
Tools and plants to be hired to the contractor

S.No. Description Hire charges per day Place of issue

1 2 3 4

NIL

SCHEDULE ‘D’
Extra schedule for specific requirements/documents for the work, if any.

SCHEDULE ‘F’
Schedule of component of Materials, Labour etc. for escalation.

CLAUSE 10CC

Component of materials expressed as percent of total value of work. “X” = NIL

Component of labour expressed as percent of total value of work. “Y” = NIL
Component of P.O.L. expressed as percent of total value of work. “Z” =NIL
SCHEDULE “F” Reference to General Conditions of contract.

Name of Work:- “Construction of Mechanical Engineering Block at Govt. Polytechnic Sundernagar Distt.
Mandi (H.P) [SH :- Provision of water Lifting Pumps]”
Estimated cost of work: Rs.95210.00

Earnest money: Rs.1904.00
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Performance guarantee: 3% of Contract Value in the form of bank guarantee (of a Nationalized / Schedule
Bank in a standard format)/CDR/FDR/DD within ONE weeks from the

date of issue of award letter. The validity period of the performance bank guarantee shall be One Year from the
date of actual completion of work. [Applicable in respect of works with estimated cost put to tender exceeding
Rs 6 Lakhs]

Security Deposit: In addition to performance guarantee a sum @ 10% of the gross amount of the bill
shall be deducted from each running bill of the contractor till the sum along with the sum already deposited as
earnest money, will amount to security deposit of 7% of the Contract value of the work. The amount shall be
refunded after Six Months from the actual date of completion of work.

GENERAL RULES: Officer inviting tender

& DIRECTIONS  Maximum percentage for quantity

of items of work to be executed

beyond which rates are to be

determined in accordance with
As per clause 13 of Important

Note For Contractors (page 12)

Executive Engineer (E)

Clauses 12.2 & 12.3.

Direction :

2(v)  Engineer-in-Charge Executive Engineer (E)

Bharat Sanchar Nigam Ltd.
Electrical Division, Mandi

2(viii)  Accepting Authority E.E (E)

Bharat Sanchar Nigam Ltd.

Electrical Division, Sundernagar.

2(X) Percentage on cost of materials and labour 15%

to cover all overheads and profits.

2(xi)  Department Bharat Sanchar Nigam Ltd.
2(xii)  Standard Schedule of Rates DSR-2022
9 (ii)  Standard CPWD Contract form BSNLEW form 7/8 as modified
& corrected upto date
Clause 2
Authority for fixing Superintending Engineer (E.)
Compensation under clause 2.
Clause 5
Time allowed for execution of work. 15 Days
Authority to give fair and reasonable Superintending Engineer (E)
Extension of time for completion of work
Clause 7
Gross work to be done
together with net payment/
adjustment of advance for
materials collected, If any, since
the last such payment for being
eligible to interim payment. FIVE THOUSAND
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~ 28~

Clause 11
Specifications to be followed AS PER SPECIFICATION ATTACHED
for execution of work. & CPWD
Clause 12
12.1(ii) Schedule of rates for determining
rates for additional, altered or
substituted items that cannot

be determined under 12.1(i) & (ii) DSR-2022
12.1 (iii) ~ Plus/minus the % over the rate
entered in the schedule of rates. -do --
12.1(v) A Deviation Limit beyond which 25% and can be extended up to 50% in
sub-clauses (i) to (v) shall not urgent nature as per clause 13(a) & (b)
apply and clauses 12.2 & 12.3 Pagel?
shall apply

12.1(vi)B
(@ Limit for value of any item of any
individual trade beyond which
sub-clauses (i) to (v) shall not apply

and clauses 12.2 & 12.3 shall apply --do
Clause 16 Competent Authority for
deciding reduced rates. S.E.(E), B.S.N.L., SHIMLA.

Clause 36
Q) Minimum Qualification &
experience required for Principal
Technical Representative.

@) For works with estimated cost
put to tender more than
(i) Rs. 10 Lacs for Civil work Graduate or retired AE possessing
(i) Rs. 5 Lacs for Elect./Mech. Works at least recognised diploma.

(b) For works with estimated cost
put to tender
(i) More than Rs. 5 Lacs but less

than Rs. 10 Lacs for Civil Works. Recognised Diploma holder.
(ii) More than Rs. 1 Lacs but less Elect / Mech
than Rs. 5 Lacs for Elect./Mech. Works.

(© Discipline to which the Elect/ Mech

Principal Technical
Representative should belong.

(d) Minimum experience of works. 3 years.
(e) Recovery to be effected from the Rs. 4,000/- p.m. for Graduate
contractor in the event of not Rs. 2,000/- for diploma holder

fulfilling provision of clause 36(i)
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NAME OF WORK:- Construction of Mechanical Engineering Block at Govt. Polytechnic Sundernagar Distt.
Mandi (H.P) [SH :- Provision of water Lifting Pumps]

S. No. Description of items Qty Rate Unit Amount

1 SITC OF ONE No 1.5HP rating 1 phase centrifugal
monoset pumping set on common base with totally
enclosed fan cooled motor with capacitor start & run
eliminating centrifugal switch for lifting drinking water
suitable for operation on 230 Volt , Single phase, 50Hz
A/C supply capable of discharging about 175-50 LPM
against the head of 15-28 Meters and suitable for (40x32)
mm size suction and discharge line connection i/c
providing suitable arrangement for priming of pump,
installation on  existing cement concrete  or
M.S.Channel/Angle foundation, testing, commissioning
etc as required at site (Make: Crompton greaves
MBG1.52(1PH)-27 or similar superior Make) 2 Nos. Each

2 Supplying and fixing following size(s) Bronze metal, Non
Return Valve (NRV) (Horizontal type) including testing
etc. as required at site.

201 | 32mm 2 Nos. Each
3 Supplying and fixing following size(s) Bronze metal, Full
way Gate Valve including testing etc. as required at site.
3.01 |40 mm 2 Nos. Each
3.02 | 32mm 2 Nos. Each
4 Providing and fixing following size(s) of medium class Gl

Pipes making connection using required size Elbow, Tee,
sockets, union i/c supplying of above mentioned
accessories, cutting and threading of pipe and plumbing
work etc. as required at site.

401 | 40mm 10 | Meters Meter
4.02 32 mm 5 Meters Meter
5 SITC of Prewired Direct on line starter with sheet steel

enclosure suitable for 1.5 HP rating centrifugal monoset
pumping set, operation on single Phase, 230 Volt, AC
supply including over Load Relay with release range of 6-
10 A, ON and OFF push buttons complete with internal
connections etc. as required at site. (M/s L&T ,BCH, ABB
or Similar approved make ) 2 Nos. Each

6 Supplying and laying of following size(s) XLPE insulated
PVC inner sheathed Copper / Aluminium conductor
Armoured / un-Armoured cable  of 650/1100V grade
conforming to IS: 7098(Part 1) 1988 WITH UPTO DATE
AMENDMENTS, connections, testing etc. as required at
site.

6.01 | 3x 6 sgmm Aluminium Conductor Armoured Cable. 60 | Meters Meter
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S. No. Description of items Qty Rate Unit Amount

7 Supplying and making end termination with brass
compression gland and aluminium/copper lugs for
following size of PVC insulated and PVC sheathed /
XLPE aluminium/copper conductor cable of 1.1 KV grade
as required at site.

7.01 | 3x6sgmm 6 Sets Each
8 Providing and fixing 6 SWG dia G.I. wire on surface or in
recess for loop earthing along with existing surface/
recessed conduit/ submain wiring/ cable as required. 60 | Meters Meter
9 Supplying and fixing Angle iron Frame combination of

following size of angle / flat i/c cutting, welding &
painting complete as per requirement at site.

9.01 | 25 mm x25 mmx3mm thick MS angle iron. 3| Meters Meter

9.02 25 mm x5 mm Thick MS Flat iron. 3 Meters Meter

G. Total

Amount in Words Rs.

IMPORTANT NOTES
1. The firm shall quote rates for all items inclusive of all duties, octroi & levies, packaging
forwarding, freight, Insurance etc as mentioned including GST.

(Signature with Seal of Firm)

Executive Engineer (E)
BSNL Electrical Division
Sundernagar (HP)
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GENERAL SPECIFICATIONS & TERMS AND CONDITIONS

The work shall be carried out as per current CPWD/BSNL/DOT specifications in force as per the direction of
the Engineer-in-charge or his duly authorized representative at the site of work.

All the material should be as per the approved list attached with the schedule. Any material which is not
covered in it, shall be I1SI mark and may be got approved from Engineer-in-charge.

Work shall be carried out as per specifications and latest I.E. Rules.

The material used shall be ISI marked / BSNL approved.

Any damage done to the Building by the contractor during the execution of work shall have to be made good
at his own risk & cost. If he does not do it within a reasonable time determined by the Engineer-in-charge
then the same will be got done at his cost by the department after giving notice to him.

The dismantled material will be property of BSNL unless otherwise specified.

Work will be supervised by qualified supervisor.

All the Materials and work shall be warranted for Twelve Months from the date of Completion. Any defects
arise during the warranty period shall be replaced/ repaired within reasonable time by the contractor free of
cost. Decision of Engineer-in- charge in this regards will be final. The documentary proof regarding warranty

of major item(s) supplied through this contract shall be submitted to the SDE (E) concerned.

The firm shall quote the rate of each item on lump sum basis including all taxes, levies, octroi and works
contract tax including GST. No octroi exemption and sales tax certificate should be given by the department.

Executive Engineer (E)
BSNL Electrical Division
Sundernagar -175002 (HP)
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SPECIFICATIONS FOR ELECTRICAL WORKS

Scope

This section sets out the basic requirement for switchboards, electrical power wiring to
individual motors and other equipment, control circuit wiring and earthing etc.

General

Unless otherwise specified particularly the entire equipment should be suitable for
operation on 415 volts/240 volts, 50Hz earthed neutral, 3/single-phase alternating current
system as may be required.

All components, accessories, raw material and finished parts used in manufacture and
assembly of switch boards, power and control circuit wiring and earthing system should
comply with the relevant Indian Standards amended upto date. Where Indian Standards
do not exist British Standards should apply.

The entire work should comply with Indian Electricity rules and C.P.W.D. general
specifications for electrical work. Particular care should be taken to ensure compliance to
I, E rules 41, 45, 51 and 61.

Switch Board:

The switchboard should be floor mounted, front operated, free standing, totally enclosed.
Compartmentalized cubicle type, rigid construction with not less than 14-gauge M.S.
sheet or as specified in tenders with angle iron framework. All bolts, washers, nuts and
screws should be adequately galvanized. The design should include all provisions for
safety of operating and maintenance personnel.

Bus Bars should be of high conductivity Aluminum with adequate cross sectional areas
(refer table below). The cross section of neutral busbar should be not less than the half
the cross section of the phase busbar. Bus bar should be sleeved suitably. Bus bars
should be adequately supported on insulators to withstand the maximum short circuit
stresses likely be encountered. The insulating material should be resin cost non-
carbonizing type and should be impervious to moisture.

TABLE
Aluminum/Copper busbar section
(Ref. Clause 7.1.2.2 of CPWD SPECIFICATIONS)

Recommended rectangular cross section

Current Rating e

In amps. Up to : Aluminium Copper
No. of strip/ : Size : No. of strip/ : Size

Phase :Inmm Phase inmm
100 1 20x 5 1 20 X 3
200 1 30 X5 1 25 X5
300 1 50 X5 1 40x 5
400 1 50 X 6 1 50 x5
500 1 75X 6 1 60 x 6
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Note: -

(i) With aluminum bus bars, only aluminum wire/solid bar connections should be made for
incoming /outgoing mountings on the switchboard.

(ii) With copper bus bars, only copper wire/solid bar connection should be made for
incoming/outgoing mountings on the switchboards.

e Clearance for air insulated bus bars and bus bar connections should be not less than 32 mm
for phase to phase and 26 mm for phase to earth.

e For tap off connections P.V.C. insulated wires may be used for current ratings up to 100
amps. For higher current ratings solid conductors/strip suitably insulated with P.V.C.
sleeve/tape should be used.

e The moulded case air circuit breakers should be conforming to relevant I.S.

e Circuit breaker should be provided with handle and be complete with over load and no volt
coil. The panel which houses air circuit breaker should be provided with indicating lamps
for indicating ON AND OFF position of circuit breaker and voltmeter and ammeter of
approximately 100mm x 100mm size with selector switches and control fuses for potential
circuits and current transformers for ammeter. An arrangement should also be provided for
termination of cables on to this circuit breaker panel. Doors should not open during ON
position of switches/breakers.

e In the case of cubicle type switchboards, cable chambers of adequate dimensions should
be provided for entry of cables from different circuits. Connections from the individual
components should be extended to the cable chamber so as to facilitate connecting up
outgoing circuit to terminations from different components. The arrangement should be so
provided that it would not be necessary to shut down any healthy circuit in the event of a
maintenance work becoming necessary on a defective component/circuit. Such cubicle
chambers should be of adequate dimensions to permit cables to be suitably clamped with
adequate clearances. The physical layout of cable chambers should be decided mutually.

e Flush mounting type voltmeter and ammeter with current transformers and selector
switches should be provided in the main incoming feeders.

e The voltmeter and ammeter should conform to 1.S.1248 direct acting Electrical Indicating
Instruments with higher than 1.5 class index.

e Provision should be made for earthing of the switch board frame by 2 independent
earthing plugs.

e Adequate lifting facilities should be provided for each shipping section to facilitate
handling and transport.

2.3 Power Wiring

e Power cables should be laid in racks or trays suspended with hangers as required. No
trenches should be made in floors for this purpose. Where two or more cables are laid
together, the cables should be properly de-rated.

e When cables pass through pipes, wooden bushes should be provided at both the ends.
When cables are required to pass through floors or walls, pipe inserts should be provided
and openings sealed in approved manner.

e The power cables should terminate at either end in squeezed gland with cable sockets.
The cable conductors should be crimped in to the cable sockets.
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Control Wiring

Control circuit wiring should be carried out with 250 volts grade PVC insulated armored
multi core copper conductor cables.

Control cables should be of adequate cross sections to restrict the voltage drop but each
conductor should be not less than 1.5 sq. mm.

Runs of control wires within the switchboard should be neatly bunched and suitably
supported/clamped. Means should be provided for easy identification of the control
wires by means of labeled ferrules.

The control wiring should correspond to the circuit/ sequence of operations and inter
locks as required for satisfactory performance of the plant.

Earthing

In accordance with Rule 61 of IE Rules, metallic frame of all medium voltage
equipment/supporting frames should in all cases be connected to 2 separate and distinct
earth. The size of such earth wires should be not less than 4-mm G.I. wire.

The main double earthing will be extended by the department in the main incoming
panel along with main incoming feeder and further looping of entire installation from
main panel with G.1. strip/G.1. wire is to be done by the firm as per the instructions of the
English-in-Charge.

Testing

Before commissioning, the installation should be subjected to the following tests.

An insulation resistance test with 500 volts Megger.

Earth resistance continuity test, and

Cables continuity test.

All results of such tests should be furnished to the English-in-Charge.

Painting

Entire steel work should undergone process of degreasing, pickling in acid, cold rinsing,
and phosphatising, passivating, spread with a high corrosion resistant primer and then
finally finished with two coats of approved color and quality of synthetic enamel paint.
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INTERNAL AND EXTERNAL ELECTRICAL WORKS

ADDITIONAL SPECIFICATIONS
All repairs & patch work shall be neatly carried out to match with the original finish & all
damages caused to the building installation during the execution of work shall have to be
made good by the contractor immediately at his own cost to the entire satisfaction of
Engineer-in-charge. In case contractor fails to comply with the instructions of the Engineer-in-
charge, Engineer-in-charge shall be at liberty to get the work done by any other agency and
recover such amount as paid to the other agency from the bill(s) of the contractor. Contractor
shall have no claim, whatsoever, on the extent of such amount.

Wherever ceiling roses are not required to be provided in the light/fan/exhaust fan points,
due to site conditions, the contractor shall use suitable three pin connectors for which nothing
extra shall be paid. Wiring shall be carried out with FR wires. Copper wire up to 4 sg.mm
may be single stranded whereas wires above 4 sq.mm shall be multi-stranded conductor.
Termination of multi-stranded conductors shall be done using crimping type thimbles at both
the ends. Nothing extra shall be paid for the same.

Contractor shall provide polythene/PVC plastic cover for all MDB ’s/SDB ’s/DB ’s to
protect them from rust/damages, during execution of work till the work is actually completed
and handed over to the department.

The loose wire boxes/cable end boxes (adaptor boxes) shall be provided on the various
electrical boards to facilitate the termination of the wiring in the various mountings. The
boxes shall be of the same make as the DB’s as far as possible. Wherever the company made
cable end boxes are not available they shall be neatly fabricated with 16 SWG CRCA sheet
steel, duly powder coated, dust & vermin proof and the front cover of MS sheet shall be with
rubber gasket suitably screwed or with 3mm thick phenolic laminated sheet of
Hylam/Formica instead of MS sheet, as desired by the Engineer-in-charge. The length of
such boxes shall be same/or more as the width of the electrical switchboard. Such loose wire
boxes are deemed included in the scope of the work and no extra payment shall be made for
them.

All debris/malba resulting due to electrical work shall be removed on daily basis and
completion of the work shall only be accepted after the site has been cleaned of all Melba. In
case, contractor fails to comply, the same shall be got removed by the other agency and the
payment so made shall be recovered from the bill(s) of the contractor.

The contractor shall have to make arrangements, at his own risk and cost, for transportation
of materials from the point of issue of stores to site of work, if any.

Makes of all items that are not covered in the schedule of work/additional specifications shall
be got approved from the Engineer-in-charge and shall conform to relevant Indian Standard
as applicable.

The contractor shall ensure that the staff employed by him for execution of the electrical
work, possess the valid electrical license issued by competent authority. Consequences
arising due to the default of the contractor in not complying with the above condition shall be
the responsibility of the contractor.
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Copper lugs shall be provided for terminating copper/aluminum/Gl earth wire to all
switchboards for which nothing extra shall be paid. All multistranded/ stranded wires shall be
terminated through copper lugs. All hardware items such as screws, thimbles, G.1. Wires, etc.
which are essentially required for completing an item as per specifications will be deemed to
be included in the item even when the same have not been specifically mentioned.

All concealed work and earthing shall be done in the presence of the Engineer-in-charge
or his authorized representative.

The schematic diagram/dimensional drawings of the various electrical cubical panels shall be
got approved from the Engineer-in-charge before fabrication and shall comply with CPWD
specifications and Indian Electricity Rules. The panels shall conform to IS: 8623/1993. All
panels shall be powder coated inside out, in shade approved by the Engineer-in-charge.

All floor-mounted panels shall be mounted on 75mmX75mmX6mm thick M.S. channel on all
the sides. It shall have a continuous earth bus of the same size and material as the main phase
running continuously along the length of the panel extending on either side for earth
connection.

The doors of all cubicle panels shall be hinged type including those of bus bar chambers and
cable alleys. The locking shall be with chrome plated metal key locks. All doors shall be
earthed with copper conductor wire as approved by the Engineer-in-charge.

The work shall be carried out according to drawing approved by the Engineer-in-charge. The
layout once approved can only be changed by the Engineer-in-charge as per requirement at
site. It shall be the responsibility of the contractor to plan the layout and get the approval
from the Engineer-in-charge before laying the conduits etc.

The MCB should be of the same make as that of MCB DB’s and having a minimum breaking
capacity of 10 KA. Contractor shall obtain approval of the Engineer-in-charge before
procurement of MCB DB’s.

All model of modular accessories required for the work shall be got approved from the
Engineer-in charge from among the approved makes. The base plate shall be preferably in
sheet steel or otherwise in unbreakable polycarbonate. The cover plates shall be screw less
type in shade approved by the Engineer-in-charge.

Contractor shall have to check the Site Order Book for any instructions of the Engineer-in-
charge or his authorized representative and sign the site order book. He shall be bound to
ensure compliance with the instructions recorded therein.

The MCCB’s shall be compatible for reliable protection and accurate measurement. The rated
Service breaking capacity (kAmps) shall be 100% of Ultimate breaking capacity (KAmps).
All MCCB’s shall be current limiting type with features as per relevant IS codes and CPWD
specification.

MCCB’s shall be used with terminal spreaders and all terminals shall be shrouded to avoid
direct contact.
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Mechanical Castle key interlock shall be provided among the incomer MCCB’s, wherever, as
applicable, two different incomer sources are provided in the panel as per the directions of the
Engineer in charge. The same is deemed included in the scope of work.

All measuring and indicating instruments shall be protected through fuses/ MCB’s and
isolating switches.

General arrangement drawing of the switchboard shall be got approved from the Engineer-in-
Charge before commencement of manufacturing. While deciding the size of switch boxes for
light point/fan points/exhaust fan point items, wherever fan regulators are to be provided,
extra two modules will be provided for fan regulators (fan regulator is to be provided in
separate item).

For the items like LT panels, feeder pillars and accessories, etc, the firm shall arrange for
inspection in the factory and provide for all facilities for testing. The cost of the visit of
Engineer-in-Charge or his representative shall be borne by department. However, firm will be
responsible for arranging the inspections as required.

Conduit layout as per switching arrangement shall be prepared by contractor and got
approved from the Engineer-in-Charge before slab casting. However, the Engineer-in-Charge
has the right to change the layout as per the site requirements and the contractor shall not
have any claim due to change in layout.

To facilitate drawing of wires (including telephone/ fire alarm wires) 16/18 SWG G.I fish
wire shall be provided along with lying of recessed conduit for which no extra payment shall
be made to contractor. Color coding shall be done for conduit laid for different services as per
direction of Engineer-in —charge.

Conduit and termination to SDB and main board adapter box i/c connection wires to MCB,
s inter connection between SDB and main board etc. shall be included in the tendered
rates and nothing extra shall be paid for the same.

The contractor shall provide junction boxes / looping boxes of required sizes and such boxes shall be
measured as part of conduit / batten wiring without any extra payment.

Only brass screws along with brass washers will be used for fixing Phenolic laminated sheet. covers
and at other places aluminum alloy/ brass / cadmium plated screws, nuts, washers will be used.

M.S. dash fastener shall be used for installation of fittings and fixtures in ceiling and for providing
suspenders for the angle support, conducting, cable tray etc. for which nothing extra shall be paid.

All Cl/metal boxes & junction boxes should be cleaned properly and painted from inside before
wiring & fixing the accessories.

In wiring items like point wiring / wiring for light and power plug /circuit wiring / sub main wiring,
the item includes the cost of conduit also.

For items of power plugs, 15 Amp socket shall be of universal 6 pin type.

(a) The telephone conduits shall be laid with Gl fish wires kept, pulled in for pulling of wires, at least
1000mm extra at outlets.

(b) Main junction box of telephone conduit system shall be mounted at a height so that the top of
box does not exceed 1.65 meters from the floor level and in a suitable location for working by the
staff, with approval of Engineer-in-charge.
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SPECIFICATION FOR EARTHING

SCOPE:-

This chapter covers the essential requirement of earthing system components and their
installation. This shall be read with which lays down criteria for their design. For details
not covered in these specifications, IS Code of Earthing (IS : 3043-1987) shall be
referred to.

1.1. APPLICATION: -

(i)

(i)

(iii)

(iv)

1.2.

1.2.1.

The electrical distribution system in the department is with earthed neutral (i.e.,
neutral earthed at the transformer/generator end). In addition to the neutral earthing,
provision is made for earthing the metallic body of equipment’s and non-current
carrying metallic components in the sub-station, as well as in the internal/external
electrical installations.

Earthing system is also required for lightning protection, computer installations and
for functional reasons.

Earthing requirements are laid down in Indian Electricity Rules, 1956, as amended
from time to time, and in the Regulations of the Electricity Supply Authority
concerned. These shall be completed with.

Though this chapter form part of the Specifications for Internal EI works, these
requirements shall be complied with in works of earthing for other applications also.

MATERIALS.

EARTH ELECTRODES.

1.2.1.1.TYPES:-

The type of earth electrode shall be any of the following, as Specified (For selection criteria
in designs

1. Pipe earth electrode.
2. Plate earth electrode.
3. Strip or conductor earth electrode.

1.2.1.2.Electrode materials and dimensions: -

a) The materials and minimum sizes of earth electrodes shall be as per table VIII.

b) GI pipe electrodes shall be cut tapered at the bottom, and provided with holes of 12mm

dia, drilled not less than 7.5cm from each other up to 2m of length from the bottom.

c) The length of the buried strip or conductor earth electrode shall be not less than 15m. This

length shall suitably be increased if necessary, on the basis of the information available

about soil resistance, so that the required earth resistance is obtained. Prior approval of
the Engineer-in-charge shall be taken for any such in-crease in length.
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1.2.2. EARTHING CONDUCTOR: -

a) The earthing conductor (protective conductor from earth electrode upto the main earthing
terminal/earth bus, as the case may be) shall be of the same material as the electrode, viz,
Gl or copper, and in the form of wire or strip as specified.

b) The size of earthing conductor shall be specified, but this shall not be less than the
following (For calculating the size of the earthing conductor in design).

c) 5mm dia (6SWG) for GI, or 4mm dia (8SWG) for copper wire.

d) 25mmx4mm in the case of Gl strip, or

e) 20mmx3mm in the case of copper strip.

f) Earthing conductor larger that the following sectional areas need not be used, unless
otherwise specified.

i. 150 Sgq.mm. in case of Gl in case of Gl,
or,
ii. 100 Sq.mm. in the case of copper strip.

1.2.3. EARTH BUS: -

(i)

(i)

Two copper strips, each of size 50mmx5mm shall be provided as earth bus in a 11KV
sub-station and/or diesel generating station irrespective of the capacity of the
transformer or the D.G. set. Each of these strips shall be connected to an independent
earth electrode. The two earth leads from the body of each
transformer/panel/generating set etc. shall be connected to these two strips of earth
bus. The two strips of the earth bus shall be bonded together.

The neutral earth leads of the transformer and/or generator alternator shall not be
connected to this earth bus. They shall be connected directly to individual earth
electrodes.

1.24. HARDWARE ITEMS: -

All hardware items used for connecting the earthing conductor with the electrode shall
be of Gl in the case of Gl pipe and Gl Plate earth electrodes, and forged tinned brass
in case of copper plate electrodes.

1.2.5. PROTECTIVE (Earth continuity Loop Earthing) CONDUCTOR: -

1.

2.

The material and size of protective conductors shall be as specified.(For criteria in
design of these

The minimum cross sectional area of a protective conductor (not contained within a
cable or flexible cord) shall be:-

a) 2mm dia (14 SWG) in case of copper.

b) 2.5 mm dia (12 SWG) in case of GlI, or.

¢) 2.24 mm dia (13 SWG) in case of Aluminum.

Unless otherwise specified, GI conductor should not be ordinarily used as protective
conductor within any circuit, beyond a DB downstream.
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1.3. LOCATION FOR EARTH ELECTRODES: -

a)

b)

1.4
14.1.

1.4.1.1.

VI.

VII.

1.4.1.2.

Normally an earth electrode shall not be located closer than 1.5 m from any building.
Care shall be taken to see that the excavation for earth electrode does not affect the
foundation of the building, in such cases, electrodes may be located further away from the
building, with the prior approval of the Engineer-in-charge.

The location of the earth electrode will be such that the soil has a reasonable chance of
remaining moist as far as possible. Entrances, payments and road ways, should be
avoided for locating earth electrodes.

INSTALLATION.
ELECTRODES.
Various types of electrodes:-

Pipe electrode shall be buried in the ground vertically with its top at not less than 20cm
below the ground level.

In locations where the full length of pipe electrode is not possible to be installed due to
meeting a water table, hard soil or rock, the electrode may be to reduced length, provided
the required earth resistance result is achieved with or without additional electrodes, or
any alternative method of earthing may be adopted, with the prior approval of the
Engineer-in-charge. Pipe electrodes may also be installed in horizontal formation in such
exceptional cases.

Plate electrode shall be buried in ground with its faces vertical, and its top not less than 3
m below the ground level.

When more than one electrode (plate/pipe) is to be installed a separation of not less than
2m shall be maintained between two adjacent electrodes

The strip or conductor electrode shall be buried in trench not less than 0.5m deep.

If conditions necessitate the use of more than one strip or conductor electrode, they shall
be laid as widely distributed as possible, in a single straight trench where feasible, or
preferably in a number of trenches radiating from one point.

If the electrode cannot be laid in a straight length, it may be laid in a zig-zag manner with
a deviation upto 45 degrees from the axis of the strip. It can also be laid in the form of an
arc with curvature more than 1m or a polygon.

Artificial treatment of soil: -

When artificial treatment of soil is to be resorted to, the same shall be specified in the
schedule of work. The electrode shall be surrounded by charcoal/coke and salt as
indicated. In such cases, excavation for earth electrode shall be increased as per
dimensions indicated in these figures.
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(i)

(i)

(iii)

(iv)

1.42. EA

Vi.

Watering arrangement: -

In the case of plate earth electrodes, a watering pipe 20mm dia, medium class pipe
shall be provided and attached to the electrodes as shown in gif. 4 and 5. A funnel
with mesh shall be provided on the top of this pipe for watering the earth.

In the case of pipe electrodes, a 40mm x 20mm reducer shall be used for fixing the
funnel with mesh.

The watering funnel attachment shall be housed in a masonry enclosure of size not
less than 30cm x30cmx30cm.

A cast iron/MS frame with MS cover, 6mm thick, and having locking arrangement
shall be suitably embedded in the masonry enclosure.

RTHING CONDUCTOR (Main earthing lead): -

In the case of plate earth electrode, the earthing conductor shall be securely terminated on
to the plate with two bolts, nuts, check nuts and washers.

In the case of pipe earth electrode, wire type earthing conductor shall be secured using a
through bolt, nuts and washers and terminating socket.

A double C-clamp arrangement shall be provided for terminating tape type earthing
conductor with GI watering pipe coupled to the pipe earth electrode. Galvanized “C”
shaped strips, bolts, washers, nuts and checkouts of adequate size shall be used for the
purpose.

The earthing conductor from the electrode upto the building shall be protected from
mechanical injury by a medium class, 15mm dia. Gl pipe in the case of wire, and by
40mm dia, medium class buried at least 30cm deep (to be increased to 60cm in case of
road crossing and pavements). The portion within the building shall be recessed in walls
and floors to adequate depth in due co-ordination with the building work.

The earthing conductor shall be securely connected at the other end to the stub/earth bar
provided on the switch board by:

a. Soldered or preferably crimped lug, bolt, nut and washer in the case of wire, and,
b. Bolt, nut and washer in case of strip conductor.
In the case of substations or alternators, the termination shall be made on the earthing
terminal of the neutral point on the equipment and/or the earth bus, as the case may be.

1.43. EARTH BUS AND MAIN EARTHING TERMINAL: -

1.

3.

In the case of substations and generating stations, two numbers copper/Gl (as specified)
earth bus shall provide, duly connected to two numbers of independent electrodes,
exclusively for equipOment (body) earthing of substation or generating station
equipments.

In all other installations, main earthing terminal shall be provided at the main switch
board. This may be in the form of earth stud or single earth bar depending on the type of
the switch board.

Following conductors shall be terminated on to the main earthing terminal.
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Earth connection from electric supply company (where provided).
Earthing conductor from electrode.

Protective conductors.

Equipotential bonding conductors.

o0 o

1.4.4. PROTECTIVE(Loop earthing/earth continuity) CONDUCTOR:-

1.

1.5.

Earth terminal of every switch board in the distribution system shall be bonded to the
earth bar/terminal of the upstream switch board by protective conductor (s).

Two protective conductors shall be provided for a switch board carrying a 3 phase switch
gear thereon.

All the mountings of industrial type switch boards shall be bonded to the earth stud/earth
bar using a protective conductor looping from one to another. Loop earthing of individual
units will not be however necessary in the case of cubicle type switchboards.

The earth connector in every distribution board (DB) shall be securely connected to the
earth stud/earth bar of the corresponding switch board by a protective conductor.

All metallic switch boxes and regulator boxes and regulator boxes in a circuit shall be
connected to the earth connector in the DB by protective conductor (also called circuit
protective or loop earthing conductor), looping from one box to another up to the DB.

The earth pin of socket outlets as well as metallic body of fan regulators shall be
connected to the earth stud in switch boxes by protective conductor. Where the switch
boxes are of non-metallic type, these shall be looped at the socket earth terminals, or at an
independent screwed connector inside the switch box. Twisted earth connections shall not
be accepted in any case.

Double earthing strips in rising mains, bus trucking etc. shall be securely connected to the
earth bar/earth stud at the sending end switch board. In the case of overhead busbar
systems, protective conductor shall be provided in addition to feeder cable armoring
connection.

EARTH RESISTANCE:-

The earth resistance at each electrode shall be measured. No earth electrode shall have a
greater ohmic resistance than 5 ohms as measured by an approved earth testing apparatus.
In rocky soil the resistance may be up to 8 ohms.

Where the above stated earth resistance is not achieved, necessary improvement shall be
made by additional provisions, such as additional electrode (s), different type of
electrode, or artificial chemical treatments of soil etc., as may be directed by the
Engineer-in-charge.

In addition to the above (I) The earthing is to be got A/T’ed in the presence oOf
representatives of A/T wing or any other nominated authority as per A/T Schedule till the
final results are achieved. The testing equipment required that at site shall be arranged by
the contractor without any extra charges.
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1.6 MARKING:-

1. Earth bars/terminals at all switch boards shall be marked permanently, either as “E” or as.
2. Main earthing terminal shall be marked “SAFETY EARTH- DO NOT DISCONNECT”.
1.7. USE OF RESIDUAL CURRENT DEVICES (RCDs):-

An extract on selection and application of RCDs ( also known as RCBs) from
IS:12640-1988 is given Appendix H. Provision of RCD shall be specified in
individual cases keeping in view the type, use, importance, system of earthing and
nature of electrical installations to be protected by the RCCBs, requirements of the
local electric supply company, etc. The sensitivity shall be 30mA, 100mA, 300mA, or
500mA as specified.

TABLE VIII
MATERIALS AND SIZES OF EARTH ELECTRODES

[Clause 1.2.1.2(i)]

Type of Electrode Material Size
Pipe Gl Medium Class 40 mm dia 4.5 m long(Without any joint)
Plate (i) Gl 600 mm x 600 mm x 6 mm thick
(i) Copper 600 mm x 600 mm x 3 mm thick
Strip (i) Gl 100 Sg.mm section.
(i) Copper 40 Sq.mm section
Conductor Q) Gl 5 mm dia (6 SWG)
(i) Copper 4 mm dia (8 SWG)

Note:- Galvanization of Gl items shall conform to class IV of IS: 4736-1986
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LIST OF APPROVED MAKES- BSNL ELECTRICAL WING (AS ON 29.02.2016)

S.No. | Ite Makes
Ashok Leyland /Cummins/ Cater pillar / KOEL / Volvo Penta
1 Engine / Mahindra & Mabhindra (up to 200 KVVA) /Escorts (up to
30 KVA)/ Eicher (up to 35 KVA)
Crompton Greaves (AL. series) / KEC /Leroy Somer /
2 Alternator(Brushless) Stamford/lyoti Ltd
Battery (Lead Acid / Amara Raja/ AMCO / Farukawa / Hitachi/ Exide/ Prestolite /
= Mntc. Free) Standard
HYV Switchgear (Vacuum Circuit . . . .
4 Breaker/SF6 ) Biecco Lawrie / Crompton / Kirloskar /MEI / Jyoti Ltd
5 Transformer (Oil filled / Dry type) ABB / Schneider Electric /Andrew Yule /Bharat Bijlee /
a) Above 400 KVA / Crompton / EMCO / Kirloskar / Siemens
In addition to above makes, Uttam/Patson/Rajasthan
b) Up t0 400 KVA Transformer andSwitchgear
6 Air Circuit Breaker L&T/ Schneider Electric / Siemens
7 MCCB(Ics=lcu) L&T/ Schneider Electric / Siemens
8 SDE units L&T/ Schneider Electric / Siemens/HPL/Havells
9 Power Contactors L&T/ Schneider Electric / Siemens/Lakshmi(LECS)
10 Change Over Switch HPL / Havells / H-H Elcon
11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric/ Neptune
== Ducati/Syntron/ABB
12 Bus B_a_r Trunking/ Moeller/L&T/Schneider Electric/ ABB/Legrand/Zeta
Sandwiched Bus Duct
13 Power Capacitors L&T/EPCOS(Siemens)/ABB/Crompton/Schneider
= (MPP/APP) electric/Neptune Ducati
14 Digital/l KWHr meter Schneider Electric/ AE/ Digitron / IMP/Meco / Rishabh /
- Universal/HPL/L&T/ABB/ Yokins
Cold shrink HT/LT
15 Cable Joint Denson / 3M(M-Seal )/ Raychem
16 Rubber Matting ISI mark
17 MCB/ Isolator/ELCB / RCCB/ Crompton / Havells / Indokopp / MDS Legrand/ L&T /
= Distribution Board Schneider Electric/Siemens / Standard/ ABB/HPL
18 MS/ PVC Conduit ISI mark
19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab
20 HT/LT Cables ISI mark
21 PVC insulated copper conductor wire ISI mark
29 Centrifugal Pump Amrut / BE / Beacon / Batliboi /Crompton / Jyoti / Kirloskar /
== KSB /Mather & platt / WASP/Grundfos
S. No. | Item Makes
23 Submersible Pump Crompton/Amrut / BE / Calama /Kirloskar / KSB
24 Motors ABB/ Bharat Bijlee / Crompton Greaves /Schneider Electric /
= - HBB / KEC /Siemens/Jyoti Ltd
25 Fresh Air Fans GE / Khaitan/Almonard/Crompton
26 Starter ABB / BCH / Schneider Electric / L&T / Siemens
27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip
GI/MS Pipe ATC/ATL/BST/GSI/ITC/ITS/HA /ST /Jindal /ITTA/
28 .
Tata/Zenith
29 Foot Valve ISI mark
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30 Gate Valve Advance/Audco/JohnsonControls/Zoloto/Annapurna /
- Fountain /Kirloskar / Leader / Sant / Trishul
31 Compressors Carrier/Emerson copeland/Y ork/Danfoss(for chillers only)
32 Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga
33 Expanded Polystyrene BASF(India) Ltd.
34 Gauge Feibig / H.Guru / Pricol
35 Controls FLICA / Honeywell / Indfoss / Penn-Danfoss / Ranco /
I Ranutrol / Sporland
36 Fine Filters Anfiltra Effluent / ARW / Athlete/Airtake/ Dyna / Kirsloskar/
= — Puromatic/Purafill/ Purolator / Tenacity
37 Gl Sheet HSU Jindal / National / Nippon Denro /Sail / Tata
38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/Hochiki / Nitton
= — /System Sensor/Wormald/Honeywell Essar/Notifier
39 lonization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / Nitton /
= System Sensor / Wormald
40 Photo Electric Smoke Appollo / Cerebrus / Edward / Fenwal/Hochiki / Nitton /
- Detector Wormald/ System Sensor
41 Fire Panel Agni Instruments / Agni Devices/ ArunaAgencies/ Carmel
- VIV TIR Sensor / Ravel Elect./ Honeywell Essar/Notifier/Navin
(Microprocessor based)
Systems
42 Sprinkl_er/ Hose Reel & ISI mark
Hose Pipe
43 Fire Extinguisher ISI mark
44 Li OTIS, Kone, Mitsubishi , Schindler,Johnson, Thyssenkrupp
44 Lift -
Elevator(India)
45 High Precision Air Conditioners Units Manufactured by
(HPAC units) M/s Emerson Network Power India(P) Ltd, Thane
M/s Sidwal Refrigeration Ind.(P) Ltd, New Delhi
M/s Stulz CHSPL India(P) Ltd, Mumbai
M/s Schneider Electric IT Business(l) Pvt Ltd,
Gurgaon(formerly M/s Uniflair India(P) Ltd.
NOTE | Inaddition to above, the items having valid approval of BSNL Elect Zone HP Shimla shall also be used.
NOTE:

1. The makes of Modular Switches/Sockets, GI Boxes, Modular Bases and Cover Plates should be North

West/Havells/Crabtree/Legrand/Siemens/Philips/ Anchor or Equivalent (Technically and Financially) Similar Superior

Make.

2. Items which are approved from O/o PGM(E) BSNL New Delhi till last date of sale of tender, shall also be accepted.
3. The accessories such as CT/PT/measuring instrument/relays provided by approved make in respect

of Transformer/HT Panel/DG /AC Package Units as supplied by approved manufacturer along with the

equipment’s are also acceptable in addition.

4. All the material to be used at site shall be got approved by Engineer-In-Charge before use.
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|- CLAUSES OF CONTRACT

CLAUSE -1

1.1 i) The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract
performance  Value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a standard format)
Guarantee  Within ONE weeks from the date of issue of award letter. The validity period of the performance security in

the form of performance bank guarantee shall be one year from the date of actual completion of work.
Compensation or the other sums of money payable by the contractor under the terms of this contract may be
deducted from or paid by the sale of a sufficient part of his performance guarantee or from the interest arising
therefrom, or from any sums which may be due to or may become due to the contractor by BSNL on any
account whatsoever and in the event of his performance guarantee being reduced by reason of any such
deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or guarantee bonds or
fixed deposit receipt tendered by the state bank of India or by scheduled banks executed in favour of BSNL.

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one year
beyond that. In case the time for completion of works gets enlarged, the contractor shall get the validity of
Performance Guarantee extended to cover such enlarged time for completion of work.

iii) The Engineer —in —charge shall not make a claim under the performance guarantee except for amounts to
which BSNL is entitled under the contract (not withstanding and or without prejudice to any other provisions
in the contract agreement in the event of:
a) Failure by the contractor to extend the validity of the Performance guarantee as described herein
above, in which event the engineer-in-charge may claim the full amount of the Performance
Guarantee.
b) Failure by the contractor to pay BSNL any amount due, either as agreed by the contractor or
determined under clauses/conditions of the agreement, within 30 days of the service of notice to
this effect by engineer-in-charge.

iv)In the event of the contract being determined or rescinded under provision of any of the Clause/Condition
of the agreement, the Performance guarantee shall stand forfeited in full and shall be at the disposal of the
BSNL.

1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the
Performance guarantee and the Bank is unable to make payment against the fixed deposit receipt, the loss
caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional
security to the BSNL to make good the deficit.

CLAUSE 1A

Recovery The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit
ofSecurity  Government/BSNL at the time of making any payment to him for work done under the contract to deduct a

Deposit sum at the rate of 10% of the gross amount of each running bill till the sum along with the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered value. This will be released
after an observation period of 12 months after the date of Completion of work alongwith Performance
Guarantee.

CLAUSE 2
2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and clear

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right

Compensation  or remedy available under the law to BSNL on account of such breach, pay as agreed compensation the
for Delay
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amount calculated at the rates stipulated below or such smaller amount as decided by the Superintending
Engineer (whose decision in this regard shall be final and binding).

i) First ten weeks - 0.5% of contract value per week
i) Next ten weeks - 0.7% of contract value per week

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 12% of the tendered value of work. The amount of compensation may be adjusted or set-off against
any sum payable to the contractor under this or any other contract with BSNL.

For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection work is
deemed to have been completed after successful completion of the initial acceptance testing by T&D Circle
and as per BSNL standards. For Sub Station, the date of clearance from electrical inspector and for wet riser
system date of clearance from concerned Fire authority is taken as deemed date of completion. For lift the date
of completion shall be taken as the date of clearance from the lift inspector.

CLAUSE 3

3.0

When
Contract
can be
Determined

Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his right
against the contractor in respect of any delay, or inferior workmanship or otherwise to any claims for damage in
respect of any breaches of the contract and without prejudice to any rights or remedies under any of the
provisions of this contract or otherwise and whether the date for completion has or has not elapsed by notice in
writing absolutely determine the contract in any of the following cases

Q) If the contractor having been given by the engineer-in charge a notice in writing to rectify, reconstruct
or replace any defective work or that the work is being performed in any inefficient or otherwise
improper or unworkman like manner shall omit to comply with the requirements of such notice for a
period of seven days thereafter.

(i) If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or
if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager or
which entitle the court to make a winding up order.

(iii) If the contractor has, without reasonable cause suspended the execution of the work or has failed to
proceed with the work with due diligence so that in the opinion of the engineer-in-charge( which shall
be final and binding) he will be unable to secure completion of the work by the date for completion
and continues to do so after a notice in writing of seven days from the Engineer-in-Charge.

(iv) If the contractor fails to complete the work within the stipulated date or items of work with individual
date of completion, if any stipulated, on or before such date(s) of completion and does not complete
them within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge.

(V) If the contractor persistently neglects to carry out his obligations under the contract and/or commits
default in complying with any of the terms and conditions of the contract and does not remedy it or
take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by
the Engineer-in-Charge.

(vi) If the contractor commits any acts mentioned in clause 21 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the engineer-
in charge on behalf of the BSNL shall have powers.

a) To determine or rescind the contract as aforesaid( of which termination or rescission notice in writing
to the contractor under the hand of the engineer-in-charge shall be conclusive evidence) upon such
determination or rescission the full performance guarantee and security deposit of the contractor shall
be liable to be forfeited and shall be absolutely at the disposal of BSNL. If any portion of the
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performance guarantee and security deposit has not been paid or received it would be called for and
forfeited.

b) To employ labour paid by BSNL and to supply materials to carry out the work or any part of the work
debiting the contractor with the cost of the labour and the price of the materials( of the amount of
which cost and price certified by the engineer in charge shall be final and conclusive against the
contractor) and crediting him with the value of the work done in all respects in the same manner and
at the same rates as if it had been carried out by the contractor under the terms of this contract. The
certificate of divisional officer as to the value of the work done shall be final and conclusive against
the contractor provided always that action under the sub clause shall only be taken after giving notice
in writing to the contractor. Provided also that if the expenses incurred by BSNL are less than the
amount payable to the contractor at his agreement rates, the difference should not be paid to the
contractor.

C) After giving notice to the contractor to measure up the work of the contractor and to take such whole
or the balance or part thereof as shall be unexecuted out of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor if the whole work had been executed by him( of the
amount of which excess the certificate in writing of the engineer-in-charge shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from any money
due to him by BSNL under this contract or on any other account whatsoever or from his performance
guarantee or the proceeds of sales thereof or a sufficient part thereof as the case may be. If the
expenses incurred by BSNL are less than the amount payable to the contractor at his agreement rates,
the differences shall not be paid to the contractor.

The contractor whose contract is determined or rescinded as above shall not be allowed to participate in the
tendering process for the balance work.

In the event of any one or more of the above courses being adopted by the engineer-in-charge the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advances on account or with a view to
the execution of the work or the performance of contract and in case action is taken under any of the
provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof or
actually performed under this contract unless and until the engineering-in-charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the
value so certified.

Provided further that if any of the recoveries to be made, while taking action as per (b) and/or (c) above, are in
excess of the performance guarantee and security deposit forfeited, these shall be limited to the amount by
which the excess cost incurred by BSNL exceeds the performance guarantee and security deposit so forfeited.

CLAUSE 4

Contractor
Liable to
pay
Compensati
on even if
action not
taken under
Clause 3

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 thereof, shall have
become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a waiver of
any of the conditions hereof and such powers shall not withstanding be exercisable in the event of any future
case of default by the contractor and the liability of the contractor for compensation shall remain unaffected.
In the event of the engineer-in-charge putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires, after giving a notice in writing to the contractor take possession of
(or at the sole discretion of the engineer-in-charge which shall be final and binding on the contractor) use as
on hire( the amount of the hire money being also in the final determination of the engineer-in-charge) all or
any tools, plant materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work or any part thereof, paying or
allowing for the same in account at the contract rates or in the case of these not being applicable at current
market rate to be certified by the engineer-in-charge, whose certificate thereof shall be final and binding on
the contractor, Engineer in charge by notice in writing may order the contractor or his clerk of the works,
foreman or other authorised agent to remove such tools, plant, materials or stores from the premises(within a
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time to be specified in such notice) and in the event of the contractor failing to comply with any such
requisition, the engineer-in-charge may remove them at the contractor's expenses or sell them by auction or
private sale on account of the contractor and at his risk in all respects and the certificate of the engineer-in-
charge as to the expenses of any such removal and the amount of the proceeds and expense of any such sale
shall be final and conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

5.1

5.2

5.3

The time allowed for carrying out the work as entered in the tender as per Schedule’F’ or the extended time
shall be strictly observed by the contractor and shall be the essence of the contract on the part of the contractor
and shall be reckoned from the tenth day after the date on which the order to commence the work is issued to
the contractor .If the contractor commits default in commencing the execution of the work as aforesaid, BSNL
shall, without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money
and the performance guarantee absolutely.

To ensure good progress during the execution of the work, the contractor shall be bound in all cases in which
the time allowed for any work exceeds, one month( save for special jobs) to complete 1/8" of the whole of
work before 1/4 th of the whole time allowed under the contract has elapsed; 3/8™ of the work before 1/2 of
such time has elapsed, and 3/4™ of the work, before 3/4™ of such time has elapsed. For special jobs, if a time
schedule has been submitted by the contractor and the same has been accepted by the engineer-in-charge, the
contractor shall comply with the said time schedule

If the work(s) be delayed by:-

i) force majeure, or

i) abnormally bad weather, or

iii) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work
not forming part of the contract or

vi) Non-availability of stores, which are the responsibility of BSNL to supply.

vii) Any other cause which, in the absolute discretion of the authority mentioned in Schedule’F’ is
beyond contractor’s control.

Then upon the happening of any such event causing delay, the contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

Request for extension of time, to be eligible for consideration, shall be made by the contractor in writing
within 30 days of the happening of the event causing delay. The contractor may also, if practicable, indicate
in such a request the period for which extension is desired. Non application by the contractor for extension of
time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-charge and this shall be
binding on the contractor.

CLAUSE 6

Measurements
of Work Done

6.2

All measurement of all items having financial value shall be entered in Measurement Book so that a complete
record is obtained of all works performed under the contract.

All Measurements shall be taken jointly by the Engineer-in-charge or his authorised representative and by the

contractor or his authorised representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer-in-charge and the contractor or their representatives
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6.7
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in token of their acceptance. If the contractor objects to any of the measurements recorded, a note shall be
made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not available and the work of recording
measurements is suspended by the Engineer-in-charge or his representative, the Engineer-in-charge and the
BSNL shall not entertain any claim from contractor for any loss or damages on this account. If the contractor
or his authorised representative does not remain present at the time of such measurements after the contractor
or his authorised representative has been given a notice in writing three(3) days in advance or fails to
countersign or to record objection within a week from the date of the measurement, then such measurements
recorded in his absence by the Engineer-in-charge or his representative shall be deemed to be accepted by the
contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things
necessary for recording measurements.

Except where any general or detailed description of the work expressly shows to the contrary, measurements
shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in
the relevant Standard Method of measurement or any general or local custom. In the case of items which are
not covered by specifications, measurements shall be taken in accordance with the relevant standard method
of measurement issued by the Bureau of Indian Standards and if for any items no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days notice in writing to the engineer-in-charge or his authorised
subordinate incharge of the work before covering up or otherwise placing beyond the reach of measurement
any work in order that the same may be measured and correct dimensions thereof be taken before the same is
covered up or placed beyond the reach of measurement and shall not cover up and place beyond the reach of
measurement any work without the consent in writing of the engineer-in-charge or his authorised subordinate
in-charge of the work who shall within the aforesaid period of seven days inspect the work, and if any work
shall be covered up or placed beyond the reach of measurement without such notice having been given or the
engineer-in-charge’s consent being obtained the same shall be uncovered at the contractor’s expense, or in
default thereof no payment or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves or through another officer of
BSNL to check the measurements recorded jointly or otherwise as aforesaid and all provisions stipulated
herein above shall be applicable to such checking of measurements.

It is also a term of this contract that recording of measurements of any item of work in the measurement book
and/or its payment in the interim, on account or final bill shall not be considered as conclusive evidence as to
the sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities
from any over measurement or defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to
be regarded
as Advances

7.2

7.3

No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole of
the work shall have been completed and certificate of completion given. But in the case of a work estimated
to cost more than Rs. Twenty thousand interim or running account bills shall be submitted by the contractor
for the work executed on the basis of recorded measurements. The contractor shall not be entitled to be paid
any interim payment if the gross work done since the last payment is less than Rs. Twenty thousand.

Interim payment on account of amount admissible shall be made by the Engineer-in-charge certifying the sum
to which the contractor is considered entitled by way of interim payment at such rates as decided by the
Engineer-in-charge. The amount admissible shall be paid by 20™ working day after the day of presentation of
the bill by the contractor to the Engineer-in-charge or his Sub Divisional Engineer.

Payment to the contractors for Air Conditioning, Engine Alternator, Sub Station, Lifts, fire detection, fire
fighting and other specialised items, during progress of work, will be regulated as below :-
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a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at site and
after satisfactory physical inspection.

b) 10% of prorata of the approved price breakup of contract value after successful installation of
equipment.

C) 5% of the approved contract value after successful completion of Initial acceptance testing.

d) 5% of the approved contract value after successful completion of the final acceptance testing.

e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of the
approved contract value shall be released after clearance by Electrical inspector/ lift inspector/ Fire
officer respectively.

All such intermediate payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed and shall not preclude the requiring of bad,
unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be
considered as an admission of the due performance of the contract or any part thereof in any respect or the
accruing of any claim nor shall it conclude, determine or affect in any way the powers of the engineer-in-
charge under these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract.

7.4 Pending consideration of extension of date of completion interim payments shall continue to be made as
herein provided, without prejudice to the right of BSNL to take action under the terms of this contract for
delay in the completion of work, if the extension of date of completion is not granted by the competent
authority.

CLAUSE 8

8.1

Completion
Certificate

8.2

8.3

Within ten days of the completion of the work, the contractor shall give notice of such completion to the
engineer-in-charge and within thirty days of the receipt of such notice the engineer-in-charge shall inspect the
work and if there is no defect in the work shall furnish the contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion indicating defects(a) to be rectified by the contractor
and/or(b) for which payment will be made at reduced rates, shall be issued but no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffolding, surplus materials and rubbish
and dirt etc. from the site. if the contractor shall fail to comply with the requirements of this clause as to
removal of scaffolding, surplus materials and rubbish etc. the engineer-in-charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc. and dispose of the same as he thinks fit
and clean of such dirt as aforesaid and the contractor shall have no claim in respect of any such scaffolding or
surplus materials as aforesaid except for any sum actually realised by the sale thereof.

The contractor shall submit completion plan as required vide CPWD general specifications for Electrical
works( part 1 - Internal) 1994 and (part 1l - External) 1995 /BSNL specifications as applicable within thirty
days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum
equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rs. Fifteen thousand
only) as may be fixed by the Superintending Engineer concerned and in this respect the decision of the
Superintending Engineer shall be final and binding on the contractor.

CLAUSE 9

9.1

Payment
of Final
Bill

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three
months of physical completion of the work or within one month of the date of the final certificate of
completion furnished by the Engineer-in-charge whichever is earlier. No further claims shall be made by the
contractor after submission of the final bill and these shall be deemed to have been waived and extinguished.
Payment of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Engineer-in-charge, will, as far as possible be made within the period specified here
in under, the period being reckoned from the date of receipt of the bill by the Engineer-in-charge or his
authorised Sub Divisional Engineer, complete with account of materials issued by BSNL and dismantled
materials.
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i) If the Tendered value of work is upto Rs. 5 lakhs : 3 months

i) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months

Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him
provided that the contractor furnishes to the engineer-in-charge (i) an authorization in the form of a legally
valid documents such as a power of attorney conferring authority on the bank to receive payments and (ii) his
own acceptance of the correctness of the amount made out as being due to him by BSNL or his signature on
the bill or other claim preferred against BSNL before settlement by the engineer-in-charge of the account or
claim by the payment to the bank. While the receipt given by such bank shall constitute a full and sufficient
discharge for the payment, the contractor shall whenever possible present his bills duly receipted and
discharge through his bank. Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis BSNL.

CLAUSE 10

Materia
Is to be

provide
d by the
Contrac
tor

i)

vi)

i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates
the quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be bound
to procure them from Engineer-in-charge.

ii) As soon as the work is awarded, the contractor shall finalise the programme for the completion of work as
per clause 5 of this contract and shall give his estimates of materials required on the basis of drawings/or
schedule of quantities of the work. The Contractor shall give in writing his requirement to the Engineer-in-
charge which shall be issued to him keeping in view the progress of work as assessed by the Engineer-in-
charge.

The contractor shall see that only the required quantities of materials are got issued. Any such material
remaining unused and in perfectly good condition at the time of completion or determination of the contract
shall be returned to the Engineer-in-charge at the stores from which it was issued or at a place directed by him
by a notice in writing. The contractor shall not be entitled for loading, transporting, unloading and stacking of
such unused material except for the extra transportation, if any involved, beyond the original place of issue.

The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading,
storing under cover as required, assembling and joining the several parts together as necessary.

All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall remain the
absolute property of BSNL and the contractor shall be the trustee of the stores/materials, and the said
stores/materials shall not be removed/disposed off from the site of the work on any account and shall be at all
times open to inspection by the Engineer-in-charge or his authorised agent.

In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself open to
account for contravention of the terms of the licences or permit and/or for criminal breach of trust, be liable to
BSNL for all advantages or profits resulting or which in the usual course would have resulted to him by
reason of such breach. Provided that the contractor shall in no case be entitled to any compensation or
damages on account of any delay in supply or non-supply thereof all or any such materials and stores provided
further that the contractor shall be bound to execute the entire work if the materials are supplied by BSNL
within the original scheduled time for completion of the work plus 50% thereof or schedule time plus 6
months whichever is more if the time of completion of work exceeds 12 months but if a part of the materials
only has been supplied within the aforesaid period then the contractor shall be bound to do so much of the
work as may be possible with the materials and stores supplied in the aforesaid period. For the completion of
the rest of the work, the contractor shall be entitled to such extension of time as may be determined by the
Engineer-in-charge whose decision in this regard shall be final and binding on the contractor.

CLAUSE 10A

The contractor shall, at his own expense, provide all materials, required for the works other than those which
are stipulated to be supplied by BSNL.
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i) The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge samples of
materials to be used on the work and shall get these approved in advance. All such materials to be provided
by the contractor shall be in conformity with the specifications laid down or referred to in the contract. The
contractor shall, if requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within thirty days of supply of samples or
within such further period as he may require intimate to the contractor in writing whether samples are
approved by him or not. If samples are not approved, the contractor shall forthwith arrange to supply to the
Engineer-in-charge for his approval fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with specifications, approval of the Engineer-in-charge
shall be issued after the test results are received.

ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and shall not
make use of or incorporate in the work any materials represented by the samples until the required tests or
analysis have been made and materials finally accepted by the Engineer-in-charge. The contractor shall not be
eligible for any claim or compensation either arising out of any delay in the work or due to any corrective
measures required to be taken on account of and as a result of testing of materials.

iii) The Engineer-in-charge or his authorised representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials, manufactured articles or
machinery are being obtained for the works and the contractor shall afford every facility and every assistance
in obtaining the right to such access.

iv) The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which
in his opinion are not in accordance with the specifications and in case of default the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor other persons to remove the same without being
answerable or accountable for any loss or damage that may happen or arise to such materials. The engineer-
in-charge shall also have full powers to require other proper materials to be substituted thereof and in case of
default the engineer-in-charge may cause the same to be supplied and all costs which may attend such removal
and substitution are to be borne by the contractor.

CLAUSE 10B

The contractor(s) shall make his/their own arrangements for water/electricity required for internal/external
electrification work and nothing extra will be paid for the same. In respect of specialized works like DG Set,
Air conditioning, Fire Detection etc. water/ electricity supply shall be made available by BSNL free of cost
for erection/testing.

CLAUSE10C

In respect of Contracts with stipulated time period of completion being less than18(Eighteen) months, if after
submission of the tender the wages of labour increases as a direct result of the coming into force of any fresh
law, or statutory rule or order and such increase exceeds ten per cent of the wages prevailing at the time of
the last stipulated date for receipt of the tenders including extensions if any for the work, and the contractor
thereupon necessarily and properly pays in respect of labour engaged on the execution of the work such
increased wages, then the amount of the contract shall accordingly be varied. Provided always that any
increase so payable is not, in the opinion of the Superintending Engineer (whose decision shall be final and
binding on the contractor) attributable to any delay in the execution of the contract within the control of the
contractor.

Provided, however, no reimbursement shall be made if the increase is not more than10% of the said wages,
and if so, the reimbursement shall be made only on the excess over 10% and provided further that any such
increase shall not be payable if such increase has become operative after the contract or extended date of
completion of the work in question.

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into force of
any fresh law or statutory rules or order and such decrease exceeds ten per cent of the wages prevailing at the
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time of receipt of the tender for the work, the BSNL shall in respect of labour engaged on the execution of the
work after the date of coming into force of such law statutory rule or order be entitled to deduct from the dues
of the contractor such amount as shall be equivalent to the difference between the wages as prevailed at the
time of the last stipulated date for receipt of tenders including extensions if any for the work minus ten per
cent thereof and the wages of labour on the coming into force of such law, statutory rule or order.

The contractor shall, for the purpose of this condition, keep such books of account and other documents as are
necessary to show the amount of any increase claimed or reduction available and shall allow inspection of the
same by a duly authorized representative of the BSNL, and further shall, at the request of the Engineer-in-
Charge may require any documents so kept and such other information as the Engineer-in-Charge may
require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of labour,
give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together
with all information relating thereto which he may be in position to supply

CLAUSE 10 CC

10CC.1If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL in
accordance with clause 10 A thereof) and/or wages of labour required for execution of the work increase, the
contractor shall be compensated for such increase as per provisions detailed below and the amount of the
contract shall accordingly be varied, subject to the condition that such compensation for escalation in prices
shall be available only for the work done during the stipulated period of the contract including such period for
which the contract is validity extended under the provisions of clause 5 of the contract without any action
under Clause 2 .However, for the work done during the justified period extended as above ,the compensation
as detailed below will be limited to prices wages prevailing at the time of stipulated date of completion or as
prevailing for the period under consideration , whichever is less. No such compensation shall be payable for a
work for which the stipulated period of completion is 18 months or less. Such compensation for escalation in
the prices of materials and labour when due, shall be worked out based on the following provisions :
A) For Lift Work:
In respect of works relating to supply and installation of lifts/escalators price variation clause as per IEEMA
shall be applicable.
B) For work other than lift:

i) The base date for working out such escalation shall be the last date of receipt of tenders including
extension, if any.
i) The cost of work on which escalation will be payable shall be reckoned as below :-
a) Gross value of work done upto this quarter : (A)
b) Gross value of work done upto the last quarter : (B)
c) Gross value of work done since previous quarter (A-B): ©
d) Extra items paid as per Clause 12 & 12A based on (D)

Prevailing market rate during this quarter
e) Cost of work (W) for which escalation is applicable
W =0.85M[WhereM=(C-D)]
iii) The components of materials and labour in working out such percentages are given below and shall
be binding on the contractor.

For AC, DG, S/Stn.,F.D., F.F. For internal/external Electrical Works
& other specialized works
A) material .......... 85% percent A) material .......... 75% percent
B) labour ........... 15% percent B) labour ........... 25% percent
iv) The compensation for escalation for materials shall be worked out as per the formula given below:-
Xwm MI - Ml,
V= WX - X —mmmmmmmme-
100 Ml,
Vwu - Variation in material cost i.e. Increase or decrease in the amount in rupees to be paid or
recovered.

W- Cost of work done worked out as indicated in sub para (ii) above

CONTRACTOR EE (E)



vii)

viii)

MiI-

M, -

~ 55 ~

Component of materials expressed as percent of the total value of work

All India whole sale index for all commaodities for the period under consideration as published
by the Economic Advisor to Government of India, Ministry of Industry and Commerce.

All India whole sale price index for all commaodities valid on the last stipulated date of receipt
of tender including extension if any, as published by the Economic Advisor to Government of
India, Ministry of Industry and Commerce.

The following principles shall be followed while working out indices mentioned in sub-para (iv)

above.

a)

b)

vi)

Ll,.

LI-

The compensation for escalation shall be worked out at quarterly intervals and shall be with
respect to the cost or work done as per bills paid during the three calendar months of the said
quarter. The first such payment shall be made at the end of three months after the month
(excluding) in which the tender was accepted and thereafter at three months interval. At the
time of completion of the work, the last period for payment might become less than three
months, depending on the actual date of completion .

The index(MI) Relevant to any quarter for which such compensation is paid shall be the
arithmetical average of the indexes relevant to the three calendar months. If the period up to
date of completion after the quarter covered by the last such installment of payment is less
than three months, the index MI shall be the average of the indices for the month falling
within that period .

The compensation for escalation for labour shall be worked out as per the formula given
below:-

Variation in labour cost i.e. Increase or decrease in the amount in rupees to be paid or
recovered.

Value of work done, worked out as indicated in sub para (ii) above

Component of labour expressed as percentage of the total value of work

Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law,
statutory rule or order as on the last stipulated date of receipt of tender including extension, if
any.

Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory
rule or order as applicable on the last day of the quarter previous to one under consideration.

The following principles will be followed while working out the compensation as per sub para (vi)

above.

a)

b)

c)

The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) above shall be
the higher of the following ONE figures, namely those notified by government of india,
ministry of labour and those notified by the local administration both relevant to the place of
work and the period of reckoning .

The escalation for labour also shall be paid at the same quarterly intervals when escalation
due to increase in the cost of materials is paid under this clause. If such revision of minimum
wages takes place during any such quarterly intervals, the escalation compensation shall be
payable at revised rates only for work done in subsequent quarters.

Irrespective of variations in minimum wages of any category of labour, for the purpose of this
clause, the variation in the rates for an unskilled adult male mazdoor alone shall form the
basis for working out the escalation compensation payable on the labour component.

In the event the price of materials and/or wages of labour required for execution of the work
decrease/s, there shall be downward adjustment of the cost of work so that such price of materials
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and/or wages of labour shall be deductable from the cost of work under this contract and in this regard

formula herein before stated under this clause 10(cc) shall mutatis mutandis apply, provided that.

a) No such adjustment for the decrease in the price of materials and/ or wages of labour afore-
mentioned would be made in case of contracts in which the stipulated period of completion of
the work is eighteen months or less.

b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by which the
provision of this sub-clause shall be implemented from time to time and the decision of the
engineer-in-charge in this behalf shall be final and binding on the contractor.

Provided always that the provision of the preceding clause 10 (C) shall not be applicable for contracts

where provisions of this clause are applicable but in cases where provision of this clause are not

applicable, the provisions of clause 10(C) will become applicable.

The contractor shall treat all materials obtained during dismantling of an installation, excavation of the site for
a work etc. as BSNL's property and such materials shall be disposed of to the best advantage of BSNL
according to the instructions in writing issued by the engineer-in-charge.

CLAUSE 11

11.1  The contractor shall execute the whole and every part of the work in the most substantial and workman like
manner and both as regards materials and otherwise in every respect in strict accordance with the
Worktobe  gpecifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and

Executed in
Accordance

instructions in writing in respect of the work signed by the engineer-in-charge. The contractor shall take full

with responsibility for adequacy, suitability and safety of all the works and methods of installation.

Specification

s, Drawings, | the case of any class of work for which there is no such specification as referred to Clause 11.1 , such work
shall be carried out in accordance with the Bureau of Indian Standards specification, in case there is no such
specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s
specifications. In case there are no such specifications as required above the work shall be carried out in all
respect in accordance with the instructions and requirements of the Engineer-in-charge.

Orders, etc.

CLAUSE 12

12.1  The engineer-in-charge shall have power

Deviations, i)
Variations

Extent and

Pricing

i)

1211

To make any alterations in, omissions from, additions to or substitutions for the original
specifications, drawings, designs and instructions, that may appear to him to be necessary or advisable
during the progress of the work and

To omit a part of the works in case of non-availability of a portion of the site or for any other reasons
and the contractor shall be bound to carry out the work in accordance with any instructions given to
him in writing signed by the engineer-in-charge, and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and any altered, additional
or substituted work which the contractor may be directed to do in the manner specified above as part
of the work, shall be carried out by the contractor on the same conditions in all respects on which he
agreed to do the main work except as hereafter provided.

The time for the completion of work shall, in the event of any deviations resulting in additional cost over the

12.2

tendered value of sum being ordered, be extended, if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.
i) 25% of the time calculated in (i) above or such further additional time as may be considered

reasonable by the Engineer-in-charge.

Rates for such altered, additional or substituted work shall be determined by the
Engineer- in-charge as follows:-

CONTRACTOR EE (E)



to

Abandonment
or Reduction

12.3

~57 ~

i) If the rates for the additional, altered or substituted item of work is specified in the schedule
of quantity, the contractor shall carry out the altered, additional or substituted item at the same
rate.

i) If the rate for any additional altered or substituted item of work is not specified in the
schedule of quantities, the rate for that item shall be derived from the rate for the nearest
similar item specified therein.

iii) If the rate for altered, additional or substituted item of work cannot be determined in the
manner specified in sub paras (i) and (ii) above, then such item of works shall be carried out
at the rate entered in the CPWD schedule of Rates as mentioned in the Schedule ‘F’
minus/plus the percentage by which the tendered amount of the work actually awarded is
higher or lower than the corresponding estimated amount of the work actually awarded.

iv) If the rates for the altered additional or substituted item of work can not determined in the
manner specified in the sub-clauses (i) to (iii)above, then the rates for such item of work shall
be derived from the Schedule of Rates specified in sub para above (iii) minus/plus the
percentage mentioned in that sub para. Provided always that if rates(s) for part(s) of the
item(s) are not available in the schedule of rates specified above, rate for part(s) of such
item(s) shall be determined on the basis of the market rate(s) prevailing during the fortnight
following the date of the order plus ten percent for profit and overhead.

V) If the rates for the altered, additional or substituted item of work can not be determined in the
manner specified in sub-paras (i) to (iv) above, the contractor shall within 15 days of the date
of receipt of order to carry out the said work, inform the engineer-in-charge of the rate which
he proposes to claim for such item of work, supported by analysis of rate claimed and the
Engineer-in-charge shall within three months thereafter, after giving due consideration to the
rate claimed by the contractor, determine the rate or rates on the basis of prevailing market
rates. In the event of contractor failing to inform the Engineer-in-charge within the stipulated
period of time, the rate which he proposes to claim, the rate for such item shall be determined
by the Engineer-in-charge on the basis of market rate(s).

vi) Provided further that in case where the original item is substituted, the substituted item shall
be deemed to have replaced the original item in the contract itself to that extent and above
provisions pertaining to the deviations shall apply with respect to such substituted item and
not the original item.

Increase/ Decrease of tendered quantity

a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods and services specified
in the schedule of items without any change in the unit price or other terms and conditions at the time of
award of contract. In exceptional and unavoidable cases BSNL can increase the quantity of goods and services
beyond 25 % of the tendered quantity without any change in tendered and accepted unit price and also other
terms and conditions as applicable at the time of award of contract.

CLAUSE 13

13.

Foreclosure of
Contract due

1

in Scope of

Work

1.

[

If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the works
for any reason whatsoever and hence not require the whole or any part of the works to be carried out, the
Engineer-in-charge shall give notice in writing to that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from the execution of the
works in full but which he did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a

reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not
be utilised on the work to the full extent in view of the foreclosures.

CONTRACTOR EE (E)



13.3

13.4

~58 ~

)} Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent stores or
to his other works, whichever is less. If T&P/staff are not transported to either of the said places, no
cost of transportation shall be payable.

i) BSNL shall have the option to take over contractor’s materials or any part thereof either brought to
site or to which the contractor is legally bound to accept delivery from suppliers (for incorporation in
or incidental to the work) provided, however BSNL shall be bound to take over the materials or such
portions thereof as the contractor does not desire to retain. For materials taken over or to be taken
over by BSNL cost of such materials as detailed by Engineer-in-charge shall be paid. The cost shall,
however, take into account purchase price, cost of transportation and deterioration or damage which
may have been caused to materials whilst in the custody of the contractor.

The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage books and
other relevant documents and evidences as may be necessary to enable him to certify the reasonable amount
payable under this condition.

The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the work
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender less
the cost of work actually executed under the contract and less the cost of contractor’s materials at site taken
over by BSNL as per item 13.2 (ii) above. Provided always that against any payments due to the contractor
on this account or otherwise, the Engineer-in-charge shall be entitled to recover or be credited with any
outstanding balances due from the contractor for advance paid in respect of any work and materials and any
other sums which at the date of termination were recoverable by BSNL from the contractor under the terms of
the contract.

CLAUSE 14

141

Suspension of
work

If contractor :

i) at any time makes default in proceeding with the works or any part of the work with the due diligence
and continues to do so after a notice in writing of 7 days from the Engineer-in-charge; or

i) commits default to complying with any of the terms and conditions of the contract and does not
remedy it or take effective steps to remedy within 7 days after a notice in writing is given to him in
that behalf by the Engineer-in-charge; or

iii) fails to complete the works or items of work with individual dates of completion, on or before the
date(s) of completion, and does not complete them within the period specified in a notice given in
writing in that behalf by the Engineer-in-charge; or

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on his behalf
any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for
having done or forborne to do any act in relation to the obtaining or execution of this or any other
contract for BSNL or

V) Shall enter into a contract with BSNL in connection with which commission has been paid or agreed
to be paid by him or to his knowledge, unless the particulars of any such commission and the terms of
payment thereof have been previously disclosed in writing to the Accepting Authority/Engineer-in-
charge; or

vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide methods of
competitive tendering; or

vii) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a
receiving order or order for administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors
or purport so to do, or if any application be made under any insolvency Act for the time being in force
for the sequestration of his estate or if a trust deed be executed by him for benefit of his creditors; or
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viii)  being a company, shall pass a resolution or the court shall make an order for the winding up of the
company, or a receiver or manager on behalf of the debenture holders or otherwise shall be appointed
or circumstances shall arise which entitle the court or debenture holders to appoint a receiver or

manager; or

iX) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21
days or

X) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials

not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer sublet or otherwise parts with the entire works or any portion thereof
without the prior written approval of the Accepting Authority.
The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued or
shall accrue hereafter to BSNL by a notice in writing to cancel the contract as a whole or only such items of
work in default from the contract.
The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to:

@ take possession of the site and any materials, equipment, implements, stores etc. thereon and/or
(b) carry out the incomplete work by any means at the risk and cost of the contractor.

On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if any,
is recoverable from the contractor for completion of the works or part of the works or in case the works or in
case the works or part of the works is not to be completed, the loss or damage suffered by BSNL. In
determining the amount, credit shall be given to the contractor for the value of the work executed by him up to
the time of cancellation, the value of contractor’s materials taken over and incorporated in the work and use of
plant and machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the works or
the excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to BSNL in law be recovered from any moneys due to
the contractor on any account, and if such money are not sufficient the contractor shall be called upon in
writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractors’ unused materials, plant, implements etc. and
apply the proceeds of sale thereof towards the satisfaction of any sums due from the contractor under the
contract and if thereafter there be any balance outstanding from the contractor, it shall be recovered in
accordance with the provisions of the contract.

Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be returned to
the contractor, provided always that if cost or anticipated cost of completion by BSNL of the works or part of
the works is less than the amount which the contractor would have been paid had he completed the works or
part of the works, such benefit shall not accrue to the contractor.

CLAUSE 15

151

Inspection and
supervision of

work

i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose decision shall

be final and binding on the contractor) suspend the progress of the works or any part thereof for such
time and in such manner as the Engineer-in-charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for any of the following

reasons.

a) on account of any default on the part of the contractor or

b) for proper execution of the works or part thereof for reasons other than the default of the
contractor; or

C) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Engineer-in-charge.
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i) If the suspension is ordered for reasons (b) and (c) in sub para (i) above.
a) The contractor shall be entitled to an extension of time equal to the period of every such
suspension plus 25% of completion time specified in the contract.
b) If the total period of all such suspensions in respect of the work exceeds thirty days, the

contractor shall, in addition, be entitled to such compensation as the Engineer-in-charge may
consider reasonable in respect of salaries and/or wages paid by the contractor to his
employees and labour at site, remaining idle during the period of suspension, adding thereto
2% to cover indirect expenses of the contractor. Provided the contractor submits his claim
supported by details to the Engineer-in-charge within fifteen days of the expiry of the period
of 30 days.

c) If the works or part thereof is suspended on the orders of the Engineer-in-charge for more
than three months at a time, except when suspension is ordered for reason 15.1 i) (a) in sub
para above, the contractor may after receipt of such order serve a written notice on the
Engineer-in-charge requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in regard to which progress
has been suspended and if such permission is not granted within that time, the contractor, if
he intends to treat the suspension, where it affects only a part of the works as an omission of
such part by BSNL or where it affects whole of the works, as an abandonment of the works
by BSNL, shall within ten days of expiry of such period of 15 days give notice in writing of
his intention to the Engineer-in-charge. In the event of the contractor treating the suspension
as an abandonment of the contract by BSNL, he shall have no claim to payment of any
compensation on account of any profit or advantage which he might have derived from the
execution of the work in full but which he could not derive in consequence of the
abandonment. He shall, however, be entitled to such compensation, as the Engineer-in-
charge may consider reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the total thereof 2% to
cover indirect expenses of the contractor provided the contractor submits his claim supported
by details to the Engineer-in-charge within 30 days of the expiry of the period of
three months.

15.2  Provided further that the contractor shall not be entitled to claim any compensation from BSNL for the loss
suffered by him on account of delay by BSNL in the supply of materials in schedule of work where such delay
is covered by difficulties relating to the availability of trucks, force majeure including non-allotment of such
materials by controlling authorities, acts of God, acts of enemies of the state/country or any reasonable cause
beyond the control of BSNL.

CLAUSE 16

16.1  All work under or in course of execution or executed in pursuance of the contract shall at all time be open and
Rectification of  8CCESSIDIE to the inspection and supervision of the Engineer-in-charge, his authorised subordinates in charge
defects of the work and all the superior officers, officer of the Vigilance Cell of BSNL and of the Chief Technical

Examiner’s office (CVC) and the contractor shall at all times during the usual working hours, and at all other
times at which reasonable notice of the intention of the engineer-in-charge or his authorised subordinate to
visit the works, shall have been given to the contractor, either himself be present to receive order and
instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders given to
the contractor’s agent shall be considered to have the same force as if they had been given to the contractor
himself.

16.2  If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to the Chief
Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical Examiner or his
subordinate officers, that any work has been executed with unsound, imperfect or unskillful workmanship, or
with materials or articles provided by him for the execution of the work which are unsound or of a quality
inferior to that contracted or otherwise not in accordance with the contract the contractor shall on demand in
writing which shall be made within six months of the completion of the work from the Engineer-in-charge
specifying the work, materials or articles complained of notwithstanding that the same may have been passed,
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certified and paid for forthwith rectify or remove and reconstruct the work so specified in whole or in part, as
the case may require or as the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own charge and cost. In the event of his failing to do so within
a period specified by the Engineer-in-charge in the demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 2 of the contract (for non-completion of the work in time) for
this default.

In such case the Engineer-in-charge may not accept the item of work at the rates applicable under the contract
but may accept such items at reduced rates as the competent authority (Superintending Engineer) may
consider reasonable during the preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the equipment or he may reject the work outright without
any payment and/or get it an other connected and incidental items rectified, or removed and re-executed at the
risk and cost of the contractor. Decision of the Engineer-in-charge to be conveyed in writing in respect of the
same will be final and binding on the contractor.

CLAUSE 17

Contractor
liable for
damages,
defects
during
maintenance
period

sontractor or his working people or servants shall break, deface, injure or destroy any part of building in which
ay be working, or any building road, road kerb, fence enclosure, water pipe, cable drains, electric or telephone
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work or any part
5 being executed or if any damage shall happen to the work while in progress, from any cause whatever or if
‘ect, shrinkage or other faults appear in the work within twelve months after a certificate final or otherwise of
pletion shall have been given by the engineer-in-charge as aforesaid arising out of defective or improper
s or workmanship the contractor shall upon a receipt of a notice in writing on that behalf make the same good

at his own expense, or in default, the engineer-in-charge may cause the same to be made good by other workmen and
deduct the expense from any sums that may be due, or at any time thereafter may become due to the contractor, or
from performance guarantee and security deposit or the proceeds of sale there of or of a sufficient portion thereof.
The performance guarantee and security deposit of the contractor shall not be refunded before the expiry of twelve
months after the issue of the certificate final or otherwise, of completion of work, or till the final bill has been
prepared and passed whichever is later.

CLAUSE 18

Contractor
to supply
Tools and
Plants etc.

The contractor shall provide at his own cost all materials (except such special materials if any, as may in
accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, tools, appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of
the work, whether original, altered or substituted and whether included in the specification or other documents
forming part of the contract or referred to in these conditions or not, or which may be necessary for the
purpose of satisfying or complying with the requirements of engineer-incharge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to require together with carriage
therefore to and from the work. The contractor, shall also supply without charge the requisite number of
persons with the means and materials, necessary for the purpose of setting out works, and counting, weighing
and assisting in the measurements or examination at any time and from time to time of the work of materials.
Falling his so doing the same may be provided by the engineer-in-charge at the expenses of the contractor and
the expenses may be deducted, from any money due to the contractor, under this contract or otherwise and or
from his performance guarantee or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE 18 A

In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s compensation
act, 1923. BSNL is obliged to pay compensation to a workmen employed by the contractor, in execution of
the works. BSNL will recover from the contractor, the amount of the compensation so paid; and, without
prejudice to the rights of the BSNL under section 12, sub-section (ii) of the said act, BSNL shall be at liberty
to recover such amount or any part thereof by deduction from the performance guarantee or from any sum due
by BSNL to the contractor whether under this contract or otherwise. BSNL shall not be bound to contest any
claim made against it under section 12, sub-section (i) of the said act, except on the written request of the
contractor and upon his giving to BSNL full secruity for all costs for which BSNL might become liable in
consequence of contesting such claim.
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In every case in which by virtue of the provisions of the “’The Building & Other Construction Workers(
Regulation of Employment & Condition of Service) Act 1996”, The The Building & Other Construction
Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract Labour
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules,
1971, amended from time to time, BSNL is obliged to pay any amounts of wages to a workman employed by
the contractor in execution of the works, or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act and the rules under Clause 19H or under the Contractor’s
Labour Regulations, or under the Rules framed by the Government / BSNL from time to time for the
protection of health and sanitary arrangements for workers employed by the Contractor, BSNL will recover
from the contractor the amount of wages so paid or the amount of expenditure so incurred ; and without
prejudice to the rights of the BSNL under relevant provisions of above mentioned Acts, BSNL shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum
due by the BSNL to the contractor whether under this contract or otherwise BSNL shall not be bound to
contest any claim made against it under the relevant provisions of above mentioned Acts, except on the
written request of the contractor and upon his giving to the BSNL full security for all costs for which BSNL
might become liable in contesting such claim.

The contractor shall comply with the provisions of the “The Building & Other Construction Workers(
Regulation of Employment & Condition of Service) Act 1996” and the “The Building and Other Construction
Workers Welfare Cess Act 1996” amended from time to time and rules framed there-under. The contractor
shall comply with the provisions of the “The Building & Other Construction Workers ( Regulation of
Employment & Condition of Service) Rules 1998” and the “The Building and Other Construction Workers
Welfare Cess Rules 19987, amended from time to time. The BSNL at the time of making any payment to the
contractor for work done and measured under the contract shall deduct such sum at the rate, as prescribed in
the The Building and Other Construction Workers Welfare Cess Rules as applicable to the State in which the
work is situated, of gross value of the work done from each running bill and final bill. Such deduction will be
transferred to the State Workers Welfare Board by the Engineer-in-Charge as per the rules. The Engineer-in-
charge, as Principal Employer, shall continue to monitor the rigorous implementation of the act/rules during
the currency of the contract.

The contractor shall register himself under The Building & Other Construction Workers (Regulation of
Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers ( Regulation
of Employment & Condition of Service) Rules 1998, and, the “The Building and Other Construction Workers
Welfare Cess Act 1996” and the “The Building and Other Construction Workers Welfare Cess Rules 1998,
and shall also obtain a valid Licence under the Contract Labour (R&A) Act 1970, and the Contract Labour
(Regulation and Abolition) Central Rules 1971, as amended from time to time, before the commencement of
the work and continue to have these validated until the completion of the work.

Any failure to fulfill the above requirements shall attract the penal provisions of this contract arising out of the
resultant of non-execution of the work.

CLAUSE 19 A

No labour below the age of eighteen years shall be employed on the work.

CLAUSE 19 B

Payment of wages:

Payment of wages i) The contractor shall pay to labour employed by him either directly or through sub-contractors,

wages not less than fair wages as defined in the contractor’s Labour Regulation or as per the
provisions of The Building & Other Construction Workers (Regulation of Employment &
Condition of Service) Act 1996, The Building & Other Construction Workers ( Regulation of
Employment & Condition of Service) Rules 1998, AND, contract labour (Regulation and
Abolition) Act 1970, and the contract labour (Regulation and Abolition) Central Rules, 1971,
wherever applicable.

ii) The contractor shall, not withstanding the provisions of any contract to the contrary, cause to be
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his
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sub-contractors in connection with the said work, as if the labour had been immediately
employed by him.

iii) In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with
the contractor’s Labour Regulations made by the Government / BSNL from time to time in
regard to payment of wages, wage period, deductions from wages recovery of wages not paid
and deductions unauthorisedly made, maintenance of wage books or wage slips, publication of
scale of wages and other terms of employment, inspection and submission of periodical returns
and all other matters of the like nature or as per the provisions of The Building & Other
Construction Workers( Regulation of Employment & Condition of Service) Act 1996, The
Building & Other Construction Workers ( Regulation of Employment & Condition of Service)
Rules 1998, AND, contract labour(Regulation & Abolition) Act, 1970, and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

iv)  a)The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to
the contractor any sum required or estimated to be required for making good the loss suffered
by a worker or workers by reason of non-fulfillment of the conditions of the contract for the
benefit of the workers, non-payment of wages or of deductions made from his or their wages
which are not justified by their terms of the contract or non-observance of the Regulations.

c) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow
to the labours directly or indirectly employed in the works one day rest for six days continuous
work and pay wages at the same rate as for duty. In the event of default the Engineer-in-Charge
shall have the right to deduct the sum or sums not paid on account of wages for weekly holidays
to any labours and pay the same to the persons entitled thereto from any money due to the
contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed

under Notification of the Delhi Administration No.F.12 (162) MWO/DAB/43884-91, dated

31.12.1979 as amended from time to time are inclusive of wages for the weekly day of rest, the

question of extra payment for weekly holiday would not arise.

V) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employees Liability Act 1938, workmen’s compensation Act, 1923,
industrial disputes Act, 1947, Maternity benefits act, 1961, and the contractor’s labour
(Regulation and Abolition) Act, 1970, The Building & Other Construction Workers (Regulation
of Employment & Condition of Service) Act 1996 or the modifications thereof or any other
laws relating thereto and the rules made there-under from time to time.

vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made under
and for the observance of the Laws aforesaid and the contractor’s Labour Regulations without
prejudice to his right to claim indemnity from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the Workmen directly without the
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount
from the minimum wage payable to the workmen as and by way of commission or otherwise.

viii)  The contractor shall ensure that no amount by way of commission or otherwise is deducted
or recovered by the Jamadar from the wage of workmen.

(1) In respect of of all labour directly or indirectly employed in the work for the performance of
the contractor’s part of this contract, the contractor shall, at his own expense, arrange for the
safety provisions as per Model Safety Code framed from time to time and shall, at his own
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expense, provide for all facilities in connection therewith. The contractor shall ensure that at
the construction site of The Building or other construction work, adequate safety measures are
taken to protect The Building workers against any accident etc. The adequate safety measures
in conformity with the provisions of Part Il of The Building and Other Construction Workers
(Regulation of Employment and condition of service) Central Rules 1998 should be provided
in addition to the safety measures laid down in Model Safety Code. In case of any
discrepancy, the safety measures as per Part Il of the Building and Other Construction
Workers (Regulation of Employment and condition of service) Central Rules 1998 shall
supercede other provisions.

2 In case the contractor fails to make arrangements and provide necessary facilities as aforesaid
he shall be liable to pay a penalty of Rs.200/- for each default and in addition the Engineer-in-
Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover
the costs incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement

CLAUSE 19 E

CLAUSE 19 F

showing in respect of the second half of the preceding month and the first half of the current month
respectively:-

(1) the number of labourers employed by him on the work,

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of the damages and injury caused by them, and,

(5) the number of female workers who have been allowed maternity benefit according to Clause
19 F and the amount paid to them.

Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for each
default or materially incorrect statement. The decision of the Engineer-in-Charge shall be final in
deducting from any bill due to the contractor the amount levied as fine and be binding on the
Contractor.

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with all the
provisions of various statutes/enactments and  rules there under framed by the Central/State
Governments, and rules framed by BSNL from time to time for the protection of health and sanitary
arrangements for the workers employed by the BSNL/ Deptt.of Telecommunications and its
contractors. Notwithstanding the above provisions, the contractor shall be liable for levy of any
penalty in case he fails to meet the requirements of The Building and Other Construction Workers
(Regulation of Employment and Condition of Service) Act, 1996 and The Building and Other
Construction Workers (Regulation of Employment and Condition of Service) Central Rules 1998 and
Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour (Regulation and
Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or any other Labour laws relating there
of and rules made there under from time to time

Leave and pay during leave shall be regulated as follows:-
1. Leave:
(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto and
including the day of delivery and 4 weeks following that day,
(ii) in case of miscarriage-upto 3 weeks from the date of miscarriage.
2. Pay:
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(i) in case of delivery- leave pay during maternity leave will be at the rate of the women’s
average daily earnings, calculated on total wages earned on the days when full time work
was done during the period of three months immediately preceding the date on which she
gives notice that she expects to be confined or at the rate of Rupee one only a day
whichever is greater.

(ii) in the case of miscarriage — leave pay at the rate of average daily earning calculated on
the total wages earned on the days when full time work was done during a period of three
months immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been employed for

a total period of not less than six months immediately preceding the date on which she

proceeds on leave,

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as
shown in Appendix-1 and I1, and the same shall be kept at the place of work.

CLAUSE 19G

In the event of the contractor(s) committing a default or breach of any of the provisions of the
Contractor’s Labour Regulation and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information or
submitting or filing any statement under the provisions of the above Regulation and Rules which is
materially incorrect, he/they shall, without prejudice to any other liability, pay to the BSNL a sum not
exceeding Rs.200/- for every default, breach or furnishing, making, submitting , filing such materially
incorrect statements and in the event of the contractor (s) defaulting continuously in this respect, the
penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum of 5
percent of the tendered value of the Work. The decision of the Engineer-in-Charge shall be final and
binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and
complying with the provisions of the Contractor’s Labour Regulations and Model Rules and the
provisions of The Building & Other Construction Workers( Regulation of Employment & Condition
of Service) Act 1996, The Building & Other Construction Workers ( Regulation of Employment &
Condition of Service) Rules 1998, AND, Contract labour (Regulation and Abolition) Act, 1970, and
the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary
arrangements for the work-people employed by the contractor(s)(hereinafter referred as “the said
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s)
requiring that the said Rules to be complied with and the amenities prescribed therein be provided to
the work-people within a reasonable time to be specified in the notice. If the contractor(s) shall fail
within the period specified in the notice to comply with and/or observe the said Rules and to provide
the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities herein before mentioned at the cost of the contractor(s). The contractor(s) shall erect,
make and maintain at his/their own expense and to approved standards all necessary huts and sanitary
arrangements required for his/their work-people on the site in connection with the execution of the
works, and if the same shall not have been erected or constructed, according to approved Standards,
the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that
the said huts and sanitary arrangements be re-modeled and/ or reconstructed according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the notice, the Engineer-
in-Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the contractor(s).

CLAUSE 19 H
The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of huts
(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be
approved by the Engineer-in-Charge.
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The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and floor area to be
provided will be at the rate of 2.7 Sg.ms. (30 Sqg.Ft.) for each member of the workers family
staying with the labourers.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of

b)

d)

1.80m X 1.50m(6°X5’) adjacent to the hut for each family.

The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers
each on the scale of not less than four per each one hundred of the total strength, separate
latrines and urinals being provided for women.

The contractor(s) shall construct sufficient number of bathing and washing places, one unit for
every 25 persons residing in the camp. These bathing and washing places shall be suitably
screened.

All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable
local materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the
walls should be plastered with mud gobri on both sides. The floor may be kutcha but plastered
with mud gobri and shall be atleast 15 cm (6”) above the surrounding ground. The roofs shall be
laid with thatch or any other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that through out the period of their occupation the roofs remain
watertight.

The contractor(s) shall provide each hut with proper ventilation.
All doors, windows, and ventilators shall be provided with suitable leaves for security purposes.
There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts which may

be reduced to 6m(20ft.) according to the availability of site with the approval of the Engineer-
in-Charge. Back to back construction will be allowed.

iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use of labourers.

vi)

The provisions shall not be less than ONE gallons of pure and wholesome water per head per day
for drinking purposes and three gallons of clean water per head per day for bathing and washing
purpose. Where piped water supply is available, supply shall be at stand posts and where the
supply is from wells or river, tanks, which may be of metal or masonry, shall be provided. The
contractor(s) shall also at his/their own cost make arrangements for laying pipe lines for water
supply to his/their labour camp from the existing mains wherever available, and shall pay all fees
and charges therefor.

The site selected for the camp shall be high ground, removed from jungle.

Disposal of Excreta- The contractor(s) shall make necessary arrangements for the disposal of
excreta from the latrines by trenching or incineration, which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incineration is not
allowed the contractor(s) shall make arrangements for the removal of the excreta through the
Municipal Committee/Authority and inform it about the number of labourers employed so that
arrangements may be made by such Committee/authority for removal of the excreta. All charges
on this account shall be borne by the contractor and paid direct by him to the
Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of
dry system.

Drainage:- The contractor(s) shall provide efficient arrangements for draining away sullage water
S0 as to keep the camp neat and tidy.
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vii) The Contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid accidents to the workers.

viii)  Sanitation:- The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical Authorities.

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work
any person or persons in the contractor’s employment upon the work who may be incompetent or
misconducts himself and the contractor shall forthwith comply with such requirements.

It shall be the responsibility of the contractor to see that the building under construction is not
occupied by any body unauthorisedly during construction, and is handed over to the Engineer-in-
Charge with vacant possession of complete building. If such building though completed is occupied
illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be treated as the
delay in completion and for such delay a levy upto 5% of the tendered value of work may be imposed
by the Superintending Engineer whose decision shall be final both with regard to the justification and
guantum and be binding on the contractor.

However, the Superintending Engineer, through a notice, may require the contractor to remove the
illegal occupation any time on or before construction and delivery.

Employees Provident Fund Scheme to be Complied by the Contractor :

The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952 as
under the Employees Provident Funds and Miscellaneous Provisions Act 1952, amended from time to
time. The contractor shall get himself registered and get the allocation of Registration Code No. from
the competent authority as per provisions of the above scheme. The contractor shall indemnify and
keep indemnified BSNL against payment to be made under and for the observance of the above
scheme. The Executive Engineer (Engineer-in-Charge) as Principal Employer shall continue to
monitor the rigorous implementation of the act/ rules during the currency of the contract.

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The Building
& Other Construction Workers (Regulation of Employment & Condition of Service) Act 1996 and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed
there-under and other labour laws affecting contract labour that may be brought into force from time
to time.

The contract as a whole or part thereof shall not be assigned or sublet or transferred either directly or
indirectly whether by creating agent on the basis of General Power of Attorney or in any other manner
or given on general power of attorney without the written approval of the Engineer-in-Charge. If the
contractor assign or sublet (engagement of labour on a piece-work basis or of labour with materials
not to be incorporated in the work, shall not be deemed to be subletting) or give on general power of
attorney or transferred either directly or indirectly whether by creating agent on the basis of General
Power of Attorney or in any other manner, his contract, or attempt to do so, or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to do
so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, , consideration of any kind as an inducement or be given, promised or
offered by the contractor, or any of his servants or agent to any public officer or person in the
employment of BSNL in any way relating to his office or employment or if any such officer or person
shall become in any way directly or indirectly interested in the contractor, or if the contractor shall
obtain a contract with the BSNL as a result of wrong tendering or by non bonafide methods, of
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competitive tendering; or if the contractor enters into a contract with BSNL in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the particulars of
any such commission and the terms of payment thereof have been previously disclosed in writing to
Accepting Authority/ Engineer--in-Charge; or if the contractor being a company, shall pass a
resolution or the court shall make an order for the winding up of the company, or a receiver or
manager on behalf of the debenture holders or otherwise shall be appointed or circumstances shall
arise which entitle the court or shareholders debenture holders to appoint a receiver or managers,
Engineer-in-Charge on behalf of the Bharat Sanchar Nigam Limited shall have powers to adopt the
courses specified in Clause 3 hereof in the interest of BSNL and in the event of any courses being
adopted the consequences specified in the said Clause 3 shall ensue.

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to use of BSNL without reference to the actual loss or damage
sustained and whether or not any damage shall have been sustained.

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge
shall be obtained before any change is made in the constitution of the firm. Where the contractor is an
individual or a Hindu Undivided Family (HUF) business concern, such approval as aforesaid shall
likewise be obtained before the contractor enters into any partnership agreement where-under the
partnership firm would have the right to carry out the works hereby undertaken by the contractor. If
previous approval as aforesaid is not obtained, the contract shall be deemed to have been assigned in
contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall
ensue as provided in the said Clause 21.

All works to be executed under the contract shall be executed under the direction and subject to the
approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or
points and in what manner they are to be commenced, and from time to time carried on.

Except where otherwise provided in the contract all questions and disputes relating to the meaning of
the specifications, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the works or the execution
or failure to execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter:-

(i) If the contractor considers that he is entitled to any extra payment or compensation in respect of
the works over and above the amounts admitted as payable by the BSNL or in case the contractor
wants to dispute the validity of any deductions or recoveries made or proposed to be made from
the contract, the contractor shall forthwith give notice in writing of his claim, in this behalf to the
Engineer-in-Charge within 30 days from the date of disallowance thereof for which the contractor
claims such additional payment or compensation or disputes the validity of any deduction or
recovery. The said notice shall give full particulars of the claim, grounds on which it is based and
detailed calculations of the amount claimed and the contractor shall not be entitled to raise any
claim nor shall the BSNL be in any way liable in respect of any claim by the contractor unless
notice of such claim shall have been given by the contractor to the Engineer-in-Charge in the
manner and within the time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claims not notified to the Engineer-in-Charge in
writing in the manner and within the time aforesaid.

(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the contractor
within 30 days of the receipt of the notice thereof. If the contractor is not satisfied with the
decision of the Engineer-in-Charge, the contractor may within 15 days of the receipt of the
decision of the Engineer-in-Charge submit his claims to the conciliating authority named in
Schedule ‘F’ for conciliation along with all details and copies of correspondence exchanged
between him and the Engineer-in-Charge.
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(iii) The party initiating conciliation shall send to the other party a written invitation to conciliate.
Conciliation proceedings shall commence when the other party accepts in writing the invitation to
conciliate. If the other party rejects the invitation, or does not reply within thirty days from the
date of invitation, there will be no conciliation proceedings.

(iv) When it appears to the Conciliator that there exists element of a settlement which may be
acceptable to the parties, he shall formulate the terms of a possible settlement and submit them to
parties for their observation after receiving the observations of the parties. He may reformulate
the terms of a possible settlement in the light of such observations. If the parties reach agreement
on settlement of the dispute, they may draw up and sign a written settlement agreement. Parties
may request the Conciliator to draw up or assist them in drawing up the settlement agreement.
Such settlement agreement shall have the same status and effect as if it were an arbitral award on
agreed terms on the substance of the dispute rendered by an arbitral tribunal under section 30 of
Avrbitration and Conciliation Act, 1996. If a settlement does not appear possible, the
Conciliator, after consultation with the parties will give a written declaration that further efforts at
Conciliation are no longer justified and the conciliation proceedings are terminated.

(v) When conciliation proceedings have become infructuous or have been terminated, the party,
which initiated the Conciliation shall, within a period of 30 days of termination thereof shall give
a notice, in the form prescribed by the BSNL, to the Chief Engineer, Bharat Sanchar Nigam
Limited in-charge of the work or if there be no Chief Engineer, to the Administrative Head of the
Bharat Sanchar Nigam Limited for appointment of an arbitrator to adjudicate the notified claims
failing which the claims of the contractor shall be deemed to have been considered absolutely
barred and waived.

(vi) Except where the decisions have become final, binding and conclusive in terms of the contract, all
disputes arising out of the notified claims of the contractor as aforesaid and all claims of the
BSNL shall be referred for adjudication through the arbitration by the sole arbitrator appointed by
the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief
Engineer, the Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no
objection to any such appointment that the arbitrator so appointed is a BSNL Employee and that
he had to deal with the matters to which the Contract relates in the course of his duties as BSNL
Employee. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed in the
manner aforesaid by the said Chief Engineer. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief Engineer,
Bharat Sanchar Nigam Limited or the administrative head of the Bharat Sanchar Nigam Limited as
aforesaid should act as arbitrator and if for any reasons that is not possible, the matter shall not be
referred to arbitration at all.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the
rules made thereunder and for the time being in force shall apply to the arbitration proceeding under
this clause.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred
to him by the appointing authority and give separate award against each disputes and claim referred to
him. The arbitrator shall give reasons for the award for each dispute referred to him.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally
by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit their statement of claims and
counter-statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The cost of the reference
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and of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator
who may direct to any, by whom and in what manner, such costs or any part thereof, shall be paid and
fix or settle the amount of costs to be so paid.

The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited against
any action, claim or proceeding relating to infringement or use of any patent or design or any alleged
patent or design rights and shall pay any royalties which may be payable in respect of any article or
part thereof included in the contract. In the event of any claims made under or action brought against
BSNL in respect of any such matters as aforesaid, the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify Bharat
Sanchar Nigam Limited if the infringement of the patent or design or any alleged patent or design
right is the direct result of an order passed by the Engineer-in-Charge in this behalf.

When the estimate on which a tender is made includes lumpsum in respect of parts of the work, the
contractor shall be entitled to payment in respect of the items of work involved or the part of the work
in question at the same rates as are payable under this contract for such items, or if the part of the
work in question is not, in the opinion of the Engineer-in—charge payable of measurement, the
Engineer-in-charge may at his discretion pay the lumpsum amount entered in the estimate, and the
certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor
with regard to any sum or sums payable to him under the provisions of the clause .

In case of any class of work for which there are no such specifications as referred to in Clause 11,
such work shall be carried out in accordance with the Bureau of Indian Standards specifications. In
case there is no such specification in Bureau of Indian Standards, the work shall be carried out as per
manufacturer’s specifications. In case no such manufacturer’s specification is available then as per
district specifications. In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of the Engineer-in-
Charge.

i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract
or against the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold
and also have a lien to retain such sum or sums in whole or in part from the security, if any,
deposited by the contractor and for the purposes aforesaid, the Engineer-in-Charge or the
Government shall be entitled to withhold the security deposit, if any, furnished as the case may be
and also have lien over the same pending finalisation or adjudication of any such claim. In the
event of the security being insufficient to cover the claimed amount or amounts or if no security
has been taken from the contractor, the Engineer-in-Charge or BSNL shall be entitled to withhold
and have a lien to retain such claimed amount or amounts referred to above, from any sum or
sums found payable or which may at any time thereafter become payable to the contractor under
the same contract or any other contract with the Engineer-in-Charge of BSNL or any contracting
person through the Engineer-in-Charge pending finalisation of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under
the lien referred to above by the Engineer-in-Charge or BSNL will be kept withheld or retained as
such, by the Engineer-in-Charge, till the claim arising out of or under the contract is determined
by the arbitrator (if the contract is governed by the arbitration clause) or by the competent court,
as the case may be and that the contractor will have no claim for interest or damages whatsoever
on any account in respect of such withholding or retention under the lien referred to above and
duly notified as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or BSNL shall be entitled to
withhold and also have a lien to retain towards such claimed amount or amounts in whole or in
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part from any sum found payable to any partner/limited company as the case may be, whether in
his individual capacity or otherwise.

i) BSNL shall have the right to cause an audit and technical examination of the works and the final
bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment
of the final bill and if as a result of such audit and technical examination any sum is found to have
been overpaid in respect of any work done by the contractor under the contract or any work
claimed to have been done by him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of over-payment and it shall be lawful for BSNL to
recover the same from him in the manner prescribed in sub-clause (i) of this clause or in any other
manner legally permissible; and if it is found that the contractor was paid less than what was due
to him under the contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by BSNL to the contractor, without any interest thereon
whatsoever.

Provided that BSNL shall not be entitled to recover any sum overpaid, nor the contractor shall be
entitled to payment of any sum paid short where such payment has been agreed upon between the
Superintending Engineer or Executive Engineer on the one hand and the contractor on the other under
any term of the contract permitting payment for work after assessment by the Superintending
Engineer or the Executive Engineer.

Any sum of money due and payable to the contractor (including the security deposit returnable to
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the
Government or any other contracting person or persons or through Engineer-in-Charge against any
claim of the Engineer-in-Charge of Government or such other person or persons in respect of payment
of a sum of money arising out or under any other contract made by the contractor with the Engineer-
in-Charge or of the Government or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by
the Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-
in-Charge or the Government or till his claim arising out of the same contract or any other contract is
either mutually settled or determined by the arbitration clause or by the competent court, as the case
may be and that the contractor shall have no claim for interest or damages whatsoever on this account
or on any other ground in respect of any sum of money withheld or retained under this clause and duly
notified as such to the contractor.

The contractor shall provide all necessary superintendence during execution of the work and as long thereafter
as may be necessary for proper fulfilling of the obligations under the contract.

30.2  The contractor shall immediately after receiving letter of acceptance of the tender and before commencement
of the work, intimate in writing to the Engineer-in-Charge the name, qualification, experience, age, address
and other particulars along with certificates, of the principal technical representative to be in charge of the
work. Such qualifications and experience shall not be lower than specified as under:-

i) Work with estimated cost Recognised Diploma holder
put to tender more than Rs. 2 lakh
but less than Rs. 5 lakh.
i) Work with estimated cost Graduate or recognised
put to tender more than Rs. 5 lakh Diploma holder with three years experience.

30.3  The Engineer-in-Charge shall within 15 days of receipt of such communication intimate in writing  his
approval or otherwise of such a representative to the contractor. Any such approval may at any time be
withdrawn and in case of such withdrawal the contractor shall appoint  another  such  representative
according to the provisions of this clause. Decision of the tender accepting authority shall be final and
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binding on the contractor in this respect. ~ Such a principal technical representative shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-Charge and shall be available at site within
fifteen days of start of work.

30.4

30.5

30.6

30.7

30.8

30.9

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not be
necessary for the said contractor to appoint such a principal technical representative but the contractor shall
designate and appoint a responsible agent to represent him and to be present at the work whenever the
contractor is not in a position to be so present. All the provisions applicable to the principal technical
representative under the clause will also be applicable in such a case to contractor or his responsible agent.
The principal technical representative and/or the contractor shall on receiving reasonable notice from the
Engineer-in-charge or his designated representative(s) in charge of the work in writing or in person or
otherwise, present himself to the Engineer-in-charge and/or at the site of work, as required, to take
instructions. Instructions given to the principal technical representative or the responsible agent shall be
deemed to have the same force as if these have been given to the contractor. The principal technical
representative and/or the contractor or his responsible authorised agent shall be actually available at site at
least ONE working days every week, these days shall be determined in consultation with the Engineer-in-
Charge as well as during important stages of execution of work, during recording of measurements of work
and whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall also note down
instructions conveyed by the Engineer-in-Charge or his designated representative in the site order book and
shall affix his signature in token of noting down the instructions and in token of acceptance of measurements.
There shall be no objection if the representative/agent looks after more than one work and not more than three
works in the same station provided these details are disclosed to the Engineer-in-Charge and he shall be
satisfied that the provisions and the purpose of this clause are fulfilled satisfactory.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the

contractor, is convinced that no such technical representative or agent is effectively appointed or is effectively
attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor as specified
below :-

i) Rs. 4000/- per month for works costing above 5 lakhs
i) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs

The decision of the Engineer-in-charge as recorded in the site book and measurement

recorded in measurement books shall be final and binding on the contractor. Further if the contractor fails to
appoint a suitable technical representative or responsible agent and if such appointed persons are not
effectively present or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have
full powers to suspend the execution of the work until such date as a suitable agent is appointed and the
contractor shall be held responsible for the delay so caused to the work. The contractor shall submit a
certificate of employment of the technical representative/responsible agent alongwith every on account
bill/final bill and shall produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give proper
supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for proper
and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the works
any person who in his opinion misconducts himself, or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer-in-Charge to be undesirable. Such
person shall not be employed again at works site without the written permission of the Engineer-in-Charge
and the persons so removed shall be replaced as soon as possible by competent substitutes.

CLAUSE 31

31.1

Compensation
During warlike
situations

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until, the work
has been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials property brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities or warlike operations, activities covered by "excepted risk", the
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contractor shall, when ordered in writing by the Engineer-in-Charge, remove any debris from the site, collect
and properly stack or remove in store all serviceable materials salvaged from the damaged work and shall be
paid at the contract rates in accordance with the provision of this agreement for the work of clearing the site of
debris, stacking or removal of serviceable materials and for the reconstruction of all works ordered by the
Engineer-in-Charge such payments being in addition to compensation upto the value of the work, originally
executed before being damaged or destroyed and not paid for. In case of works damaged or destroyed but not
already measured and paid for the compensation shall be assessed by the Engineer-in-Charge upto Rs.5000/-
and by the Superintending Engineer concerned for a higher amount. The contractor shall be paid for the
damage/destruction suffered and for restoring the material at the rates based on the analysis of rates tendered
for in accordance with the provisions of the contract. The certificate of the Engineer-in-Charge regarding the
guality and quantity of materials and the purpose of which they were collected shall be final and binding on all
parties to this contract.

Provided always that no compensation shall be payable for any loss in activities covered by “excepted risk"
(a) unless the contractor had taken all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in-Charge, (b) for any materials etc not on the site of the work or for any tools and
plant, machinery, scaffolding temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed such
extension of time for its completion as is considered reasonable by the Engineer-in-Charge.

CLAUSE 32

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 1910 and
Indian Electricity Rule 1956 amended upto date. List of Rules of particular importance to building
installations is given in Appendix B & C of latest CPWD General Specifications for Electrical Works
(external and internal).

CLAUSE 33

Release of
Security
Deposit after
labour
clearance

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the
Labour Officer. As soon as the work is virtually complete, the contractor shall apply for the clearance
certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if any complaint is pending
against the contractor in respect of the work. If no complaint is pending, on record till after 3 months after the
completion of the work and/or no communication is received from the Labour Officer to this effect till six
months after the date of completion, it will be deemed to have received the clearance certificate and the
Security Deposit will be released if otherwise due.

CLAUSE 34

Insurance

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract,
the contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the
BSNL and the contractor with any of the subsidiary of the General Insurance Corporation of India in
such a manner that the BSNL and the contractor are covered for all time during the period of contract
i.e. the time period allowed for completion of work, extended period and the defect liability period.
The insurance shall be effected in accordance with terms approved by the BSNL and the contractor
shall submit the insurance policies to the Engineer-In-Charge within one week of signing of the
agreement along with the receipt of premium. The contractor shall timely pay and submit the receipts
of payment of premiums for extensions of policies, if any. The insurance shall cover the following: -
a) Contractor’s All Risks Insurance
The contractor shall insure the work for a sum equivalent to the Contract value or such additional sums as
specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or damages, costs,
charges and expenses from whatsoever cause arising out of or in consequence of the execution and
maintenance of the work for which the contractor is responsible under the contract
b) Workman Compensation & Employers Liability Insurance.
This insurance shall be effected for all the contractor’s employees engaged in the performance of the contract.
The BSNL shall not be liable in respect of any damages or compensation payable at law in respect of or in
consequence of any accident or injury to any workman or any other person in the employment of the
contractor and the contractor shall indemnify and keep indemnified the BSNL against all such damages and
compensation and against all claims, demands, proceedings, costs, charges and expenses, whatsoever in
respect or in relation thereof.
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C) Third Party Insurance.

The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any loss or
any damage to all structures and properties belonging to the BSNL or being executed or procured or being
procured by the BSNL or of the other agencies within the premises of all work of the BSNL if such loss or
damage is due to fault and or the negligence or willful acts or omissions of the contractor, his employees,
agents, representatives.

The contractor shall take sufficient care in moving his plants, equipments and materials from one place to
another so that they do not cause any damage to any person or to the property of the BSNL or any third party
including overhead and underground cables and in the event of any damage resulting to the property of the
BSNL or to a third party during the movement of the aforesaid plant, equipment or materials, the cost of such
damages including eventual loss of production, operation or services in any plant or establishment as
estimated by the BSNL or ascertained or demanded by the third party, shall be borne by the contractor.

Before commencing the execution of the work, the contractor, shall insure and indemnify and keep the BSNL
harmless of all claims, against the contractor’s liability for any materials or physical damage, loss or injury
which may occur to any property, including that of the BSNL or to any person including any employee of
BSNL, or arising out of the execution of the work or in the carrying out of the contract, otherwise than due to
the matters referred to in the provision to (a) above. Such insurance shall be effected for an amount sufficient
to cover such risks. The terms shall include a provision whereby, in the event of any claim in respect of which
the contractor, would be entitled to receive indemnify under the policy being brought or made against the
BSNL, the insurer willfully indemnify BSNL against such claims and any costs, charges and expenses in
respect thereof.

d) The contractor shall also at times indemnify the BSNL against all claims, damages or compensation
under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act,
1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act,
1961, or any modification thereof or any other law relating thereof and rules made there under from time to
time.

e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he may
be required to take out under any law or regulation from time to time. He shall also carry and maintain any
other insurance, which may be required by the Engineer-in-Charge.

The Contractor shall prove to the Engineer-in-Charge from time to time he has taken out all the insurance
policies referred to above and has paid the necessary premiums for keeping the policies alive till expiry of the
defects liability period.

The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-Charge has
agreed for cancellation.

Remedy on the contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to above or any other insurance
which he/they may be required to effect under the terms of the contract then and in any such case Engineer-in-
Charge may without being bound to, effect and keep in force any such insurance and pay such premium or
premiums, as may be necessary for that purpose and from time to time deduct the amount so paid by the
Engineer-in-Charge from any moneys due or which may become due to the contractor or recover the same as
a debt due from the contractor.

BSNL SAFETY CODE

1.

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground,
or from solid construction except such short period work as can be done safely from ladders. When ladder is
used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials
as well suitable footholds and handhold shall be provided on the ladder and the ladder shall be given an
inclination not steeper than ¥ to 1(1/4 horizontal and 1 vertical) .
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2. Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an overhead
support or erected with stationery support shall have a guard rail properly attached or bolted ,braced and
otherwise secured at least 90 cm (3 ft.) high above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends there of with only such opening as may be necessary
for the delivery of materials .such scaffolding or staging shall be so fastened as to prevent it from swaying
from the building or structure.

3. Working platforms ,gangways and stairways should be so constructed that they should not sag unduly or
unequallly and if the height of the paltform or the gangway or the stairway is more than 3.6m (12ft) above
ground level or floor level ,they should be closely boarded ,should have adequate width and should be
suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platforms shall be provided with suitable means to
prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be
90 cm.

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall
be securely fixed. No portable single ladder shall be over 9m (30ft) in length while the width between side
rails in rung ladder shall in no case be less than 29 cm (111/2”) for ladder upto and including 3m (10 ft) in
length. For longer ladders, this width should be increased atleast 4” for each additional 30 cm (1 foot) of
length. Uniform step spacing of not more than 30 cm shall be kept . Adequate precautions shall be taken to
prevent danger from electrical equipment . No materials or any of the sites or work shall be so stacked or
placed as to cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from the accident and shall be bound to bear the expenses of
defence of every suit ,action or other proceedings at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded
in any such suit, action or proceedings to any such person or which may ,with the consent of the contractor, be
paid to compensate any claim by any such person.

6. Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied with at least
one ladder for each 30m (100 ft) in length or fraction thereof. Ladder shall extend from bottom of the trench
to at least 90 cm (3 ft) above the surface of the ground .The side of the trenches which are 1.5 m(5 ft) or more
in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5 ft) of the edges of the
trench or half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under
no circumstances undermining or undercutting shall be done.

7. Before any rewiring work is commenced and also during the progress of the work, no electric cable or
apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall remain
electrically charged.

Those engaged in welding works shall be provided with welder’s protective eye- shields.

9.  The contractor shall not employ men and women below the age of 18 years on the work of painting with
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead
painting, the following precaution should be taken.

a) No paint containing lead or lead products shall be used except in the form of paste or ready made paint.

o

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a
surface having lead paint is dry rubbed and scraped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable
the working painters to wash during and on the cessation of work.

d) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to

working painters.

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the
following standards or conditions :-

i) a) These shall be of good mechanical construction, sound materials and adequate strength and free from
patent defects and shall be kept repaired and in good working order.
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b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age
of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to
operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every
hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In
case of a hoisting machine having a variable safe working load each safe working load and the condition
under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-

charge. As regards contractor’s machines the contractors shall notify the safe working load of the machine to
the Engineer-in-Charge whenever he brings any machinery to site of work and get if verified by the Electrical

Engineer concerned.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be
provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce
to the minimum risk of accidental descent of the load. Adequate precautions should be

taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced.
When workers are employed on electrical installations which are already energized, insulating mats, wearing
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker should not
wear any rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board at a
prominent place at work spot. The person responsible for compliance of the safety code shall be named
therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements
made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the
department or their representatives.

Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor from
the operations of any other Act or Rule in force in the Republic of India.

At every work place, First Aid Box shall be provided and maintained so as to be easily accessible during the
working hours.
NOTE:

In case of difference or ambiguity in Hindi and English Version, the English version will prevail
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS

1. APPLICATION

These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar
Nigam Limited in which twenty or more workers are ordinarily employed or are proposed to
be employed in any day during the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection with
construction work, on any day during the period, during which the contract work is in
progress.

3. FIRST-AID FACILITIES

At every work place there shall be provided and maintained, so as to be easily accessible
during working hours, first aid boxes at the rate of not less than one box for 150-contract
labour or part thereof ordinarily employed.

i)

The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment: -

a)

o ok~ w b PE

10.

11.
12.
13.

b)

For work places in which the number of contract labour employed does not exceed 50-
Each first-aid box shall contain the following equipment: -
6 small sterilised dressings.

3 medium size sterilised dressings.

3 large size sterilised dressings.

3 large sterilised burn dressings.

1 (30 ml.) bottle containing a ONE percent alcoholic solution of iodine

1 (30ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

1 (30gms.) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and
Labour Institute, Government of India.

1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution

For workplaces in which the number of contract labour exceeds 50- Each first-aid-
box shall contain the following equipment.

12 small sterilised dressing.

6 medium size sterilised dressings.

6 large size sterilised dressings.

6 large size sterilised burn dressings.

6 (15-gms.) packets sterilised cotton wool.

1 (60 ml.) bottle containing ONE percent alcoholic solution iodine.

ocukrwdE

CONTRACTOR EE (E)



i)

iv)
v)

vi)

vii)

viii)

~78 ~

7. 1 (60-ml.) bottle containing salvolite latile having the dose and mode of
administration indicated on the label.

8. 1 roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms.) bottle of potassium permanganate crystals.

11. 1 pair of scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice
Service and Labour Institute/ Government of India.

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

14. Ointment for burns.

15. A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.
Nothing except the prescribed contents shall be kept in the First-aid box.
The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours at the work place.
A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at the
work places where the number of contract labour employed is 150 or more.
In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works, First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

Where work places are situated in places, which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill to
the nearest hospital.

DRINKING WATER

i)
i)
i)

iv)

In every work place, there shall be provided and maintained, at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well, which
is within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it or for drinking. All such wells shall be
entirely closed in and be provided with a trap door, which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

i)
i)
i)

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS

i)
a)
b)

Latrines shall be provided in every work place on the following scale namely:-
Where female are employed there shall be at least one latrine for every 25 females.
Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one
latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter.
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Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a

proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable

heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least

once a year. Latrines shall not be of a standard lower than bore-hole system.

a) Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers “For
Men only” or “For Women only” as the case may be.

b) The notice shall also bear the figure of a man or a woman, as the case may be.

There shall be at least one urinal for upto 50 number of male workers and one for upto 50

number of female workers employed at a time, provided that where the number of male or

female workers, as the case may be, exceeds 500, it shall be sufficient if there is one urinal for
every 50 males or females, upto the first 500 and one for every 100 or part thereafter.

a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and

sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or

near the latrines and urinals.

Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,

arrangements for proper disposal of excreta by incineration at the work place shall be made

by means of a suitable incinerator. Alternately excreta may be disposed off by putting a layer

of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15

cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight (When it

will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in

respect of the contractor’s workmen or employees on the site. The contractor shall be

responsible for payment of any charges, which may be levied by Municipal or Cantonment

Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, ONE for meals and
the other ONE for rest separately for the use of men and women labour. The height of each
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq. m. (6
sft.) per head.

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

CRECHES

i)

At every work place, at which 20 or more women worker are ordinarily employed, there shall be
provided ONE rooms of reasonable dimensions for the use of their children under the age of six
years. One room shall be used as a playroom for the children and the other as their bedroom. The
rooms shall be constructed with specifications as per clause 19 H (ii) a, b & c.

The rooms shall be provided with suitable and sufficient openings for light and ventilation. There
shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the playroom and sufficient
number of cots and beddings in the bedroom.

The contractor shall provide one ayah to look after the children in the creche when the number of
women workers does not exceed 50 and ONE when the number of women workers exceeds 50.
The use of the rooms earmarked as créches shall be restricted to children, their attendants and
mothers of the children.

CANTEENS

i)

In every work place where the work regarding the employment of contract labour is likely to
continue for six months and where in contract labour numbering one hundred or more are
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such
contract labour.
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ii) The contractor shall maintain the canteen in an efficient manner.

iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing places,
separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or colour washed atleast once in each year. Provided that the inside walls of the kitchen
shall be lime-washed every 4 months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

viii)  Suitable arrangements shall be made for the collection and disposal of garbage.

ixX) The dining hall shall accommodate at a time 30 percent of the contract labour working at a time.

X) The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner to be
accommodated as prescribed in sub-Rule 9.

Xi)

a) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.
b) Washing places for women shall be separate and screened to secure privacy.

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule 9.
xiii)  a)
1. There shall be provided and maintained, sufficient utensils, crockery, furniture and any
other equipment’s, necessary for the efficient running of the canteen.
2. The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.
b)
1. Suitable clean cloths for the employees serving in the canteen shall be provided and
maintained.
2. A service counter, if provided, shall have top of smooth and impervious material.
3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipment’s.
xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the normal
habits of the contract labour.

xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be based on
‘No profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi)In arriving at the price of food stuffs, and other articles served in the canteen, the following items
shall not be taken into consideration as expenditure namely: -
a) The rent of land and building.
b) The depreciation and maintenance charge for the building and equipment’s provided for the
canteen.
c) The cost of purchase, repairs and replacement of equipment’s including furniture, crockery,
cutlery and utensils.
d) The water charges and other charges incurred for lighting and ventilation.
e) The interest and amounts spent on the provision and maintenance of equipment’s provided for
the canteen.
xvii)  Registered accountants and auditors shall audit the accounts pertaining to the canteen once
every 12 months.

ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer-in-Charge including the filling-up of any borrow pits which may have been dug by him.
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The contractor shall ensure that at the construction site of The Building or other construction work,
adequate safety measures are taken to protect The Building workers against any accident etc. The
adequate safety measures in conformity with the provisions of Part 111 of The Building and Other
Construction Workers (Regulation of Employment and condition of service) Central Rules 1998
should be provided in addition to the safety measures laid down hereunder: In case of any
discrepancy, the safety measures as per Part Il of The Building and Other Construction Workers
(Regulation of Employment and condition of service) Central Rules 1998 shall supercede.
Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in
case he fails to meet the requirements of The Building and Other Construction Workers (Regulation
of Employment and condition of service) Act, 1996 and The Building and Other Construction
Workers (Regulation of Employment and condition of service) Central Rules 1998.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an
integral part of the contracts.

AMENDMENTS

Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may
consider necessary for the purpose of removing any difficulty, which may arise in the administration
thereof.

CONTRACTOR’S LABOUR REGULATIONS

1.

2.

SHORT TITLE

These regulations may be called the Contractors Labour Regulations.

DEFINITIONS

i)  Workman means, any person employed by BSNL or its contractor directly or indirectly, through a
subcontractor, with or without the knowledge of the BSNL, to do any skilled, semiskilled or
unskilled, manual, supervisory, technical or clerical work, for hire or reward, whether the terms of
employment are expressed or implied, but does not include any person: -

a) Who is employed mainly in a managerial or administrative capacity; or,

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees
per mensem or exercises either by the nature of the duties attached to the office or by reason
of powers vested in him, functions mainly of managerial nature; or,

c) Who is an out worker, that is to say, person to whom any article or materials are given out by
or on behalf of the principal employers to be made up cleaned, washed, altered, ornamental
finished, repaired adopted or otherwise processed for sale for the purpose of the trade or
business of the principal employers and the process is to
be carried out either in the home of the out worker or in same other premises, not being
premises under the control and management of the principal employer.

ii) Fair Wages means wages whether for time or piecework fixed and notified under the provision of
the Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given result other than a mere
supply of goods or articles of manufacture through contract labour or who supplies contract
labour for any work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day and in case of
child 4 % hours a day. The working day shall be so arranged that inclusive of interval for rest, if
any, it shall not spread over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages. Children shall not be made to work extra hours.
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iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the
provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, irrespective
of whether such worker is governed by the Minimum Wages Act or not.

b)  Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are
not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day
wages, at the rate applicable to the next preceding day, provided he has worked under the same
contractor for a continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five
days, immediately before or after the normal weekly holiday, and pay wages to such worker for
the work performed on the normal weekly holiday at the overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall, before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain, in a clear and legible condition in conspicuous places on
the work, notices in English and in local Indian languages spoken by the majority of the workers,
giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages being
paid, the hours of work for which such wage are earned, wages periods, dates of payments of wages
and other relevant information as per Appendix ‘III’.

PAYMENT OF WAGES.

i) The contractor shall fix wage periods in respect of which wages shall be payable.

ii) No wage period shall exceed 15 Days.

iii) The wages of every person employed as contract labour in an establishment or by a contractor,
where less than one thousand such persons are employed, shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage period
in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which
his employment is terminated.

v) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in this
behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii)  Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of Wages
Act 1956.

iX) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under
acknowledgement.

X) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the Junior
Engineer or any other authorised representative of the Engineer-in-Charge who will be required to
be present at the place and time of the disbursement of wages by the contractor to workmen.

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of the
Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the entries
in the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the following

form: -
“Certified that the amount shown in the column No............ has been paid to the workman concerned
in my presence on............... at............ ”

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES
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(i) The wages of a worker shall be paid to him without any deduction of any kind except the
following: -
(a) Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deductions which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

(e) Any other deduction, which the Central Government may from time to time, allows.

(if) No fines should be imposed on any worker save in respect of such acts and omissions on his part
as have been approved of by the Chief Labour Commissioner.

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at Appendix-

X.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his
wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of
that wage period.

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of

sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of

which it was imposed.

LABOUR RECORDS

(i) The contractor shall maintain a Register of Persons employed on work on contract in Form XIlI
of the CL (R&A) Central Rules 1971 (Appendix 1V)

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him
on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the
work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V1)

(iv) Register of accident — The contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:

a) Full Particulars of the labourers who met with accident.

b) Rate of wages.

C) sex

d) Age

e) Nature of accident and cause of accident

f) Time and date of accident

0) Date and time when admitted in hospital

h) Date of discharge from the hospital

i) Period of treatment and result of treatment
)] Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k) Claim required to be paid under Workmen’s Compensation Act.

)} Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid

n) Authority by whom the compensation was assessed

0) Remarks.

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971
(Appendix XI) The contractor shall display in a good condition and in a conspicuous place of
work the approved list of acts and omission for which fines can be imposed (Appendix X)

v) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL

(R&A) Rules 1971 (Appendix XII).
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vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971
(Appendix-XIII).
iX) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971
(Appendix-XIV).

ATTENDANCE CARD-CUM WAGE SLIP

10.

11.

12.

13.

14.

15.

i) The contractor shall issue an Attendance card cum wage slip to each workman employed by him
in the specimen form at (Appendix-VII).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the
commencement of the day and again after the rest interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage period under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior
to the disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip

at the time of disbursement of wages and retain the card with him.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 to

each worker within three days of the employment of the worker (Appendix-VIII).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workman

whose services have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central

Rules 1971 (Appendix-1X).

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original for a

period of three years from the date of last entries made in them and shall be made available for

inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the

Ministry of Communication in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The labour officer or any person authorised by the Central Government on their behalf shall have

power to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair

Wage Clauses and provisions of these Regulations. He shall investigate into any complaint regarding

the default made by the contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER
The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which
the default has been committed with a note that necessary deductions from the contractor’s bill be
made and the wages and other dues be paid to the labourers concerned. In case an appeal is made by
the contractor under Clause 13 of these regulations, actual payment to labourers will be made by the
Executive Engineer after the Superintending Engineer has given his decision on such appeal.
i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the Superintending Engineer as the case may be.
APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other person so
authorised may appeal against such decision to the Superintending Engineer concerned within 30 days
from the date of decision, forwarding simultaneously a copy of his appeal to the Executive Engineer
concerned but subject to such appeal, the decision of the officer shall be final and binding upon the
contractor.
PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or inquiry under these
regulations by: -
a) An officer of a registered trade union of which he is a member.
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c) Where the employer is not a member of any registered trade union, by an officer of a

registered trade union, connected with the industry in which the worker is employed or by any

other workman employed in the industry in which the worker is employed.

i) An employer shall be entitled to be represented in any investigation or inquiry under these
regulations by:-

a)  An officer of an association of employers of which he is a member.

b)

An officer of a federation of associations of employers to which association referred to in
Clause (a) is affiliated.

c) Where the employer is not a member of any association of employers, by an officer of
association of employer connected with the industry, in which the employer is engaged or by any

other employer, engaged in the industry in which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry

under these regulations.

16.  INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent

at a convenient time and place after due notice is received or to the Labour Officer or any other

person, authorised by the Central Government on his behalf.

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18.  AMENDMENTS
The Central Government/ BSNL may from time to time add to or amend the regulations and on any question

as to the application/interpretation or effect of those regulations the decision of the Superintending Engineer
concerned shall be final.

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the contractor
Name and Location of the work

Appendix ‘I’

Name of the | Father’s/ Nature of | Period of actual | Date on which notice

Employee husband’s name Employment confinement of given

1 2 3 4 5

Date on which maternity leave commenced and ended

Date of Delivery/ | In case of delivery In case of miscarriage

Miscarriage Commenced Ended Commenced Ended

6 7 8 9 10

Leave pay paid to the employee Remarks

In case of delivery In case of miscarriage

Rate of leave pay Amount paid Rate of leave pay Amount paid

11 12 13 14 15
CONTRACTOR EE (E)




~ 86 ~

Appendix’II’
SPECIMEN FORM OF THE REGISTER,REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN DEPARTMENT OF
TELECOM/ BSNL.

Name and address of the contractor
Name and location of the work

Name of the woman and her husband’s name.

Designation

Date of appointment.

Date with months and years in which she is employed.

Date of discharge / dismissal, if any.

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery / miscarriage / death.

Date of production of certificates in respect of delivery / miscarriage.

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery.

11. Date with amount of subsequent payment of maternity benefit.

12. Name of the person nominated by the woman to receive the payment of the maternity benefit after her
death.

13. If the woman dies, the date of death, the name of the person to whom maternity benefit amount was paid,
the month thereof and the date of payment.

14. Signature of the contractor for authenticating entries in the register.

15. Remarks column for the use of inspecting officer.

©CoOoN>O~WNE

Appendix’III’
LABOUR BOARD

Name of work:

Name of Contractor:

Address of Contractor:

Name and address of BSNL Division:
Name of BSNL Labour Officer :
Address of BSNL Labour Officer:
Name of Labour Enforcement Officer:
Address of Labour Enforcement Officer:

SI.No Category Minimum Actual wage | Number Remarks
wage  Fixed | paid Present

Weekly holiday
Wage period
Date of payment of Wages
Working hours
Rest interval
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Form-XII1 (See Rule 75)
Register of Workmen Employed by contractor

Name and address of contractor

Appendix’IV’

Name and address of establishment under which contract is carried
on
Nature and location of Work
Name and address of Principal Employer
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Appendix’V’
Form-XVI (See Rule 78(2)(a)
Muster Roll
Name and address of the contractor
Name and address of establishment under which contract is carried
on
Nature and location of work
Name and address of Principal Employer
For the month of fortnight
Name of Father’s/
Sr. No. Sex Husband’s Dates Remarks
workman
name
1 2 3 4 5 6
1 2 3 5
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Name and address of the contractor
Name and address of establishment under which
contract is carried on
Nature and location of work

Name and address of Principal Employer
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Register of Wages

Form —XVII (See Rule 78(2)(a))

Wages period

Monthly/fortnightly

Appendix’ VI’
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Appendix’ VI’
(Observe)
Wage Card No.
Name and address of the contractor Date of issue
Name and location of work Designation
Name of Workman Month/fortnight
Rate of Wages
DATE
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Rate Amount

Received from the sum of Rs. on account of my wages.

Signature

Appendix’ VI’
(Reverse)

Form-XIX
(See rule 78(2)(b))
Wages Slip

Name and address of the contractor

Name and Father’s/Husband’s name of workman

Nature and location of work

For the Week/Fortnight/Month ending

1. No. of days worked

2. No. of units worked in case of piece rate workers
3. Rate of daily wages/piece rate

4. Amount of overtime wages

5. Gross wages payable

6. Deduction, if any

7. Net amount of wages paid

Initials of the Contractors or his representative
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Appendix’VIII’

Form-XIV
(See rule 76)
Employment Card

Name and address of the contractor
Name and address of establishment under which contract is
on

Nature of work and location of work
Name and address of Principal Employer

Name of Workman

SI No. in the register of workman employed
Nature of employment/designation
Wage rate (with particulars of unit in case of piece work)
Wages period
Tenure of employment
Remarks

NookrwdE

Signature of contractor

Appendix’IX’

Form-XV (See Rule 77)
Service Certificate

Name and address of the contractor
Nature and location of work

Name and Address of workman
Age or date of birth
Identification marks

Father’s/Husband’s name

Name and address of establishment infunder which contract is
on

Name and address of Principal Employer

carried

carried

SI.No. Total period for which | Nature of work | Rate of Wages (with particulars | Remarks
employed done of unit in case of piece work)
From To
1 2 3 4 5 6
Signature
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Appendix’X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed prominently at the
site of work both in English and local Language.

1. Wilful insubordination or disobedience, whether along or in combination with other.

2. Theft fraud or dishonestly in connection with the contractors beside a business or property of DOT.

3. Taking or giving bribes or any illegal gratifications.

4. Habitual late attendance.

5. Drunkenness fighting, riotous or disorderly or indifferent behavior.

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked.

8. Habitual indiscipline.

9. Causing damage to work in the progress or to property of the DOT or of the contractor.

10. Sleeping on duty.

11. Malingering or showing down work.

12. Giving of false information regarding name and father’s name etc.

13. Habitual loss of wage cards supplied by the employers.

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized articles at the
work place.

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the
Department and for which the contractors are compelled to undertake rectification.

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishment.

18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of an establishment
unless authorized by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the premises.

Appendix’XI’

Form-XII (See Rule 78(2)(d))
Register of Fines

Name and address of the contractors
Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer

SL.LNo. | Name of | Father’s/Husband’s name | Designation/nature of | Act/Omission Date of
workman employment For which fine | Offence
imposed
1 2 3 4 5 6
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Whether Name of person in | Wage period and | Amount of fine | Date on which | Remarks.
workman whose  presence | wages payable imposed fine realized
Showed  cause | employees
against fine explanation  was
heard
7 8 9 10 11 12
Appendix’XII’
Form-XX(See Rule 78(2)(d))
Register of Deduction for Damage or Loss
Name and address of the contractors
Name and address of establishment under which contract is carried
on
Nature and location of work
Name and address of Principal Employer
Sr.No. | Name of | Father’s/Husband’s name | Designation/nature of | Particulars  of | Date of
workman employment damage or loss | damage or
loss
1 2 3 4 5 6
Whether Name of | Amount  of | No. of | Date of recovery Remarks
workman person in | deduction installments
showed cause | whose presence | imposed i
against fine | employees First Last
explanation installment installment
was heard
7 8 9 10 11 12 13
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Appendix’XIII”

Form-XXII (See Rule 78(2)(d)

Register of Advances

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work

Name and address of Principal Employer
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Appendix’XIV’

Form-XXIII (See Rule 78(2)(e))

Register of Overtime

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work
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